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Bhutan Power Corporation Limited 
Thimphu : Bhutan 

 
Project Number : 37399 

GRANT 0119 (ADF) 
Rural Electrification Project 

INVITATION FOR BIDS 
 

Date: 19/08/2010 
Grant No.: 0119 BHU (SF) 

Tender No.: 30/BPC/RED/ADB-Civil/2010/Lot-VI/453 
 
1.   The Royal Government of Bhutan (RGoB) has received ADB Grant from Asian 

Development Bank (ADB), in the amount of USD 25.28 million towards the cost of Rural 
Electrification Project (RE-IV).  The Bhutan Power Corporation Limited (BPC) in its 
capacity of an Implementing Agency intends to apply a portion of the proceeds of the grant 
in addition to the fund made available by the RGoB to payments under the contract for the 
construction of electricity distribution infrastructure (hereinafter referred as “RE Works”) 
under the following lot and packages.  

 
LOT-VI 
 

1. Package F5: Gangzur and Kurtoe Gewogs under Lhuntse Dzongkhag 

2. Package F6: Minjay and Menbi Gewogs under Lhuntse Dzongkhag 

3. Package I5: Chhimung and Dungme Gewogs under Pemagatshel 
Dzongkhag 
 

4. Package I6:   Dungme Gewog under Pemagatshel Dzongkhag and 
Gongdue Gewog  under Pemagatshel Dzongkhag  
(Mongar Dzongkhag) 
 

5. Package I7:   Chhokhorling Gewog under Pemagatshel Dzongkhag 

6. Package S4: Dangchu Gewog under Wangdue Dzongkhag 
  
7. Package S5: Sephu Gewog (Part I) under Wangdue Dzongkhag 

 
8. Package S6: Sephu Gewog (Part II) under Wangdue Dzongkhag 

 
 

2.   Bhutan Power Corporation Limited invites sealed bids from Class C & above categories of 
Bhutanese National/Foreign Contractors with W4 (Power and telecommunications) valid 
License and registered with the Construction Development Board (CDB) for the 
construction of electricity distribution infrastructure (Rural Electrification) works for the 
purpose of the Project. 
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3.   Interested eligible Bhutanese National/Foreign Contractors may obtain further information 
on the bid form and inspect the bidding documents at the office of: 

 
 

  General Manager, 
  Rural Electrification Department, 
  Bhutan Power Corporation Limited, 
  Thimphu : Bhutan 
  Telephone No. : +975 2 333819  
 Facsimile No. : +975 2 335531  

 
4.   A complete set of bidding document may be purchased by any interested eligible bidder on 

submission of a written application to the above address and upon payment of a 
nonrefundable fee of Nu.3,000.00 (Ngultrum Three thousand only) for each lot payable to 
Chief Finance Officer, Finance and Accounts Services, BPC, Thimphu. 
 

5.   The last date of sale of document shall be September 18, 2010 up to 1700 hrs. 
 

6.   All bids must be accompanied by a Bid Security amount indicated against individual 
package in Bhutanese Ngultrum (Nu.), and must be delivered in accordance with the 
Instructions to Bidders on the date indicated in the detailed Bidding Documents and will  be 
publicly opened thereafter. 

 
7.   As per the prerequisite of RGOB, interested bidders should sign the Integrity pact with 

Rural Electrification Department prior to the purchase of bidding document. 
 

8.   BPC will not be responsible for any expenses incurred by bidders in connection with the 
preparation or delivery of bids. 
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INTEGRITY PACT  
1 General 
 
Whereas, Mr.Suresh Nepal, General Manager,RED representing the Bhutan Power 
Corporation, Royal Government of Bhutan, hereinafter referred to as the Employer on 
one part, and ______________________________(Name of person) representing the 
_________________________________(Name of Bidder) as the other part hereby 
execute this agreement as follows: 
 
This agreement should be a part of the tender document, which shall be signed and 
submitted along with the tender document. The head of the employing agency/or his 
authorized representative should be the signing authority. For the bidders, the bidder 
himself or his authorized representative must sign the Integrity Pact (IP).  If the winning 
bidder had not signed during the submission of the bid, the tender shall be cancelled. 
  
2 Objectives 
 
Now, therefore, the Employer and the Bidder agree to enter into this pre-contract 
agreement, hereinafter referred to as Integrity Pact, to avoid all forms of corruption by 
following a system that is fair, transparent and free from any influence/unprejudiced 
dealings prior to, during and subsequent to the currency of the contract to be entered into, 
with a view to :- 
 
2.1 Enabling the Employer to obtain the desired contract at a reasonable and 

competitive price in conformity to the defined specifications of the works, goods 
and services; and  

 
2.2 Enabling bidders to abstain from bribing or any corrupt practice in order to secure 

the contract by providing assurance to them that their competitors will also refrain 
from bribing and other corrupt practices and the Employer will commit to prevent 
corruption, in any form by their officials by following transparent procedures. 

 
3. Commitments of the Employer: 
 
The Employer Commits itself to the following:- 
 
3.1 The Employer hereby undertakes that no official of the Employer, connected 

directly or indirectly with the contract, will demand, take a promise for or accept, 
directly or through intermediaries, any bribe, consideration, gift, reward, favor or 
any material or immaterial benefit or any other advantage from the Bidder, either 
for themselves or for any person, organization or third party related to the contract 
in exchange for an advantage in the bidding process, bid evaluation, contracting 
or implementation process related to the Contract. 

 
3.2 The Employer further confirms that its officials has  not favored any prospective 

bidder in any form that could afford an undue advantage to that particular bidder 
during the tendering stage, and will further treat all Bidders alike.  
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3.3 All the officials of the Employer shall report to the head of the employing agency 
or an appropriate Government office any attempted or completed violation of 
clauses 3.1 and 3.2. 

 
3.4 Following report on violation of clauses 3.1 and 3.2 by official (s), through any 

source, necessary disciplinary proceedings, or any other action as deemed fit, 
including criminal proceedings may be initiated by the Employer and such a 
person shall be debarred from further dealings related to the contract process. In 
such a case while an enquiry is being conducted by the Employer the proceedings 
under the contract would not be stalled. 

 
4 Commitments of Bidders 
 
 The Bidder commits himself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of his bid or during 
any pre-contract or post-contract stage in order to secure the contract or in 
furtherance to secure it and in particular commits himself to the following :- 

 
4.1 The Bidder will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favor, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the 
Employer, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 
Contract. 

 
4.2 The Bidder further undertakes that he has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favor, any material or 
immaterial benefit or other advantage, commission, fees, brokerage or inducement 
to any official of the Employer or otherwise in procuring the Contract or 
forbearing to do or having done any act in relation to the obtaining or execution of 
the Contract or any other contract with the Government for showing or forbearing 
to show favor or disfavor to any person in relation to the Contract or any other 
contract with the Government. 

 
4.3 The Bidder will not collude with other parties interested in the contract to 

preclude the competitive bid price, impair the transparency, fairness and progress 
of the bidding process, bid evaluation, contracting and implementation of the 
contract. 

 
4.4 The Bidder, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payments he has made, is 
committed to or intends to make to officials of the Employer of their family 
members, agents, brokers or any other intermediaries in connection with the 
contract and the details of services agreed upon for such payments. 

 
5 Sanctions for Violation 
 
The breach of any aforesaid provisions or providing false information by employers,  
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including manipulation of information by evaluators, shall face administrative charges  
and penal actions as per the existing relevant rules and laws.  
 
The breach of the Pact or providing false information by the Bidder, or any one employed  
by him, or acting on his behalf (whether with or without the knowledge of the Bidder), or  
the commission of any offence by the Bidder, or any one, employed by him, or acting on  
his behalf, shall be dealt with as per the provisions of the Penal Code of Bhutan, 2004,  
and the Anti-Corruption Act, 2006.  
 
The Employer/relevant agency shall also take all or any one of the following actions,  
wherever required :- 
 
5.1 To immediately call off the pre-contract negotiations without giving any 

compensation to the Bidder. However, the proceedings with the other Bidder(s) 
would continue. 

 
5.2 To immediately cancel the contract, if already awarded/signed, without giving any 

compensation to the Bidder. 
 
5.3 The Earnest Money / Security Deposit shall stand forfeited. 
 
5.4 To recover all sums already paid by the Employer. 
 
5.5 To encash the advance bank guarantee and performance bond/warranty bond, if 

furnished by the Bidder, in order to recover the payments, already made by the 
Employer, along with interest. 

 
5.6 To cancel all or any other Contracts with the Bidder. 
 
5.7 To debar the Bidder from entering into any bid from the government of Bhutan as 

per the Debarment Rule. 
 
6. Conflict of Interest 
 
6.1 A conflict of interest involves a conflict between the public duty and private 

interests (for favor or vengeance) of a public official, in which the public official 
has private interest which could improperly influence the performance of their 
official duties and responsibilities. Conflict of Interest would arise in a situation 
when any concerned members of both the parties are related either directly or 
indirectly, or has any association or had any confrontation. Thus, conflict of 
interest of any tender committee member must be declared in a prescribed form 
(sample form attached). 

  
6.2 The Bidder shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any committee 
member, and if he does so, the Employer shall be entitled forthwith to rescind the 
Contract and all other contracts with the Bidder.  
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7 Examination of Books of Accounts 
 
7.1 In case of any allegation of violation of any provisions of this Integrity Pact or 

payment of commission, the Employer/authorized persons or relevant agencies shall 
be entitled to examine the Books of Accounts of the Bidder and the Bidder shall 
provide necessary information of the relevant financial documents and shall extend 
all possible help for the purpose of such examination. 

 
8. Monitoring and Arbitration 
 
8.1 The respective procuring agency shall be responsible for monitoring and 

arbitration of IP as per the Procurement Rules.  
 
9 Legal Actions 
 
9.1 The actions stipulated in this Integrity Pact are without prejudice to any other 

legal action that may follow in accordance with the provisions of the extant law in 
force relating to any civil or criminal proceedings. 

 
10 Validity 
 
10.1 The validity of this Integrity Pact shall cover the tender process and extend until 

the completion of the contract to the satisfaction of both the Employer and the 
Bidder. 

 
10.2 Should one or several provisions of this Pact turn out to be invalid; the remainder 

of this Pact remains valid. In this case, the parties will strive to come to an 
agreement to their original intentions. 

 
 
We, hereby declare that we have read and understood the clauses of this agreement and 
shall abide by it. Further, the information provided in this agreement are true and correct 
to the best of our knowledge and belief.  
 
The parties hereby sign this Integrity Pact at ____________________ on_____________ 
 
 
 
----------------------------------------                              --------------------------------------------- 
EMPLOYER         BIDDER 
 
Witness:       Witness: 
 
1._____________________    1.____________________________ 
 
 

(Legal Officer/Internal Auditor 
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DECLARATION OF CONFLICT OF INTERESTS 
(Sample) 

 
 
Name of the Committee member/Committee___________________________________ 

Subject: ________________________________________________________________ 

Date: __________ 

 

Financial Interest: 

________________________________________________________________________

________________________________________________________________________ 

 

Close Personal Relationship: 

________________________________________________________________________

________________________________________________________________________ 

 

Other Potential Conflicts of Interest/Enmity: 

________________________________________________________________________

________________________________________________________________________ 
I hereby declare that the above details are correct to the best of my knowledge and I make this 
conflict of interest declaration in good faith. 
          

          

-Signature (Employee) 

        Date:_______ 

 

(To be filled by Chairperson of the Committee) 
I hereby declare that I have received and appropriately noted this conflict of interest to be: 
 
 
Actual            Perceived  Potential  Pecuniary    Non-pecuniary  
               
                                              
 
(Additional remarks) e.g whether or not to let the individual participate in the official 
dealing after noting the conflict) 
 

 
Signature (Chairperson) 

        Date:_______ 
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Brief descriptions of the types of conflict of interest 
 
Financial/Pecuniary interests  
 
Money does not need to change hands for an interest to be pecuniary/financial. People 
have a pecuniary/financial interest if they (or a relative or other close associate) own 
property, hold shares, have a position in a company bidding for government work, or 
receive benefits (such as concessions, discounts, gifts or hospitality) from a particular 
source. Or when there was actual exchange of cash in the form of loan or lending of 
money between the two parties.  
 
Close Personal Relationship:  
 
Close personal relationship should include anyone who is related through blood. 
 
Other Personal relationship:   
 
Other personal relationship should include everyone who enjoys intimate relationship like 
family doctors, lawyers, and close friends.  
 
Enmity 
 
Conflict of Interest not only occurs in the form of good relations, it can equally or more 
seriously occur in the situation of enmity. 
 
Conflicts of interest can be actual, perceived or potential. 
 
• An actual conflict of interest involves a direct conflict between a public official’s 
current duties and responsibilities and existing private interests. 
 
• A perceived or apparent conflict of interest can exist where it could be perceived, or 
appears, that a public official’s private interests could improperly influence the 
performance of their duties – whether or not this is in fact the case. 
 
• A potential conflict of interest arises where a public official has private interests that 
could conflict with their official duties in the future. 
 

 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-II 
 

INSTRUCTIONS TO BIDDERS 
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SECTION-III    CONDITIONS OF CONTRACT 
 
ARTICLE I    GENERAL PROVISIONS 
 
A. Definitions 
  
 The following words shall be construed in accordance with the meanings assigned 

to them, except when a different meaning is clearly intended: 
 

(a) Contract - The signed Agreement entered into between the Employer and 
the Contractor is deemed to include the following: 
 
1) Invitation for Bid; 
2) Instructions to Bidders; 
3) Letter of Acceptance; 
4) Conditions of Contract; 
5) Technical Specifications & Drawings; 
6) Price Schedule and Sample Bill of Quantities; and 
7) Bid Form  
8) Schedule of Supplementary Information  
9) Such further documents as may be expressly incorporated in the Letter 

of Acceptance. 
 

(b) Employer - The party who employs the contractor to carry out the works or 
his duly authorized representative who can act on his behalf in supervising 
the implementation of the contract. 
 

 (c)  Engineer - Same as Employer. 
 

(d) Contractor - The party (a person or corporate body) who is employed by 
the Employer to carry out the works. 

  
 (e) Parties - Refer to both Employer and Contractor. 
 

(f) Works - What the Employer requires the Contractor to do under the 
Contract, which may involve the use of labour, process technology, 
equipment, materials and suppliers. 

  
 (g) Plant - Means machinery, apparatus, or instrument intended to form part of 

the works. 
 

(h) Specifications - Means the specifications of the works included in the 
Contract and any modification or addition made or approved by the 
Employer.   

 
(i) Contract Price - Is the price stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract. 
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(j) Priced Bill of Quantities - The quantities of works to be done together with 

their corresponding unit prices. Includes also the kind of labour to be 
employed and their day/hour rates. 
 

(k) Drawings - Include drawings, calculation, samples, patterns, models, 
manuals and other technical information provided by the Employer to the 
Contractor under the Contract for the execution of the Works. 

 
(l) Unit Rate - The price for a given measurement of Works or materials or 

labour used in the Works. 
 

(m) Sub-Contract - Is a person or corporate body who has a contract with the 
Contractor to carry out a part of the Work under the Contract. 

 
(n) Commencement Date - The date indicated in the Notice to Proceed as the 

date for commencement of Work.   
 

(o) Completion Date - Is the date stated in the Taking-Over Certificate that the 
Works were substantially completed on this date in accordance with the 
Contract. 

 
(p) Talking-Over Certificate - Is the certificate issued by the Employer in 

accordance with the provisions of the Clause 50, Article 5, when the whole 
of the Works was completed. 

  
(q) Variation Order - An order issued by the Employer which involves 

changing any aspect of the Works. 
 

(r) Defect - Any part of the Works not executed and completed in accordance 
with the provisions of the Contract. 
 

(s) Site - Means the places provided by the Employer where the Works are to 
be executed and any other places as may be specifically designated in the 
Contract as forming part of the site. 

 
B. Language and Enforcement of Contract 
 

The Contract is executed in English language. Enforcement of the contract will be 
in accordance with Bhutan laws and any dispute not settled by arbitration shall be 
brought to a Bhutan court having jurisdiction thereof. 
 

 C Amendments 
  

The contract shall be amended only by written agreement between the Parties, 
except in such cases where the Employer may, under the provisions of the Contract, 
issue written instructions which shall be accepted by the Contractor. 
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D. Settlement of Disputes 
 

Disputes arising from the implementation of the provisions of the contract shall be 
settled first by negotiations between the Parties in order to arrive at an amicable 
settlement. If negotiations fail, the matter will be settled by arbitration, whereby 
each of the parties will be entitled to appoint one arbitrator, and a third one to be 
appointed by mutual agreement to the parties. If either the Employer or Contractor 
fails to appoint a representative or if both of them cannot agree on the appointment 
of a third member within 30 days from the date of agreement to refer the matter for 
arbitration, then the case will be referred to the concerned Dzongkhag Court for 
adjudication. 

 
 
ARTICLE II  EMPLOYER’S AND CONTRACTOR’S OBLIGATIONS  
 
E. Employer’s General Obligations 
 
1. Payment of the Contract Price 
  
 The Employer shall pay the Contractor the contract Price as stipulated in the 

contract. Payment(s) shall be made in accordance with the terms of payment and it 
is the Employer’s obligation to ensure that funds are released on time and are made 
available as needed. The Employer must also ensure that issuance of certifications, 
authorizations, or pre-audit procedures are not unnecessarily delayed and that no 
undue inconvenience is suffered by the Contractor in obtaining payments. 

 
2. Measures for Commencement of Works  
  

The Employer shall take all the steps necessary to enable the Contractor to 
commence work in accordance with the Commencement Date. These include 
giving the Contractor possession of the site of work and access thereto, acquisition 
of rights-of-way if needed, provision of data on hydrological and sub-surface 
conditions, drawings and specifications, supply of equipment, materials or supplies 
if to be provided by the Employer, and appointment of the Employer’s 
representative who will act as the Engineer on behalf of the Employer. 
 

3. Approvals, Authorizations 
 

The employer shall not unnecessarily withhold or delay giving any approval, 
authorization, instructions or notices as may be required by him under the 
provisions of the contract. Any issue, problem, or matter submitted to him for 
consideration or decision must be addressed promptly and decisively.  
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F. Contractor’s General Obligations 
 
4. Execution of the Works 
 

The contractor shall execute and complete the Works and remedy any defects 
therein to the satisfaction of the Employer in accordance with the provisions of the 
Contract. He shall provide all the technical expertise, labour, materials, machinery 
and equipment, plant and temporary facilities necessary for the execution and 
completion of the Works in accordance with the drawings, specifications, and 
instructions provided by the Employer under the terms of the Contract. 
 
The Contractor shall, with due care and diligence, design (to the extent provided for 
by the Contract), execute and complete the Works and remedy any defects therein 
in accordance with the provisions of the Contract. The Contractor shall provide all 
superintendence, labour, materials, Plant, Contractor’s Equipments and all other 
things, whether of a temporary or permanent nature, required in and for such 
design, execution, completion and remedying of any defects, so far as the necessity 
for providing the same is specified in or is reasonably to be inferred from the 
Contract. 
 
The Contractor shall give prompt notice to the Engineer, with a copy to the 
Employer, of any error, omission, fault or other defect in the design of or executing 
the work. 

 
5. Early Warning 
 

The Contractor shall warn the Employer at the earliest opportunity of specific 
likely future events or circumstances which may adversely affect the quality of the 
works, increase the Contract Price or delay the Intended Completion Date. The 
Employer may require the Contractor to provide an estimate of the expected effect 
of the future event or circumstance on the Contract Price and Intended Completion 
Date. The estimate shall be provided by the Contractor as soon as reasonably 
possible.  

  
 The Contractor shall cooperate with the Employer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the Works and in carrying out any resulting 
instruction of the Employer. 

 
6. Performance Security 
 

On issuance of the Letter of Acceptance, the Contractor shall submit a performance 
security in favour of the Employer in the amount equivalent to Ten percent (10%) 
of the contract price to guarantee the faithful compliance of his obligations under 
the contract at the time of signing of the Contract Agreement. He shall provide such 
security in the form of a Bank Guarantee or irrevocable letter of credit acceptable to 
the Employer, issued by a bank in Bhutan. The performance security shall be valid 
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until the date of issue of the Taking over Certificate. The cost of complying with 
the requirements of this clause shall be borne by the contractor.  

 
7. Compliance with Laws, Rules and Regulations 
 

The Contractor shall, in the execution of the works, comply with all existing 
applicable laws, rules and regulations, and shall obtain the necessary permits, pay 
the required fees and taxes, and indemnify the Employer against any claim or 
liability arising from the violation of any law, rule or regulation. 

 
8. Representation against Material Favors 
 

The Contractor declares that it has not given, nor promised to give; any money, gift 
or material favor or consideration to any government official, employee or any 
other bidder to secure the contract and that contrary action shall be sufficient 
ground for revocation of cancellation of the contract. 
 

9. Taxation 
 

The prices bid by the Contractor shall include all customs duties, import duties, 
business taxes, income and other taxes that may be levied in accordance to the laws 
and regulations. Nothing in the contract shall relieve the Contractor from his 
responsibility to pay any tax that may be levied by the Government. 

 
 
ARTICLE III  CONDITIONS FOR EXECUTION OF THE WORKS  
 
1. Commencement Date 
 
 The employer shall issue a Notice to Proceed, which will be the basis for 

commencement of work by the contractor. The Contractor should start work not 
later than the date indicated in the Notice to Proceed. For justifiable reasons, the 
Employer and Contractor may subsequently agree on another commencement date. 

 
2. Time for Completion 

 
The Employer shall issue notice to proceed, which shall be the basis for 
commencement of work by the contractor. The contractor should start work not 
later than the date indicated in the notice to proceed. The contractor shall begin the 
Works on  the Start Date and shall perform and complete the  Works in accordance  
with  the program  submitted  by  him, as  updated  with the approval  of  the  
Employer,  by the intended completion date as below: 
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SL No Dzongkhag Package Code Duration in Months  

1 
Lhuntse 

F5 8 

2 F6 11 

3 
Pemagatshel 

I 5 12 
4 I 6 12 
5 I 7 9 
6 

Wangdue 
S4 10 

7 S5 6 
8 S6 10 

 
 
If the works are to be done by sections or in part thereof, completion of each 
section will be in accordance with the schedules of completion of work submitted 
to and agreed upon by the Employer. 
 

3. Extension of Time for Completion 
 

An extension of the time for Completion may be allowed by the Employer for the 
following reasons: 
 
(a) additional work has to be done. 
(b) adverse climate conditions or other natural calamities have caused work 

stoppages.  
(c) delay or impediment on the part of the Employer, and 
(d) there are unusual circumstances that have occurred which are not directly 

attributable to the Contractor. 
 

The Contractor must give notice of any event causing a delay within twenty one 
(21) days of such occurrence and the Employer must within reasonable time decide 
on the extended date for completion. 

 
4. Sub-contracting of the Work 
 

The Contractor shall not sub-contract the work or any part of the work under any 
circumstances. Sub-contracting of works shall lead to termination of the contract 
and will lead to the forfeiture of performance security deposit. 

 
5. Work Program 
  

The Contractor shall prepare the Work Program for the execution of the works, if 
advisable, with the use of spread sheet or any other networks or equivalent. One 
original and two copies of such diagram must be provided to the Employer not later 
than twenty-one (21) days after the commencement Date. The work must cover all 
the activities for which the contractor is responsible and must ensure that the 
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resource required for the execution of each activity are or will be available and 
taken into account in setting activity duration. 

 
6. Transportation of Materials  
  

Materials required for the execution of the Contract are to be transported to the 
work sites for all Packages by the Contractor at his own arrangements from the 
Regional Stores Division / RE Micro stores as detailed in the attached Annexure-
I.  
 
The contractor shall transport the materials to the sites in such a manner that 
materials required at the earliest will be first transported. 

 
7. Insurance 
 
 The contractor shall obtain the following insurance coverage: 
 

(a) For the works (including plants and materials incorporated therein) and 
Contractor’s equipment against loss or damage; 

 
(b) Against liability for accidental death or injury of any person, or loss or 

damage to any property arising out of the performance under the Contract. 
The Loss or damage of any material arising out of the performance under the 
contract shall be made good; 

 
 (c) Against liability arising from accident suffered by the Contractor’s workers 

while performing their work in accordance with Government rules and 
regulations. The insurance coverage shall be in such forms and amount as 
may be considered sufficient for the risk or liability insured against, and must 
be in force until the acceptance of the works; and 

 
(d) The Contractor shall avail full road accident insurance of goods during 

transportation from stores to work sites. The insurance policy should protect 
the goods during the vehicle accident viz. vehicle off road, head on collision, 
etc. 

  
The Contractor shall assume full responsibility for the care and protection of the 
works, materials and plants from the Commencement Date to the date of 
acceptance of the whole of the Works, or of any section thereof incase of partial 
completion. Any loss or damage of the works occurring during this period shall be 
from the contractor’s account. However, if the loss or damage is caused by Force 
Majeure, including war, civil insurrection, fires, floods, epidemics and earthquakes, 
the cost of restitution therefore may be considered as an addition to the Contract 
Price to the extent that it is not recoverable from the proceeds of any insurance 
coverage. 
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8. Contractor’s Superintendence  
 
 The Contractor shall provide all necessary superintendence during the execution of 

the Works and as long thereafter as the Engineer may consider necessary for the 
proper fulfilling of the Contractor’s obligations under the Contract. The Contractor, 
or a competent authorized representative approved of by the Engineer, which 
approval may at any time be withdrawn, shall give his whole time to the 
superintendence of the Works. Such authorized representative shall receive, on 
behalf of the Contractor, instructions from the Engineer. If approval of the 
representative is withdrawn by the Engineer, the Contractor shall, as soon as is 
practicable, having regard to the requirement of replacing him as hereinafter 
mentioned, after receiving notice of such withdrawal, remove the representative 
from the Works and shall not hereafter employ him again on the Works in any 
capacity and shall replace him by another representative approved by the Engineer. 

 
9. Engineer at Liberty to Object 
 
 The Engineer shall be at liberty to object to and require the Contractor to remove 

forthwith from the Works any person provided by the Contractor who, in the 
opinion of the Engineer, misconducts himself, or is incompetent or negligent in the 
proper performance of his duties, or whose presence on Site is otherwise 
considered by the Engineer to be undesirable, and such person shall not be again 
allowed upon the Works without the consent of the Engineer. Any person so 
removed from the Works shall be replaced as soon as possible. 

 
10. Setting Out  
  

The Contractor shall be responsible for setting out the works and for ensuring the 
correctness of the positions, levels, dimensions and alignment of the works. The 
route alignment, identification of locations for the construction of substations and 
pole fixing will be conducted by the Contractor in the presence of the 
representative engineer from the Employer. All the above settings have to be 
approved by the Site Engineer of the Employer prior to the commencement of 
works. All the measurements will be taken by the Site Engineer only for the works 
approved by the Employer. At any time during the execution of the works, the 
Contractor shall correct any error at his own expense when required to do so by the 
Employer. Boreholes, exploratory excavations or soil testing may be done if 
instructed by the Employer. In case, costs of boreholes or explanatory excavations 
or soil testing are not included in the Contract Price, the cost shall be born by the 
Employer.   

 
 
11. Safety of Operations and Protection of Environment 
 

The Contractor shall assume full responsibility for the adequacy and safety of site 
operations and the methods of construction and he shall adopt measures to prevent 
injuries to persons or damage to properties of utilities. The Contractor shall hold 
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the Employer harmless from any liability for loss or damage resulting from his 
failures to take necessary precautions. The Contractor shall avoid undue 
interference with private business, public travel, or with the work of other 
contractors. The Contractor shall take steps to protect the environment and to 
minimize noise, pollution or other undesirable effects resulting from his method of 
operation. 

 
The Contractor shall, throughout the execution and completion of the Works and 
the remedying of any defects therein: 
 
(a) have full regard for the safety of all persons entitled to by upon the Site and 

keep the Sites (so far as the same is under his control) in an orderly state 
appropriate to the avoidance of danger to such persons; 

 
(b) provide and maintain at his own cost all lights, guards, fencing, warning 

signs and watching, when and where necessary or required by the Engineer 
or by any duly constituted authority, for the protection of the works or for 
the safety and convenience of the public or other; and 

 
(c) take all reasonable steps to protect the environment on and off the Site and 

to avoid damage or nuisance to persons or to property of the public or other 
resulting from pollution, noise or other causes arising as a consequence of 
his method of operation. 

 
12. Provision of Competent Personnel 
  

The Contractor shall provide adequate qualified technical personnel to supervise 
the Works and such skilled and semi-skilled labour as necessary to complete the 
Works within the time specified. He shall, subject to the approval of the Employer, 
appoint a competent authorized representative who will act on his behalf in 
receiving instructions from the Employer and in supervising the execution of the 
works.  

 
13. Compliance with Standards 
 

The Contractor shall ensure that the quality of the materials, plants and 
workmanship meet all standards as specified in the Contract. Whenever a specific 
standard is mentioned in the specifications, it is intended only as a reference and 
equivalent or superior standards are equally acceptable subject to prior approval of 
the Employer. The execution procedure should be strictly adhered as specified in 
Section-IV, Technical Specification. 

 
14. Responsibility to Rectify Loss or Damage 
 
 If any loss or damage happens to the Works, or any part thereof, materials or Plant 

for incorporation therein, during the period for which the Contractor is responsible 
for the care thereof, from any cause whatsoever, the Contractor shall, at his own 
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cost, rectify such loss or damage so that the Permanent Works conform in every 
respect with the provisions of the Contract to the satisfaction of the Employer. The 
Contractor shall also be liable for any loss or damage to the Works occasioned by 
him in the course of any operations carried out by him for the purpose of 
complying with his obligations. 

 
15. Examination of Work  
 

The Employer shall have the right to conduct whatever tests or inspections it may 
consider necessary to determine whether or not the work is being executed in 
accordance with the provisions of the contract. Such right may include testing of 
samples of materials used in the works, examination of the quality of the 
workmanship and conformity of the works to drawings and specifications. 

 
The Contractors shall provide such facilities, apparatus and instruments, sample of 
materials, manpower and other forms of assistance that are needed in conducting 
the tests or inspections. Tests may be done in the workshops or at the site of 
operations and the date and time for carrying them out should be agreed upon 
between the Employer and the Contractor. 

 
If the Employer determines, after inspections, that materials used or the work done 
are defective in any respects, he may reject the said materials or Works and demand 
that the Contractor rectifies the defects by replacing the materials or by re-
executing the works. If the Contractor fails within a reasonable period of time to 
such action as instructed by the Employer, the Employer shall have the right to 
employ other persons to carry out the same and the cost shall be borne by the 
Contractor.  

 
16. Monitoring of Work Progress 

 
At such time as will be agreed upon between the Employer and the Contractor, a 
periodic review meeting of the progress made will be undertaken. Based on the 
actual progress achieved, if necessary, an up-date of the work program for the 
execution of the remaining works will be prepared by the Contractor taking into 
account the effect of variations and additional works to be undertaken. Failure to 
submit an up-dated work Program will entitle the Employer to withhold payment of 
the next amount due as progress payment. 

 
 If delay is being encountered in the execution of the Works as determined against 

the approved Work program, the Employer and the Contractor shall, after 
examining the causes of the delay, agree on appropriate measures to be taken in 
order to make up the delay and to avoid further work slippages.  

 
 The Employer’s acceptance of any revised Work Program shall not relieve the 

Contractor of his obligations under the contract. 
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17. Variation Orders 
 
 The Employer may, at any time during the progress of the Works, make variations 

in the form, quality or quantity of the works.  Such variations may consist of the 
following: 

 
(a) Increase or decrease in the quantity of work to be done as indicated in the 

Contract; 
  
(b) Omission or insertion of any item of work; 
 
(c) Change in the level, lines, positions and dimensions of any part of the works; 
 
(d) Change in the character, quality, or kind of any work; 
 
(e) Additional work of any kind; and 
 
(f) Change in the sequence or timing of construction activities. 

 
The Employer can order a variation by issuing a written instruction to the 
Contractor. A variation made shall not, in any way, vitiate or invalidate the 
Contract. 

 
All variations, except under item (a) above, shall be valued at the rate and prices set 
out in the Contract (“Bill of Quantities”). If the Contract does not contain any 
rate(s) applicable to the variations, suitable rates or prices will be agreed upon 
between the Employer and the Contractor. In the event of disagreement between 
the parties, the Employer shall fix the rates as may consider fair and appropriate 
and shall notify the contractor. 
 
The Contractor shall not make any such variation without an instruction of the 
Engineer. 
 
For variations under item (a) increase or decrease in the quantities of work, 
variations shall be valued at the rates and prices set out in the Contract, if the 
variation in quantity is within the limit of (+/-20%) for each item of work. If the 
final quantity of the work executed varies from the quantity in the Bill of Quantities 
of the Contract for that item by more than +/-20%, and the value of this variation 
exceeds one percent (1%) of the Original Contract Prices stated in the Letter of 
Acceptance, the excess quantity over the limit shall be paid to the Contractor at a 
suitable rate or price agreed upon between the Employer and the Contractor. In the 
event of disagreement between the parties, the Employer shall fix the rates and 
prices as may be considered fair and appropriate and shall notify the Contractor. If 
the value of this variation is less than one percent (1%) of the Original Contract 
Price, the excess quantity shall be paid to the Contractor at the unit rate or price set 
out in the Contract.  
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The value of all variations shall be taken into account in determining the final 
Contract Price. 
 

Note:  It may however, be noted that even in the event of any variation beyond this 
limit, payments are made strictly based on the actual volume of work executed and 
at the same rate or price set out in the Contract.  
 

18. Instructions for Variations  
 
 The Contractor shall not make any such variation without an instruction of the 

Engineer. Provided that no instruction shall be required for increase or decrease in 
the quantity of any work where such increase or decrease is not the result of an 
instruction given under this Clause, but is the result of the quantities exceeding or 
being less than those stated in the Bill of Quantity. 
 

19. Measurement of works 
 

The quantities set out in the Bill of Quantities should be considered as estimates 
and may not necessarily be the actual and correct quantities of work to be 
performed under the Contract.  
 
The Contractor shall be responsible for the measurements of Works and the 
preparation of its bills. The measurement of works shall be carried out jointly by 
the Employer’s representative and the contractor. The Employer’s Representative 
shall record the measurements in the measurement book in accordance with the 
Financial Manual. The record entered in the measurement book shall be signed by 
the Employer’s representative and countersigned by the contractor. The works shall 
be measured net except otherwise provided for in the specifications. 
 
No part of the Works shall be covered up or put out of view without the approval of 
the Employer’s representatives and the Contractor afford full opportunity for the 
Employer’s representative to examine and measure any such part of the works 
which is about to be covered up or out of view. The contractor shall give due notice 
examination and measurement. The Employer’s representative shall, without 
unnecessary delay, arrange for examining and measuring such part of the works, 
unless he considers it unnecessary and advises the Contractor accordingly. 

 
20. Guarantee of Works after Completion Date 
 

The contractor guarantees that the work performed, and the materials and 
equipment furnished shall be free from defects, that they comply with the 
prescribed specification and that they passed the required performance tests. This 
guarantee shall be for a period of twelve (12) months after the Completion of the 
whole Works known as defects liability period and within that period, the 
Contractor commits itself to repair or replace, promptly and without charge, any 
work, equipment and materials or part thereof which fail to meet the 
aforementioned guarantee. 
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Upon the issue of any Taking-Over Certificate, the Contractor shall clear away and 
remove from that part of the Site to which such taking-over Certificate relates all 
Contractor’s Equipment, surplus material, rubbish and Temporary Works of every 
kind, and leave such part of the Site and Works clean and in a workmanlike 
condition to the satisfaction of the Engineer. Provided that the Contractor shall be 
entitled to retain on Site, until the end of the Defects Liability Period, such 
materials, Contractor’s Equipment and Temporary Works as are required by him 
for the purpose of fulfilling his obligations during the Defects Liability Period.  

 
21. Indemnity for Infringement of Property Rights 
 

The Contractor shall indemnify the Employer for any claim, cost or liability on 
account of any infringement of any patent, trademark, trade name or any protected 
right in respect of equipment, materials or plants used in the Works except where 
such infringement results from compliance with the design or specifications 
provided by the Employer. 

 
22. Storage of Plant and Materials  
 

The Contractor shall provide adequate and safe facilities for storing Plant and 
materials that will be used in the execution of the works. They must be neatly piled 
and compactly stored in the places that provide clear access to the site and without 
causing any inconvenience or create any danger to the public. 
 
Excavated materials, wreckage and waste products, shall be disposed off quickly so 
as not to cause unnecessary obstruction or create sanitation/environmental 
problems. 

 
The loading of materials to their trucks will also be arranged by the Contractor and 
will comply with the instruction issued by the Stores Officer of the Employer. 
 
If there is any balance materials left after the completion of the works which is 
supplied by the Employer under the Contract, the Contractor will hand over the 
same to the nearest micro stores for Lhuntse and Wangdue Dzongkhag. 
However, for Pemagatshel Dzongkhag balance materials have to be returned to 
the RECD, Samdrupjongkhar. The Contractor should meet all associated cost to 
this effect and the Employer shall not be responsible for any cost involved.  
 
If the Contractor fails to return the balance materials in full set of each item, the 
Contractor shall pay employer’s purchasing cost of the items plus 50% on the 
purchasing cost to the Employer. Final bills shall be released only after return of all 
balance materials. 
 
Any excess materials returned by the Contractor will not be taken by the Employer 
and paid for. 
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23. Facilities for Other Contractors 
 

The Contractor shall, upon the instructions of the Employer, provide other 
contractors and workmen employed by the Employer, reasonable opportunity for 
carrying out the works and if required, to make available the use of roads, 
equipment and labour subject to additional compensation as may be determined by 
the Employer. 
 

24. Unforeseen Obstacles 
 
 If during the execution of the works, the Contractor encounters physical 

obstructions or adverse geological or hydrological conditions on the site that could 
not have been reasonably foreseen, he shall give notice to the Employer, and both 
the Contractor and the Employer will determine: 

 
 (a) To what extent and extension of time will be necessary, and  

(b) The amount of additional costs which have been incurred by reason of such 
abstractions or conditions and how, and by whom the cost will be born. 

 
25. Discoveries 
 
 Anything of historical or other interest or of significant value discovered on the site 

shall be the property of the Employer. The Contractor shall notify the employer of 
such discoveries and carry out in accordance with the instructions of the Employer 
for dealing with such discoveries. 

 
26. Outbreak of Hostilities 
 

If during the period when the contract is in force, which may before or during the 
execution of the works, there is an outbreak of hostilities between the armed 
opposite forces, which may impede or render impossible the commencement, 
continuance or completion of works, then the parties shall agree between 
themselves as to what steps will be taken under the circumstances, including a 
deferment or temporary suspension of the works or even termination of the 
Contract. However, the Contractor shall, until the decision has been reached, 
endeavor to start or complete the execution of the works to the best to his ability in 
close consultation with the Employer.  
 
In case of termination by reason of outbreak of hostilities, the Employer shall pay 
the Contractor whatever amounts are due for Work already performed and for such 
other expenditures which the Contractor has incurred in accordance with the 
provisions of the Contract. 

 
27. Suspension of work 
 

The Employer may suspend the execution of the Works or any part thereof and the 
Contractor shall, during such suspension, protect the Works against loss or damage 
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due to adverse external conditions. If the suspension is not due to default or breach 
of Contract on the part to the Contractor, an extension of time for the completion of 
works will be allowed, as may be determined by the Employer. The Employer and 
the Contractor may also agree on the amount to be added to the Contractor Price by 
reason of such suspension. 
 
Should the suspension which is not caused by the default of the Contractor last for 
more than forty five (45) days, the Contractor may request thereafter permission to 
continue with the works giving his reasons thereof. If permission is not granted 
without justifiable reason within twenty one (21) days after permission has been 
requested, such denial may be treated as Employer’s default and the Contractor 
shall be entitled to terminate his employment under the Contract. 
 
The Contractor shall be entitled to suspend the execution of the works if the 
Employer fails or refuses to pay the Contractor any amount due under the Contract 
within sixty (60) days after the amount becomes due and payable, after prior 
presentation of Notice for Payment. Should the Employer pay subsequently after 
such suspension or reduction of Work, the Contractor shall resume normal work as 
soon as is reasonably possible. 

 
28. Liquidated Damages 

 
If the Contractor fails to complete the whole of the works, or any part thereof 
within the time agreed upon for completion, the Employer shall have the right to 
collect from the Contractor liquidated damages equivalent to 0.1 percent of the 
Original or Executed Contract Value, whichever is lower for every Day of 
delay. However, the total amount of liquidated damages shall not exceed ten 
percent (10%) of the Original Contract Price.  
 
For multiple contract work (having work at different Dzongkhags in a package). If 
the Contractor fails to complete the whole of the works, or any part thereof within 
the time agreed upon for completion the Employer shall have the right to collect 
from the Contractor liquidated damages equivalent to 0.1 percent of the 
uncompleted portion of the contract work for every Day of delay. However, the 
total amount of liquidated damages shall not exceed ten percent (10%) of the 
uncompleted portion of contract work Price.  
 
 

29. Termination of Contract by Employer 
 

The Employer may terminate the Contract upon thirty (30) days notice to 
Contractor on the ground that: 

 
(a) Contractor has stopped working continuously for ten (10) days and in spite of 

repeated (three times) notice by Employer to start the work. 
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(b) In the opinion of the Employer, in spite of repeated notice, Contractor was not 
able to deploy sufficient manpower at site to execute the Contract and may 
not be in position to complete the work as per schedule. 

(c) Continuance of the work has become impossible, or will work adversely 
against the Employer’s interest. 

(d) The Contractor has become insolvent or financially incapable of completing 
the works or has assigned his assets for the benefit of his creditors. 

(e) The Contractor has violated certain important provisions to the Contract, such 
as Sub-Contracting of the works without the approval of the Employer in 
writing, failure to comply technical specifications, poor workmanship, 
unreasonable delay etc., and has failed to take compensatory measures. 

 
30. Corrupt or Fraudulent Practices: 
   

If the employer determines that the contractor has engaged in corrupt, fraudulent, 
collusive, coercive or obstructive practices in competing for or in executing the 
contract, then the Employer may, after giving 14 days’ notice to the contractor 
terminate the Contractor’s employment under the contract and expel him from the 
site, and the contractor shall stop the work immediately, make the site safe and 
secure, and leave the site as soon as reasonably possible. 
 
For the purpose of this Clause: 
 
(a) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or   

indirectly, of anything of value to influence improperly the actions of another 
party; 

 
(b) “fraudulent practice” is ant act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 
financial or other benefit to avoid an obligation; 

 
 
(c) “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of 
another party; 

 
(d) “coercive practice” is impairing or harming, or threatening to impair to harm, 

directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

 
 
(e) “ Obstructive practice is 
   

(i) deliberately destroying, falsifying, altering or concealing of evidence 
material to the investigation of making false statements to investigators in 
order to materially impede any investigation into allegations of corrupt, 
fraudulent, coercive or collusion practice; and / or threatening, harassing 



Conditions of Contract                                                                                              Page 19 of 23  

or intimidating any party to prevent it from disclosing its knowledge of 
matters relevant to the investigation or pursuing the investigation; or 

 
(ii) acts intended to materially impede the exercise of the inspection and audit 

rights of the Employer or organization or person appointed by the 
Employer and/or relevant RGoB agency. 

 
31. Payment upon Termination 

 
If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor and/or due to violation of any of the provisions under the Integrity Pact 
by the Contractor, the Project manager shall issue a certificate for the value of work 
done and materials ordered less advance payments received up to the date of the 
issue of the certificate and less the value of work not completed. 

 
32. Take Over of the Works by the Employer 
 

In case of termination under Clause 38 (c) and (d) above, the Employer will take 
possession of the works, materials, tools, equipment and other properties of the 
Contractor which have been provided in connection with the Works, and may 
continue and complete the works by whatever manner or method it deems best 
including the employment of another contractor. The cost of completing the same 
shall be deducted from whatever monies are due to the Contractor had the Contract 
not been terminated. If the amount due to the Contractor is less than the residual 
cost of completion, the Contractor shall pay the difference; if the residual cost is 
less, the Contractor shall have no claim to the excess, except for payment for 
rentals for the use of the Contractor’s cost of protecting and securing the Works, 
and less all payments received by the Contractor up to the date of the Certificate.  

 
 
33. Termination of Contract by Contractor 
 

The Contractor may terminate the Contract upon thirty (30) days notice to the 
Employer where; 
 
(a) The works have been suspended by the Employer for sixty (60) days and no 

permission to resume work has been granted, and 
 
(b) The Employer has failed to pay any substantial sums due to the Contractor 

under the terms of the Contract within the time specified for payment. 
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34. Termination without Prejudice to Other Rights 
 

The right of either the Employer or the Contractor to terminate the Contract in 
accordance with the foregoing provision is without prejudice to any actions, or 
remedies which either party may take under the provisions of the Contract. 
 

 
ARTICLE IV  PAYMENT PROVISIONS   
 
1. Cash Flow Estimates 
 

The Contractor shall submit a quarterly cash flow estimate indicating the amount of 
quarterly payments expected to be made under the Contract based on the approved 
Work Program. 

 
2. Advance Payment 
 

The Contractor shall be eligible for advance payment of ten percent (10%) of the 
Contract Price excluding provisional sum and contingency, which can only be used 
to pay for equipment and other mobilization expenses required to start the works. 
The advance payment will be made only upon submission to the Employer of an 
unconditional bank guarantee in a form and by a bank acceptable to the Employer 
in amount equal to the advance payment. Such guarantee shall remain effective 
until the advance payment has been repaid fully.  
 
The advance payment shall be repaid by the Contractor through percentage 
deduction from the interim progress payments and that the advance payment shall 
be fully repaid prior to the time when eighty percent (80%) of the Contract Price 
has been certified for interim progress payment. The amount of the bank guarantee 
may proportionately be reduced with every repayment made by the Contractor. 
 

3. Retention Money 
 

From each amount due for payment, the Employer will deduct ten percent (10%) 
thereof as Retention Money. Such deductions will be made until the completion of 
the Works and shall serve as a guarantee that any defects discovered during the 
Defects Liability Period will be corrected. Upon the expiration of the Defects 
Liability Period, the remaining balance to the retention money will be returned to 
the Contractor. 

 
The Employer and the Contractor may agree that after the completion of the Works 
but during the warranty period, the Retention Money or part thereof will be 
returned to the Contractor and in lieu thereof, a bank guarantee may be put up by 
the Contractor. 
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4. Material at Site  
 

Secured advance payment not applicable for this contract. 
 
5. Additional Claims 
 

Should the Contractor have any additional claims for payment pursuant to any 
provision of the Contract, he shall advise the Employer about such claims, and 
submit to the Employer full details thereof including the basis of the claims. The 
Contractor shall permit the Employer to examine all records relevant to the claims. 
 
Within thirty (30) days after receipt of the claims, the Employer shall establish the 
veracity and propriety of the claim and shall communicate to the Contractor his 
decision. The Employer may decide to pay the full amount claimed, or may opt to 
pay just part thereof, to the extent of what has been substantiated by the evidence 
submitted by the Contractor. In case of disagreement, an arbitrator(s) may be 
appointed by the parties to resolve any difference between them. 

 
 
6. Price Adjustment 
 

The rates and prices in the Bill of Quantity are fixed for the duration of the 
contract. Hence, no price adjustment applicable under the contract. 

 
 
7. Terms of Payments 
 

The Contractor shall submit monthly bills/invoices for completed works. The 
bills/invoices must be supported by joint measurement duly signed by the Engineer 
of the Employer. Based on these measurements, the Employer shall then review 
and verify the bills/invoices submitted by the Contractor and determine how much 
is actually payable to the Contractor after necessary deductions. The Employer may 
make any correction or modification in any previous payments which has been 
approved by him. 

 
The Final Payment by the Employer to the Contractor in respect of the whole 
Works under the Contract shall be made as per Article V, Clause 51.  

  
Payment shall be made by the Employer within sixty (60) days from receipt of 
statement, unless delay is encountered in the submission of supporting documents 
if required by the Employer.  
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ARTICLE V         COMPLETION OF THE WORKS 
 
1. Taking – Over Certificate 
 

When whole of the works have been substantially completed and satisfactorily pass 
any tests on completion prescribed by the Contract, the Contractor may give a 
notice to this effect to the Employer, accompanied by a written undertaking to 
finish with due expedition any minor outstanding work during the Defects Liability 
Period. Such notice and undertaking shall be deemed to be a request by the 
Contractor for the Employer to issue a Taking-Over Certificate in respect of the 
work. The Employer shall either issue a Taking-Over Certificate, stating the date 
on which the works were completed in accordance with the Contract, or give 
instructions in writing to the Contractor specifying all the work, including any 
defects in the Works affecting completion, which is required to be done before the 
issue of such certificate. The contractor shall be entitled to receive such Taking-
Over Certificate within 21 days of satisfactory completion of the works so specified 
and remedying any defects so notified. 

 
 
2. Statement of Completion 
  

After the issue of the Taking-Over Certificate in respect of the whole works and 
when the minor outstanding works have been completed including the final clean-
up of the Site has been performed, the Contractor shall submit the Employer a 
Statement of Completion which shall show in detail: 
(a) The final value of the work done in accordance with the Contract, including 

variations. 
 

 (b)  Any further sums that are due to the Contractor and remain unpaid. 
 

Upon receipt of such statement, the Employer shall conduct a final inspection of 
the Works, measure the works and within Forty five (45) days from receipt of the 
statement of Completion prepare a final estimate and present the same to the 
Contractor for his concurrence. This statement, if approved by both parties, is the 
Final statement and the total amount of the Final Statement represent full and final 
settlement of all monies due to the Contractor arising out of or in respect of the 
Contract.  

 
3. Contractor’s Liability 
 

Neither the final inspection nor the preparation of the Final Statement by the 
Employer, nor the issuance of the Taking-Over Certificate to the Contractor, nor 
the payment of the amount due, nor the possession by the Employer of the Work, 
shall operate as a waiver of the provision of the Contract, and the Contractor shall 
remain liable for a period of Twelve (12) months from the date of completion, 
stated in the Taking-Over Certificate, for any defect or damage arising from any 
violation or lack of compliance with the covenants and conditions of the Contract.  
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Any work of reconstruction and correcting of defects must be done within thirty 
(30) days from receipt of advice of the existence of such defects by the Contractor. 
The cost of such works shall be for the account of the Contractor if the defect(s) 
were due to: 
 
(i) The use of materials, plant or workmanship not in accordance with the 

Contract; 
 
(ii) Fault in design for which the Contractor was responsible; and 

 
(iii) Failure on the part of the contractor to comply with any obligation under the 

contract. 
 

Neither shall the Contractor be released of any unfulfilled obligations including, 
but not limited to, the payment of taxes due to him, and for unpaid claims for 
labour, materials and equipment used in the works. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-III 
 

CONDITIONS OF CONTRACT 
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SECTION-III    CONDITIONS OF CONTRACT 
 
ARTICLE I    GENERAL PROVISIONS 
 
A. Definitions 
  
 The following words shall be construed in accordance with the meanings assigned 

to them, except when a different meaning is clearly intended: 
 

(a) Contract - The signed Agreement entered into between the Employer and 
the Contractor is deemed to include the following: 
 
1) Invitation for Bid; 
2) Instructions to Bidders; 
3) Letter of Acceptance; 
4) Conditions of Contract; 
5) Technical Specifications & Drawings; 
6) Price Schedule and Sample Bill of Quantities; and 
7) Bid Form  
8) Schedule of Supplementary Information  
9) Such further documents as may be expressly incorporated in the Letter 

of Acceptance. 
 

(b) Employer - The party who employs the contractor to carry out the works or 
his duly authorized representative who can act on his behalf in supervising 
the implementation of the contract. 
 

 (c)  Engineer - Same as Employer. 
 

(d) Contractor - The party (a person or corporate body) who is employed by 
the Employer to carry out the works. 

  
 (e) Parties - Refer to both Employer and Contractor. 
 

(f) Works - What the Employer requires the Contractor to do under the 
Contract, which may involve the use of labour, process technology, 
equipment, materials and suppliers. 

  
 (g) Plant - Means machinery, apparatus, or instrument intended to form part of 

the works. 
 

(h) Specifications - Means the specifications of the works included in the 
Contract and any modification or addition made or approved by the 
Employer.   

 
(i) Contract Price - Is the price stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract. 
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(j) Priced Bill of Quantities - The quantities of works to be done together with 

their corresponding unit prices. Includes also the kind of labour to be 
employed and their day/hour rates. 
 

(k) Drawings - Include drawings, calculation, samples, patterns, models, 
manuals and other technical information provided by the Employer to the 
Contractor under the Contract for the execution of the Works. 

 
(l) Unit Rate - The price for a given measurement of Works or materials or 

labour used in the Works. 
 

(m) Sub-Contract - Is a person or corporate body who has a contract with the 
Contractor to carry out a part of the Work under the Contract. 

 
(n) Commencement Date - The date indicated in the Notice to Proceed as the 

date for commencement of Work.   
 

(o) Completion Date - Is the date stated in the Taking-Over Certificate that the 
Works were substantially completed on this date in accordance with the 
Contract. 

 
(p) Talking-Over Certificate - Is the certificate issued by the Employer in 

accordance with the provisions of the Clause 50, Article 5, when the whole 
of the Works was completed. 

  
(q) Variation Order - An order issued by the Employer which involves 

changing any aspect of the Works. 
 

(r) Defect - Any part of the Works not executed and completed in accordance 
with the provisions of the Contract. 
 

(s) Site - Means the places provided by the Employer where the Works are to 
be executed and any other places as may be specifically designated in the 
Contract as forming part of the site. 

 
B. Language and Enforcement of Contract 
 

The Contract is executed in English language. Enforcement of the contract will be 
in accordance with Bhutan laws and any dispute not settled by arbitration shall be 
brought to a Bhutan court having jurisdiction thereof. 
 

 C Amendments 
  

The contract shall be amended only by written agreement between the Parties, 
except in such cases where the Employer may, under the provisions of the Contract, 
issue written instructions which shall be accepted by the Contractor. 



Conditions of Contract                                                                                              Page 5 of 23  

D. Settlement of Disputes 
 

Disputes arising from the implementation of the provisions of the contract shall be 
settled first by negotiations between the Parties in order to arrive at an amicable 
settlement. If negotiations fail, the matter will be settled by arbitration, whereby 
each of the parties will be entitled to appoint one arbitrator, and a third one to be 
appointed by mutual agreement to the parties. If either the Employer or Contractor 
fails to appoint a representative or if both of them cannot agree on the appointment 
of a third member within 30 days from the date of agreement to refer the matter for 
arbitration, then the case will be referred to the concerned Dzongkhag Court for 
adjudication. 

 
 
ARTICLE II  EMPLOYER’S AND CONTRACTOR’S OBLIGATIONS  
 
E. Employer’s General Obligations 
 
1. Payment of the Contract Price 
  
 The Employer shall pay the Contractor the contract Price as stipulated in the 

contract. Payment(s) shall be made in accordance with the terms of payment and it 
is the Employer’s obligation to ensure that funds are released on time and are made 
available as needed. The Employer must also ensure that issuance of certifications, 
authorizations, or pre-audit procedures are not unnecessarily delayed and that no 
undue inconvenience is suffered by the Contractor in obtaining payments. 

 
2. Measures for Commencement of Works  
  

The Employer shall take all the steps necessary to enable the Contractor to 
commence work in accordance with the Commencement Date. These include 
giving the Contractor possession of the site of work and access thereto, acquisition 
of rights-of-way if needed, provision of data on hydrological and sub-surface 
conditions, drawings and specifications, supply of equipment, materials or supplies 
if to be provided by the Employer, and appointment of the Employer’s 
representative who will act as the Engineer on behalf of the Employer. 
 

3. Approvals, Authorizations 
 

The employer shall not unnecessarily withhold or delay giving any approval, 
authorization, instructions or notices as may be required by him under the 
provisions of the contract. Any issue, problem, or matter submitted to him for 
consideration or decision must be addressed promptly and decisively.  
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F. Contractor’s General Obligations 
 
4. Execution of the Works 
 

The contractor shall execute and complete the Works and remedy any defects 
therein to the satisfaction of the Employer in accordance with the provisions of the 
Contract. He shall provide all the technical expertise, labour, materials, machinery 
and equipment, plant and temporary facilities necessary for the execution and 
completion of the Works in accordance with the drawings, specifications, and 
instructions provided by the Employer under the terms of the Contract. 
 
The Contractor shall, with due care and diligence, design (to the extent provided for 
by the Contract), execute and complete the Works and remedy any defects therein 
in accordance with the provisions of the Contract. The Contractor shall provide all 
superintendence, labour, materials, Plant, Contractor’s Equipments and all other 
things, whether of a temporary or permanent nature, required in and for such 
design, execution, completion and remedying of any defects, so far as the necessity 
for providing the same is specified in or is reasonably to be inferred from the 
Contract. 
 
The Contractor shall give prompt notice to the Engineer, with a copy to the 
Employer, of any error, omission, fault or other defect in the design of or executing 
the work. 

 
5. Early Warning 
 

The Contractor shall warn the Employer at the earliest opportunity of specific 
likely future events or circumstances which may adversely affect the quality of the 
works, increase the Contract Price or delay the Intended Completion Date. The 
Employer may require the Contractor to provide an estimate of the expected effect 
of the future event or circumstance on the Contract Price and Intended Completion 
Date. The estimate shall be provided by the Contractor as soon as reasonably 
possible.  

  
 The Contractor shall cooperate with the Employer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the Works and in carrying out any resulting 
instruction of the Employer. 

 
6. Performance Security 
 

On issuance of the Letter of Acceptance, the Contractor shall submit a performance 
security in favour of the Employer in the amount equivalent to Ten percent (10%) 
of the contract price to guarantee the faithful compliance of his obligations under 
the contract at the time of signing of the Contract Agreement. He shall provide such 
security in the form of a Bank Guarantee or irrevocable letter of credit acceptable to 
the Employer, issued by a bank in Bhutan. The performance security shall be valid 
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until the date of issue of the Taking over Certificate. The cost of complying with 
the requirements of this clause shall be borne by the contractor.  

 
7. Compliance with Laws, Rules and Regulations 
 

The Contractor shall, in the execution of the works, comply with all existing 
applicable laws, rules and regulations, and shall obtain the necessary permits, pay 
the required fees and taxes, and indemnify the Employer against any claim or 
liability arising from the violation of any law, rule or regulation. 

 
8. Representation against Material Favors 
 

The Contractor declares that it has not given, nor promised to give; any money, gift 
or material favor or consideration to any government official, employee or any 
other bidder to secure the contract and that contrary action shall be sufficient 
ground for revocation of cancellation of the contract. 
 

9. Taxation 
 

The prices bid by the Contractor shall include all customs duties, import duties, 
business taxes, income and other taxes that may be levied in accordance to the laws 
and regulations. Nothing in the contract shall relieve the Contractor from his 
responsibility to pay any tax that may be levied by the Government. 

 
 
ARTICLE III  CONDITIONS FOR EXECUTION OF THE WORKS  
 
1. Commencement Date 
 
 The employer shall issue a Notice to Proceed, which will be the basis for 

commencement of work by the contractor. The Contractor should start work not 
later than the date indicated in the Notice to Proceed. For justifiable reasons, the 
Employer and Contractor may subsequently agree on another commencement date. 

 
2. Time for Completion 

 
The Employer shall issue notice to proceed, which shall be the basis for 
commencement of work by the contractor. The contractor should start work not 
later than the date indicated in the notice to proceed. The contractor shall begin the 
Works on  the Start Date and shall perform and complete the  Works in accordance  
with  the program  submitted  by  him, as  updated  with the approval  of  the  
Employer,  by the intended completion date as below: 
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SL No Dzongkhag Package Code Duration in Months  

1 
Lhuntse 

F5 8 

2 F6 11 

3 
Pemagatshel 

I 5 12 
4 I 6 12 
5 I 7 9 
6 

Wangdue 
S4 10 

7 S5 6 
8 S6 10 

 
 
If the works are to be done by sections or in part thereof, completion of each 
section will be in accordance with the schedules of completion of work submitted 
to and agreed upon by the Employer. 
 

3. Extension of Time for Completion 
 

An extension of the time for Completion may be allowed by the Employer for the 
following reasons: 
 
(a) additional work has to be done. 
(b) adverse climate conditions or other natural calamities have caused work 

stoppages.  
(c) delay or impediment on the part of the Employer, and 
(d) there are unusual circumstances that have occurred which are not directly 

attributable to the Contractor. 
 

The Contractor must give notice of any event causing a delay within twenty one 
(21) days of such occurrence and the Employer must within reasonable time decide 
on the extended date for completion. 

 
4. Sub-contracting of the Work 
 

The Contractor shall not sub-contract the work or any part of the work under any 
circumstances. Sub-contracting of works shall lead to termination of the contract 
and will lead to the forfeiture of performance security deposit. 

 
5. Work Program 
  

The Contractor shall prepare the Work Program for the execution of the works, if 
advisable, with the use of spread sheet or any other networks or equivalent. One 
original and two copies of such diagram must be provided to the Employer not later 
than twenty-one (21) days after the commencement Date. The work must cover all 
the activities for which the contractor is responsible and must ensure that the 
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resource required for the execution of each activity are or will be available and 
taken into account in setting activity duration. 

 
6. Transportation of Materials  
  

Materials required for the execution of the Contract are to be transported to the 
work sites for all Packages by the Contractor at his own arrangements from the 
Regional Stores Division / RE Micro stores as detailed in the attached Annexure-
I.  
 
The contractor shall transport the materials to the sites in such a manner that 
materials required at the earliest will be first transported. 

 
7. Insurance 
 
 The contractor shall obtain the following insurance coverage: 
 

(a) For the works (including plants and materials incorporated therein) and 
Contractor’s equipment against loss or damage; 

 
(b) Against liability for accidental death or injury of any person, or loss or 

damage to any property arising out of the performance under the Contract. 
The Loss or damage of any material arising out of the performance under the 
contract shall be made good; 

 
 (c) Against liability arising from accident suffered by the Contractor’s workers 

while performing their work in accordance with Government rules and 
regulations. The insurance coverage shall be in such forms and amount as 
may be considered sufficient for the risk or liability insured against, and must 
be in force until the acceptance of the works; and 

 
(d) The Contractor shall avail full road accident insurance of goods during 

transportation from stores to work sites. The insurance policy should protect 
the goods during the vehicle accident viz. vehicle off road, head on collision, 
etc. 

  
The Contractor shall assume full responsibility for the care and protection of the 
works, materials and plants from the Commencement Date to the date of 
acceptance of the whole of the Works, or of any section thereof incase of partial 
completion. Any loss or damage of the works occurring during this period shall be 
from the contractor’s account. However, if the loss or damage is caused by Force 
Majeure, including war, civil insurrection, fires, floods, epidemics and earthquakes, 
the cost of restitution therefore may be considered as an addition to the Contract 
Price to the extent that it is not recoverable from the proceeds of any insurance 
coverage. 
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8. Contractor’s Superintendence  
 
 The Contractor shall provide all necessary superintendence during the execution of 

the Works and as long thereafter as the Engineer may consider necessary for the 
proper fulfilling of the Contractor’s obligations under the Contract. The Contractor, 
or a competent authorized representative approved of by the Engineer, which 
approval may at any time be withdrawn, shall give his whole time to the 
superintendence of the Works. Such authorized representative shall receive, on 
behalf of the Contractor, instructions from the Engineer. If approval of the 
representative is withdrawn by the Engineer, the Contractor shall, as soon as is 
practicable, having regard to the requirement of replacing him as hereinafter 
mentioned, after receiving notice of such withdrawal, remove the representative 
from the Works and shall not hereafter employ him again on the Works in any 
capacity and shall replace him by another representative approved by the Engineer. 

 
9. Engineer at Liberty to Object 
 
 The Engineer shall be at liberty to object to and require the Contractor to remove 

forthwith from the Works any person provided by the Contractor who, in the 
opinion of the Engineer, misconducts himself, or is incompetent or negligent in the 
proper performance of his duties, or whose presence on Site is otherwise 
considered by the Engineer to be undesirable, and such person shall not be again 
allowed upon the Works without the consent of the Engineer. Any person so 
removed from the Works shall be replaced as soon as possible. 

 
10. Setting Out  
  

The Contractor shall be responsible for setting out the works and for ensuring the 
correctness of the positions, levels, dimensions and alignment of the works. The 
route alignment, identification of locations for the construction of substations and 
pole fixing will be conducted by the Contractor in the presence of the 
representative engineer from the Employer. All the above settings have to be 
approved by the Site Engineer of the Employer prior to the commencement of 
works. All the measurements will be taken by the Site Engineer only for the works 
approved by the Employer. At any time during the execution of the works, the 
Contractor shall correct any error at his own expense when required to do so by the 
Employer. Boreholes, exploratory excavations or soil testing may be done if 
instructed by the Employer. In case, costs of boreholes or explanatory excavations 
or soil testing are not included in the Contract Price, the cost shall be born by the 
Employer.   

 
 
11. Safety of Operations and Protection of Environment 
 

The Contractor shall assume full responsibility for the adequacy and safety of site 
operations and the methods of construction and he shall adopt measures to prevent 
injuries to persons or damage to properties of utilities. The Contractor shall hold 
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the Employer harmless from any liability for loss or damage resulting from his 
failures to take necessary precautions. The Contractor shall avoid undue 
interference with private business, public travel, or with the work of other 
contractors. The Contractor shall take steps to protect the environment and to 
minimize noise, pollution or other undesirable effects resulting from his method of 
operation. 

 
The Contractor shall, throughout the execution and completion of the Works and 
the remedying of any defects therein: 
 
(a) have full regard for the safety of all persons entitled to by upon the Site and 

keep the Sites (so far as the same is under his control) in an orderly state 
appropriate to the avoidance of danger to such persons; 

 
(b) provide and maintain at his own cost all lights, guards, fencing, warning 

signs and watching, when and where necessary or required by the Engineer 
or by any duly constituted authority, for the protection of the works or for 
the safety and convenience of the public or other; and 

 
(c) take all reasonable steps to protect the environment on and off the Site and 

to avoid damage or nuisance to persons or to property of the public or other 
resulting from pollution, noise or other causes arising as a consequence of 
his method of operation. 

 
12. Provision of Competent Personnel 
  

The Contractor shall provide adequate qualified technical personnel to supervise 
the Works and such skilled and semi-skilled labour as necessary to complete the 
Works within the time specified. He shall, subject to the approval of the Employer, 
appoint a competent authorized representative who will act on his behalf in 
receiving instructions from the Employer and in supervising the execution of the 
works.  

 
13. Compliance with Standards 
 

The Contractor shall ensure that the quality of the materials, plants and 
workmanship meet all standards as specified in the Contract. Whenever a specific 
standard is mentioned in the specifications, it is intended only as a reference and 
equivalent or superior standards are equally acceptable subject to prior approval of 
the Employer. The execution procedure should be strictly adhered as specified in 
Section-IV, Technical Specification. 

 
14. Responsibility to Rectify Loss or Damage 
 
 If any loss or damage happens to the Works, or any part thereof, materials or Plant 

for incorporation therein, during the period for which the Contractor is responsible 
for the care thereof, from any cause whatsoever, the Contractor shall, at his own 
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cost, rectify such loss or damage so that the Permanent Works conform in every 
respect with the provisions of the Contract to the satisfaction of the Employer. The 
Contractor shall also be liable for any loss or damage to the Works occasioned by 
him in the course of any operations carried out by him for the purpose of 
complying with his obligations. 

 
15. Examination of Work  
 

The Employer shall have the right to conduct whatever tests or inspections it may 
consider necessary to determine whether or not the work is being executed in 
accordance with the provisions of the contract. Such right may include testing of 
samples of materials used in the works, examination of the quality of the 
workmanship and conformity of the works to drawings and specifications. 

 
The Contractors shall provide such facilities, apparatus and instruments, sample of 
materials, manpower and other forms of assistance that are needed in conducting 
the tests or inspections. Tests may be done in the workshops or at the site of 
operations and the date and time for carrying them out should be agreed upon 
between the Employer and the Contractor. 

 
If the Employer determines, after inspections, that materials used or the work done 
are defective in any respects, he may reject the said materials or Works and demand 
that the Contractor rectifies the defects by replacing the materials or by re-
executing the works. If the Contractor fails within a reasonable period of time to 
such action as instructed by the Employer, the Employer shall have the right to 
employ other persons to carry out the same and the cost shall be borne by the 
Contractor.  

 
16. Monitoring of Work Progress 

 
At such time as will be agreed upon between the Employer and the Contractor, a 
periodic review meeting of the progress made will be undertaken. Based on the 
actual progress achieved, if necessary, an up-date of the work program for the 
execution of the remaining works will be prepared by the Contractor taking into 
account the effect of variations and additional works to be undertaken. Failure to 
submit an up-dated work Program will entitle the Employer to withhold payment of 
the next amount due as progress payment. 

 
 If delay is being encountered in the execution of the Works as determined against 

the approved Work program, the Employer and the Contractor shall, after 
examining the causes of the delay, agree on appropriate measures to be taken in 
order to make up the delay and to avoid further work slippages.  

 
 The Employer’s acceptance of any revised Work Program shall not relieve the 

Contractor of his obligations under the contract. 
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17. Variation Orders 
 
 The Employer may, at any time during the progress of the Works, make variations 

in the form, quality or quantity of the works.  Such variations may consist of the 
following: 

 
(a) Increase or decrease in the quantity of work to be done as indicated in the 

Contract; 
  
(b) Omission or insertion of any item of work; 
 
(c) Change in the level, lines, positions and dimensions of any part of the works; 
 
(d) Change in the character, quality, or kind of any work; 
 
(e) Additional work of any kind; and 
 
(f) Change in the sequence or timing of construction activities. 

 
The Employer can order a variation by issuing a written instruction to the 
Contractor. A variation made shall not, in any way, vitiate or invalidate the 
Contract. 

 
All variations, except under item (a) above, shall be valued at the rate and prices set 
out in the Contract (“Bill of Quantities”). If the Contract does not contain any 
rate(s) applicable to the variations, suitable rates or prices will be agreed upon 
between the Employer and the Contractor. In the event of disagreement between 
the parties, the Employer shall fix the rates as may consider fair and appropriate 
and shall notify the contractor. 
 
The Contractor shall not make any such variation without an instruction of the 
Engineer. 
 
For variations under item (a) increase or decrease in the quantities of work, 
variations shall be valued at the rates and prices set out in the Contract, if the 
variation in quantity is within the limit of (+/-20%) for each item of work. If the 
final quantity of the work executed varies from the quantity in the Bill of Quantities 
of the Contract for that item by more than +/-20%, and the value of this variation 
exceeds one percent (1%) of the Original Contract Prices stated in the Letter of 
Acceptance, the excess quantity over the limit shall be paid to the Contractor at a 
suitable rate or price agreed upon between the Employer and the Contractor. In the 
event of disagreement between the parties, the Employer shall fix the rates and 
prices as may be considered fair and appropriate and shall notify the Contractor. If 
the value of this variation is less than one percent (1%) of the Original Contract 
Price, the excess quantity shall be paid to the Contractor at the unit rate or price set 
out in the Contract.  
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The value of all variations shall be taken into account in determining the final 
Contract Price. 
 

Note:  It may however, be noted that even in the event of any variation beyond this 
limit, payments are made strictly based on the actual volume of work executed and 
at the same rate or price set out in the Contract.  
 

18. Instructions for Variations  
 
 The Contractor shall not make any such variation without an instruction of the 

Engineer. Provided that no instruction shall be required for increase or decrease in 
the quantity of any work where such increase or decrease is not the result of an 
instruction given under this Clause, but is the result of the quantities exceeding or 
being less than those stated in the Bill of Quantity. 
 

19. Measurement of works 
 

The quantities set out in the Bill of Quantities should be considered as estimates 
and may not necessarily be the actual and correct quantities of work to be 
performed under the Contract.  
 
The Contractor shall be responsible for the measurements of Works and the 
preparation of its bills. The measurement of works shall be carried out jointly by 
the Employer’s representative and the contractor. The Employer’s Representative 
shall record the measurements in the measurement book in accordance with the 
Financial Manual. The record entered in the measurement book shall be signed by 
the Employer’s representative and countersigned by the contractor. The works shall 
be measured net except otherwise provided for in the specifications. 
 
No part of the Works shall be covered up or put out of view without the approval of 
the Employer’s representatives and the Contractor afford full opportunity for the 
Employer’s representative to examine and measure any such part of the works 
which is about to be covered up or out of view. The contractor shall give due notice 
examination and measurement. The Employer’s representative shall, without 
unnecessary delay, arrange for examining and measuring such part of the works, 
unless he considers it unnecessary and advises the Contractor accordingly. 

 
20. Guarantee of Works after Completion Date 
 

The contractor guarantees that the work performed, and the materials and 
equipment furnished shall be free from defects, that they comply with the 
prescribed specification and that they passed the required performance tests. This 
guarantee shall be for a period of twelve (12) months after the Completion of the 
whole Works known as defects liability period and within that period, the 
Contractor commits itself to repair or replace, promptly and without charge, any 
work, equipment and materials or part thereof which fail to meet the 
aforementioned guarantee. 
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Upon the issue of any Taking-Over Certificate, the Contractor shall clear away and 
remove from that part of the Site to which such taking-over Certificate relates all 
Contractor’s Equipment, surplus material, rubbish and Temporary Works of every 
kind, and leave such part of the Site and Works clean and in a workmanlike 
condition to the satisfaction of the Engineer. Provided that the Contractor shall be 
entitled to retain on Site, until the end of the Defects Liability Period, such 
materials, Contractor’s Equipment and Temporary Works as are required by him 
for the purpose of fulfilling his obligations during the Defects Liability Period.  

 
21. Indemnity for Infringement of Property Rights 
 

The Contractor shall indemnify the Employer for any claim, cost or liability on 
account of any infringement of any patent, trademark, trade name or any protected 
right in respect of equipment, materials or plants used in the Works except where 
such infringement results from compliance with the design or specifications 
provided by the Employer. 

 
22. Storage of Plant and Materials  
 

The Contractor shall provide adequate and safe facilities for storing Plant and 
materials that will be used in the execution of the works. They must be neatly piled 
and compactly stored in the places that provide clear access to the site and without 
causing any inconvenience or create any danger to the public. 
 
Excavated materials, wreckage and waste products, shall be disposed off quickly so 
as not to cause unnecessary obstruction or create sanitation/environmental 
problems. 

 
The loading of materials to their trucks will also be arranged by the Contractor and 
will comply with the instruction issued by the Stores Officer of the Employer. 
 
If there is any balance materials left after the completion of the works which is 
supplied by the Employer under the Contract, the Contractor will hand over the 
same to the nearest micro stores for Lhuntse and Wangdue Dzongkhag. 
However, for Pemagatshel Dzongkhag balance materials have to be returned to 
the RECD, Samdrupjongkhar. The Contractor should meet all associated cost to 
this effect and the Employer shall not be responsible for any cost involved.  
 
If the Contractor fails to return the balance materials in full set of each item, the 
Contractor shall pay employer’s purchasing cost of the items plus 50% on the 
purchasing cost to the Employer. Final bills shall be released only after return of all 
balance materials. 
 
Any excess materials returned by the Contractor will not be taken by the Employer 
and paid for. 
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23. Facilities for Other Contractors 
 

The Contractor shall, upon the instructions of the Employer, provide other 
contractors and workmen employed by the Employer, reasonable opportunity for 
carrying out the works and if required, to make available the use of roads, 
equipment and labour subject to additional compensation as may be determined by 
the Employer. 
 

24. Unforeseen Obstacles 
 
 If during the execution of the works, the Contractor encounters physical 

obstructions or adverse geological or hydrological conditions on the site that could 
not have been reasonably foreseen, he shall give notice to the Employer, and both 
the Contractor and the Employer will determine: 

 
 (a) To what extent and extension of time will be necessary, and  

(b) The amount of additional costs which have been incurred by reason of such 
abstractions or conditions and how, and by whom the cost will be born. 

 
25. Discoveries 
 
 Anything of historical or other interest or of significant value discovered on the site 

shall be the property of the Employer. The Contractor shall notify the employer of 
such discoveries and carry out in accordance with the instructions of the Employer 
for dealing with such discoveries. 

 
26. Outbreak of Hostilities 
 

If during the period when the contract is in force, which may before or during the 
execution of the works, there is an outbreak of hostilities between the armed 
opposite forces, which may impede or render impossible the commencement, 
continuance or completion of works, then the parties shall agree between 
themselves as to what steps will be taken under the circumstances, including a 
deferment or temporary suspension of the works or even termination of the 
Contract. However, the Contractor shall, until the decision has been reached, 
endeavor to start or complete the execution of the works to the best to his ability in 
close consultation with the Employer.  
 
In case of termination by reason of outbreak of hostilities, the Employer shall pay 
the Contractor whatever amounts are due for Work already performed and for such 
other expenditures which the Contractor has incurred in accordance with the 
provisions of the Contract. 

 
27. Suspension of work 
 

The Employer may suspend the execution of the Works or any part thereof and the 
Contractor shall, during such suspension, protect the Works against loss or damage 
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due to adverse external conditions. If the suspension is not due to default or breach 
of Contract on the part to the Contractor, an extension of time for the completion of 
works will be allowed, as may be determined by the Employer. The Employer and 
the Contractor may also agree on the amount to be added to the Contractor Price by 
reason of such suspension. 
 
Should the suspension which is not caused by the default of the Contractor last for 
more than forty five (45) days, the Contractor may request thereafter permission to 
continue with the works giving his reasons thereof. If permission is not granted 
without justifiable reason within twenty one (21) days after permission has been 
requested, such denial may be treated as Employer’s default and the Contractor 
shall be entitled to terminate his employment under the Contract. 
 
The Contractor shall be entitled to suspend the execution of the works if the 
Employer fails or refuses to pay the Contractor any amount due under the Contract 
within sixty (60) days after the amount becomes due and payable, after prior 
presentation of Notice for Payment. Should the Employer pay subsequently after 
such suspension or reduction of Work, the Contractor shall resume normal work as 
soon as is reasonably possible. 

 
28. Liquidated Damages 

 
If the Contractor fails to complete the whole of the works, or any part thereof 
within the time agreed upon for completion, the Employer shall have the right to 
collect from the Contractor liquidated damages equivalent to 0.1 percent of the 
Original or Executed Contract Value, whichever is lower for every Day of 
delay. However, the total amount of liquidated damages shall not exceed ten 
percent (10%) of the Original Contract Price.  
 
For multiple contract work (having work at different Dzongkhags in a package). If 
the Contractor fails to complete the whole of the works, or any part thereof within 
the time agreed upon for completion the Employer shall have the right to collect 
from the Contractor liquidated damages equivalent to 0.1 percent of the 
uncompleted portion of the contract work for every Day of delay. However, the 
total amount of liquidated damages shall not exceed ten percent (10%) of the 
uncompleted portion of contract work Price.  
 
 

29. Termination of Contract by Employer 
 

The Employer may terminate the Contract upon thirty (30) days notice to 
Contractor on the ground that: 

 
(a) Contractor has stopped working continuously for ten (10) days and in spite of 

repeated (three times) notice by Employer to start the work. 
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(b) In the opinion of the Employer, in spite of repeated notice, Contractor was not 
able to deploy sufficient manpower at site to execute the Contract and may 
not be in position to complete the work as per schedule. 

(c) Continuance of the work has become impossible, or will work adversely 
against the Employer’s interest. 

(d) The Contractor has become insolvent or financially incapable of completing 
the works or has assigned his assets for the benefit of his creditors. 

(e) The Contractor has violated certain important provisions to the Contract, such 
as Sub-Contracting of the works without the approval of the Employer in 
writing, failure to comply technical specifications, poor workmanship, 
unreasonable delay etc., and has failed to take compensatory measures. 

 
30. Corrupt or Fraudulent Practices: 
   

If the employer determines that the contractor has engaged in corrupt, fraudulent, 
collusive, coercive or obstructive practices in competing for or in executing the 
contract, then the Employer may, after giving 14 days’ notice to the contractor 
terminate the Contractor’s employment under the contract and expel him from the 
site, and the contractor shall stop the work immediately, make the site safe and 
secure, and leave the site as soon as reasonably possible. 
 
For the purpose of this Clause: 
 
(a) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or   

indirectly, of anything of value to influence improperly the actions of another 
party; 

 
(b) “fraudulent practice” is ant act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 
financial or other benefit to avoid an obligation; 

 
 
(c) “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of 
another party; 

 
(d) “coercive practice” is impairing or harming, or threatening to impair to harm, 

directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

 
 
(e) “ Obstructive practice is 
   

(i) deliberately destroying, falsifying, altering or concealing of evidence 
material to the investigation of making false statements to investigators in 
order to materially impede any investigation into allegations of corrupt, 
fraudulent, coercive or collusion practice; and / or threatening, harassing 
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or intimidating any party to prevent it from disclosing its knowledge of 
matters relevant to the investigation or pursuing the investigation; or 

 
(ii) acts intended to materially impede the exercise of the inspection and audit 

rights of the Employer or organization or person appointed by the 
Employer and/or relevant RGoB agency. 

 
31. Payment upon Termination 

 
If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor and/or due to violation of any of the provisions under the Integrity Pact 
by the Contractor, the Project manager shall issue a certificate for the value of work 
done and materials ordered less advance payments received up to the date of the 
issue of the certificate and less the value of work not completed. 

 
32. Take Over of the Works by the Employer 
 

In case of termination under Clause 38 (c) and (d) above, the Employer will take 
possession of the works, materials, tools, equipment and other properties of the 
Contractor which have been provided in connection with the Works, and may 
continue and complete the works by whatever manner or method it deems best 
including the employment of another contractor. The cost of completing the same 
shall be deducted from whatever monies are due to the Contractor had the Contract 
not been terminated. If the amount due to the Contractor is less than the residual 
cost of completion, the Contractor shall pay the difference; if the residual cost is 
less, the Contractor shall have no claim to the excess, except for payment for 
rentals for the use of the Contractor’s cost of protecting and securing the Works, 
and less all payments received by the Contractor up to the date of the Certificate.  

 
 
33. Termination of Contract by Contractor 
 

The Contractor may terminate the Contract upon thirty (30) days notice to the 
Employer where; 
 
(a) The works have been suspended by the Employer for sixty (60) days and no 

permission to resume work has been granted, and 
 
(b) The Employer has failed to pay any substantial sums due to the Contractor 

under the terms of the Contract within the time specified for payment. 
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34. Termination without Prejudice to Other Rights 
 

The right of either the Employer or the Contractor to terminate the Contract in 
accordance with the foregoing provision is without prejudice to any actions, or 
remedies which either party may take under the provisions of the Contract. 
 

 
ARTICLE IV  PAYMENT PROVISIONS   
 
1. Cash Flow Estimates 
 

The Contractor shall submit a quarterly cash flow estimate indicating the amount of 
quarterly payments expected to be made under the Contract based on the approved 
Work Program. 

 
2. Advance Payment 
 

The Contractor shall be eligible for advance payment of ten percent (10%) of the 
Contract Price excluding provisional sum and contingency, which can only be used 
to pay for equipment and other mobilization expenses required to start the works. 
The advance payment will be made only upon submission to the Employer of an 
unconditional bank guarantee in a form and by a bank acceptable to the Employer 
in amount equal to the advance payment. Such guarantee shall remain effective 
until the advance payment has been repaid fully.  
 
The advance payment shall be repaid by the Contractor through percentage 
deduction from the interim progress payments and that the advance payment shall 
be fully repaid prior to the time when eighty percent (80%) of the Contract Price 
has been certified for interim progress payment. The amount of the bank guarantee 
may proportionately be reduced with every repayment made by the Contractor. 
 

3. Retention Money 
 

From each amount due for payment, the Employer will deduct ten percent (10%) 
thereof as Retention Money. Such deductions will be made until the completion of 
the Works and shall serve as a guarantee that any defects discovered during the 
Defects Liability Period will be corrected. Upon the expiration of the Defects 
Liability Period, the remaining balance to the retention money will be returned to 
the Contractor. 

 
The Employer and the Contractor may agree that after the completion of the Works 
but during the warranty period, the Retention Money or part thereof will be 
returned to the Contractor and in lieu thereof, a bank guarantee may be put up by 
the Contractor. 
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4. Material at Site  
 

Secured advance payment not applicable for this contract. 
 
5. Additional Claims 
 

Should the Contractor have any additional claims for payment pursuant to any 
provision of the Contract, he shall advise the Employer about such claims, and 
submit to the Employer full details thereof including the basis of the claims. The 
Contractor shall permit the Employer to examine all records relevant to the claims. 
 
Within thirty (30) days after receipt of the claims, the Employer shall establish the 
veracity and propriety of the claim and shall communicate to the Contractor his 
decision. The Employer may decide to pay the full amount claimed, or may opt to 
pay just part thereof, to the extent of what has been substantiated by the evidence 
submitted by the Contractor. In case of disagreement, an arbitrator(s) may be 
appointed by the parties to resolve any difference between them. 

 
 
6. Price Adjustment 
 

The rates and prices in the Bill of Quantity are fixed for the duration of the 
contract. Hence, no price adjustment applicable under the contract. 

 
 
7. Terms of Payments 
 

The Contractor shall submit monthly bills/invoices for completed works. The 
bills/invoices must be supported by joint measurement duly signed by the Engineer 
of the Employer. Based on these measurements, the Employer shall then review 
and verify the bills/invoices submitted by the Contractor and determine how much 
is actually payable to the Contractor after necessary deductions. The Employer may 
make any correction or modification in any previous payments which has been 
approved by him. 

 
The Final Payment by the Employer to the Contractor in respect of the whole 
Works under the Contract shall be made as per Article V, Clause 51.  

  
Payment shall be made by the Employer within sixty (60) days from receipt of 
statement, unless delay is encountered in the submission of supporting documents 
if required by the Employer.  
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ARTICLE V         COMPLETION OF THE WORKS 
 
1. Taking – Over Certificate 
 

When whole of the works have been substantially completed and satisfactorily pass 
any tests on completion prescribed by the Contract, the Contractor may give a 
notice to this effect to the Employer, accompanied by a written undertaking to 
finish with due expedition any minor outstanding work during the Defects Liability 
Period. Such notice and undertaking shall be deemed to be a request by the 
Contractor for the Employer to issue a Taking-Over Certificate in respect of the 
work. The Employer shall either issue a Taking-Over Certificate, stating the date 
on which the works were completed in accordance with the Contract, or give 
instructions in writing to the Contractor specifying all the work, including any 
defects in the Works affecting completion, which is required to be done before the 
issue of such certificate. The contractor shall be entitled to receive such Taking-
Over Certificate within 21 days of satisfactory completion of the works so specified 
and remedying any defects so notified. 

 
 
2. Statement of Completion 
  

After the issue of the Taking-Over Certificate in respect of the whole works and 
when the minor outstanding works have been completed including the final clean-
up of the Site has been performed, the Contractor shall submit the Employer a 
Statement of Completion which shall show in detail: 
(a) The final value of the work done in accordance with the Contract, including 

variations. 
 

 (b)  Any further sums that are due to the Contractor and remain unpaid. 
 

Upon receipt of such statement, the Employer shall conduct a final inspection of 
the Works, measure the works and within Forty five (45) days from receipt of the 
statement of Completion prepare a final estimate and present the same to the 
Contractor for his concurrence. This statement, if approved by both parties, is the 
Final statement and the total amount of the Final Statement represent full and final 
settlement of all monies due to the Contractor arising out of or in respect of the 
Contract.  

 
3. Contractor’s Liability 
 

Neither the final inspection nor the preparation of the Final Statement by the 
Employer, nor the issuance of the Taking-Over Certificate to the Contractor, nor 
the payment of the amount due, nor the possession by the Employer of the Work, 
shall operate as a waiver of the provision of the Contract, and the Contractor shall 
remain liable for a period of Twelve (12) months from the date of completion, 
stated in the Taking-Over Certificate, for any defect or damage arising from any 
violation or lack of compliance with the covenants and conditions of the Contract.  
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Any work of reconstruction and correcting of defects must be done within thirty 
(30) days from receipt of advice of the existence of such defects by the Contractor. 
The cost of such works shall be for the account of the Contractor if the defect(s) 
were due to: 
 
(i) The use of materials, plant or workmanship not in accordance with the 

Contract; 
 
(ii) Fault in design for which the Contractor was responsible; and 

 
(iii) Failure on the part of the contractor to comply with any obligation under the 

contract. 
 

Neither shall the Contractor be released of any unfulfilled obligations including, 
but not limited to, the payment of taxes due to him, and for unpaid claims for 
labour, materials and equipment used in the works. 



 
 
 
 
 
 
 
 
 
 
 

SECTION-IV 
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Section - IV  

Technical Specifications 

1.0 General 
 
All the works should be carried out strictly as per the contract document, specifications and 
drawings, etc. Any modification/changes pertaining to the work should not be carried out 
without the prior written approval from the Employer. Any modification/changes done 
without the prior approval will be asked to be dismantled / demolished at the cost of the 
Contractor and the Employer will not be responsible for any cost whatsoever associated with 
the modification of works. All approval shall be in writing and no verbal approval will be 
entertained. However, during the ambiguity between drawing and write up of technical 
specification, the write up of technical specification of the contract shall govern. 

 
Prior to start of work, the Contractor is obliged to study the route and possible location of 
various poles, double pole, angle pole, etc. Any change in the route or modification should 
be made, if required only after obtaining necessary approval of the Employer. The scope of 
works to be carried out under the contract covers all the works associated with the: 

 
a) Construction, Testing and Commissioning of 33 kV ( Three phase & two phase) and 11 

kV (three phase & two phase) overhead MV lines, LV ABC (three phase & Single 
phase) lines and service connections including line route finalization, transportation of 
materials from the designated stores to the work sites, erection of poles, fixing of pole 
caps, fixing of insulators, line stringing, clamping, earthing, erection of anti-climbing 
devices, danger plates, painting of poles, etc. 
 

b) Erection, Testing and Commissioning of distribution transformers including 
transportation of material from the designated stores to the work sites, mounting of the 
transformers, distribution boards, associated pole-top equipment like lightning arrestor, 
drop-out fuses, earthing work, etc. 
 

c) Felling of trees including cutting of trunks and branches, clearing jungles/bushes and 
removal of trees & branches and disposal. 
 

d) Materials required for the execution of the Contract shall be collected from the 
designated stores as specified under Article III, Clause 6 of Conditions of Contract. 

 
The Bidder shall note that supply of sand, stone chips, cement, charcoal, salt and other 
miscellaneous material required for the construction work is in the Bidder’s Scope. Bidder 
shall also note that any excess materials procured by the Bidder for the construction works 
will not be taken by the Employer on completion of the project. 
 
The work shall be carried out with full diligence and in accordance with the general 
guidelines listed herein. It is imperative / mandatory that the workers and the Supervisors 
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wear safety helmet, safety belts and other kits for their own safety. The Bidder shall note 
that the actual work associated with the construction of lines may vary with respect to the 
number of spans/poles (provided as an estimate of materials enclosed with this section) and 
the unit price per km quoted by the Bidder shall govern irrespective of the actual number of 
overhead line structures. 
 
The survey work shall be carried out in close coordination with the Employer’s Engineer 
and the line route and the pole locations, angle points, etc. finalized and approved by the 
Employer’s engineer. All the works associated with the erection shall be carried out under 
the general supervision of the Employer’s Engineer / Supervisor.  

2.0 Construction of 33 kV, 11 kV and Low Voltage Lines 

2.1 General 
 
This section covers the procedures to be adopted during the construction of 33 kV & 11 kV 
MV lines, LV lines, service connections, mounting of distribution transformers, etc. Before 
start of construction works, the persons in charge shall familiarize with the line route and 
acquaint themselves with the Local Rules, so that necessary provisions thereof may be 
adopted. 

2.2 Distribution line voltages, locations and clearances  

2.2.1 Standard voltage 
 
Proposed Medium Voltage (MV) construction: 
 

33 kV (Three Phase, 3 wire & Two Phase, two wire) 
11 kV (Three Phase, 3 wire & Two Phase, two wire) 

 
Proposed Low Voltage (LV) construction 
 

LV ABC ( Three phase, 4 wire: 415 Volts) 
LV ABC (Single phase, 2 wire, 240 Volts) 

2.2 Choice of route 
 
The route selected for the proposed overhead line should be the one that will give the lowest 
cost over the life of the line. Route selection therefore involves consideration of a number of 
factors, including the cost of landowner compensation, the cost of transporting materials to 
the site, construction cost and the cost of ongoing maintenance requirements including 
vegetation control. As a general rule, line routes should be as short as practicable and should 
run as close to a road as possible since this facilitates access for both construction and 
maintenance. Consideration should also be given to the location of possible future line 
extensions, either to supply potential new loads or to service towns and villages that are 
currently un-electrified. 
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Where possible, line routes should avoid steep hills or valleys, swamps, lakes, thick forests, 
rivers or other locations where access is difficult or long spans are required.  When building 
along a road, pole positions should not cause a traffic hazard or be in locations where there 
is a higher probability of vehicle impact.   
 
The following should be avoided wherever possible: 
 
(a) Areas likely to be used for future urban development; 
(b) Routes incorporating sharp changes in line direction; 
(c) Routes close to aerodromes; 
(d) Religious monuments; 
(e) Special trees of religious significance; 
(f) School playgrounds; 
(g) Cemeteries;  
(h) Buildings containing explosives; 
(i) Taking lines through individual/private plots; and  
(j) Not considering the aesthetic of the land use. 
 
Construction of lines over private land involves negotiation of a right of way which is to be 
avoided if a cost effective alternative route along public roads is available.  

2.2.3 Approval of Line Routes 
 
Prior to the erection of lines along public roads, the authority responsible for the road should 
be contacted and approval obtained for the location of all poles, road crossings, tree cutting 
or trimming and guying locations. Where overhead distribution lines are to be constructed in 
urban areas, it will also be necessary to contact the local Town Planning Authority for 
approval. Where appropriate, approval should also be obtained from authorities such as the 
National Environment Commission, Department of Forestry, etc. 
 
Once the line route is finalised, a detailed line survey should be undertaken and the pole 
locations finalized and marked. Poles should be located well clear of water and other areas 
of potential land subsidence. Poles for lines that cross-agricultural fields should, wherever 
possible, be located at bunds.  

2.2.4 Tree clearances  
 
The width of line route to be cleared of trees will depend upon the voltage and the 
importance of the line concerned.  While no rigid limits are provided, the following 
clearances should be adhered to, as far as possible. 
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Voltage Comment 

33 kV lines 
(Bare ACSR, 3 phase & 2 Phase) 

The route should be cleared of all growth within 6 m 
on either side starting from the centre of the line and, 
in addition, of trees that could fall and contact the 
line. 

11 kV lines 
(Bare ACSR, 3 phase & 2 Phase) 

The route should be cleared of all growth within  
4.5 m on either side starting from the centre of the 
line and, in addition, of trees that could fall and 
contact the line. 

33 KV Lines 
(Covered Conductor, 3 Phase & 2 
Phase) 

The route should be cleared of all growth within 4 m 
on either side starting from the centre of the line and, 
in addition, of trees that could fall and contact the 
line. 

11 KV Lines 
(Covered Conductor, 3 Phase & 2 
Phase) 

The route should be cleared of all growth within 3 m 
on either side starting from the centre of the line and, 
in addition, of trees that could fall and contact the 
line. 

Low voltage ABC  

Left to the discretion of the Supervisor. Aerial 
bundled low voltage conductor is insulated so 
contact with vegetation should not cause a fault. 
However, the route should be cleared so the risk of 
trees falling across the line is minimized.  

 

2.2.5 Crossing of Telecommunication Lines by Power Line 
 
While crossing a telecommunication line, minimum clearance of 1.80 metres shall be 
adopted.  

3.0 Construction, Testing and Commissioning of 33 kV, 11 kV and LV overhead 
Lines 

3.1 Erection of supports 
 
Steel poles that are not hot dip galvanised should be delivered to site with the exterior of the 
pole pre-painted with bituminous paint from the base of the pole up to ground level.  If the 
pole is not so painted, bituminous paint must be applied before the pole is installed. 
 
Pits for pole supports should be excavated in the direction of the line. The depth of the 
foundation shall be 1400 mm for 7.5 metre poles (LV), 1600 mm 9.0 metre (11 kV) poles 
and 1900 mm for 10 metre (33 kV) poles, while the area of the foundation will be 
600x700mm. 
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Before the pole is put into the pit, a stone base of 100 mm thick shall be placed at the bottom 
of the pit. In lieu of 100 mm PCC base, base plate is being used. When the pole is erected 
inside the pit, wooden deadmen may be utilized to facilitate lifting of the pole. Once planted 
into the pit, the pole should be kept in a vertical position with the help of ropes, using them 
as a temporary anchor. 
 
As the poles are being erected, say from an anchor point to the next angle point, the 
alignment of the poles is to be visually checked and set right. The verticality of the poles 
shall be checked with a spirit level in both transverse and longitudinal directions. In case of 
LV lines, the holes for fixing hook brackets should also to be checked to ensure they are 
facing the proper direction. 
 
Once the verticality and alignment are satisfactory, the pit shall be backfilled and compacted 
to a distance of 450 mm below ground level. A 500 x 500 mm concrete foundation shall 
then be constructed around the pole and extending to 300 mm above the ground level as 
shown in the relevant drawings.  The concrete shall be a mixture of cement, granite chips of 
20/30 mm mesh and sand in the ratio of 1:2:4.  The top of the foundation shall be tapered to 
allow water to run away from the pole. 
 
Concrete foundations are not required for poles that are hot dip galvanised.  In this case the 
foundation should be backfilled with excavated soil.  The backfill should be progressively 
compacted as the foundation is filled.  Do not simply refill the foundation and compact at 
the surface. 

 
After the poles have been set and the excavated pit backfilled and compacted, the temporary 
anchors may be removed. 

3.2  Erection of Double Pole Structures for Angle Locations (33 kV and 11 kV 
Lines) 

 
On medium voltage lines, where the angle of deviation is more than 10 degrees, a double 
pole structures as shown in drawing BPC-DCS-010 shall generally be erected. The pits are 
to be excavated along the bisection of the angle of deviation.  
 
Before the pole is put into the pit, a stone base of 100 mm thick shall be placed at the bottom 
of the pit. In lieu of 100 mm PCC base, base plate is being used. After erection of the poles 
the pits will need to be temporarily backfilled so the poles can be climbed and the horizontal 
bracing fitted.  The structure should then be set for verticality and alignment and the 
supports held in position with the help of temporary rope guys. 
 
The temporary backfilling should be removed and permanent foundations constructed by 
backfilling, compacting and, if necessary, concreting each pit as described in Section 3.1. 
Concrete foundations are not required if the poles are hot dipped galvanised. 
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Guys along the bisection of the angle of deviation, as required by the conductor size and 
angle of deviation, are to be provided.  These shall be constructed in accordance with 
Section 3.4   

3.3 Special Foundation in Unstable Soil 
 
Special care has to be taken where foundation in unstable soil is encountered. 
 
In such locations, mass concrete foundations, extending up to the ground level, are to be 
adopted to avoid collapse of foundation in the unstable soil.  The concrete is to be a mixture 
of cement, granite chips of 20/30 mesh and sand in the ration of 1:2:4. 

3.4 Anchoring and providing guys for supports 
 
One or more guys installed in accordance with the guy arrangement shown in Drawing 
BPC-DCS-010/1 shall be provided for all supports where there is an unbalanced force on the 
support that may result in tilting/ uprooting or breaking of the support. Normally, these guys 
are provided at the following locations:  
 

(i) angles; 

(ii) dead end locations; 

(iii) tee-off points; and 

(iv) steep gradient locations to avoid uplift on the poles. 

Guy wires shall be angled at 45o from the vertical for 33 kV and 11 kV lines and 30o from 
the vertical for low voltage lines. 
 
Single guys shall be provided for single poles with line deviations from 5˚ to10˚ and also for 
double poles with line deviations not exceeding 30˚. Where the angle of deviation exceeds 
30˚, two guys along the resultant angle of line deviation or one guy in each direction of the 
line shall be provided.  When two or more stays are fixed to the same support, each stay 
should be attached separately to the pole. 
 
The installation of guy will involve the following works: 
 
(i) Excavation of pit and fixing guy rod; 
 
(ii) Backfilling and compacting the guy foundation; 
 
(iii) Fastening guy wire to the support; and 
 
(iv) Tightening guy wire and fastening to the anchor. 
 



Technical Specifications                                                                                                                Page 8 of 20 

After completion of installation work the foundation shall be allowed to consolidate for at 
least 7 (seven) days before installation of the guy wire. 
 
When installing the guy wire, the turnbuckle shall be mounted at the pole end of the stay and 
guy wire so fixed that the turn buckle is half way in the working position; thus giving the 
maximum movement for tightening or loosening. Where the existence of guy wire may be 
hazardous, it should be protected with a suitable PVC pipe, filled with concrete of about 2-
metre length above the ground level, duly painted with white and black stripes. 
 
No guy insulator shall be located less than 3 metres from the ground. 

3.5  Fixing of Cross Arms and Insulators 
 
The practice of fixing the cross arm and top hamper before the pole is erected is acceptable. 
If the cross arm is mounted after the support is erected, all the materials or tools required 
should be lifted or lowered by means of the hand line. 
 
Horizontal cross arms and pole top brackets (hamper assemblies) for 33 kV and 11 kV lines 
are standardized. They shall be fitted as shown on the drawings. 

3.6 ACSR Conductor 
 
The sizes of conductors for the proposed 33 kV and 11 kV overhead line is DOG (ACSR-
100 mm2) and RABBIT (ACSR-50 mm2) 

 
During running out, the conductor drum should be securely supported on drum jacks with an 
axle, so that the conductor is pulled from the top of the drum. The drum jacks should be on a 
firm foundation and the axle of the drum jack should be levelled horizontally.  Care must be 
taken to ensure that the conductors are not damaged by contact with the ground or pole 
hardware during running out and that kinking, twisting or abrading the conductor is avoided.  
The conductor should not be trampled on, run over by vehicles or dragged over the ground. 

 
Extreme care must be taken to avoid contact with the conductors of any other live line in the 
vicinity when running out or stringing conductors, and if necessary neighbouring lines 
should be de-energised during the stringing operation. 
 
Stays shall be installed and kept in position before conductors are strung to avoid over 
straining of poles. Stringing pulleys shall be used while stringing conductors. 

3.7 Mid-Span Jointing of Conductors 
 
 Mid-span jointing of conductors shall use compression joints, appropriately sized for the 

conductor and made with a proprietary compression tool using appropriate sized dies. 
 



Technical Specifications                                                                                                                Page 9 of 20 

3.8 Sagging and Tensioning of Conductors 
 
After completion of conductor stringing and making any mid-span joints, conductor 
tensioning operations can commence.  The conductors are first attached to the insulator 
string assembly at the non-tensioning end of the section, using preformed dead-ends.  
Further, before tensioning commences, temporary guys should be provided as necessary for 
the anchoring supports at each end of the line section to be tensioned to avoid over-stressing 
the strain poles due to unbalanced loads. 
 
The centre conductor should be tensioned first followed by the outer two conductors. At the 
tensioning end, the conductor being tensioned is pulled manually up to a certain point and 
then a come-along clamp is fixed to it.  The grip to the come-along clamp is attached to a 
double sheave pulley block or a pull-tight machine and the conductor is gradually tensioned. 
 
The conductor should then be sagged in accordance with the sag-temperature chart for the 
particular conductor and span. These are given in Section 3.9 below. The correct sag should 
be measured in the middle span of the section. 
 
The stretch of the conductor has to be taken out before sagging in order to avoid the gradual 
increase in sag, due to the setting down of the individual wires. There are two ways of 
accomplishing this: 
 
(i) Pre-stressing 

  
 Using the prestressing method, the conductor is pulled unto a tension considerably above the 

correct figure, but never exceeding 50% of breaking load for a period of about twenty 
minutes.  As this method requires more time and involves the use of stronger tackle to 
secure the higher tension, it is not commonly used. 

 
(ii) Overtensioning 

  
 The overtensioning method consists of pulling up the conductor to a tension of 5%-8% 

above the theoretical tension for the prevailing temperature and fixing the conductor at that 
tension with correspondingly reduced sag.  Over time, the conductor will settle down to the 
correct sag and tension. 

 
Conductors can be sagged correctly only when the tension is the same in each span 
throughout the entire length of the section. Use of snatch blocks during sagging reduces the 
friction and chances of inequality of tension in various spans. 

 
Measurement of conductor sag can be accomplished by several different methods but most 
commonly used method is ‘sighting’. Targets are placed on the supports below the cross 
arms.  The targets may be light strips of wood, which are clamped to the pole at each end of 
the sagging span at a distance below the conductor when the conductor is placed in snatch 
blocks that is equal to the required sag. A lineman sights the sag from the next pole and the 
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tension of the conductor is reduced or increased, until the lowest part of the conductor in the 
span coincides with the lineman’s line of sight. 

 
When sagging is completed, the preformed dead end should be fixed to the tension end.  The 
dead-end and socket thimble can be fitted to the conductor without releasing the tension.  A 
mark is made on the conductor at a distance from the cross arms equal to the length of the 
complete strain insulator to indicate where the dead-end should be installed. 

 
After the dead-end has been installed and the insulator string attached to the top hamper or 
cross-arm, the conductor is pulled in sufficiently using the come-along clamp, to allow the 
insulator assembly to be fitted to the socket thimble. After the conductor is attached, the 
conductor tension may be released gradually. If the tension is released with a jerk, an 
abnormal stress may be transferred to conductor and support, which may result in the failure 
of the cross arms, stay or pole. 

   
After the stringing is completed, all poles, cross-arms, insulators, fittings, etc. should be 
checked to ensure that there have been no deformities, etc. 

 
The conductor is then placed on the pin insulator on each pole ready for tying and to remove 
the snatch blocks.  On straight line poles the conductor should be tied to the top groove of 
the insulator and on angle poles the conductor should be tied to the side groove. The 
conductor is then fastened to the insulator using aluminium helities or binding wire. 

 
In fastening the conductor to pin insulators, the following points should be observed: 
 
• The correct size of binding wire, which can be readily handled, and with adequate 

strength should be used. 

• The length of tie wire should be sufficiently long for making the complete tie including 
end allowance for gripping each end. 

• A good tie should provide a secure binding between the line conductor and insulator, and 
should reinforce the conductor on either side of the insulator. 

• The use of cutting pliers for binding the tie wire should be avoided. 

• A helitie or binding wire that has been used previously should not be reused. 

• Before tying the conductor to the insulator, it shall be ensured that only the portion of 
helities wrapped with chloroprene pad (where applicable) touches the insulator. 

At section poles correctly sized parallel groove (PG) clamps must be used to connect the two 
conductor tails. 
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3.9 Conductors Sag and Tension 
 
The following sag-span tables are provided for the guidance of field staff when stringing 
conductors. 
 
3.9.1 Bare ACSR Conductors 
 
Sag-Span Chart – 33 kV, DOG 
Conductor  : Bare ACSR DOG 
Voltage  : 33 kV 
Design Tension : 1.95 kN kg at 15oC, no wind (approx 5% of MBL) 
 
Temp 10oC 15oC 25oC 30oC 50oC 
Span (m)  

40 0.34 0.40 0.50 0.55 0.88 
50 0.56 0.62 0.73 0.79 1.17 
60 0.83 0.89 1.01 1.07 1.49 
80 1.52 1.59 1.72 1.78 2.26 
100 2.38 2.45 2.59 2.65 3.19 
150 5.44 5.52 5.66 5.73 6.33 

 
Sag-Span Chart – 33 kV, RABBIT 
Conductor  : Bare ACSR RABBIT 
Voltage  : 33 kV 
Design Tension : 1.04 kN kg at 15oC, no wind (approx 5% of MBL) 
 
Temp 10oC 15oC 25oC 30oC 50oC 
Span (m)  

25 0.125 0.157 0.231 0.266 0.389 
30 0.187 0.227 0.310 0.350 0.488 
35 0.262 0.308 0.400 0.443 0.595 
40 0.352 0.403 0.501 0.547 0.712 
60 0.845 0.907 1.023 1.078 1.280 

 
Sag-Span Chart – 11 kV, DOG 
Conductor  : DOG 
Voltage  : Bare ACSR 11 kV 
Design Tension : 5.71 kN kg at 15oC, no wind (approx 17% of MBL) 
 
Temp 10oC 15oC 25oC 30oC 50oC 
Span (m)  

40 0.12 0.14 0.18 0.22 0.65 
50 0.19 0.21 0.28 0.33 0.84 
65 0.27 0.31 0.40 0.45 1.03 
80 0.49 0.54 0.68 0.75 1.46 
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100 0.76 0.84 1.01 1.11 1.93 
150 1.76 1.88 2.14 2.26 3.33 
200 3.20 3.35 3.65 3.80 5.05 
250 5.06 5.23 5.57 5.74 7.13 
300 7.35 7.54 7.90 8.07 9.57 

 
Sag-Span Chart – 11 kV, RABBIT 
Conductor  : Bare ACSR RABBIT 
Voltage  : 11 kV 
Design Tension : 3.02 kN kg at 15oC, no wind (approx 17% of MBL) 
 
Temp 10oC 15oC 25oC 30oC 50oC 
Span (m)  

25 0.047 0.054 0.076 0.093 0.220 
30 0.068 0.078 0.108 0.131 0.280 
35 0.093 0.106 0.146 0.174 0.344 
40 0.122 0.139 0.188 0.222 0.412 
60 0.278 0.313 0.404 0.460 0.720 

 

3.9.2 Covered AAAC Conductors 
Conductors shall be tensioned by evenly tensioning each conductor. The sag and tension 
tables and recommendations of conductor manufacturer should be utilized. 

3.10 Supports at Different Elevation 
 
Where the supports at each end of a span are at different elevations the following formula 
can be used for sagging the conductor. 

 
   d1 = d(1-h/4d)2 
where: 

d1 = vertical distance between the conductor at the lower support 
and the lowest mid-span point. 

 
d =  sag for a level span equal to the slope distance between the 

poles. The slope distance is the distance that would be 
measured by a tape stretched between the two poles. Once this 
is known the value of d can be taken from Sag-Span chart 
above. 

 
h = difference in height between the conductor at each end of the 

span. 
 

The above formula can be used to determine the value of d1.  A sighting board can then be 
attached to the lower support pole and the conductor sagged be sighting horizontally through 
it. One way to do this would be to attach a second sighting board to the next pole. Check that 
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the two sighting boards are level using a taut line and spirit level.  The sag can then be 
sighted using the two sighting boards. 

3.11 Good Conductor Stringing Work Practices 
DO: 
• Use proper equipment for handling aluminium conductors at all times. 
• Use skids, or similar method for lowering reels or coils from transport to ground. 
• Examine the reel before unreeling for presence of nails or any other object, 

which might damage the conductor. 
• Rotate the reel or coil while unwinding the conductor. 
• Unwind the conductor in the direction of the arrow on the side of the drum 
• Grip all strands when pulling out the conductor. 
• Control the unreeling speed with a suitable braking arrangement. 
• Use wooden guards of suitable type to protect the conductor when pulling it over 

barbed wire fences, sharp rock edges or similar obstructions. 
• Use long straight, parallel jaw grips with suitable liners when pulling the 

conductor in order to avoid nicking or kicking of the conductors. 
• Use free-running sheaves or blocks with adequate grooves for drawing/paying 

conductors. 
• Measure temperatures accurately with an accurate thermometer. 
• Use proper sag charts. 
• Mark conductors with crayons or adhesive tape or such other material which will 

not damage the strand. 
• Make all splicing with the proper tools. 

DO NOT 
• Do not handle conductors without proper tools at any stage. 
• Do not pull conductors without first ensuring that there are no obstructions on the 

ground. 
• Do not pull out a greater quantity of conductor than is required. 
• Do not make jumper connections on dirty or weathered conductor.  Instead, clean 

the conductor with sandpaper. Alternatively apply a chromite or graphite 
conducting oxide-inhibiting grease to the point of connection and then clean the 
conductor with a wire brush. 

• Do not handle aluminium conductor in a rough fashion but handle it with care it 
deserves. 

 
At road crossings, a flagman should be in attendance to that traffic is not unduly interrupted.  
The running of conductor across roads should only be carried out in with the approval of the 
Authority responsible for the road. 

 
Conductor drums should be transported to the tension point without injuring the conductor.  
If, it is necessary to roll the drum on the ground for a small distance, it should be slowly 
rolled in the direction of the arrow marked on the drum. 
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When running out conductor the drum should be so supported that it can be rotated freely.  
For this purpose, the drum should either be mounted on the cable drum supports or jacks or 
hung by means of chain pulley of suitable capacity, suspended from a tripod. If it is not 
possible to raise the conductor drum by any of the above methods, a trench of suitable depth 
slightly bigger than the conductor drum may be dug, so as to facilitate free rotation of the 
drum when it is suspended above the trench using a steel shaft. While running out the 
conductor, care should be taken to ensure that the conductor does not rub against any 
metallic fitting of the pole or on the uneven or rocky ground. Wooden trusses may be used 
for this purpose to support the conductor when running out. 

 
Should the length the conductor be less than the length of the section, the conductors should 
be run out from both ends and joined where they meet with a mid-span full tension joint. 

 
On no account, should any part of the conductor shall be left overnight at a height of less 
than 5 metres above the ground. The work should be so arranged that before the end of the 
day, the conductor is raised to a minimum height of 5 metres above the ground by rough 
sagging. 

3.12 Low Voltage Aerial Bundled Conductors (ABC) 
 
Sag-Span Chart for Low Voltage ABC Conductors 
 
Conductor Size 50mm2 95mm2 
Design Tension at 150C 
(kN) 

2.52 5.04 4.79 9.58 

Span (m) Sag (m) 
30 0.15 
40 0.26 
50 0.41 
60 0.59 
70 0.80 
80 1.04 
90 1.32 
100 1.63 
110 1.97 
120 2.35 
130 2.75 

 
Maximum Spans for Aerial Bundled Cable  
 

Pole Length (m) Maximum Span (m) 
Across Street Elsewhere 

7.5 50 80 (4 core) 
100 (2 core) 
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In installing aerial bundled cable, the cable must be pulled from the top of the drum and 
should not be dragged along the ground. A suitable ‘drum brake’ mechanism shall be used 
to prevent conductor overrun. Stringing pulleys compatible with bundled conductor shall be 
installed on every pole. During running out, the cable should be pulled out by hand or by 
using a nylon-pulling grip designed for bundled cables. Insulated conductor grips designed 
to prevent damage to the insulation of the conductor shall be used for tensioning. Every care 
must be taken to avoid damage to the conductor insulation. 
 
Dead-end (termination) fittings shall be fitted to the conductor after tensioning at each 
termination point. Intermediate fittings shall then be fitted at major angles and then at 
smaller angles. After all fittings are in place the sagging should be checked at two places and 
corrected if necessary. 
 
Insulation straps (cable ties) shall be used to tie the conductor at each supporting point. 

3.13 Earthing of Distribution Lines 
 
All 33 kV and 11 kV steel poles should be separately earthed.  The earth pin is a 2.5 m 
galvanised steel rod, which must be driven into undisturbed ground clear of the pit 
excavation.  It is not acceptable to insert the earth rod in the pit excavation as the backfill 
used often does not provide a good earth connection. 

 
The earth pin is connected to the pole using No 8 SWG galvanised steel wire as shown in 
the drawings. Lugs and bolts must be used for both the connection to the pole and to the 
earth pin. Wire wrapped connections are not acceptable as a good electrical connection 
cannot be assured. A special steel plate is used to ensure a proper connection between the 
earth wire and the pole. The plate is bolted to the pole using the earthing hole provided 
about 300 mm above ground level. 

 
The earth resistance of the pole and earth pin connected together should be as low as 
possible and ideally should not exceed 10 ohms. Additional earth pins, spaced at least 1 
metre apart, should be used in difficult locations, to reduce the resistance. 

 
Drawing BPC-DCS-015 shows the pole earth components. The earthing stake for pole earths 
is also used for earthing LV distribution pillars. 

 
The earth resistance of the earth stake and pole connected together should be measured and 
recorded every tenth pole.  The earth resistance of a greater percentage of poles should be 
measured if earth resistances are high or if there is high soil variability. 

3.14 Final Completion and Commissioning 
 
Before a line is energised for the first time pre-commissioning installation work must be 
completed on each pole.  This comprises: 
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• The painting of non-galvanised poles with aluminium paint with the bottom two metres 
above the ground to be painted black; 

• The attachment of barbed wire to medium voltage pole where required by BPC to 
discourage unauthorised pole climbing.  The barbed wire is wrapped around the pole just 
below the mid section pole joint; and 

• Fixing of danger notices to the bottom of each pole where required by BPC.  The danger 
notices should be fixed about 1 metre above ground level and, where appropriate, should 
face the road or any track or other pedestrian walkway. 

Before commissioning a line into service, the line shall be visually checked over its full 
length to ensure that all structures are correctly installed, all pole earths are installed and 
connected, all conductors are correctly bound and terminated on all structures and all tools 
and other equipment have been removed. 

 
The line shall be energised with all distribution substations isolated and unloaded on the low 
voltage side. Where the line is directly connected to a zone substation supply bus, rather 
than to an upstream line, the protective relay settings should be reduced.  Once the line has 
been successfully energised, the correct protection relay settings should be applied and the 
distribution substations connected to the load one at a time. 

 
In energising distribution transformers for the first time, the MV drop out fuse should first 
be closed to liven the transformer on no load.  The transformer can then be loaded by 
closing the incoming MCCB in the LV feeder cubicle. 

4.0 Installation of Pole Mounted Distribution Transformer Substations 

4.1 Selection of Site 
 
 The location of pole mounted distribution transformer substations should ideally be: 
 

• as close as possible to the centre of the load, in order to reduce the voltage drop in 
the low voltage circuits; 

• in a location that is clear of obstructions and is that provides satisfactory access for 
the incoming medium voltage overhead distribution line; 
 

• readily accessible for transportation of the distribution transformer to site; 
 

• above a road rather than below it where this is practical; and  
 

• in a location likely to provide a low resistance to earth. 
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4.2  Substation Structure and Earthing 
 
Distribution substations shall be constructed in accordance with BPC’s arrangement 
drawings.  
 
Particular care should be given to the construction of the earthing system as proper earthing 
of distribution transformer substations is necessary to ensure safe operation of the supply 
system. The earth pits should be located as shown in Drawing BPC-DCS-018 and the earth 
connections to the substation structure are shown in Drawing BPC-DCS-020. 
 
BPC’s standard earthing conductor for transformer substations is 25x6mm galvanised iron 
strap. 
 
Three separate earth straps are used, one to earth electrode. These are connected as follows. 
 

• One earth electrode is connected to each lightning arrestor and the transformer tank. 
It is important that the earthing conductor is kept as short as possible. 

 
• The second earth electrode is connected to the transformer LV neutral bushing, the 

transformer tank and the crossarms supporting the dropout fuses. 
 

• The third earth electrode is also connected to the transformer tank and LV neutral 
and also to the earth in the low voltage distribution cabinet.  

 
The three earth electrodes should be connected together by an equipotential earthing ring 
embedded at least 100 mm below ground level. 
 
Earth resistance tests of the three earth electrodes connected together should be undertaken 
on installation and subsequently at intervals of no greater than 10 years. The maximum 
permissible earth resistance is 5 ohms. Bentonite soil and salt can be used inside the earthing 
pipes to reduce the earth resistance. In extreme situations additional earth electrodes should 
be installed.  

4.3 Transportation and Handling of Transformers 
 
Distribution transformers should be stored in such a way that ‘first in first out’ becomes a 
normal procedure. Care must be taken to place the transformers in store in such a fashion 
that no damage occurs to tank, bushings, etc. due to movement of personnel and materials.  

 
Transformers should be loaded and unloaded with care. Prior to loading a transformer for 
dispatch to site, the transformer condition (bushings, fittings, tank, oil level, etc.) should be 
checked. If any damage is noticed, the in-charge should be notified immediately, and 
transformer should be loaded only after the written approval of the person in charge. 
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Every transformer dispatched to site should be entered individually in store register. This 
register should have the following: 
 

(i) Serial Number 
(ii) Date of receipt  

(iii) Transformer capacity (kVA) 
(iv) Manufacturer’s name 
(v) Date of Despatch to site 

(vi) Name of site 
(vii) Technical test reports 

 
Transformers should be lifted using the lifting lugs provided on the transformer tank and the 
lifting arrangement should not cause unbalance of the transformer. Before lifting the 
complete transformer, it should be ensured that all cover bolts are tightened. The slings, 
lifting tackle, etc. to be used in hoisting of transformers should have adequate strength to 
handle the weight. 

 
During transport of transformers, they should be rigidly secured to the transport vehicle and 
packing materials put on either side of the base of the transformer to prevent skidding. A 
responsible official shall supervise the loading. Rollers, if provided, should be removed. 
 
Care should be taken in transporting transformers to site to prevent the transformers moving 
when going up and down hills and around corners. 
 
Transformer should be brought just adjacent to the double pole structure for hoisting it on 
the transformer platform. Lifting tackle should be used for hoisting transformer on structure. 
 
In case, it is not possible to bring the vehicle carrying transformer near the double pole 
structure, it should be unloaded at a nearest safe place and carried to the double pole 
structure manually with great care and under proper supervision or shifted on platforms 
fitted with rollers. 

 
While hoisting transformers on the transformer platform, safety precautions by way of fixing 
additional clamps and bolts should be taken. 
 
Readymade slings to suit the capacity of transformer should be available. 

4.4 Protection of Distribution Transformers 
 
The pole mounted distribution substation arrangement has been standardised to the extent 
possible with the structure and the high voltage connections being identical for all 
transformer sizes. Dropout fuses are provided on H.V side of the transformer for isolating 
and protection. The size of fuse link used in these drop out fuses will vary with transformer 
rating. Acceptable fuse link sizes for BPC’s existing transformer capacities are given below. 
For transformers located at the remote end of rural feeders, where the short circuit levels are 
potentially low, fuse links at the lower end of the allowable range should be used.   
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Acceptable Transformer Medium Voltage Fuse Link Ratings 
 

MV Rating 
(kV) 

Phases Capacity 
(kVA) 

Rated Current 
(A) 

Fuse Link (A) 

33 3 63 1.1 2 to 4 
33 3 125 2.2 4 to 7 
33 3 250 4.4 9 to 16 
33 3 500 8.7 16 to 32 
33 1 10 0.3 1 to 2 
33 1 16 0.5 1 to 2 
33 1 25 0.8 2 to 3 
11 3 16 0.8 2 to 3 
11 3 24 1.3 2 to 4 
11 3 63 3.3 7 to 9 
11 3 125 6.6 16 to 25 
11 3 250 13.1 32 to 40 
11 3 500 26.2 50 to 100 
11 3 1250 65.6 150 to 300 
11 1 10 0.9 2 to 3 
11 1 16 1.5 3 to 7 

 
On the low voltage side of the transformer the supply cable is run into a 4-way feeder 
cubicle mounted on the transformer structure. The cubicle’s incoming cable is terminated 
into a circuit breaker which can be used to offload the transformer. Three pole moulded case 
circuit breakers (MCCBs) shall be used for transformer sizes up to and including 500 kVA. 
Air circuit breakers may be used for larger transformers.   
 
4.5 Installation of Distribution Pillars  
 
Distribution pillars are used to connect LV ABC Cable to the feeder poles.  LV UG Cables 
are used to connect Transformer LV side to Distribution pillars. Distribution pillars must be 
effectively earthed. An earthing stake should be installed at the pillar location and this 
should be connected to an earthing terminal on each side of the pillar using 25x6 galvanised 
iron strips. Drawing no. BPC-DCS-019 may be referred for connections. 
 
4.6 Connection of Supply to Consumer’s Premises 
 
Supply to consumer premises through a 2 or 4 core overhead cable in situations where 
consumers are fed from the overhead system and a 2 or 4 core underground cable when fed 
from an urban underground system. 
 
Drawing BPC-DCS-022 shows the connection arrangement for a single phase consumer. 
The residual current circuit breaker (RCCB) shown in the drawing is optional but the 
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remainder of the circuit is mandatory. All components except the energy meter shall be 
provided by the consumer. The energy meter will be provided by BPC. 
 
A new connection should not be livened unless; 
 

• The consumer has installed an MCB as a point of isolation; 
• The consumer has installed a stake earth, which is connected to a main earth terminal 

on the consumer’s distribution board; 
• Each and every power point is properly earthed; 
• There is a link between the earth terminal and the incoming neutral. As shown in the 

drawing, the configuration of this connection will depend on whether or not the 
customer chooses to connect an RCCB. 
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