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NOTICE INVITING TENDER (NIT) 
 



  

 

 

 

BHUTAN POWER CORPORATION LIMITED 
THIMPHU: BHUTAN 

 
 

108A/BPC/TCD/2022/3   

 

ABRIDGED NOTICE INVITING TENDER (NIT)  
 

Bhutan Power Corporation Limited (BPC) is pleased to invite Single Stage Single 

Envelope sealed bids from eligible contractors for the supply of towers and erection, 

testing and commissioning of one  no. 220 kV Double Circuit Transmission line from 

Pothead Yard of Chukkha Power House in Chukkha to upcoming substation at Jamjee, 

Thimphu (approximately 35 km) as defined in the bidding document under BPC 

financing.  

 

The Bidding Document shall be available on all working days from January 7, 2022 to 

February 8, 2022.  Sealed Bids shall be received up to 1500 hours on February 8, 2022 

and shall be opened on the same day at 1600 hours. 

 

Detailed NIT and Bidding Documents are available at BPC website: www.bpc.bt for 

reference and purchase / download. Please contact +975 – 2 – 330176 / 322046 (Office) 

for any queries. 

 

 

         
      General Manager 

http://www.bpc.bt/
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BHUTAN POWER CORPORATION LIMITED 
THIMPHU: BHUTAN 

 
 

108A/BPC/TCD/2022/3         

 

NOTICE INVITING TENDER (NIT)  
 

Bhutan Power Corporation Limited (BPC) is pleased to invite Single Stage Single 

Envelope sealed bids from eligible contractors for the supply of towers and erection, 

testing and commissioning of one  no. 220 kV Double Circuit Transmission line from 

Pothead Yard of Chukkha Power House in Chukkha to upcoming substation at Jamjee, 

Thimphu (approximately 35 km) as defined in this bidding document (hereinafter 

referred to as the Works) under BPC financing.  

 

The tender is open to contractors who fulfill the qualification criteria set out in the tender 

documents. The followings are the details and some of the requirements: 

 

(a) The scope of work in brief includes check survey, soil investigation, manufacture 

& supply of Steel Towers in line with the drawings provided by the Employer, 

transportation to site, insurance, storage, erecting, stringing, and testing & 

commissioning of the 220kV double circuit transmission line as specified above.  

The scope of work shall also cover associated civil works including clearing of 

Right of Way, benching, tower foundations, retaining & breast wall, etc. The 

conductor, OPGW, Long rod polymer insulator, hardware fittings,  etc. shall be 

issued to the successful contractor at Phuentsholing by BPC for loading and 

transportation to site and installation. 

 

(b) A complete set of Bidding Documents may be purchased by Bidder(s) or their 

representatives on submission of a written application to the address given below 

upon payment of non-refundable fee of Nu. 30,000/- (thirty thousand), in cash or 

in the form of a demand draft in favour of the “Bhutan Power Corporation 
Limited, Thimphu, Bhutan”, payable at Bank of Bhutan, Thimphu on all working 

days from January 7, 2022 to February 8, 2022. 

 

BPC shall not be responsible for loss of documents or delay in dispatch through 

post.  Further, the issuance of documents shall not construe automatic 

qualification of Bidders. 

 

(c) The bidding document may also be downloaded from the BPC’s website: 

www.bpc.bt. However, the interested bidders shall intimate BPC at the address 

given below of its intent to bid for the works and arrange to register by making 

payment of Nu. 9,000/- (nine thousand) on or before 1500 Hrs., February 8, 2022. 

It shall be noted that in case of any discrepancy between the web copy and the 

hard copy sold by BPC, the provisions of the latter shall govern. 
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(d) All Bids must be accompanied by Bid Security of Nu. 7,000,000 (seven million) in 

the form of Bank Draft or Bank Guarantee in the prescribed proforma given in the 

Bidding documents. All bids must be in Bhutanese Ngultrum only. All bidders will 

be required to sign and submit the Integrity Pact provided in the Bidding 

Document. 

 

(e) Sealed Bids complete in all respects along with the duly signed Integrity Pact may 

be submitted to address of communication up to 1500 hours on February 8, 2022 

and the Bids shall be opened on the same day at 1600 hours in the Conference Hall 

of BPC Head Office, Thimphu, Bhutan in the presence of the Bidders or their 

authorised representatives who choose to attend. 

 

(f) Before submission of the bid, bidders are required to make themselves fully 

conversant with the complete bid specifications and also visit the Project Sites.  

Towards this, a joint site visit of all interested bidders is scheduled on January 23, 

2022, and following the site visit, a pre-bid conference on January 24, 2022 will be 

held at Thimphu, Bhutan. 

 

(g) Address for Communication: The General Manager, Transmission Construction 

Department, Transmission Services, Bhutan Power Corporation Ltd., Thimphu, 

Bhutan. Telephone : 00975-2-330176/322046 (direct); e-mail: 

shamsherpradhan@bpc.bt; www.bpc.bt 

 
(h) BPC reserves the right to reject or accept the Bids or annul bidding process 

without assigning any reason, . 

 

         
      General Manager 



 

 

SECTION 1 
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SECTION  1  -  INSTRUCTIONS  TO  BIDDERS 
 

A. GENERAL 
 
1. Scope of Bid 1.1 Bhutan Power Corporation Limited (hereinafter 

referred to as the BPC/Employer/ Purchaser), invites 
single stage single envelope sealed bid for the 
construction of Works, as described in the Bid Data 
Sheet (BDS) and as defined in these bidding 
documents (hereinafter referred to as the Works). 
  

  1.2 The Successful bidder will be expected to complete 
the Works within contract period as described in the 
BDS from the date of Commencement of the Works, 
as defined in the Conditions of Contract. 
 

2. Eligible 
Bidders 

2.1 Eligible bidders are the contractors, who fulfill the 
Qualification Requirements given in Clause 4 and 
meet the following requirements: 

    
A bidder or any of its affiliates shall not be affiliated 
with a firm or entity: 
 

   (i) which has provided consulting services to the 
Employer during the preparatory stages of the 
Works or of the project of which the Works 
form a part, or 
 

(ii) which has been hired (or is proposed to be 
hired) by the Employer as Engineer for the 
Contract. 

 
  2.2 Bidders shall provide such evidence of their 

eligibility satisfactory to the Employer as the 
Employer shall reasonably request. 
 

3. Origin of 
Materials, 
Equipment 
And Services 

3.1 The Origin of Materials, Equipment and Services to 
be supplied for this Project shall be from sources, 
which do not contravene the statutory requirements 
of Royal Government of Bhutan. "Origin" means the 
place where the materials and equipment are mined, 
grown, produced or manufactured, and from which 
the services are provided. Materials and equipment 
are produced when, through manufacturing, 
processing or substantial or major assembling of 
components, a commercially recognized product 
results that is substantially different in basic 
characteristics or in purpose or utility from its 
components. 
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4. Qualification 
Of the Bidder 

4.1 To be qualified for award of Contract, bidders shall: 
 
a) submit copies of documents defining the 

constitution or legal status, place of 
registration, and principal place of business of 
the bidder. All Bhutanese bidders participating 
as Partner In Charge (Contractor Category as 
described in the BDS) and Joint Venture 
Partner (Contractor Category as described in 
the BDS) must be registered with Construction 
Development Board of Bhutan and possess 
valid license as a perquisite for their bid to be 
considered; 
 

b) submit duly signed Integrity Pact by the 
authorised signatory of the bid; 
 

c) submit a written power of attorney authorizing        
the signatory of the bid to commit the bidder; 
 

d) submit satisfactory evidence concerning the        
following: 

 
i) The bidder is a qualified manufacturer/ 

erector and has adequate technical 
knowledge and practical experience. 
 

ii) The bidder does not anticipate change in 
ownership during the proposed period of 
work (if such a change is anticipated, the 
scope and effect thereof shall be defined). 
 

iii) The bidder has adequate financial capability 
to meet the financial obligations pursuant to 
the scope of the works. The bidder shall 
submit Audited Balance Sheet for the recent 
five (5) years. 
 

iv) The bidder has or has access to adequate 
plant and manufacturing capacity to execute 
the works within the time specified. The 
evidence shall consist of written details of 
the installed manufacturing capacities and 
present commitments (excluding the work 
under this specification) of the bidder or his 
principal. If the present commitments are 
such that the installed capacity results in 
inadequacy of the manufacturing capacity to 
meet the requirement of equipment/ 
materials corresponding to this tender then 
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the details of alternative arrangements made 
shall also be furnished. 
 

v) The bidder has adequate field service 
organization to provide the necessary field 
erection and management services required 
to successfully erect, test and commission, 
the equipment/ materials as required under 
the specifications. 
 

vi) The bidder has established Quality 
Assurance System and Design Organization 
to achieve high level of equipment/ material 
reliability during manufacture and 
installation. 
 

vii) The bidder should provide details of any 
current litigation that he is involved with. 

 
  4.2 Bids submitted by a Joint Venture, if so, permitted in 

the BDS, of two or more firms as partners shall 
comply with the following requirements: 
 

   a) the bid, and in case of a successful bid, the Form 
of Agreement, shall be signed so as to be legally 
binding on all partners; 
 

b) one of the partners shall be authorized to be in 
charge (referred as Lead Partner or Partner-In-
Charge); and this authorization shall be 
evidenced by submitting a power of attorney, as 
per the format in Section 5, signed by legally 
authorized signatories of all the partners; 
 

c) the Partner-In-Charge/Lead Partner shall meet 
all the Qualification Requirements by itself and 
each of the other partners shall  meet at least 
25% of the technical or financial qualification 
requirements; 
 

d) the Partner-In-Charge shall be authorized to 
incur liabilities and receive instructions for and 
on behalf of any or all partners of the joint 
venture and the entire execution of the Contract 
including payment shall be done exclusively 
with the partner-in-charge. The partner-in-
charge cannot transfer his responsibility / 
authority to any other partners during the 
currency of the contract; 
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e) all partners of the joint venture shall be jointly 
and severally liable for the execution of the 
Contract in accordance with the Contract terms, 
and a relevant statement to this effect shall be 
included in the authorization mentioned under 
(b) above as well as in the Bid Form and the 
Form of Agreement (in case of successful bid);  
and 
 

f) a copy of the undertaking / agreement entered 
into by the joint venture partners, as per the the 
format in Section 5,  shall be submitted with the 
bid. 

 
  4.3 Bidders shall also submit proposals of work methods 

and schedule, in sufficient detail to demonstrate the 
adequacy of the bidders' proposals to meet the 
technical specifications and the completion time 
referred to in Sub-Clause 1.2 above. 
 

  4.4 Qualification will also be based on meeting all the 
following minimum criteria regarding the Bidder's 
general and particular experience, personnel and 
equipment capabilities and financial position as 
demonstrated by the Bidder's responses in the 
corresponding schedules to the Bid.   
 
The Owner reserves the right to waive minor 
deviations if they do not materially affect the 
capability of a Bidder to perform the Contract. 
 

  4.5 Experience of the Bidder 
 
The Bidder and in case of JV, the Partner-in-charge, 
shall meet the following minimum qualification 
criteria: 
    
(a) Technical Qualification Requirements 
 

As indicated in the BDS. 
 

(b) Financial Qualification Requirements 
 
As indicated in the BDS. 
 

  4.6 Qualification of Associate Contractors/ 
Manufacturer's 
 
A list of approved manufacturers, if applicable, 
whose products only are to be supplied is indicated 
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in the technical specifications. The Employer may 
approve alternative suppliers in case of closure/ 
merger of the specified makes. The Employer may 
also approve alternative suppliers, if the credentials 
of the Supplier are established to the satisfaction of 
the Employer based on documentary evidence and / 
or factory assessment of the Supplier. The Bidders at 
the time of Bid submission may propose alternative 
Suppliers with the proviso that if the proposed 
Supplier is not acceptable to the Employer, the 
Bidder will supply the material from the suppliers in 
the Employer’s approved list without any cost 
implications. 
 
The manufacturer’s authorisation shall be furnished 
by the bidder along with the offer in the formats 
provided in this bidding document. 
 

5 One Bid per 
Bidder 

5.1 Each bidder shall submit only one bid either by itself, 
or as a partner in a joint venture or as a responsible 
officer in the management of the company. A bidder 
who submits or participates in more than one bid 
other than alternatives pursuant to Sub-Clause 17.1 
will be disqualified. 
 

6. Cost of 
Bidding 

6.1 The bidder shall bear all costs associated with the 
preparation and submission of its bid and the 
Employer will in no case be responsible or liable for 
those costs. 
 

7. Site Visit 7.1 The bidder is advised to visit and examine the Site of 
Works and its surroundings and obtain for itself on 
its own responsibility all information that may be 
necessary for preparing the bid and entering into a 
contract for the Works. The costs of visiting the Site 
shall be at the bidder's own expense and at his own 
risk. 
 

  7.2 The bidder and any of its personnel will be granted 
permission by the Employer to enter upon its 
premises and lands for the purpose of such 
inspection, but only upon the express condition that 
the bidder, its personnel, will release and indemnify 
the Employer and its personnel from and against all 
liability in respect thereof and will be responsible for 
death or personal injury, loss of or damage to 
property and any other loss, damage, costs and 
expenses incurred as a result of the inspection. 
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  7.3 The Employer may conduct a Site visit concurrently 
with the Pre-Bid Meeting referred to in Clause 18. 

 
B. BIDDING DOCUMENTS 

 
8. Content of 

Bidding 
Documents 

8.1 The bidding documents are those stated below, and 
should be read in conjunction with any Addenda 
issued in accordance with Clause 10. 
 

    Notice Inviting Tenders (NIT) 
  Section 

Section 
Section 
Section 
Section 
 
 
Section 
Section 
 
Section 
Section 
 
 
 

1. 
2. 
3. 
4. 
5. 
 
 
6. 
7. 
 
8. 
9. 

Instructions to Bidders 
General Conditions of Contract 
Conditions of Particular Application 
Technical Specifications 
Forms of Bid, Appendix to Bid, Integrity 
Pact, Forms for Joint Venture and Bid 
Security 
Form of Agreement 
Forms of Performance Bank Guarantee and 
Bank Guarantee for Advance Payment 
Schedules of Supplementary Information 
Preamble to Price Schedule and Schedule 
of Prices (including Bill of Quantities) 
 
The above sections shall be arranged in 
Volumes as described in BDS. 
 
 

   The bidder is expected to examine carefully the 
contents of the Bidding documents. Failure to 
comply with the requirements of bid submission will 
be at the bidder's own risk.  
 
Pursuant to Clause 27, bids which are not 
substantially responsive to the requirements of the 
bidding documents shall be rejected. 
 

9. Clarification 
Of Bidding 
Documents 
 

9.1 A prospective bidder requiring any clarification of 
the bidding documents may notify the Employer in 
writing at the Employer's address indicated in BDS. 
The Employer will respond to any request for 
clarification, which it receives as described in BDS. 
Copies of the Employer's response will be forwarded 
to all purchasers of the bidding documents, including 
a description of the enquiry. 

    
10. Amendment 

of Bidding 
Documents 

10.1 At any time prior to the deadline for submission of 
bids, the Employer may, for any reason, whether at 
its own initiative or in response to a clarification 
requested by a prospective bidder, or based on the 
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proceedings of the pre-bid meeting modify the 
bidding documents by issuing addenda. 
 

  10.2 Any addendum thus issued shall be part of the 
bidding documents pursuant to Sub-Clause 8.1, and 
shall be communicated by the Employer in writing 
to all purchasers of the bidding documents. 
Prospective bidders shall acknowledge receipt of 
each addendum to the Employer. 
 

  10.3 To afford prospective bidders reasonable time in 
which to take an addendum into account in preparing 
their bids, the Employer may extend the deadline for 
submission of bids, in accordance with Clause 21. 

 
C. PREPARATION OF BIDS 

 
11. Language of Bid 11.1 The bid, and all correspondence and documents, 

related to the bid, exchanged between the bidder and 
the Employer shall be written in the English 
language. Supporting documents and printed 
literature furnished by the bidder may be in another 
language provided they are accompanied by an 
accurate translation of the relevant passages in the 
English language, in which case, for purposes of 
interpretation of the bid, the English translation shall 
prevail. 
 

12. Documents 
Comprising 
The Bid 

12.1 The bidder shall submit Bid Form, Bid security, 
Integrity Pact, Appendix to Bid, the information on 
eligibility and qualification, schedules of 
supplementary information, including those for 
alternatives, where proposed by the bidder and any 
other materials required to be completed and 
submitted by Bidders in accordance with these 
Instructions to Bidders. The documents listed under 
Section 5 (Bid Security and Integrity Pact) shall be 
in the format provided. Information on pending 
litigation and Priced Bill of Quantities, Price Bids for 
alternatives where proposed by the bidder and any 
other material required to be completed.  
 
The Guaranteed Technical Particulars, where sought 
for, shall also be submitted in a soft  copy (Memory 
Stick). However, the contents of the hard copy shall 
govern for the purpose of evaluation. 
 
The filled up price schedule shall also be submitted 
in soft copy (Memory Stick). However, the contents 
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of the hard copy shall govern for the purpose of 
evaluation. 
 
 

13. Bid Prices 13.1 
 
 
 
 
13.2 
 

Unless stated otherwise in the Bidding documents, 
the Contract shall be for the whole Works as 
described in Sub-Clause 1.1, based on the schedule 
of unit rates and prices submitted by the bidder. 
 
The Bidder must quote unit Free at Site (FAS) prices 
of all items (along with Ex-works prices) for delivery 
of items to the actual site of erection including any 
storage, carriage (during transit and at site) by head 
load (if any) charges etc. as may be necessary. The 
unit FAS price shall comprise of the following 
components: 
 
Ex-works price, packing and forwarding charges, 
railway freight, transport charges to actual work site, 
storage as and where necessary, any pandemic 
related costs, charges for transit insurance against all 
risks and storage after receipt of equipment at 
destination stores, all taxes, duties and levies. 
Insurance of materials/ equipment/ goods at site is a 
mandatory requirement of the Royal Government of 
Bhutan. 
 

  13.3 The bidder shall fill in rates and prices for all items 
of the Works described in the Bill of Quantities. 
Items against which no rate or price is entered by the 
bidder will not be paid for by the Employer when 
executed and shall be deemed covered by the other 
rates and prices in the Bill of Quantities. 
 

  13.4 All duties, taxes and other levies payable by the 
Contractor in Bhutan under the Contract, or any other 
clause, as of the date 28 days prior to the deadline for 
submission of bids shall be included in the rates and 
prices and the total bid price submitted by the bidder, 
and the evaluation and comparison of bids by the 
Employer shall be made accordingly. It is the 
responsibility of the Bidder to ascertain the value of 
applicable tax rates (Bhutan Sales Tax and / or 
Customs Duty and or any other applicable taxes / 
duties) for various items under Price Schedule and 
indicate the same in the price schedules. It shall be 
noted that payment towards such taxes / duties in 
Bhutan, will be limited to the value obtained by using 
the rate quoted in the Bid, unless there is any change 
in rates notified by relevant authorities after the date 
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28 days prior to the submission of Bids. In the event 
of such change by relevant authorities, the 
differential amount (increase or decrease) will be 
based on the differential rates between revised 
notified value and the maximum of (i) the rates 
assumed by the Bidder in its offer and (ii) the actual 
rate prevalent at the time 28 days prior to the due date 
of bid submission.  
 

  13.5 The rates and prices quoted by the bidder should be 
firm unless otherwise explicitly provided for as 
subject to adjustment during the performance of the 
Contract in accordance with Clause 70 of the 
Conditions Particular Application (Section 3).  
 

14. Currency of 
Bid and  
Payment 

14.1 The unit rates and the prices shall be quoted by the 
bidder entirely in Bhutanese Ngultrum and the 
payment will be made in Bhutanese Ngultrum. 
  

 
15. Bid Validity 15.1 Bids shall remain valid till the date as indicated in 

BDS.  
 

  15.2 In exceptional circumstances, prior to expiry of the 
original bid validity period, the Employer may 
request that the bidders to extend the period of 
validity for a specified additional period. The request 
and the responses thereto shall be made in writing. A 
bidder may refuse the request without forfeiting its 
bid security. A bidder agreeing to the request will not 
be required or permitted to modify its bid, but will be 
required to extend the validity of its bid security for 
the period of the extension, and in compliance with 
Clause 16 in all respects. 
 

16. Bid Security 16.1 The bidder shall furnish, as part of its bid, a bid 
security in the amount as indicated in BDS.  
 

  16.2 The Bid Security shall, at the bidder's option, be in 
the form of a banker's certified cheque, cash warrant, 
standby letter of credit or bank guarantee drawn in 
favour of “Bhutan Power Corporation Limited, 
Thimphu, Bhutan” payable at any Bank/Financial 
Institution in Thimphu, Bhutan. The format of the 
bank guarantee shall be in accordance with the 
sample form of Bid Security included in Section 5. 
Letters of credit and bank guarantees issued, as 
surety for the bid shall be valid till the date as 
indicated in BDS. 
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Bid Security, provided by the bidder shall be from a 
Bank/Financial Institution in Bhutan. 
 

  16.3 Any bid not accompanied by an acceptable bid 
security shall be rejected by the Employer as non-
responsive. 
 

  16.4 The bid securities of unsuccessful bidders shall be 
returned after signing of the Contract and submission 
of the Performance Security by the successful bidder, 
in any case not later than the expiration of the period 
of bid security validity. 
 

  16.5 The bid security of the successful bidder will be 
returned upon furnishing required performance 
security and signing of the Contract by bidder. 
  

  16.6 The bid security may be forfeited 
 
(a) if the bidder withdraws its bid during the 

period of bid validity; or 
 
(b) if the bidder does not accept the correction of 

its bid price, pursuant to Sub-Clause 28.2; or 
 
(c) in the case of a successful bidder, if he fails 

within the specified time limit to 
 

(i) sign the Agreement, or 
(ii) furnish the required performance 

security. 
 

17. Alternative 
Proposals by 
Bidders 

17.1 Bidders wishing to offer technical alternatives to the 
requirements of the bidding documents must first 
price the Employer's design as described in the 
bidding documents and shall further provide all 
information necessary for a complete evaluation of 
the alternative by the Employer, including drawings, 
design calculations, technical specifications, 
breakdown of prices, and proposed construction 
methods. Only the technical alternatives, if any, of 
the lowest evaluated bidder conforming to the basic 
technical requirements shall be considered by the 
Employer for adoption, at the sole discretion of the 
Employer. 
 

18. Pre- Bid Meeting 18.1 The bidder or its official representative is invited to 
attend a pre-bid meeting, which shall take place on 
date / time and place as indicated in BDS. To provide 
Bidders with an opportunity to visit site and assess 
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the project requirements prior to the pre-bid meeting, 
a joint site visit shall be arranged by the Employer 
from date / time and to the places as indicated in BDS 
or on any other dates / places as amended. Bidders 
wishing to participate in the joint site visit are 
required to furnish the identification and other details 
of the representatives to the Employer at least 3 days 
in advance, if the Bidder requires any letter from the 
Employer to the relevant authorities, for obtaining 
special permit. Also, bidders wishing to participate 
in the joint site visit are required to reach the area of 
site visit as indicated in BDS by date / time as 
indicated in BDS. It is not mandatory to undertake 
the joint site visit and / or attending the pre-bid 
meeting and the attendance for the site visit / pre-bid 
meeting shall not in any way affect the qualification 
of the Bidders. While Bidders are advised to take 
advantage of the joint site visit organized by the 
Employer, any Bidder, who wishes to undertake any 
separate site visit either due to its inability to 
participate in the joint site visit or for any other 
reason, may pursuant to Clause 7 undertake the same, 
by giving at least 7 days notice to the Employer along 
with the identification and other details of the 
bidder’s representative, if Bidder requires any letter 
from the Employer to the relevant authorities for 
obtaining special permit. However, requests for site 
visits shall be entertained by the Employer, if the 
same are received by the Employer at least 7 days 
prior to the deadline of Bid submission.     
 

  18.2 The purpose of the meeting will be to clarify issues 
and to answer questions on any matter that may be 
raised at that stage. 
 

  18.3 The bidder is requested to submit any query in 
writing, to reach the Employer not later than as per 
BDS. 
 

  18.4 Proceedings of the meeting, including the text of the 
questions raised and the responses given, will be 
transmitted without delay to all purchasers of the 
bidding documents. Any modification of the bidding 
documents listed in Sub-Clause 8.1 which may 
become necessary as a result of the pre-bid meeting 
shall be made by the Employer exclusively through 
the issue of an Addendum pursuant to Clause 10 and 
not through the minutes of the pre-bid meeting. 
 



Volume I / Section 1 / Page 14 of 22 
 

  18.5 Bidders are advised to attend the pre-bid meeting. 
However, non-attendance at the pre-bid meeting will 
not be a cause for disqualification of a bidder. 
 

  18.6 All costs associated with attending the pre-bid 
meeting and / or site visits shall be borne by the 
Bidder. It shall be noted that the Employer’s issuance 
of letter for obtaining permits shall not be construed 
as Employer’s commitment or obligation to arrange 
for the permits from the relevant Authorities, 
especially in the absence of any statutory 
requirements not being met by the Bidder. 
    

19. Format and 
Signing of 
Bid 

19.1 The bidder shall prepare ONE original and TWO 
copies of the Bid documents as described in Clause 
12 of these Instructions to Bidders, and clearly 
marked "ORIGINAL" and "COPY". In the event of 
discrepancy between them, the original shall prevail. 
 

  19.2 The original and all copies of the bids shall be typed 
or written in indelible ink (in the case of copies, 
photostats are also acceptable) and shall be signed by 
a person or persons duly authorised to sign on behalf 
of the bidder, pursuant to Sub-Clause 4.1 (a) or 4.2 
(b), as the case may be.  
 

  19.3 The bids shall contain no alterations, omission or 
additions, except those to comply with instructions 
issued by the Employer, or as necessary to correct 
errors made by the bidder, in which case such 
corrections shall be initialed by the person or persons 
signing the bid. 
 

 
D. SUBMISSION OF BIDS 

 
20. Sealing and  

Marking of Bids 
20.1 The bidder shall seal the original and each copy of 

the bid in an inner and an outer envelope, duly 
marking the envelopes as " BID - ORIGINAL " and 
" BID - COPY". 
 

  20.2 The inner and outer envelopes shall 
 

   (a) be addressed to the Employer at the address 
indicated in BDS. 

 
(b) bear the identification as indicated in BDS: 
 

  20.3 In addition to the identification required in Sub-
Clause 20.2, the inner envelope shall indicate the 
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name and address of the bidder to enable the bid to 
be returned unopened in case it is declared "late" 
pursuant to Clause 22. 
 

  20.4 If the outer envelope is not sealed and marked as 
above, the Employer will assume no responsibility 
for the misplacement or premature opening of the 
bid. 
 

21. Deadline for 
Submission of 
Bids 

21.1 Bids must be received by the Employer at the address 
specified as per ITB clause 20.2 (a) above no later 
than the date and time as indicated in BDS.  
 

  21.2 The Employer may, at his discretion, extend the 
deadline for submission of bids by issuing an 
addendum in accordance with Clause 10 in which 
case all rights and obligations of the Employer and 
the bidders previously subject to the original 
deadline will thereafter be subject to the deadline as 
extended. 
 

22. Late Bids 22.1 Any bid received by the Employer after the deadline 
for submission of bids prescribed in Clause 21 will 
be rejected and returned unopened to the bidder. 
 

23. Modification 
and With- 
drawal of Bids 

23.1 The bidder may modify or withdraw its bid after bid 
submission, provided that written notice of the 
modification or withdrawal is received by the 
Employer prior to the deadline for submission of 
bids. 
 

  23.2 The bidder's modification or withdrawal notice shall 
be prepared, sealed, marked and delivered in 
accordance with the provisions of Clause 20, with the 
outer and inner envelopes additionally marked 
"MODIFICATION" or "WITHDRAWAL", as 
appropriate. A withdrawal notice may also be sent by 
fax but must be followed by a signed confirmation 
copy. 
 

  23.3 No bid may be modified/withdrawn by the bidder 
after the deadline for submission of bids. 
 

  23.4 Withdrawal of a bid during the interval between the 
deadline for submission of bids and the expiration of 
the period of bid validity specified in the Form of Bid 
may result in the forfeiture of the bid security 
pursuant to Clause 16. 
 

E. BID OPENING AND EVALUATION 
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24. Bid Opening – 

Opening of Bids 
24.1 The Employer will open the bids, including technical 

modifications made pursuant to Clause 23, in the 
presence of bidders' representatives who choose to 
attend, at the time, date and in the place specified in 
the BDS. The bidders' representatives who are 
present shall sign an attendance sheet evidencing 
their attendance. 
 

  24.2 Envelopes marked "WITHDRAWAL" shall be 
opened and read out first. Bids for which an 
acceptable notice of withdrawal has been submitted 
pursuant to Clause 23 shall not be opened. 
 

  24.3 The bidders' names, technical bid modifications and 
withdrawals, the presence or absence of bid security 
and Integrity Pact, the bid prices, the total amount of 
each, any discount and such other details as the 
Employer may consider appropriate, will be 
announced and recorded by the Employer at the 
opening. The bidder's representatives will be 
required to sign the record. 
 

  24.4 The Employer shall prepare, besides the record of bid 
opening, minutes of the bid opening, including the 
information disclosed to those present in accordance 
with Sub-Clause 24.3. 
 

25. Process to be 
Confidential 

25.1 Information relating to the examination, 
clarification, evaluation and comparison of bids and 
recommendations for the award of a contract shall 
not be disclosed to bidders or any other persons not 
officially concerned with such process until the 
award to the successful bidder has been announced. 
Any effort by a bidder to influence the Employer's 
processing of bids or award decisions may result in 
the rejection of the bidder's bid. 
 

26. Clarification 
of Bids 

26.1 To assist in the examination, evaluation and 
comparison of bids, the Employer may, at its 
discretion, ask any bidder for clarification of its bid, 
including but not limited to (a) during evaluation of 
Technical aspects any information on the technical 
data/information provided, qualifying requirements 
and/or deviations taken by the Bidder or any other 
clarification deemed fit by the Employer and (b) 
during evaluation of Prices breakdowns of unit rates 
or any other clarifications deemed fit by the 
Employer. The request for clarification and the 
response shall be in writing or by fax, but no change 
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in the price or substance of the bid shall be sought, 
offered or permitted except as required to confirm the 
correction of arithmetic errors discovered by the 
Employer in the evaluation of the bids in accordance 
with Clause 28. Also seeking of any clarifications 
shall not be construed as the Bidder having met 
all/any qualification requirements and the 
Employer’s seeking such clarifications is without 
prejudice to the Employer’s right to reject Bids 
which are not substantially responsive at the time of 
original Bid submission.  
 

27. Preliminary 
Examination 
of Bids and 
Determination 
of Responsiveness 

27.1 Prior to the detailed evaluation of bids (during 
evaluation of technical Bids as well as the Financial 
Bids as appropriate), the Employer will determine 
whether each bid (i) meets the eligibility criteria; (ii) 
has been properly signed; (iii) is accompanied by the 
required securities; (iv) is substantially responsive to 
the requirements of the bidding documents; and (v) 
provides any clarification and/or substantiation that 
the Employer may require pursuant to Clause 26.  
 

  27.2 A responsive bid is one which conforms to the terms, 
conditions and specifications of the bidding 
documents, without material deviation or 
reservation.  A material deviation or reservation is 
one (i) which affects in any substantial way the 
scope, quality or performance of the Works; (ii) 
which limits in any substantial way, inconsistent 
with the bidding documents, the Employer's rights or 
the bidder's obligations under the Contract; or (iii) 
whose rectification would affect unfairly the 
competitive position of other bidders presenting 
substantially responsive bids. 
 

  27.3 If a bid is not responsive, it will be rejected by the 
Employer, and may not subsequently be made 
responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 
 

28. Correction of 
Errors 

28.1 Bids determined to be substantially responsive will 
be checked by the Employer for any arithmetic 
errors. Arithmetic errors will be rectified on the 
following basis. If there is a discrepancy between the 
unit rate and the total cost per item that is obtained 
by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost per item will be 
corrected unless in the opinion of the Employer there 
is an obvious misplacement of the decimal point in 
the unit rate, in which case the total cost per item as 
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quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount 
and the sum of total costs per item, the sum of the 
total costs per item shall prevail and the total bid 
amount will be corrected. 
 

  28.2 The amount stated in the Form of Price Bid will be 
adjusted by the Employer in accordance with the 
above procedure for the correction of errors and, 
shall be considered as binding upon the bidder. If the 
bidder does not accept the corrected amount of bid, 
its bid will be rejected, and the bid security may be 
forfeited in accordance with Sub-Clause 16.6 (b). 
 

29. Evaluation 
and 
Comparison 
of Bids 

29.1 The Employer will evaluate and compare only the 
bids determined to be responsive in accordance with 
Clause 27.  

  29.2 In evaluating the bids, the Employer will determine 
for each bid the Evaluated Bid Price by adjusting the 
Bid Price as follows : 
 

   (a) making any correction for errors pursuant to 
Clause 28; 
 

(b) excluding Provisional Sums and the provision, 
if any, for Contingencies in the Summary Bill 
of Quantities, but including Daywork, where 
priced competitively; 
 

(c) making an appropriate adjustment for any 
other acceptable variations, deviations or 
alternative offers submitted in accordance with 
Clause 17; and 
 

(d) applying any discounts offered by the bidder 
for the award.  

 
  29.3 The Employer reserves the right to accept or reject 

any variation or deviations. Variations and other 
factors which are in excess of the requirements of the 
bidding documents or otherwise result in the accrual 
of unsolicited benefits to the Employer shall not be 
taken into account in bid evaluation. 
 

  29.4 The estimated effect of the price adjustment 
provisions of the Conditions of Contract, applied 
over the period of execution of the Contract, shall not 
be taken into account in bid evaluation. 
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  29.5 If the bid of the successful bidder is seriously 
unbalanced in relation to the Engineer's estimate of 
the cost of work to be performed under the Contract, 
the Employer may require the bidder to produce 
detailed price analyses for any or all items of the Bill 
of Quantities, to demonstrate the internal consistency 
of those prices with the construction methods and 
schedule proposed. After evaluation of the price 
analyses, the Employer may require that the amount 
of the performance security set forth in Clause 34 be 
increased at the expense of the successful bidder to a 
level sufficient to protect the Employer against 
financial loss in the event of default of the successful 
bidder under the Contract. 

 
F. AWARD OF CONTRACT 

 
30. Award 30.1 Subject to Clause 31, the Employer will award the 

Contract to the bidder whose bid has been 
determined to be substantially responsive to the 
bidding documents and who has offered the Lowest 
Evaluated Bid Price, provided that such bidder has 
been determined to be (i) eligible in accordance with 
the provisions of Sub-Clause 2.1; and (ii) qualified in 
accordance with the provisions of Clause 4.  
 

31. Employer's 
Right to 
Accept any 
Bid and to 
Reject any 
or  all Bids 

31.1 Bids will be rejected if: 
 

 
a) Any conditional bids other than those offering 

conditional discounts pursuant to Clause 29.2 
(d) 

b) Bids that do not comply with completion time  
 

  31.2 Notwithstanding Clause 30, the Employer reserves 
the right to accept or reject any bid, and to annul the 
bidding process and reject all bids, at any time prior 
to award of Contract, without thereby incurring any 
liability to the affected bidder or bidders or any 
obligation to inform the affected bidder or bidders of 
the grounds for the Employer's action. 
 

32. Notification of 
Award 

32.1 Prior to expiration of the period of bid validity 
prescribed by the Employer, the Employer will 
notify the successful bidder through letter 
(hereinafter called the “Letter of Acceptance”) that 
its bid has been accepted. This Letter of Acceptance 
may also seek for pre-award discussions.     
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  32.2 The notification of award through Letter of 
Acceptance will constitute the formation of the 
Contract. 
 

  32.3 Upon the furnishing of a performance security by the 
successful bidder, the Employer will promptly notify 
the other bidders that their bids have been 
unsuccessful. 
 

33. Signing of 
Agreement 

33.1 At the same time that the Employer notifies the 
successful bidder that its bid has been accepted. The 
Employer will intimate the date of signing of the 
agreement to the Bidder. 
 

  33.2 The Agreement shall be signed within twenty eight 
(28) days of receipt of Letter of Acceptance from the 
Employer. 
  

34. Performance 
Security 

34.1 Within twenty eight (28) days of receipt of the Letter 
of Acceptance from the Employer, the successful 
bidder shall furnish to the Employer a performance 
security in an amount of ten (10) percent of the 
Contract Price in accordance with the Conditions of 
Contract. The form of performance security provided 
in Section 8 of the bidding documents shall be used. 
 
Performance Security, provided by the successful 
bidder, shall be from a Bank/Financial Institution in 
Bhutan. 
 

  34.2 Failure of the successful bidder to comply with the 
requirements of Clauses 33 or 34 shall constitute 
sufficient grounds for the annulment of the award 
and forfeiture of the bid security. 
 

35. Fraud & Corruption   
  35.1 It is Royal Government of Bhutan’s (RGoB) policy 

to require that Employers, Bidders, Suppliers, 
Contractors and their Subcontractors observe the 
highest standards of ethics during the procurement 
and execution of contracts. In pursuance to this 
policy the Employer/RGoB: 
 
(a) defines, for the purposes of this  provision, the 

terms set forth below as: 
 

(i) “corrupt practice” is the offering, giving, 
receiving or soliciting, directly or indirectly, 
of anything of value to  influence improperly 
the actions of another party; 
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(ii) “fraudulent practice” is any intentional act or 

omission, including a misrepresentation, that 
knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a 
financial or other benefit or to avoid an 
obligation; 
 

(iii) “collusive practice” is an arrangement 
between two or more parties designed to 
achieve an improper purpose, including to 
influence improperly the actions of another 
party’ 
 

(iv) “coercive practice” is impairing or harming, 
or threatening to impair or harm, directly or 
indirectly, any party or the property of the 
party to influence improperly the action of a 
party; 
 

(v) “obstructive practice” is deliberately 
destroying, falsifying, altering or concealing 
of evidence material to the investigation or 
making false statements to investigators in 
order to materially impede any investigation 
into allegations of a corrupt, fraudulent, 
coercive or collusive practice; and/or 
threatening, harassing or intimidating any 
party to prevent it from disclosing its 
knowledge of matters relevant to 
investigation or from pursuing the 
investigation; or  acts intended to materially 
impede the exercise of the inspection and 
audit rights of the Employer or any 
organization or person appointed by the 
Employer. 

 
(b) will reject a proposal for award if it  determines 

that the bidder recommended for award has, 
directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive or obstructive 
practices in competing for the contract in 
question. 
 

(c) will sanction a firm or an individual, including 
declaring them ineligible, either indefinitely or 
for a stated period of time, to be awarded a 
contract if it at any time determines that they 
have, directly or through an agent, engaged in 
corrupt, fraudulent, collusive, coercive or 
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obstructive practices in competing for, or in 
executing contract; 
 

(d) will have the right to require that a provision be 
included in the bidding documents and in 
contracts, requiring bidders, suppliers, 
contractors and their subcontractors to permit 
the Employer, any organization or person 
appointed by the Employer and/or any relevant 
RGoB agency to inspect their accounts and 
records and other documents relating to the bid 
submission and contract performance and to 
have them audited by auditors appointed by the 
Employer; 
 

(e) requires that bidders, as a condition to admission 
to eligibility, execute and attach to their bids an 
Integrity Pact Statement in the form provided in 
the Instructions to bidders. 
 

(f) will report any case of corrupt, fraudulent, 
collusive, coercive or obstructive practice to 
relevant RGoB agencies, including but not 
limited to the Anti-Corruption Commission 
(ACC) of Bhutan, for necessary action in 
accordance with the statutes and provisions of 
the relevant agency. 
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BIDDING DATA SHEET (BDS) 
 

A. General 

ITB 1.1  
 

The Works are “Supply of towers and erection, testing and 
commissioning of one  no. 220 kV Double Circuit Transmission 
line from Pothead Yard of Chukkha Power House in Chukkha to 
upcoming substation at Jamjee, Thimphu (approximately 35 
km).” 
 
This project is being implemented and financed by BPC. 
 

ITB 1.2 The contract period is 18 months.  

ITB 4.1 The Bhutanese Partner – in – Charge shall be Large – W4. 
 
The Bhutanese JV Partner shall be Large – W4 or W3.  
 

ITB 4.2 Joint Venture (JV) Bids are permitted: No  

ITB 4.5 (a) The Technical Qualification Requirements are as per Appendix 1.  

ITB 4.5 (b) The Financial Qualification Requirements are as per Appendix 1. 

B. Bidding Documents 

ITB 8.1 The sections are arranged as per following volumes.  
 
Section 1, 2, 3, 4, 5, 6, 7,  8 and 9 in one document. No Volumes are 
applicable. 
 

ITB 9.1 The Employer’s address for clarification is:  
 
General Manager 
Transmission Construction Department 
Transmission Services 
Bhutan Power Corporation Limited 
Thimphu, Bhutan 
Telephone:+975-2-330176/ 322046; Email: shamsherpradhan@bpc.bt 
 
The Employer will respond to any request for clarification, which it 
receives on or before January 24, 2022. 

C. Preparation of Bids 

ITB 15.1 The Bids shall remain valid till May 9, 2022.  

ITB 16.1 & 16.2 The bidder shall furnish, as part of its bid, a bid security in the amount of 
Nu. 7,000,000 (seven million) only. 
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Letters of credit and bank guarantees issued, as surety for the bid shall be 
valid till June 8, 2022.  
 

ITB 18.1 Pre-bid Meeting shall be held on January 24, 2022 at the Conference 
Hall of BPC, Thimphu or on any other dates /address as amended. 
 
A joint site visit shall be arranged by the Employer from January 23, 2022 
or on any other dates as amended. The joint site visit to transmission line 
route shall be made or on any other places as amended. 
 
bidders wishing to participate in the joint site visit are required to reach 
Chukkha by January 22, 2022. 
 

ITB 18.3 The bidder is requested to submit any query in writing, to reach the 
Employer not later than the Pre-Bid Meeting (January 24, 2022) 

D. Submission of Bids 

ITB 20.2 (a) The inner and outer envelopes, for the purpose of Bid submission, shall bear 
the Employer’s address:  

 
General Manager 
Transmission Construction Department 
Transmission Wing 
Bhutan Power Corporation Limited 
Thimphu, Bhutan 
 

ITB 20.2 (b) The inner and outer envelopes shall bear the following identification :  
 

Tender Name:  Supply of towers and erection, testing and 
commissioning of one  no. 220 kV Double Circuit Transmission 
line from Pothead Yard of Chukkha Power House in Chukkha to 
upcoming substation at Jamjee, Thimphu. 

 
Tender Number : BPC/TS/TCD/2022/TENDER-01 

 
DO NOT OPEN BEFORE: 1600 Hrs. on February 8, 2022 

 
ITB 21.1 Bids must be received by the Employer no later than 1500 Hrs. on 

February 8, 2022.  
 

E. Bid Opening and Evaluation 

ITB 24.1 The Bid opening shall take place at 1600 Hrs. on February 8, 2022 in 
Conference Hall of BPC at Thimphu. 
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Appendix 1 

 
Qualification Requirements 

 
(a) Technical  
 
 As a minimum qualifying requirement, the bidder should have successfully 

carried out, as a prime contractor, the execution of at least one project of the 
similar nature and complexity in hilly areas comparable to the proposed 
project during the last Ten years. This experience should include the 
following: 

 
i)     Erection  of the Transmission Line 

 
Surveyed, optimised tower locations, constructed foundations and based 
thereon, erected, strung and commissioned not less than 30 km of 220  kV 
or higher transmission lines in hilly areas and the lines erected by the Bidder 
should have been in satisfactory operation for a minimum period of one (1) 
year as on the date of bid opening.  

 
ii)      Supply of towers 

 
The Bidder should have its own manufacturing facilities for the Transmission Line 
towers and tower parts  having the following minimum manufacturing capacities 
and manufacturing experience:- 
 

(i) Manufacturing capacity per financial  year:  3126 MT 
(ii) Manufacturing experience: Average quantity of latticed steel structures 

(transmission line tower parts, microwave tower parts, substation structures etc.) 
manufactured per financial year, during the last three financial years should not 
be less than 1563 MT. 

 
(b) Financial 

 
i) The Bidder and in case of JV, the Partner-in-Charge should have an 

Minimum Average Annual Turnover (defined as billing for works in 
progress and completed) over last five years of Nu. 365 (three hundred 
sixty five) million. For the purpose of assessing the average annual turn-
over, average of three highest-turnover years out of the recent five years will 
be considered.  
 

ii) The Bidder should meet the construction cash flow for a period of three 
months, estimated as Nu. 60 (sixty) million. The same shall be 
demonstrated by: 

 
a) Banker’s certificate (in the format provided in this bid document) providing 

the details of the fund-based credit facilities available from Banker(s) 
indicating the total credit available, utilisation as of date (60 days (or later) 
prior to the date of bid opening) and the balance available along with the 
Banker’s assurance for support to meet the construction cash flow for the 
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project duration. The Employer reserves the right to seek reconfirmation of 
the credit facilities from the Banker(s), during the evaluation and / or prior 
to award in case of successful bidder; and 

 
b) Liquid assets determined from the audited balance sheet of the recent 

financial year. 
 

The recent five years audited balance sheet submitted shall demonstrate the soundness 
of the Bidder's position, showing long term profitability. Net Worth for recent 3 
financial years should be positive. 

 
The Bidder shall fill the above information in the relevant Bid Schedules and submit 
banker’s certificate in the format provided in the bidding document. 
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FOREWORD 
The terms of the Fourth Edition of the Conditions of Contract for Works of Civil 
Engineering Construction have been prepared by the Fédération Internationale 
des Ingénieurs Conseils (FIDIC) and are recommended for general use for the 
purpose of construction of such works where tenders are invited on an 
international basis. The Conditions, subject to minor modifications, are also 
suitable for use on domestic contracts. 

The version in English of the Conditions is considered by FIDIC as the official 
and authentic text for the purpose of translation. 

In the preparation of the Conditions it was recognised that while there are 
numerous Clauses which will be generally applicable there are some Clauses 
which must necessarily vary to take account of the circumstances and locality of 
the Works. The Clauses of general application have been grouped together in this 
document and are referred to as Part I — General Conditions. They have been 
printed in a form which will facilitate their inclusion as printed in the contract 
documents normally prepared. 

The General Conditions are linked with the Conditions of Particular 
Application, referred to as Part II, by the corresponding numbering of the 
Clauses, so that Parts I and II together comprise the Conditions governing the 
rights and obligations of the parties. 

Part II must be specially drafted to suit each individual Contract. 

When dredging and certain types of reclamation work are involved special 
consideration must be given to Part II. 

To assist in the preparation of Part II explanatory material and example clauses 
are published with the Conditions in a separately bound document entitled 
"Conditions of Contract for Works of Civil Engineering Construction, Part II — 

Conditions of Particular Application, with Guidelines for preparation of Part II 
Clauses, Fourth Edition". 

FIDIC has published a "Guide to the Use of FIDIC Conditions of Contract for Works 
of Civil Engineering Construction" which includes comments on the provisions of the 
Fourth Edition of the Conditions. Users of the Fourth Edition may find it 
helpful to refer to this Guide. 

It may also be helpful for users to refer to other FIDIC publications, such as: 

Tendering Procedure (First Edition 1982) 
Construction, Insurance and Law (1986) 

FIDIC gratefully acknowledges the suggestions and comments it has received 
during the preparation of this edition from European International Contractors 
(EIC) as mandatory of Confederation of International Contractors Associations 
(CICA) with participation of Associated General Contractors of America 
(AGC). 

© FIDIC 1987 
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PART I - GENERAL CONDITIONS 

Definitions and Interpretation 
Definitions 1.1 In the Contract (as hereinafter defined) the following words and expressions shall 

have the meanings hereby assigned to them, except where the context otherwise 
requires: 
(a) (i) "Employer" means the person named as such in Part II of these Conditions 

and the legal successors in title to such person, but not (except with the consent 
of the Contractor) any assignee of such person. 
(ii) "Contractor" means the person whose tender has been accepted by the 
Employer and the legal successors in title to such person, but not (except with 
the consent of the Employer) any assignee of such person. 
(iii) "Subcontractor" means any person named in the Contract as a 
Subcontractor for a part of the Works or any person to whom a part of the 
Works has been subcontracted with the consent of the Engineer and the legal 
successors in title to such person, but not any assignee of any such person. 
(iv) "Engineer" means the person appointed by the Employer to act as 
Engineer for the purposes of the Contract and named as such in Part II of 
these Conditions. 

(v) "Engineer's Representative" means a person appointed from time to time 
by the Engineer under Sub-Clause 2.2. 

(b) (i) "Contract" means these Conditions (Parts I and II), the Specification, the 
Drawings, the Bill of Quantities, the Tender, the Letter of Acceptance, the 
Contract Agreement (if completed) and such further documents as may be 
expressly incorporated in the Letter of Acceptance or Contract Agreement (if 
completed). 
(ii) "Specification" means the specification of the Works included in the 
Contract and any modification thereof or addition thereto made under Clause 
51 or submitted by the Contractor and approved by the Engineer. 
(iii) "Drawings" means all drawings, calculations and technical information 
of a like nature provided by the Engineer to the Contractor under the Contract 
and all drawings, calculations, samples, patterns, models, operation and 
maintenance manuals and other technical information of a like nature 
submitted by the Contractor and approved by the Engineer. 
(iv) "Bill of Quantities" means the priced and completed bill of quantities 
forming part of the Tender. 

(v) "Tender" means the Contractor's priced offer to the Employer for the 
execution and completion of the Works and the remedying of any defects 
therein in accordance with the provisions of the Contract, as accepted by the 
Letter of Acceptance. 
(vi) "Letter of Acceptance" means the formal acceptance by the Employer of 
the Tender. 

(vii) "Contract Agreement" means the contract agreement (if any) referred to 
in Sub-Clause 9.1. 

(viii) "Appendix to Tender" means the appendix comprised in the form of 
Tender annexed to these Conditions. 

(c) (i) "Commencement Date" means the date upon which the Contractor 
receives the notice to commence issued by the Engineer pursuant to Clause 41. 

(ii) "Time for Completion" means the time for completing the execution of 
and passing the Tests on Completion of the Works or any Section or part 
thereof as stated in the Contract (or as extended under Clause 44) calculated 
from the Commencement Date. 

© FIDIC 1987 1 



(d) (i) "Tests on Completion" means the tests specified in the Contract or 
otherwise agreed by the Engineer and the Contractor which are to be made by 
the Contractor before the Works or any Section or part thereof are taken over 
by the Employer. 
(ii) "Taking-Over Certificate" means a certificate issued pursuant to Clause 48. 

(e) (i) "Contract Price" means the sum stated in the Letter of Acceptance as 
payable to the Contractor for the execution and completion of the Works and 
the remedying of any defects therein in accordance with the provisions of the 
Contract. 

(ii) "Retention Money" means the aggregate of all monies retained by the 
Employer pursuant to Sub-Clause 60.2(a). 
(iii) "Interim Payment Certificate" means any certificate of payment issued by the 
Engineer other than the Final Payment Certificate. 

(iv) "Final Payment Certificate" means the certificate of payment issued by the 
Engineer pursuant to Sub-Clause 60.8. 

(f) (i) "Works" means the Permanent Works and the Temporary Works or either 
of them as appropriate. 
(ii) "Permanent Works" means the permanent works to be executed 
(including Plant) in accordance with the Contract. 

(iii) "Temporary Works" means all temporary works of every kind (other 
than Contractor's Equipment) required in or about the execution and 
completion of the Works and the remedying of any defects therein. 

(iv) "Plant" means machinery, apparatus and the like intended to form or 
forming part of the Permanent Works. 

(v) "Contractor's Equipment" means all appliances and things of whatsoever 
nature (other than Temporary Works) required for the execution and 
completion of the Works and the remedying of any defects therein, but does 
not include Plant, materials or other things intended to form or forming part 
of the Permanent Works. 

(vi) "Section" means a part of the Works specifically identified in the 
Contract as a Section. 

(vii) "Site" means the places provided by the Employer where the Works are 
to be executed and any other places as may be specifically designated in the 
Contract as forming part of the Site. 

(g) (i) "cost" means all expenditure properly incurred or to be incurred, whether 
on or off the Site, including overhead and other charges properly allocable 
thereto but does not include any allowance for profit. 
(ii) "day" means calendar day. 
(iii) "foreign currency" means a currency of a country other than that in 
which the Works are to be located. 

(iv) "writing" means any hand-written, type-written, or printed communication, 
including telex, cable and facsimile transmission. 

Headings and 1.2 The headings and marginal notes in these Conditions shall not be deemed part 
Marginal Notes thereof or be taken into consideration in the interpretation or construction 

thereof or of the Contract. 

Interpretation 1.3 Words importing persons or parties shall include firms and corporations and any 
organisation having legal capacity. 

Singular and 1.4 Words importing the singular only also include the plural and vice versa where the 
Plural context requires. 
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Notices, 1.5 Wherever in the Contract provision is made for the giving or issue of any notice, 
Consents, consent, approval, certificate or determination by any person, unless otherwise 
Approvals, specified such notice, consent, approval, certificate or determination shall be in 

Certificates and writing and the words "notify", "certify" or "determine" shall be construed 
Determinations accordingly. Any such consent, approval, certificate or determination shall not 

unreasonably be withheld or delayed. 

Engineer and Engineer's Representative 
Engineer's 2. 1 (a) The Engineer shall carry out the duties specified in the Contract. 
Duties and . . . 
Authori' (b) The Engineer may exercise the authority specified in or necessarily to be 

implied from the Contract, provided, however, that if the Engineer is required, 
under the terms of his appointment by the Employer, to obtain the specific 
approval of the Employer before exercising any such authority, particulars of 
such requirements shall be set out in Part II of these Conditions. Provided further 
that any requisite approval shall be deemed to have been given by the Employer 
for any such authority exercised by the Engineer. 
(c) Except as expressly stated in the Contract, the Engineer shall have no 
authority to relieve the Contractor of any of his obligations under the Contract. 

Engineer's 2.2 The Engineer's Representative shall be appointed by and be responsible to the 
Representative Engineer and shall carry out such duties and exercise such authority as may be 

delegated to him by the Engineer under Sub-Clause 2.3. 

Engineer's 2.3 The Engineer may from time to time delegate to the Engineer's Representative 
Authority to any of the duties and authorities vested in the Engineer and he may at any time 

Delegate revoke such delegation. Any such delegation or revocation shall be in writing and 
shall not take effect until a copy thereof has been delivered to the Employer and 
the Contractor. 

Any communication given by the Engineer's Representative to the Contractor in 
accordance with such delegation shall have the same effect as though it had been 
given by the Engineer. Provided that: 

(a) any failure of the Engineer's Representative to disapprove any work, 
materials or Plant shall not prejudice the authority of the Engineer to disapprove 
such work, materials or Plant and to give instructions for the rectification 
thereof; and 

(b) if the Contractor questions any communication of the Engineer's 
Representative he may refer the matter to the Engineer who shall confirm, reverse 
or vary the contents of such communication. 

Appointment 2.4 The Engineer or the Engineer's Representative may appoint any number of 
of Assistants persons to assist the Engineer's Representative in the carrying out of his duties under 

Sub-Clause 2.2. He shall notify to the Contractor the names, duties and 
scope of authority of such persons. Such assistants shall have no authority to 
issue any instructions to the Contractor save in so far as such instructions may be 
necessary to enable them to carry out their duties and to secure their acceptance of 
materials, Plant or workmanship as being in accordance with the Contract, and 
any instructions given by any of them for those purposes shall be deemed to have 
been given by the Engineer's Representative. 

Instructions 2.5 Instructions given by the Engineer shall be in writing, provided that if for any 
in Writing reason the Engineer considers it necessary to give any such instruction orally, the 

Contractor shall comply with such instruction. Confirmation in writing of such 
oral instruction given by the Engineer, whether before or after the carrying out of 
the instruction, shall be deemed to be an instruction within the meaning of this 
Sub-Clause. Provided further that if the Contractor, within 7 days, confirms in 
writing to the Engineer any oral instruction of the Engineer and such 
confirmation is not contradicted in writing within 7 days by the Engineer, it shall 
be deemed to be an instruction of the Engineer. 
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The provisions of this Sub-Clause shall equally apply to instructions given by the 
Engineer's Representative and any assistants of the Engineer or the Engineer's 
Representative appointed pursuant to Sub-Clause 2.4. 

Engineer to Act 2.6 Wherever, under the Contract, the Engineer is required to exercise his discretion by: 
Impartially . . . 

(a) giving his decision, opinion or consent, 

(b) expressing his satisfaction or approval, 
(c) determining value, or 

(d) otherwise taking action which may affect the rights and obligations of the 
Employer or the Contractor 
he shall exercise such discretion impartially within the terms of the Contract and 
having regard to all the circumstances. Any such decision, opinion, consent, 
expression of satisfaction, or approval, determination of value or action may be 
opened up, reviewed or revised as provided in Clause 67. 

Assignment and Subcontracting 
Assignment 3. 1 The Contractor shall not, without the prior consent of the Employer (which 
of Contract consent, notwithstanding the provisions of Sub-Clause 1.5, shall be at the sole 

discretion of the Employer), assign the Contract or any part thereof, or any 
benefit or interest therein or thereunder, otherwise than by: 

(a) a charge in favour of the Contractor's bankers of any monies due or to 
become due under the Contract, or 

(b) assignment to the Contractor's insurers (in cases where the insurers have 
discharged the Contractor's loss or liability) of the Contractor's right to obtain 
relief against any other party liable. 

Subcontracting 4. 1 The Contractor shall not subcontract the whole of the Works. Except where 
otherwise provided by the Contract, the Contractor shall not subcontract any 
part of the Works without the prior consent of the Engineer. Any such consent 
shall not relieve the Contractor from any liability or obligation under the 
Contract and he shall be responsible for the acts, defaults and neglects of any 
Subcontractor, his agents, servants or workmen as fully as if they were the acts, 
defaults or neglects of the Contractor, his agents, servants or workmen. 

Provided that the Contractor shall not be required to obtain such consent for: 

(a) the provision of labour, 

(b) the purchase of materials which are in accordance with the standards specified 
in the Contract, or 

(c) the subcontracting of any part of the Works for which the Subcontractor is 
named in the Contract. 

Assignment of 4.2 In the event of a Subcontractor having undertaken towards the Contractor in 
Subcontractors' respect of the work executed, or the goods, materials, Plant or services supplied 

Obligations by such Subcontractor, any continuing obligation extending for a period 
exceeding that of the Defects Liability Period under the Contract, the Contractor 
shall at any time, after the expiration of such Period, assign to the Employer, at 
the Employer's request and cost, the benefit of such obligation for the unexpired 
duration thereof. 

Contract Documents 
Language/s 5. 1 There is stated in Part II of these Conditions: 

and Law (a) the language or languages in which the Contract documents shall be drawn up, and 

(b) the country or state the law of which shall apply to the Contract and according 
to which the Contract shall be construed. 
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If the said documents are written in more than one language, the language 
according to which the Contract shall be construed and interpreted is also stated 
in Part II of these Conditions, being therein designated the "Ruling Language". 

Priority of 5.2 The several documents forming the Contract are to be taken as mutually 
Contract explanatory of one another, but in case of ambiguities or discrepancies the same 

Documents shall be explained and adjusted by the Engineer who shall thereupon issue to the 
Contractor instructions thereon and in such event, unless otherwise provided in 
the Contract, the priority of the documents forming the Contract shall be as 
follows: 

(1) The Contract Agreement (if completed); 
(2) The Letter of Acceptance; 
(3) The Tender; 

(4) Part II of these Conditions; 
(5) Part I of these Conditions; and 

(6) Any other document forming part of the Contract. 

Custody and 6.1 The Drawings shall remain in the sole custody of the Engineer, but two copies thereof 
Supply of shall be provided to the Contractor free of charge. The Contractor shall make at his own 

Drawings and cost any further copies required by him. Unless it is strictly necessary for the purposes 
Documents of the Contract, the Drawings, Specification and other documents provided by the 

Employer or the Engineer shall not, without the consent of the Engineer, be used or 
communicated to a third party by the Contractor. Upon issue of the Defects Liability 
Certificate, the Contractor shall return to the Engineer all Drawings, Specification and 
other documents provided under the Contract. 
The Contractor shall supply to the Engineer four copies of all Drawings, Specification 
and other documents submitted by the Contractor and approved by 
the Engineer in accordance with Clause 7, together with a reproducible copy of 
any material which cannot be reproduced to an equal standard by photocopying. 
In addition the Contractor shall supply such further copies of such Drawings, 
Specification and other documents as the Engineer may request in writing for the 
use of the Employer, who shall pay the cost thereof. 

One Copy of 6.2 One copy of the Drawings, provided to or supplied by the Contractor as 
Drawings to be aforesaid, shall be kept by the Contractor on the Site and the same shall at all 

Kept on Site reasonable times be available for inspection and use by the Engineer and by any 
other person authorised by the Engineer in writing. 

Disruption of 6.3 The Contractor shall give notice to the Engineer, with a copy to the Employer, 
Progress whenever planning or execution of the Works is likely to be delayed or disrupted 

unless any further drawing or instruction is issued by the Engineer within a 
reasonable time. The notice shall include details of the drawing or instruction 
required and of why and by when it is required and of any delay or disruption 
likely to be suffered if it is late. 

Delays and 64 If, by reason of any failure or inability of the Engineer to issue, within a time 
Cost of Delay reasonable in all the circumstances, any drawing or instruction for which notice 
of Drawings has been given by the Contractor in accordance with Sub-Clause 63, the 

Contractor suffers delay and/or incurs costs then the Engineer shall, after due 
consultation with the Employer and the Contractor, determine: 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of such costs, which shall be added to the Contract Price, 
and shall notify the Contractor accordingly, with a copy to the Employer. 

Failure by 6.5 If the failure or inability of the Engineer to issue any drawings or instructions is 
Contractor to caused in whole or in part by the failure of the Contractor to submit Drawings, 

Submit Drawings Specification or other documents which he is required to submit under the 
Contract, the Engineer shall take such failure by the Contractor into account 
when making his determination pursuant to Sub-Clause 6.4. 
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Supplementary 7.1 The Engineer shall have authority to issue to the Contractor, from time to time, 
Drawings and such supplementary Drawings and instructions as shall be necessary for the 

Instructions purpose of the proper and adequate execution and completion of the Works and 
the remedying of any defects therein. The Contractor shall carry out and be 
bound by the same. 

Permanent Works 7.2 Where the Contract expressly provides that part of the Permanent Works shall be 
Designed by designed by the Contractor, he shall submit to the Engineer, for approval: Contractor 

(a) such drawings, specifications, calculations and other information as shall be 
necessary to satisfy the Engineer as to the suitability and adequacy of that design, 
and 

(b) operation and maintenance manuals together with drawings of the Permanent 
Works as completed, in sufficient detail to enable the Employer to operate, 
maintain, dismantle, reassemble and adjust the Permanent Works incorporating 
that design. The Works shall not be considered to be completed for the purposes of taking over in accordance with Clause 48 until such operation and 
maintenance manuals, together with drawings on completion, have been 
submitted to and approved by the Engineer. 

Responsibility 7.3 Approval by the Engineer, in accordance with Sub-Clause 7.2, shall not relieve 
Unaffected by the Contractor of any of his responsibilities under the Contract. 

Approval 
General Obligations 

Contractor's 8.1 The Contractor shall, with due care and diligence, design (to the extent provided 
General for by the Contract), execute and complete the Works and remedy any defects 

Responsibilities therein in accordance with the provisions of the Contract. The Contractor shall 
provide all superintendence, labour, materials, Plant, Contractor's Equipment 
and all other things, whether of a temporary or permanent nature, required in and 
for such design, execution, completion and remedying of any defects, so far 
as the necessity for providing the same is specified in or is reasonably to be 
inferred from the Contract. 
The Contractor shall give prompt notice to the Engineer, with a copy to the Employer, 
of any error, omission, fault or other defect in the design of or Specification for the 
Works which he discovers when reviewing the Contract or executing the Works. 

Site Operations 8.2 The Contractor shall take full responsibility for the adequacy, stability and safety and Methods of of all Site operations and methods of construction. Provided that the Contractor 
Construction shall not be responsible (except as stated hereunder or as may be otherwise 

agreed) for the design or specification of Permanent Works, or for the design or 
specification of any Temporary Works not prepared by the Contractor. Where 
the Contract expressly provides that part of the Permanent Works shall be 
designed by the Contractor, he shall be fully responsible for that part of such 
Works, notwithstanding any approval by the Engineer. 

Contract 9.1 The Contractor shall, if called upon so to do, enter into and execute the Contract 
Agreement Agreement, to be prepared and completed at the cost of the Employer, in the 

form annexed to these Conditions with such modification as may be necessary. 
Performance 10.1 If the Contract requires the Contractor to obtain security for his proper performance 

Security of the Contract, he shall obtain and provide to the Employer such security within 28 
days after the receipt of the Letter of Acceptance, in the sum stated in the Appendix 
to Tender. When providing such security to the Employer, the Contractor shall notify 
the Engineer of so doing. Such security shall be in the form annexed to these 
Conditions or in such other form as may be agreed between the Employer and the 
Contractor. The institution providing such security shall be subject to the approval of 
the Employer. The cost of complying with the requirements of this Clause shall be 
borne by the Contractor, unless the Contract otherwise provides. 
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Period of 10.2 The performance security shall be valid until the Contractor has executed and 
Validity of completed the Works and remedied any defects therein in accordance with the 

Performance Contract. No claim shall be made against such security after the issue of the 
Security Defects Liability Certificate in accordance with Sub-Clause 62.1 and such 

security shall be returned to the Contractor within 14 days of the issue of the said 
Defects Liability Certificate. 

Claims under 10.3 Prior to making a claim under the performance security the Employer shall, in 
Performance every case, notify the Contractor stating the nature of the default in respect of 

Security which the claim is to be made. 

Inspection 11.1 The Employer shall have made available to the Contractor, before the submission 
of Site by the Contractor of the Tender, such data on hydrological and sub-surface 

conditions as have been obtained by or on behalf of the Employer from 
investigations undertaken relevant to the Works but the Contractor shall be 
responsible for his own interpretation thereof. 
The Contractor shall be deemed to have inspected and examined the Site and its 
surroundings and information available in connection therewith and to have 
satisfied himself (so far as is practicable, having regard to considerations of cost 
and time) before submitting his Tender, as to: 

(a) the form and nature thereof, including the sub-surface conditions, 
(b) the hydrological and climatic conditions, 
(c) the extent and nature of work and materials necessary for the execution and 
completion of the Works and the remedying of any defects therein, and 

(d) the means of access to the Site and the accommodation he may require, 
and, in general, shall be deemed to have obtained all necessary information, 
subject as above mentioned, as to risks, contingencies and all other circumstances 
which may influence or affect his Tender. 
The Contractor shall be deemed to have based his Tender on the data made 
available by the Employer and on his own inspection and examination, all as 
aforementioned. 

Sufficiency 12.1 The Contractor shall be deemed to have satisfied himself as to the correctness and 
of Tender sufficiency of the Tender and of the rates and prices stated in the Bill of 

Quantities, all of which shall, except insofar as it is otherwise provided in the 
Contract, cover all his obligations under the Contract (including those in respect 
of the supply of goods, materials, Plant or services or of contingencies for which 
there is a Provisional Sum) and all matters and things necessary for the proper 
execution and completion of the Works and the remedying of any defects therein. 

Not Foreseeable 12.2 If, however, during the execution of the Works the Contractor encounters 
Physical physical obstructions or physical conditions, other than climatic conditions on 

Obstructions the Site, which obstructions or conditions were, in his opinion, not foreseeable by or Conditions an experienced contractor, the Contractor shall forthwith give notice thereof to 
the Engineer, with a copy to the Employer. On receipt of such notice, the 
Engineer shall, if in his opinion such obstructions or conditions could not have 
been reasonably foreseen by an experienced contractor, after due consultation 
with the Employer and the Contractor, determine: 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of any costs which may have been incurred by the Contractor by 
reason of such obstructions or conditions having been encountered, which shall 
be added to the Contract Price, 
and shall notify the Contractor accordingly, with a copy to the Employer. Such 
determination shall take account of any instruction which the Engineer may issue 
to the Contractor in connection therewith, and any proper and reasonable 
measures acceptable to the Engineer which the Contractor may take in the 
absence of specific instructions from the Engineer. 
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Work to be in 13.1 Unless it is legally or physically impossible, the Contractor shall execute and 
Accordance with complete the Works and remedy any defects therein in strict accordance with the 

Contract Contract to the satisfaction of the Engineer. The Contractor shall comply with 
and adhere strictly to the Engineer's instructions on any matter, whether 
mentioned in the Contract or not, touching or concerning the Works. The 
Contractor shall take instructions only from the Engineer (or his delegate). 

Programme to 14.1 The Contractor shall, within the time stated in Part II of these Conditions after 
be Submitted the date of the Letter of Acceptance, submit to the Engineer for his consent a 

programme, in such form and detail as the Engineer shall reasonably prescribe, 
for the execution of the Works. The Contractor shall, whenever required by the 
Engineer, also provide in writing for his information a general description of the 
arrangements and methods which the Contractor proposes to adopt for the 
execution of the Works. 

Revised 14.2 If at any time it should appear to the Engineer that the actual progress of the 
Programme Works does not conform to the programme to which consent has been given 

under Sub-Clause 14.1, the Contractor shall produce, at the request of the 
Engineer, a revised programme showing the modifications to such programme 
necessary to ensure completion of the Works within the Time for Completion. 

Cash Flow 14.3 The Contractor shall, within the time stated in Part II of these Conditions after 
Estimate to be the date of the Letter of Acceptance, provide to the Engineer for his information 

Submitted a detailed cash flow estimate, in quarterly periods, of all payments to which the 
Contractor will be entitled under the Contract and the Contractor shall 
subsequently supply revised cash flow estimates at quarterly intervals, if required 
to do so by the Engineer. 

Contractor not 14.4 The submission to and consent by the Engineer of such programmes or the 
Relieved of Duties provision of such general descriptions or cash flow estimates shall not relieve the 
or Responsibilities Contractor of any of his duties or responsibilities under the Contract. 

Contractor's 15. 1 The Contractor shall provide all necessary superintendence during the execution 
Superintendence of the Works and as long thereafter as the Engineer may consider necessary for 

the proper fulfilling of the Contractor's obligations under the Contract. The 
Contractor, or a competent and authorised representative approved of by the 
Engineer, which approval may at any time be withdrawn, shall give his whole 
time to the superintendence of the Works. Such authorised representative shall 
receive, on behalf of the Contractor, instructions from the Engineer. 
If approval of the representative is withdrawn by the Engineer, the Contractor 
shall, as soon as is practicable, having regard to the requirement of replacing him 
as hereinafter mentioned, after receiving notice of such withdrawal, remove the 
representative from the Works and shall not thereafter employ him again on the 
Works in any capacity and shall replace him by another representative approved 
by the Engineer. 

Contractor's 16. 1 The Contractor shall provide on the Site in connection with the execution and 
Employees completion of the Works and the remedying of any defects therein: 

(a) only such technical assistants as are skilled and experienced in their respective 
callings and such foremen and leading hands as are competent to give proper 
superintendence of the Works, and 

(b) such skilled, semi-skilled and unskilled labour as is necessary for the proper 
and timely fulfilling of the Contractor's obligations under the Contract. 

Engineer at 16.2 The Engineer shall be at liberty to object to and require the Contractor to remove 
Liberty to Object forthwith from the Works any person provided by the Contractor who, in the 

opinion of the Engineer, misconducts himself, or is incompetent or negligent in 
the proper performance of his duties, or whose presence on Site is otherwise 
considered by the Engineer to be undesirable, and such person shall not be again 
allowed upon the Works without the consent of the Engineer. Any person so 
removed from the Works shall be replaced as soon as possible. 
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Setting-out 17. 1 The Contractor shall be responsible for: 

(a) the accurate setting-out of the Works in relation to original points, lines and 
levels of reference given by the Engineer in writing, 
(b) the correctness, subject as above mentioned, of the position, levels, 
dimensions and alignment of all parts of the Works, and 

(c) the provision of all necessary instruments, appliances and labour in 
connection with the foregoing responsibilities. 
If, at any time during the execution of the Works, any error appears in the 
position, levels, dimensions or alignment of any part of the Works, the 
Contractor, on being required so to do by the Engineer, shall, at his own cost, 
rectify such error to the satisfaction of the Engineer, unless such error is based on 
incorrect data supplied in writing by the Engineer, in which case the Engineer 
shall determine an addition to the Contract Price in accordance with Clause 52 
and shall notify the Contractor accordingly, with a copy to the Employer. 
The checking of any setting-out or of any line or level by the Engineer shall not in 
any way relieve the Contractor of his responsibility for the accuracy thereof and 
the Contractor shall carefully protect and preserve all bench-marks, sight-rails, 
pegs and other things used in setting-out the Works. 

Boreholes and 18.1 If, at any time during the execution of the Works, the Engineer requires the 
Exploratory Contractor to make boreholes or to carry out exploratory excavation, such 
Excavation requirement shall be the subject of an instruction in accordance with Clause 51, 

unless an item or a Provisional Sum in respect of such work is included in the Bill 
of Quantities. 

Safety, Security 19.1 The Contractor shall, throughout the execution and completion of the Works 
and Protection of and the remedying of any defects therein: 
the Environment 

(a) have full regard for the safety of all persons entitled to be upon the Site and 
keep the Site (so far as the same is under his control) and the Works (so far as the 
same are not completed or occupied by the Employer) in an orderly state 
appropriate to the avoidance of danger to such persons, 
(b) provide and maintain at his own cost all lights, guards, fencing, warning signs 
and watching, when and where necessary or required by the Engineer or by any 
duly constituted authority, for the protection of the Works or for the safety and 
convenience of the public or others, and 

(c) take all reasonable steps to protect the environment on and off the Site and to 
avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise or other causes arising as a consequence of his 
methods of operation. 

Employer's 19.2 If under Clause 31 the Employer shall carry out work on the Site with his own 
Responsibilities workmen he shall, in respect of such work: 

(a) have full regard to the safety of all persons entitled to be upon the Site, and 

(b) keep the Site in an orderly state appropriate to the avoidance of danger to such 
persons. 
If under Clause 31 the Employer shall employ other contractors on the Site he 
shall require them to have the same regard for safety and avoidance of danger. 

Care of Works 20.1 The Contractor shall take full responsibility for the care of the Works and 
materials and Plant for incorporation therein from the Commencement Date 
until the date of issue of the Taking-Over Certificate for the whole of the Works, 
when the responsibility for the said care shall pass to the Employer. Provided 
that: 

(a) if the Engineer issues a Taking-Over Certificate for any Section or part of the 
Permanent Works the Contractor shall cease to be liable for the care of that 
Section or part from the date of issue of the Taking-Over Certificate, when the 
responsibility for the care of that Section or part shall pass to the Employer, and 
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(b) the Contractor shall take full responsibility for the care of any outstanding 
Works and materials and Plant for incorporation therein which he undertakes to 
finish during the Defects Liability Period until such outstanding Works have been 
completed pursuant to Clause 49. 

Responsibility 20.2 If any loss or damage happens to the Works, or any part thereof, or materials or to Rectify Loss Plant for incorporation therein, during the period for which the Contractor is 
or Damage responsible for the care thereof, from any cause whatsoever, other than the risks 

defined in Sub-Clause 20.4, the Contractor shall, at his own cost, rectify such loss 
or damage so that the Permanent Works conform in every respect with the 
provisions of the Contract to the satisfaction of the Engineer. The Contractor 
shall also be liable for any loss or damage to the Works occasioned by him in the 
course of any operations carried out by him for the purpose of complying with his 
obligations under Clauses 49 and 50. 

Loss or 20.3 In the event of any such loss or damage happening from any of the risks defined 
Damage Due to in Sub-Clause 20.4, or in combination with other risks, the Contractor shall, if 

Employer's Risks and to the extent required by the Engineer, rectify the loss or damage and the 
Engineer shall determine an addition to the Contract Price in accordance with 
Clause 52 and shall notify the Contractor accordingly, with a copy to the 
Employer. In the case of a combination of risks causing loss or damage any such 
determination shall take into account the proportional responsibility of the 
Contractor and the Employer. 

Employer's Risks 20.4 The Employer's risks are: 

(a) war, hostilities (whether war be declared or not), invasion, act of foreign 
enemies, 

(b) rebellion, revolution, insurrection, or military or usurped power, or civil war, 
(c) ionising radiations, or contamination by radio-activity from any nuclear fuel, 
or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic 
explosive or other hazardous properties of any explosive nuclear assembly or 
nuclear component thereof, 
(d) pressure waves caused by aircraft or other aerial devices travelling at sonic or 
supersonic speeds. 
(e) riot, commotion or disorder, unless solely restricted to employees of the 
Contractor or of his Subcontractors and arising from the conduct of the Works, 
(t) loss or damage due to the use or occupation by the Employer of any Section or 
part of the Permanent Works, except as may be provided for in the Contract, 
(g) loss or damage to the extent that it is due to the design of the Works, other 
than any part of the design provided by the Contractor or for which the 
Contractor is responsible, and 

(h) any operation of the forces of nature against which an experienced contractor 
could not reasonably have been expected to take precautions. 

Insurance of 21.1 The Contractor shall, without limiting his or the Employer's obligations and 
Works and responsibilities under Clause 20, insure: 

Contractor's . . . (a) the Works together with materials and Plant for incorporation therein to the Equipment ' , ,,. . full replacement cost (the term cost in this context shall include profit), 
(b) an additional sum of 15 per cent of such replacement cost, or as may be 
specified in Part II of these Conditions, to cover any additional costs of and 
incidental to the rectification of loss or damage including professional fees and 
the cost of demolishing and removing any part of the Works and of removing 
debris of whatsoever nature, and 

(c) the Contractor's Equipment and other things brought onto the Site by the 
Contractor, for a sum sufficient to provide for their replacement at the Site. 
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Scope of Cover 21.2 The insurance in paragraphs (a) and (b) of Sub-Clause 21.1 shall be in the joint 
names of the Contractor and the Employer and shall cover: 

(a) the Employer and the Contractor against all loss or damage from whatsoever 
cause arising, other than as provided in Sub-Clause 21.4, from the start of work 
at the Site until the date of issue of the relevant Taking-Over Certificate in respect 
of the Works or any Section or part thereof as the case may be, and 

(b) the Contractor for his liability: 
(i) during the Defects Liability Period for loss or damage arising from a cause 
occurring prior to the commencement of the Defects Liability Period, and 

(ii) for loss or damage occasioned by the Contractor in the course of any 
operations carried out by him for the purpose of complying with his 
obligations under Clauses 49 and 50. 

Responsibility for 21.3 Any amounts not insured or not recovered from the insurers shall be borne by the 
Amounts not Employer or the Contractor in accordance with their responsibilities under 

Recovered Clause 20. 
Exclusions 21.4 There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss 

or damage caused by: 
(a) war, hostilities (whether war be declared or not), invasion, act of foreign 
enemies, 
(b) rebellion, revolution, insurrection, or military or usurped power, or civil war, 
(c) ionising radiations, or contamination by radio-activity from any nuclear fuel, 
or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic 
explosive or other hazardous properties of any explosive nuclear assembly or 
nuclear component thereof, or 

(d) pressure waves caused by aircraft or other aerial devices travelling at sonic or 
supersonic speeds. 

Damage to 22.1 The Contractor shall, except if and so far as the Contract provides otherwise, Persons and indemnify the Employer against all losses and claims in respect of: 
Property (a) death of or injury to any person, or 

(b) loss of or damage to any property (other than the Works), 
which may arise out of or in consequence of the execution and completion of the 
Works and the remedying of any defects therein, and against all claims, 
proceedings, damages, costs, charges and expenses whatsoever in respect thereof 
or in relation thereto, subject to the exceptions defined in Sub-Clause 22.2. 

Exceptions 22.2 The "exceptions" referred to in Sub-Clause 22.1 are: 

(a) the permanent use or occupation of land by the Works, or any part thereof, 
(b) the right of the Employer to execute the Works, or any part thereof, on, over, 
under, in or through any land, 
(c) damage to property which is the unavoidable result of the execution and 
completion of the Works, or the remedying of any defects therein, in accordance 
with the Contract, and 

(d) death of or injury to persons or loss of or damage to property resulting from 
any act or neglect of the Employer, his agents, servants or other contractors, not 
being employed by the Contractor, or in respect of any claims, proceedings, 
damages, costs, charges and expenses in respect thereof or in relation thereto or, 
where the injury or damage was contributed to by the Contractor, his servants or 
agents, such part of the said injury or damage as may be just and equitable having 
regard to the extent of the responsibility of the Employer, his servants or agents 
or other contractors for the injury or damage. 
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Indemnity by 22.3 The Employer shall indemnify the Contractor against all claims, proceedings, 
Employer damages, costs, charges and expenses in respect of the matters referred to in the 

exceptions defined in Sub-Clause 22.2. 
Third Party 23.1 The Contractor shall, without limiting his or the Employer's obligations and 
Insurance responsibilities under Clause 22, insure, in the joint names of the Contractor and 
(including the Employer, against liabilities for death of or injury to any person (other than 

Employer's as provided in Clause 24) or loss of or damage to any property (other than the 
Property) Works) arising out of the performance of the Contract, other than the exceptions 

defined in paragraphs (a), (b) and (c) of Sub-Clause 22.2. 
Minimum Amount 23.2 Such insurance shall be for at least the amount stated in the Appendix to Tender. 

of Insurance 
Cross Liabilities 23.3 The insurance policy shall include a cross liability clause such that the insurance 

shall apply to the Contractor and to the Employer as separate insureds. 
Accident or Injury 24.1 The Employer shall not be liable for or in respect of any damages or to Workmen compensation payable to any workman or other person in the employment of the 

Contractor or any Subcontractor, other than death or injury resulting from any 
act or default of the Employer, his agents or servants. The Contractor shall 
indemnify and keep indemnified the Employer against all such damages and 
compensation, other than those for which the Employer is liable as aforesaid, and 
against all claims, proceedings, damages, costs, charges, and expenses 
whatsoever in respect thereof or in relation thereto. 

Insurance 24.2 The Contractor shall insure against such liability and shall continue such 
Against Accident insurance during the whole of the time that any persons are employed by him on to Workmen the Works. Provided that, in respect of any persons employed by any 

Subcontractor, the Contractor's obligations to insure as aforesaid under this 
Sub-Clause shall he satisfied if the Subcontractor shall have insured against the 
liability in respect of such persons in such manner that the Employer is 
indemnified under the policy, but the Contractor shall require such 
Subcontractor to produce to the Employer, when required, such policy of 
insurance and the receipt for the payment of the current premium. 

Evidence and 25.1 The Contractor shall provide evidence to the Employer prior to the start of work 
Terms of at the Site that the insurances required under the Contract have been effected and 

Insurances shall, within 84 days of the Commencement Date, provide the insurance policies to the Employer. When providing such evidence and such policies to the 
Employer, the Contractor shall notify the Engineer of so doing. Such insurance 
policies shall be consistent with the general terms agreed prior to the issue of the 
Letter of Acceptance. The Contractor shall effect all insurances for which he is 
responsible with insurers and in terms approved by the Employer. 

Adequacy of 25.2 The Contractor shall notify the insurers of changes in the nature, extent or 
Insurances programme for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of the Contract and shall, 
when required, produce to the Employer the insurance policies in force and the 
receipts for payment of the current premiums. 

Remedy on 25.3 If the Contractor fails to effect and keep in force any of the insurances required Contractor's under the Contract, or fails to provide the policies to the Employer within the 
Failure to Insure period required by Sub-Clause 25.1, then and in any such case the Employer may 

effect and keep in force any such insurances and pay any premium as may be 
necessary for that purpose and from time to time deduct the amount so paid from 
any monies due or to become due to the Contractor, or recover the same as a debt 
due from the Contractor. 

Compliance 25.4 In the event that the Contractor or the Employer fails to comply with conditions 
with Policy imposed by the insurance policies effected pursuant to the Contract, each shall 
Conditions indemnify the other against all losses and claims arising from such failure. 
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Compliance with 26.1 The Contractor shall conform in all respects, including by the giving of all notices 
Statutes, and the paying of all fees, with the provisions of: 

Regulations (a) any National or State Statute, Ordinance, or other Law, or any regulation, or 
bye-law of any local or other duly constituted authority in relation to the 
execution and completion of the Works and the remedying of any defects therein, 
and 

(b) the rules and regulations of all public bodies and companies whose property or 
rights are affected or may be affected in any way by the Works, 
and the Contractor shall keep the Employer indemnified against all penalties and 
liability of every kind for breach of any such provisions. Provided always that the 
Employer shall be responsible for obtaining any planning, zoning or other similar 
permission required for the Works to proceed and shall indemnify the Contractor 
in accordance with Sub-Clause 22.3. 

Fossils 27.1 All fossils, coins, articles of value or antiquity and structures and other remains 
or things of geological or archaeological interest discovered on the Site shall, as 
between the Employer and the Contractor, be deemed to be the absolute property 
of the Employer. The Contractor shall take reasonable precautions to prevent his 
workmen or any other persons from removing or damaging any such article or 
thing and shall, immediately upon discovery thereof and before removal, 
acquaint the Engineer of such discovery and carry out the Engineer's instructions 
for dealing with the same. If, by reason of such instructions, the Contractor 
suffers delay and/or incurs costs then the Engineer shall, after due consultation 
with the Employer and the Contractor, determine: 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of such costs, which shall be added to the Contract Price, 
and shall notify the Contractor accordingly, with a copy to the Employer. 

Patent Rights 28.1 The Contractor shall save harmless and indemnify the Employer from and 
against all claims and proceedings for or on account of infringement of any 
patent rights, design trademark or name or other protected rights in respect of 
any Contractor's Equipment, materials or Plant used for or in connection with or 
for incorporation in the Works and from and against all damages, costs, charges 
and expenses whatsoever in respect thereof or in relation thereto, except where 
such infringement results from compliance with the design or Specification 
provided by the Engineer. 

Royalties 28.2 Except where otherwise stated, the Contractor shall pay all tonnage and other 
royalties, rent and other payments or compensation, if any, for getting stone, 
sand, gravel, clay or other materials required for the Works. 

Interference 29.1 All operations necessary for the execution and completion of the Works and the 
with Traffic remedying of any defects therein shall, so far as compliance with the requirements 

and Adjoining of the Contract permits, be carried on so as not to interfere unnecessarily or 
Properties improperly with: 

(a) the convenience of the public, or 

(b) the access to, use and occupation of public or private roads and footpaths to 
or of properties whether in the possession of the Employer or of any other person. 
The Contractor shall save harmless and indemnify the Employer in respect of all 
claims, proceedings, damages, costs, charges and expenses whatsoever arising out 
of, or in relation to, any such matters insofar as the Contractor is responsible 
therefor. 
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Avoidance 30.1 The Contractor shall use every reasonable means to prevent any of the roads or 
of Damage bridges communicating with or on the routes to the Site from being damaged or to Roads injured by any traffic of the Contractor or any of his Subcontractors and, in 

particular, shall select routes, choose and use vehicles and restrict and distribute 
loads so that any such extraordinary traffic as will inevitably arise from the 
moving of materials, Plant, Contractor's Equipment or Temporary Works from 
and to the Site shall be limited, as far as reasonably possible, and so that no 
unnecessary damage or injury may be occasioned to such roads and bridges. 

Transport of 30.2 Save insofar as the Contract otherwise provides, the Contractor shall be 
Contractor's responsible for and shall pay the cost of strengthening any bridges or altering or 

Equipment or improving any road communicating with or on the routes to the Site to facilitate 
Temporary Works the movement of Contractor's Equipment or Temporary Works and the 

Contractor shall indemnify and keep indemnified the Employer against all claims 
for damage to any such road or bridge caused by such movement, including such 
claims as may be made directly against the Employer, and shall negotiate and pay 
all claims arising solely out of such damage. 

Transport of 30.3 If, notwithstanding Sub-Clause 30.1, any damage occurs to any bridge or road 
Materials or communicating with or on the routes to the Site arising from the transport of 

Plant materials or Plant, the Contractor shall notify the Engineer with a copy to the 
Employer, as soon as he becomes aware of such damage or as soon as he receives 
any claim from the authority entitled to make such claim. Where under any law 
or regulation the haulier of such materials or Plant is required to indemnify the 
road authority against damage the Employer shall not be liable for any costs, 
charges or expenses in respect thereof or in relation thereto. In other cases the 
Employer shall negotiate the settlement of and pay all sums due in respect of such 
claim and shall indemnify the Contractor in respect thereof and in respect of all 
claims, proceedings, damages, costs, charges and expenses in relation thereto. 
Provided that if and so far as any such claim or part thereof is, in the opinion of 
the Engineer, due to any failure on the part of the Contractor to observe and 
perform his obligations under Sub-Clause 30.1, then the amount, determined by 
the Engineer, after due consultation with the Employer and the Contractor, to be 
due to such failure shall be recoverable from the Contractor by the Employer and 
may be deducted by the Employer from any monies due or to become due to the 
Contractor and the Engineer shall notify the Contractor accordingly, with a copy 
to the Employer. Provided also that the Employer shall notify the Contractor 
whenever a settlement is to be negotiated and, where any amount may be due 
from the Contractor, the Employer shall consult with the Contractor before such 
settlement is agreed. 

Waterborne 30.4 Where the nature of the Works is such as to require the use by the Contractor of 
Traffic waterborne transport the foregoing provisions of this Clause shall be construed as 

though "road" included a lock, dock, sea wall or other structure related to a 
waterway and "vehicle" included craft, and shall have effect accordingly. 

Opportunities 31.1 The Contractor shall, in accordance with the requirements of the Engineer, for Other afford all reasonable opportunities for carrying out their work to: 
Contractors 

(a) any other contractors employed by the Employer and their workmen, 
(b) the workmen of the Employer, and 

(c) the workmen of any duly constituted authorities who may be employed in the 
execution on or near the Site of any work not included in the Contract or of any 
contract which the Employer may enter into in connection with or ancillary to the 
Works. 

Facilities for 31.2 If, however, pursuant to Sub-Clause 31.1 the Contractor shall, on the written Other Contractors request of the Engineer: 
(a) make available to any such other contractor, or to the Employer or any such 
authority, any roads or ways for the maintenance of which the Contractor is 
responsible, 
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(b) permit the use, by any such, of Temporary Works or Contractor's Equipment 
on the Site, or 

(c) provide any other service of whatsoever nature for any such, 
the Engineer shall determine an addition to the Contract Price in accordance with 
Clause 52 and shall notify the Contractor accordingly, with a copy to the 
Employer. 

Contractor to 32.1 During the execution of the Works the Contractor shall keep the Site reasonably 
Keep Site Clear free from all unnecessary obstruction and shall store or dispose of any 

Contractor's Equipment and surplus materials and clear away and remove from 
the Site any wreckage, rubbish or Temporary Works no longer required. 

Clearance of Site 33.1 Upon the issue of any Taking-Over Certificate the Contractor shall clear away on Completion and remove from that part of the Site to which such Taking-Over Certificate 
relates all Contractor's Equipment, surplus material, rubbish and Temporary 
Works of every kind, and leave such part of the Site and Works clean and in a 
workmanlike condition to the satisfaction of the Engineer. Provided that the 
Contractor shall be entitled to retain on Site, until the end of the Defects Liability 
Period, such materials, Contractor's Equipment and Temporary Works as are 
required by him for the purpose of fulfilling his obligations during the Defects 
Liability Period. 

Labour 
Engagement of 34.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

Staff and Labour arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 

Returns of Labour 35.1 The Contractor shall, if required by the Engineer, deliver to the Engineer a return 
and Contractor's in detail, in such form and at such intervals as the Engineer may prescribe, 

Equipment showing the staff and the numbers of the several classes of labour from time to 
time employed by the Contractor on the Site and such information respecting 
Contractor's Equipment as the Engineer may require. 

Materials, Plant and Workmanship 
Quality of 36.1 All materials, Plant and workmanship shall be: 

Materials, Plant 
and Workmanship (a) of the respective kinds described in the Contract and in accordance with the 

Engineer's instructions, and 

(b) subjected from time to time to such tests as the Engineer may require at the 
place of manufacture, fabrication or preparation, or on the Site or at such other 
place or places as may be specified in the Contract, or at all or any of such places. 
The Contractor shall provide such assistance, labour, electricity, fuels, stores, 
apparatus and instruments as are normally required for examining, measuring 
and testing any materials or Plant and shall supply samples of materials, before 
incorporation in the Works, for testing as may be selected and required by the 
Engineer. 

Cost of Samples 36.2 All samples shall be supplied by the Contractor at his own cost if the supply 
thereof is clearly intended by or provided for in the Contract. 

Cost of Tests 36.3 The cost of making any test shall be borne by the Contractor if such test is: 

(a) clearly intended by or provided for in the Contract, or 

(b) particularised in the Contract (in cases only of a test under load or of a test to 
ascertain whether the design of any finished or partially finished work is 
appropriate for the purposes which it was intended to fulfil) in sufficient detail to 
enable the Contractor to price or allow for the same in his Tender. 
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Cost of Tests not 36.4 If any test required by the Engineer which is: 
Provided for (a) not so intended by or provided for, 

(b) (in the cases above mentioned) not so particularised, or 
(c) (though so intended or provided for) required by the Engineer to be carried out 
at any place other than the Site or the place of manufacture, fabrication or 
preparation of the materials or Plant tested, 
shows the materials, Plant or workmanship not to be in accordance with the 
provisions of the Contract to the satisfaction of the Engineer, then the cost of 
such test shall be borne by the Contractor, but in any other case Sub-Clause 36.5 
shall apply. 

Engineer's 36.5 Where, pursuant to Sub-Clause 36.4, this Sub-Clause applies the Engineer shall, 
Determination after due consultation with the Employer and the Contractor, determine: 

where Tests not . . 
Provided for (a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of such costs, which shall be added to the Contract Price, 
and shall notify the Contractor accordingly, with a copy to the Employer. 

Inspection of 37.1 The Engineer, and any person authorised by him, shall at all reasonable times 
Operations have access to the Site and to all workshops and places where materials or Plant 

are being manufactured, fabricated or prepared for the Works and the 
Contractor shall afford every facility for and every assistance in obtaining the 
right to such access. 

Inspection and 37.2 The Engineer shall be entitled, during manufacture, fabrication or preparation to 
Testing inspect and test the materials and Plant to be supplied under the Contract. If 

materials or Plant are being manufactured, fabricated or prepared in workshops or places other than those of the Contractor, the Contractor shall obtain 
permission for the Engineer to carry out such inspection and testing in those 
workshops or places. Such inspection or testing shall not release the Contractor 
from any obligation under the Contract. 

Dates for 37.3 The Contractor shall agree with the Engineer on the time and place for the 
Inspection inspection or testing of any materials or Plant as provided in the Contract. The 

and Testing Engineer shall give the Contractor not less than 24 hours notice of his intention to 
carry out the inspection or to attend the tests. If the Engineer, or his duly authorised representative, does not attend on the date agreed, the Contractor 
may, unless otherwise instructed by the Engineer, proceed with the tests, which 
shall be deemed to have been made in the presence of the Engineer. The 
Contractor shall forthwith forward to the Engineer duly certified copies of the 
test readings. If the Engineer has not attended the tests, he shall accept the said 
readings as accurate. 

Rejection 37.4 If, at the time and place agreed in accordance with Sub-Clause 37.3, the materials 
or Plant are not ready for inspection or testing or if, as a result of the inspection or testing referred to in this Clause, the Engineer determines that the materials or 
Plant are defective or otherwise not in accordance with the Contract, he may 
reject the materials or Plant and shall notify the Contractor thereof immediately. 
The notice shall state the Engineer's objections with reasons. The Contractor 
shall then promptly make good the defect or ensure that rejected materials or 
Plant comply with the Contract. If the Engineer so requests, the tests of rejected 
materials or Plant shall be made or repeated under the same terms and 
conditions. All costs incurred by the Employer by the repetition of the tests shall, 
after due consultation with the Employer and the Contractor, be determined by 
the Engineer and shall be recoverable from the Contractor by the Employer and 
may be deducted from any monies due or to become due to the Contractor and 
the Engineer shall notify the Contractor accordingly, with a copy to the 
Employer. 
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Independent 37.5 The Engineer may delegate inspection and testing of materials or Plant to an 
Inspection independent inspector. Any such delegation shall be effected in accordance with 

Sub-Clause 2.4 and for this purpose such independent inspector shall be 
considered as an assistant of the Engineer. Notice of such appointment (not being 
less than 14 days) shall be given by the Engineer to the Contractor. 

Examination of 38.1 No part of the Works shall be covered up or put out of view without the approval 
Work before of the Engineer and the Contractor shall afford full opportunity for the Engineer 
Covering up to examine and measure any such part of the Works which is about to be covered 

up or put out of view and to examine foundations before any part of the Works is 
placed thereon. The Contractor shall give notice to the Engineer whenever any 
such part of the Works or foundations is or are ready or about to be ready for 
examination and the Engineer shall, without unreasonable delay, unless he 
considers it unnecessary and advises the Contractor accordingly, attend for the 
purpose of examining and measuring such part of the Works or of examining 
such foundations. 

Uncovering 38.2 The Contractor shall uncover any part of the Works or make openings in or 
and Making through the same as the Engineer may from time to time instruct and shall 

Openings reinstate and make good such part. If any such part has been covered up or put 
out of view after compliance with the requirement of Sub-Clause 38.1 and is 
found to be executed in accordance with the Contract, the Engineer shall, after 
due consultation with the Employer and the Contractor, determine the amount of 
the Contractor's costs in respect of such of uncovering, making openings in or 
through, reinstating and making good the same, which shall be added to the 
Contract Price, and shall notify the Contractor accordingly, with a copy to the 
Employer. In any other case all costs shall be borne by the Contractor. 

Removal of 39.1 The Engineer shall have authority to issue instructions from time to time, for: 
Improper Work, . 

(a) the removal from the Site within such time or times as may be specified in the 
Materials or Plant . . . . 

instruction, of any materials or Plant which, in the opinion of the Engineer, are 
not in accordance with the Contract, 

(b) the substitution of proper and suitable materials or Plant, and 

(c) the removal and proper re-execution, notwithstanding any previous test 
thereof or interim payment therefor, of any work which, in respect of 

(i) materials, Plant or workmanship, or 

(ii) design by the Contractor or for which he is responsible, 
is not, in the opinion of the Engineer, in accordance with the Contract. 

Default of 39.2 In case of default on the part of the Contractor in carrying out such instruction 
Contractor in within the time specified therein or, if none, within a reasonable time, the 

Compliance Employer shall be entitled to employ and pay other persons to carry out the same 
and all costs consequent thereon or incidental thereto shall, after due 
consultation with the Employer and the Contractor, be determined by the 
Engineer and shall be recoverable from the Contractor by the Employer, and may 
be deducted by the Employer from any monies due or to become due to the 
Contractor and the Engineer shall notify the Contractor accordingly, with a copy 
to the Employer. 

Suspension 
Suspension 40. 1 The Contractor shall, on the instructions of the Engineer, suspend the progress of 

of Work the Works or any part thereof for such time and in such manner as the Engineer 
may consider necessary and shall, during such suspension, properly protect and 
secure the Works or such part thereof so far as is necessary in the opinion of the 
Engineer. Unless such suspension is: 

(a) otherwise provided for in the Contract, 

(b) necessary by reason of some default of or breach of contract by the Contractor or 
for which he is responsible, 
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(c) necessary by reason of climatic conditions on the Site, or 

(d) necessary for the proper execution of the Works or for the safety of the Works 
or any part thereof (save to the extent that such necessity arises from any act or 
default by the Engineer or the Employer or from any of the risks defined in 
Sub-Clause 20.4), 
Sub-Clause 40.2 shall apply. 

Engineer's 40.2 Where, pursuant to Sub-Clause 40.1, this Sub-Clause applies the Engineer shall, 
Determination after due consultation with the Employer and the Contractor, determine: 

following . 

Suspension (a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount, which shall be added to the Contract Price, in respect of the cost 
incurred by the Contractor by reason of such suspension, 
and shall notify the Contractor accordingly, with a copy to the Employer. 

Suspension 40.3 If the progress of the Works or any part thereof is suspended on the 
lasting more instructions of the Engineer and if permission to resume work is not given by the 
than 84 Days Engineer within a period of 84 days from the date of suspension then, unless such 

suspension is within paragraph (a), (b), (c) or (d) of Sub-Clause 40.1, the 
Contractor may give notice to the Engineer requiring permission, within 28 days 
from the receipt thereof, to proceed with the Works or that part thereof in regard 
to which progress is suspended. If, within the said time, such permission is not 
granted, the Contractor may, but is not bound to, elect to treat the suspension, 
where it affects part only of the Works, as an omission of such part under Clause 
51 by giving a further notice to the Engineer to that effect, or, where it affects the 
whole of the Works, treat the suspension as an event of default by the Employer 
and terminate his employment under the Contract in accordance with the 
provisions of Sub-Clause 69.1, whereupon the provisions of Sub-Clauses 69.2 
and 69.3 shall apply. 

Commencement and Delays 
Commencement 41.1 The Contractor shall commence the Works as soon as is reasonably possible after 

of Works the receipt by him of a notice to this effect from the Engineer, which notice shall 
be issued within the time stated in the Appendix to Tender after the date of the 
Letter of Acceptance. Thereafter, the Contractor shall proceed with the Works 
with due expedition and without delay. 

Possession of 42.1 Save insofar as the Contract may prescribe: Site and Access . 
Thereto (a) the extent of portions of the Site of which the Contractor is to be given possession 

from time to time, 
(b) the order in which such portions shall be made available to the Contractor, 
and, subject to any requirement in the Contract as to the order in which the Works 
shall be executed, the Employer will, with the Engineer's notice to commence the 
Works, give to the Contractor possession of 
(c) so much of the Site, and 

(d) such access as. in accordance with the Contract, is to be provided by the 
Employer as may be required to enable the Contractor to commence and proceed with 
the execution of the Works in accordance with the programme referred to in Clause 
14, if any, and otherwise in accordance with such reasonable proposals as the 
Contractor shall, by notice to the Engineer with a copy to the Employer, make. 
The Employer will, from time to time as the Works proceed, give to the 
Contractor possession of such further portions of the Site as may be required to 
enable the Contractor to proceed with the execution of the Works with due 
dispatch in accordance with such programme or proposals, as the case may be. 
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Failure to Give 42.2 If the Contractor suffers delay and/or incurs costs from failure on the part of the 
Possession Employer to give possession in accordance with the terms of Sub-Clause 42. 1, the 

Engineer shall, after due consultation with the Employer and the Contractor, 
determine: 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of such costs, which shall be added to the Contract Price, 
and shall notify the Contractor accordingly, with a copy to the Employer. 

Rights of Way 42.3 The Contractor shall bear all costs and charges for special or temporary and Facilities rights of way required by him in connection with access to the Site. The Contractor 
shall also provide at his own cost any additional facilities outside the Site required 
by him for the purposes of the Works. 

Time for 43.1 The whole of the Works and, if applicable, any Section required to be completed 
Completion within a particular time as stated in the Appendix to Tender, shall be completed, 

in accordance with the provisions of Clause 48, within the time stated in the 
Appendix to Tender for the whole of the Works or the Section (as the case may 
be), calculated from the Commencement Date, or such extended time as may be 
allowed under Clause 44. 

Extension of Time 44.1 In the event of: 
for Completion (a) the amount or nature of extra or additional work, 

(b) any cause of delay referred to in these Conditions, 
(c) exceptionally adverse climatic conditions, 
(d) any delay, impediment or prevention by the Employer, or 

(e) other special circumstances which may occur, other than through a default of 
or breach of contract by the Contractor or for which he is responsible, 
being such as fairly to entitle the Contractor to an extension of the Time for 
Completion of the Works, or any Section or part thereof, the Engineer shall, 
after due consultation with the Employer and the Contractor, determine the 
amount of such extension and shall notify the Contractor accordingly, with a 
copy to the Employer. 

Contractor 44.2 Provided that the Engineer is not bound to make any determination unless the 
to Provide Contractor has 

Notification and . . . . . 
Detailed (a) within 28 days after such event has first arisen notified the Engineer with a 

Particulars copy to the Employer, and 

(b) within 28 days, or such other reasonable time as may be agreed by the 
Engineer, after such notification submitted to the Engineer detailed particulars of 
any extension of time to which he may consider himself entitled in order that such 
submission may be investigated at the time. 

Interim 44.3 Provided also that where an event has a continuing effect such that it is not 
Determination practicable for the Contractor to submit detailed particulars within the period of 

of Extension 28 days referred to in Sub-Clause 44.2(b), he shall nevertheless be entitled to an 
extension of time provided that he has submitted to the Engineer interim 
particulars at intervals of not more than 28 days and final particulars within 28 
days of the end of the effects resulting from the event. On receipt of such interim 
particulars, the Engineer shall, without undue delay, make an interim 
determination of extension of time and, on receipt of the final particulars, the 
Engineer shall review all the circumstances and shall determine an overall 
extension of time in regard to the event. In both such cases the Engineer shall 
make his determination after due consultation with the Employer and the 
Contractor and shall notify the Contractor of the determination, with a copy to 
the Employer. No final review shall result in a decrease of any extension of time 
already determined by the Engineer. 
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Restriction on 45.1 Subject to any provision to the contrary contained in the Contract, none of the 
Working Hours Works shall, save as hereinafter provided, be carried on during the night or on 

locally recognised days of rest without the consent of the Engineer, except when 
work is unavoidable or absolutely necessary for the saving of life or property or 
for the safety of the Works, in which case the Contractor shall immediately advise 
the Engineer. Provided that the provisions of this Clause shall not be applicable 
in the case of any work which it is customary to carry out by multiple shifts. 

Rate of Progress 46.1 If for any reason, which does not entitle the Contractor to an extension of time, 
the rate of progress of the Works or any Section is at any time, in the opinion of 
the Engineer, too slow to comply with the Time for Completion, the Engineer 
shall so notify the Contractor who shall thereupon take such steps as are 
necessary, subject to the consent of the Engineer, to expedite progress so as to 
comply with the Time for Completion. The Contractor shall not be entitled to any 
additional payment for taking such steps. If, as a result of any notice given by the 
Engineer under this Clause, the Contractor considers that it is necessary to do any 
work at night or on locally recognised days of rest, he shall be entitled to seek the 
consent of the Engineer so to do. Provided that if any steps, taken by the 
Contractor in meeting his obligations under this Clause, involve the Employer in 
additional supervision costs, such costs shall, after due consultation with the 
Employer and the Contractor, be determined by the Engineer and shall be 
recoverable from the Contractor by the Employer, and may be deducted by the 
Employer from any monies due or to become due to the Contractor and the 
Engineer shall notify the Contractor accordingly, with a copy to the Employer. 

Liquidated 47.1 If the Contractor fails to comply with the Time for Completion in accordance 
Damages with Clause 48, for the whole of the Works or, if applicable, any Section within 
for Delay the relevant time prescribed by Clause 43, then the Contractor shall pay to the 

Employer the relevant sum stated in the Appendix to Tender as liquidated 
damages for such default and not as a penalty (which sum shall be the only 
monies due from the Contractor for such default) for every day or part of a day 
which shall elapse between the relevant Time for Completion and the date stated 
in a Taking-Over Certificate of the whole of the Works or the relevant Section, 
subject to the applicable limit stated in the Appendix to Tender. The Employer 
may, without prejudice to any other method of recovery, deduct the amount of 
such damages from any monies due or to become due to the Contractor. The 
payment or deduction of such damages shall not relieve the Contractor from his 
obligation to complete the Works, or from any other of his obligations and 
liabilities under the Contract. 

Reduction of 47.2 If, before the Time for Completion of the whole of the Works or, if applicable, 
Liquidated any Section, a Taking-Over Certificate has been issued for any part of the Works 
Damages or of a Section, the liquidated damages for delay in completion of the remainder 

of the Works or of that Section shall, for any period of delay after the date stated 
in such Taking-Over Certificate, and in the absence of alternative provisions in 
the Contract, be reduced in the proportion which the value of the part so certified 
bears to the value of the whole of the Works or Section, as applicable. The provisions 
of this Sub-Clause shall only apply to the rate of liquidated damages and shall not 
affect the limit thereof. 
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Taking-Over 48.1 When the whole of the Works have been substantially completed and have 
Certificate satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Contractor may give a notice to that effect to the Engineer, with a copy to the 
Employer, accompanied by a written undertaking to finish with due expedition 
any outstanding work during the Defects Liability Period. Such notice and 
undertaking shall be deemed to be a request by the Contractor for the Engineer to 
issue a Taking-Over Certificate in respect of the Works. The Engineer shall, 
within 21 days of the date of delivery of such notice, either issue to the 
Contractor, with a copy to the Employer, a Taking-Over Certificate, stating the 
dare on which, in his opinion, the Works were substantially completed in 
accordance with the Contract, or give instructions in writing to the Contractor 
specifying all the work which, in the Engineer's opinion, is required to be done by 
the Contractor before the issue of such Certificate. The Engineer shall also notify 
the Contractor of any defects in the Works affecting substantial completion that 
may appear after such instructions and before completion of the Works specified 
therein. The Contractor shall be entitled to receive such Taking-Over Certificate 
within 21 days of completion, to the satisfaction of the Engineer, of the Works so 
specified and remedying any defects so notified. 

Taking Over of 48.2 Similarly, in accordance with the procedure set out in Sub-Clause 48.1, the 
Sections or Parts Contractor may request and the Engineer shall issue a Taking-Over Certificate in 

respect of: 

(a) any Section in respect of which a separate Time for Completion is provided in 
the Appendix to Tender, 
(b) any substantial part of the Permanent Works which has been both completed 
to the satisfaction of the Engineer and, otherwise than as provided for in the 
Contract, occupied or used by the Employer, or 

(c) any part of the Permanent Works which the Employer has elected to occupy or 
use prior to completion (where such prior occupation or use is not provided for in 
the Contract or has not been agreed by the Contractor as a temporary measure). 

Substantial 48.3 If any part of the Permanent Works has been substantially completed and has 
Completion satisfactorily passed any Tests on Completion prescribed by the Contract, the 

of Parts Engineer may issue a Taking-Over Certificate in respect of that part of the 
Permanent Works before completion of the whole of the Works and, upon the 
issue of such Certificate, the Contractor shall be deemed to have undertaken to 
complete with due expedition any outstanding work in that part of the Permanent 
Works during the Defects Liability Period. 

Surfaces 48.4 Provided that a Taking-Over Certificate given in respect of any Section or part of 
Requiring the Permanent Works before completion of the whole of the Works shall not be 

Reinstatement deemed to certify completion of any ground or surfaces requiring reinstatement, 
unless such Taking-Over Certificate shall expressly so state. 

Defects Liability 
Defects Liability 49.1 In these Conditions the expression "Defects Liability Period" shall mean the 

Period defects liability period named in the Appendix to Tender, calculated from: 

(a) the date of completion of the Works certified by the Engineer in accordance 
with Clause 48, or 

(b) in the event of more than one certificate having been issued by the Engineer 
under Clause 48, the respective dates so certified, 
and in relation to the Defects Liability Period the expression "the Works" shall be 
construed accordingly. 
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Completion of 49.2 To the intent that the Works shall, at or as soon as practicable after the expiration 
Outstanding Work of the Defects Liability Period, be delivered to the Employer in the condition and Remedying required by the Contract, fair wear and tear excepted, to the satisfaction of the 

Defects Engineer, the Contractor shall: 

(a) complete the work, if any, outstanding on the date stated in the Taking-Over 
Certificate as soon as practicable after such date, and 
(b) execute all such work of amendment, reconstruction, and remedying defects, 
shrinkages or other faults as the Engineer may, during the Defects Liability 
Period or within 14 days after its expiration, as a result of an inspection made by or on behalf of the Engineer prior to its expiration, instruct the Contractor to 
execute. 

Cost of 49.3 All work referred to in Sub-Clause 49.2 (b) shall be executed by the Contractor at 
Remedying his own cost if the necessity thereof is, in the opinion of the Engineer, due to: 

Defects (a) the use of materials, Plant or workmanship not in accordance with the 
Contract, 
(b) where the Contractor is responsible for the design of part of the Permanent 
Works, any fault in such design, or 
(c) the neglect or failure on the part of the Contractor to comply with any 
obligation, expressed or implied, on the Contractor's part under the Contract. 
If, in the opinion of the Engineer, such necessity is due to any other cause, he shall 
determine an addition to the Contract Price in accordance with Clause 52 and 
shall notify the Contractor accordingly, with a copy to the Employer. 

Contractor's 49.4 In case of default on the part of the Contractor in carrying out such instruction 
Failure to Carry within a reasonable time, the Employer shall be entitled to employ and pay other 

Out Instructions persons to carry out the same and if such work is work which, in the opinion of 
the Engineer, the Contractor was liable to do at his own cost under the Contract, then all costs consequent thereon or incidental thereto shall, after due 
consultation with the Employer and the Contractor, be determined by the 
Engineer and shall be recoverable from the Contractor by the Employer, and may 
be deducted by the Employer from any monies due or to become due to the 
Contractor and the Engineer shall notify the Contractor accordingly, with a copy 
to the Employer. 

Contractor 50.1 If any defect, shrinkage or other fault in the Works appears at any time prior to to Search the end of the Defects Liability Period, the Engineer may instruct the Contractor, 
with copy to the Employer, to search under the directions of the Engineer for the 
cause thereof. Unless such defect, shrinkage or other fault is one for which the 
Contractor is liable under the Contract, the Engineer shall, after due consultation 
with the Employer and the Contractor, determine the amount in respect of the 
costs of such search incurred by the Contractor, which shall be added to the 
Contract Price and shall notify the Contractor accordingly, with a copy to the 
Employer. If such defect, shrinkage or other fault is one for which the Contractor 
is liable, the cost of the work carried out in searching as aforesaid shall be borne 
by the Contractor and he shall in such case remedy such defect, shrinkage or other 
fault at his own cost in accordance with the provisions of Clause 49. 

Alterations, Additions and Omissions 
Variations 51.1 The Engineer shall make any variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 
purpose, or if for any other reason it shall, in his opinion, be appropriate, he shall 
have the authority to instruct the Contractor to do and the Contractor shall do 
any of the following: 
(a) increase or decrease the quantity of any work included in the Contract, 
(b) omit any such work (but not if the omitted work is to be carried out by the 
Employer or by another contractor), 

22 © FIDIC 1987 



(c) change the character or quality or kind of any such work, 
(d) change the levels, lines, position and dimensions of any part of the Works, 

(e) execute additional work of any kind necessary for the completion of the 
Works, or 

(f) change any specified sequence or timing of construction of any part of the 
Works. 
No such variation shall in any way vitiate or invalidate the Contract, but the 
effect, if any, of all such variations shall be valued in accordance with Clause 52. 
Provided that where the issue of an instruction to vary the Works is necessitated 
by some default of or breach of contract by the Contractor or for which he is 
responsible, any additional cost attributable to such default shall be borne by the 
Contractor. 

Instructions for 51.2 The Contractor shall not make any such variation without an instruction of the 
Variations Engineer. Provided that no instruction shall be required for increase or decrease 

in the quantity of any work where such increase or decrease is not the result of an 
instruction given under this Clause, but is the result of the quantities exceeding or 
being less than those stated in the Bill of Quantities. 

Valuation of 52.1 All variations referred to in Clause 51 and any additions to the Contract Price 
Variations which are required to be determined in accordance with Clause 52 (for the 

purposes of this Clause referred to as "varied work"), shall be valued at the rates 
and prices set out in the Contract if, in the opinion of the Engineer, the same shall 
be applicable. If the Contract does not contain any rates or prices applicable to 
the varied work, the rates and prices in the Contract shall be used as the basis for 
valuation so far as may be reasonable, failing which, after due consultation by the 
Engineer with the Employer and the Contractor, suitable rates or prices shall be 
agreed upon between the Engineer and the Contractor. In the event of 
disagreement the Engineer shall fix such rates or prices as are, in his opinion, 
appropriate and shall notify the Contractor accordingly, with a copy to the 
Employer. Until such time as rates or prices are agreed or fixed, the Engineer shall 
determine provisional rates or prices to enable on-account payments to be 
included in certificates issued in accordance with Clause 60. 

Power 52.2 Provided that if the nature or amount of any varied work relative to the nature or 
of Engineer amount of the whole of the Works or to any part thereof, is such that, in the 
to Fix Rates opinion of the Engineer, the rate or price contained in the Contract for any item 

of the Works is, by reason of such varied work, rendered inappropriate or 
inapplicable, then, after due consultation by the Engineer with the Employer and 
the Contractor, a suitable rate or price shall be agreed upon between the Engineer 
and the Contractor. In the event of disagreement the Engineer shall fix such other 
rate or price as is, in his opinion, appropriate and shall notify the Contractor 
accordingly, with a copy to the Employer. Until such time as rates or prices are 
agreed or fixed, the Engineer shall determine provisional rates or prices to enable 
on-account payments to be included in certificates issued in accordance with 
Clause 60. 
Provided also that no varied work instructed to be done by the Engineer pursuant 
to Clause 51 shall be valued under Sub-Clause 52.1 or under this Sub-Clause 
unless, within 14 days of the date of such instruction and, other than in the case of 
omitted work, before the commencement of the varied work, notice shall have 
been given either: 

(a) by the Contractor to the Engineer of his intention to claim extra payment or a 
varied rate or price, or 
(b) by the Engineer to the Contractor of his intention to vary a rate or price. 

Variations 52.3 If, on the issue of the Taking-Over Certificate for the whole of the Works, it is 
Exceeding 15 found that as a result of: 

percent (a) all varied work valued under Sub-Clauses 52.1 and 52.2, and 
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(b) all adjustments upon measurement of the estimated quantities set out in the 
Bill of Quantities, excluding Provisional Sums, dayworks and adjustments of 
price made under Clause 70, 

but not from any other cause, there have been additions to or deductions from the 
Contract Price which taken together are in excess of 15 per cent of the "Effective 
Contract Price" (which for the purposes of this Sub-Clause shall mean the 
Contract Price, excluding Provisional Sums and allowance for dayworks, if any) 
then and in such event (subject to any action already taken under any other 
Sub-Clause of this Clause), after due consultation by the Engineer with the 
Employer and the Contractor, there shall be added to or deducted from the 
Contract Price such further sum as may be agreed between the Contractor and the 
Engineer or, failing agreement, determined by the Engineer having regard to the 
Contractor's Site and general overhead costs of the Contract. The Engineer shall 
notify the Contractor of any determination made under this Sub-Clause, with a 
copy to the Employer. Such sum shall be based only on the amount by which such 
additions or deductions shall be in excess of 15 per cent of the Effective Contract 
Price. 

Daywork 52.4 The Engineer may, if in his opinion it is necessary or desirable, issue an instruction that 
any varied work shall be executed on a daywork basis. The Contractor shall then be 
paid for such varied work under the terms set out in the daywork schedule included in 
the Contract and at the rates and prices affixed thereto by him in the Tender. 

The Contractor shall furnish to the Engineer such receipts or other vouchers as 
may be necessary to prove the amounts paid and, before ordering materials, shall 
submit to the Engineer quotations for the same for his approval. 
In respect of such of the Works executed on a daywork basis, the Contractor 
shall, during the continuance of such work, deliver each day to the Engineer an 
exact list in duplicate of the names, occupation and time of all workmen 
employed on such work and a statement, also in duplicate, showing the 
description and quantity of all materials and Contractor's Equipment used 
thereon or therefor other than Contractor's Equipment which is included in the 
percentage addition in accordance with such daywork schedule. One copy of each 
list and statement will, if correct, or when agreed, be signed by the Engineer and 
returned to the Contractor. 
At the end of each month the Contractor shall deliver to the Engineer a priced 
statement of the labour, materials and Contractor's Equipment, except as 
aforesaid, used and the Contractor shall not be entitled to any payment unless 
such lists and statements have been fully and punctually rendered. Provided 
always that if the Engineer considers that for any reason the sending of such lists 
or statements by the Contractor, in accordance with the foregoing provision, was 
impracticable he shall nevertheless be entitled to authorise payment for such 
work, either as daywork, on being satisfied as to the time employed and the 
labour, materials and Contractor's Equipment used on such work, or at such 
value therefor as shall, in his opinion, be fair and reasonable. 

Procedure for Claims 
Notice of Claims 53.1 Notwithstanding any other provision of the Contract, if the Contractor intends to 

claim any additional payment pursuant to any Clause of these Conditions or 
otherwise, he shall give notice of his intention to the Engineer, with a copy to the 
Employer, within 28 days after the event giving rise to the claim has first arisen. 

Contemporary 53.2 Upon the happening of the event referred to in Sub-Clause 53.1, the Contractor 
Records shall keep such contemporary records as may reasonably be necessary to support 

any claim he may subsequently wish to make. Without necessarily admitting the 
Employer's liability, the Engineer shall, on receipt of a notice under Sub-Clause 
53.1, inspect such contemporary records and may instruct the Contractor to keep 
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any further contemporary records as are reasonable and may be material to the 
claim of which notice has been given. The Contractor shall permit the Engineer to 
inspect all records kept pursuant to this Sub-Clause and shall supply him with 
copies thereof as and when the Engineer so instructs. 

Substantiation 53.3 Within 28 days, or such other reasonable time as may be agreed by the Engineer, 
of Claims of giving notice under Sub-Clause 53.1, the Contractor shall send to the Engineer 

an account giving detailed particulars of the amount claimed and the grounds 
upon which the claim is based. Where the event giving rise to the claim has a 
continuing effect, such account shall be considered to be an interim account and 
the Contractor shall, at such intervals as the Engineer may reasonably require, 
send further interim accounts giving the accumulated amount of the claim and 
any further grounds upon which it is based. In cases where interim accounts are 
sent to the Engineer, the Contractor shall send a final account within 28 days of 
the end of the effects resulting from the event. The Contractor shall, if required 
by the Engineer so to do, copy to the Employer all accounts sent to the Engineer 
pursuant to this Sub-Clause. 

Failure to Comply 53.4 If the Contractor fails to comply with any of the provisions of this Clause in 
respect of any claim which he seeks to make, his entitlement to payment in respect 
thereof shall not exceed such amount as the Engineer or any arbitrator or 
arbitrators appointed pursuant to Sub-Clause 67.3 assessing the claim considers 
to be verified by contemporary records (whether or not such records were 
brought to the Engineer's notice as required under Sub-Clauses 53.2 and 53.3). 

Payment of Claims 53.5 The Contractor shall be entitled to have included in any interim payment certified 
by the Engineer pursuant to Clause 60 such amount in respect of any claim as the 
Engineer, after due consultation with the Employer and the Contractor, may 
consider due to the Contractor provided that the Contractor has supplied 
sufficient particulars to enable the Engineer to determine the amount due. If such 
particulars are insufficient to substantiate the whole of the claim, the Contractor 
shall be entitled to payment in respect of such part of the claim as such particulars 
may substantiate to the satisfaction of the Engineer. The Engineer shall notify the 
Contractor of any determination made under this Sub-Clause, with a copy to the 
Employer. 

Contractor's Equipment, Temporary Works 
and Materials 

Contractor's 54.1 All Contractor's Equipment, Temporary Works and materials provided by the 
Equipment, Contractor shall, when brought on to the Site, be deemed to be exclusively 

Temporary Works intended for the execution of the Works and the Contractor shall not remove the 
and Materials; same or any part thereof, except for the purpose of moving it from one part of the 
Exclusive Use Site to another, without the consent of the Engineer. Provided that consent shall 
for the Works not be required for vehicles engaged in transporting any staff, labour, 

Contractor's Equipment, Temporary Works, Plant or materials to or from the 
Site. 

Employer not 54.2 The Employer shall not at any time be liable, save as mentioned in Clauses 20 and 
Liable for Damage 65, for the loss of or damage to any of the said Contractor's Equipment, 

Temporary Works or materials. 
Customs 54.3 The Employer will use his best endeavours in assisting the Contractor, where 

Clearance required, in obtaining clearance through the Customs of Contractor's 
Equipment, materials and other things required for the Works. 

Re-export of 54.4 In respect of any Contractor's Equipment which the Contractor has imported for 
Contractor's the purposes of the Works, the Employer will use his best endeavours to assist the 

Equipment Contractor, where required, in procuring any necessary Govemment consent to 
the re-export of such Contractor's Equipment by the Contractor upon the 
removal thereof pursuant to the terms of the Contract. 
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Conditions of Hire 54.5 With a view to securing, in the event of termination under Clause 63, the of Contractor's continued availability, for the purpose of executing the Works, of any hired 
Equipment Contractor's Equipment, the Contractor shall not bring on to the Site any hired 

Contractor's Equipment unless there is an agreement for the hire thereof (which 
agreement shall be deemed not to include an agreement for hire purchase) which 
contains a provision that the owner thereof will, on request in writing made by the 
Employer within 7 days after the date on which any termination has become 
effective, and on the Employer undertaking to pay all hire charges in respect thereof from such date, hire such Contractor's Equipment to the Employer on 
the same terms in all respects as the same was hired to the Contractor save that the 
Employer shall be entitled to permit the use thereof by any other contractor 
employed by him for the purpose of executing and completing the Works and 
remedying any defects therein, under the terms of the said Clause 63. 

Costs for the 54.6 In the event of the Employer entering into any agreement for the hire of 
Purpose of Contractor's Equipment pursuant to Sub-Clause 54.5, all sums properly paid by Clause 63 the Employer under the provisions of any such agreement and all costs incurred 

by him (including stamp duties) in entering into such agreement shall be deemed, 
for the purpose of Clause 63, to be part of the cost of executing and completing 
the Works and the remedying of any defects therein. 

Incorporation of 54.7 The Contractor shall, where entering into any subcontract for the execution of 
Clause in any part of the Works, incorporate in such subcontract (by reference or 

Subcontracts otherwise) the provisions of this Clause in relation to Contractor's Equipment, 
Temporary Works or materials brought on to the Site by the Subcontractor. 

Approval of 54.8 The operation of this Clause shall not be deemed to imply any approval by the 
Materials Engineer of the materials or other matters referred to therein nor shall it prevent not Implied the rejection of any such materials at any time by the Engineer. 

Measurement 
Quantities 55.1 The quantities set out in the Bill of Quantities are the estimated quantities for the 

Works, and they are not to be taken as the actual and correct quantities of the 
Works to be executed by the Contractor in fulfilment of his obligations under the 
Contract. 

Works to be 56.1 The Engineer shall, except as otherwise stated, ascertain and determine by Measured measurement the value of the Works in accordance with the Contract and the 
Contractor shall be paid that value in accordance with Clause 60. The Engineer 
shall, when he requires any part of the Works to be measured, give reasonable 
notice to the Contractor's authorised agent, who shall: 
(a) forthwith attend or send a qualified representative to assist the Engineer in 
making such measurement, and 

(b) supply all particulars required by the Engineer. 
Should the Contractor not attend, or neglect or omit to send such representative, 
then the measurement made by the Engineer or approved by him shall be taken to 
be the correct measurement of such part of the Works. For the purpose of 
measuring such Permanent Works as are to be measured by records and 
drawings, the Engineer shall prepare records and drawings as the work proceeds 
and the Contractor, as and when called upon to do so in writing, shall, within 14 
days, attend to examine and agree such records and drawings with the Engineer 
and shall sign the same when so agreed. If the Contractor does not attend to 
examine and agree such records and drawings, they shall be taken to be correct. 
If, after examination of such records and drawings, the Contractor does not 
agree the same or does not sign the same as agreed, they shall nevertheless be 
taken to be correct, unless the Contractor, within 14 days of such examination, 
lodges with the Engineer notice of the respects in which such records and 
drawings are claimed by him to be incorrect. On receipt of such notice, the 
Engineer shall review the records and drawings and either confirm or vary them. 
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Method of 57.1 The Works shall be measured net, notwithstanding any general or local custom, 
Measurement except where otherwise provided for in the Contract. 
Breakdown of 57.2 For the purposes of statements submitted in accordance with Sub-Clause 60.1, 

Lump Sum Items the Contractor shall submit to the Engineer, within 28 days after the receipt of the 
Letter of Acceptance, a breakdown for each of the lump sum items contained in 
the Tender. Such breakdowns shall be subject to the approval of the Engineer. 

Provisional Sums 
Definition of 58.1 "Provisional Sum" means a sum included in the Contract and so designated in 
"Provisional the Bill of Quantities for the execution of any part of the Works or for the supply 

Sum" of goods, materials, Plant or services, or for contingencies, which sum may be 
used, in whole or in part, or not at all, on the instructions of the Engineer. The 
Contractor shall be entitled to only such amounts in respect of the work, supply 
or contingencies to which such Provisional Sums relate as the Engineer shall 
determine in accordance with this Clause. The Engineer shall notify the 
Contractor of any determination made under this Sub-Clause, with a copy to the 
Employer. 

Use of 58.2 In respect of every Provisional Sum the Engineer shall have authority to issue 
Provisional instructions for the execution of work or for the supply of goods, materials, Plant 

Sums or services by: 

(a) the Contractor, in which case the Contractor shall be entitled to an amount 
equal to the value thereof determined in accordance with Clause 52, and 

(b) a nominated Subcontractor, as hereinafter defined, in which case the sum to 
be paid to the Contractor therefor shall be determined and paid in accordance 
with Sub-Clause 59.4. 

Production of 58.3 The Contractor shall produce to the Engineer all quotations, invoices, vouchers 
Vouchers and accounts or receipts in connection with expenditure in respect of Provisional 

Sums, except where work is valued in accordance with rates or prices set out in the 
Tender. 

Nominated Subcontractors 
Definition of 59.1 All specialists, merchants, tradesmen and others executing any work or supplying 
"Nominated any goods, materials, Plant or services for which Provisional Sums are included 

Subcontractors" in the Contract, who may have been or be nominated or selected or approved by 
the Employer or the Engineer, and all persons to whom by virtue of the 
provisions of the Contract the Contractor is required to subcontract shall, in the 
execution of such work or the supply of such goods, materials, Plant or services, 
be deemed to be subcontractors to the Contractor and are referred to in this 
Contract as "nominated Subcontractors". 

Nominated 59.2 The Contractor shall not be required by the Employer or the Engineer, or be 
Subcontractors; deemed to be under any obligation, to employ any nominated Subcontractor 

Objection to against whom the Contractor may raise reasonable objection, or who declines to 
Nomination enter into a subcontract with the Contractor containing provisions: 

(a) that in respect of the work, goods, materials, Plant or services the subject of 
the subcontract, the nominated Subcontractor will undertake towards the 
Contractor such obligations and liabilities as will enable the Contractor to 
discharge his own obligations and liabilities towards the Employer under the 
terms of the Contract and will save harmless and indemnify the Contractor from 
and against the same and from all claims, proceedings, damages, costs, charges 
and expenses whatsoever arising out of or in connection therewith, or arising out 
of or in connection with any failure to perform such obligations or to fulfil such 
liabilities, and 
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(b) that the nominated Subcontractor will save harmless and indemnify the 
Contractor from and against any negligence by the nominated Subcontractor, his 
agents, workmen and servants and from and against any misuse by him or them 
of any Temporary Works provided by the Contractor for the purposes of the 
Contract and froni all claims as aforesaid. 

Design 59.3 If in connection with any Provisional Sum the services to be provided include any 
Requirements matter of design or specification of any part of the Permanent Works or of any to be Expressly Plant to be incorporated therein, such requirement shall be expressly stated in the 

Stated Contract and shall be included in any nominated Subcontract. The nominated 
Subcontract shall specify that the nominated Subcontractor providing such 
services will save harmless and indemnify the Contractor from and against the 
same and from all claims, proceedings, damages, costs, charges and expenses 
whatsoever arising out of or in connection with any failure to perform such 
obligations or to fulfil such liabilities. 

Payments to 59.4 For all work executed or goods, materials, Plant or services supplied by any Nominated nominated Subcontractor, the Contractor shall be entitled to: 
Subcontractors 

(a) the actual price paid or due to be paid by the Contractor, on the instructions of 
the Engineer, and in accordance with the subcontract; 
(b) in respect of labour supplied by the Contractor, the sum, if any, entered in the 
Bill of Quantities or, if instructed by the Engineer pursuant to paragraph (a) of 
Sub-Clause 58.2, as may be determined in accordance with Clause 52; and 

(c) in respect of all other charges and profit, a sum being a percentage rate of the 
actual price paid or due to be paid calculated, where provision has been made in 
the Bill of Quantities for a rate to be set against the relevant Provisional Sum, at 
the rate inserted by the Contractor against that item or, where no such provision 
has been made, at the rate inserted by the Contractor in the Appendix to Tender 
and repeated where provision for such is made in a special item provided in the 
Bill of Quantities for such purpose. 

Certification of 59.5 Before issuing, under Clause 60, any certificate, which includes any payment in 
Payments to respect of work done or goods, materials, Plant or services supplied by any 

Nominated nominated Subcontractor, the Engineer shall be entitled to demand from the 
Subcontractors Contractor reasonable proof that all payments, less retentions, included in 

previous certificates in respect of the work or goods, materials, Plant or services 
of such nominated Subcontractor have been paid or discharged by the 
Contractor. If the Contractor fails to supply such proof then, unless the 
Contractor: 

(a) satisfies the Engineer in writing that he has reasonable cause for withholding 
or refusing to make such payments, and 

(b) produces to the Engineer reasonable proof that he has so informed such 
nominated Subcontractor in writing, 
the Employer shall be entitled to pay to such nominated Subcontractor direct, 
upon the certificate of the Engineer, all payments, less retentions, provided for in 
the nominated Subcontract, which the Contractor has failed to make to such 
nominated Subcontractor and to deduct by way of set-off the amount so paid by 
the Employer from any sums due or to become due from the Employer to the 
Contractor. 
Provided that, where the Engineer has certified and the Employer has paid direct 
as aforesaid, the Engineer shall, in issuing any further certificate in favour of the 
Contractor, deduct from the amount thereof the amount so paid, direct as 
aforesaid, but shall not withhold or delay the issue of the certificate itself when 
due to be issued under the terms of the Contract. 
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Certificates and Payment 
Monthly 60.1 The Contractor shall submit to the Engineer after the end of each month six 

Statements copies, each signed by the Contractor's representative approved by the Engineer 
in accordance with Sub-Clause 15.1, of a statement, in such form as the Engineer 
may from time to time prescribe, showing the amounts to which the Contractor 
considers himself to be entitled up to the end of the month in respect of: 

(a) the value of the Permanent Works executed, 

(b) any other items in the Bill of Quantities including those for Contractor's 
Equipment, Temporary Works, dayworks and the like, 

(c) the percentage of the invoice value of listed materials, all as stated in the 
Appendix to Tender, and Plant delivered by the Contractor on the Site for 
incorporation in the Permanent Works but not incorporated in such Works, 
(d) adjustments under Clause 70, and 

(e) any other sum to which the Contractor may be entitled under the Contract or 
otherwise. 

Monthly Payments 60.2 The Engineer shall, within 28 days of receiving such statement, deliver to the Em- 
ployer an Interim Payment Certificate stating the amount of payment to the Contractor 
which the Engineer considers due and payable in respect of such statement, subject: 
(a) firstly, to the retention of the amount calculated by applying the Percentage of 
Retention stated in the Appendix to Tender, to the amount to which the 
Contractor is entitled under paragraphs (a), (b), (c) and (e) of Sub-Clause 60.1 
until the amount so retained reaches the Limit of Retention Money stated in the 
Appendix to Tender, and 

(b) secondly, to the deduction, other than pursuant to Clause 47, of any sums 
which may have become due and payable by the Contractor to the Employer. 
Provided that the Engineer shall not be bound to certify any payment under this 
Sub-Clause if the net amount thereof, after all retentions and deductions, would 
be less than the Minimum Amount of Interim Payment Certificates stated in the 
Appendix to Tender. 

Notwithstanding the terms of this Clause or any other Clause of the 
Contract no amount will be certified by the Engineer for payment until 
the performance security, if required under the Contract, has been provided by the 
Contractor and approved by the Employer. 

Payment of 60.3 (a) Upon the issue of the Taking-Over Certificate with respect to the whole of the 
Retention Money Works, one half of the Retention Money, or upon the issue of a Taking-Over 

Certificate with respect to a Section or part of the Permanent Works only such 
proportion thereof as the Engineer determines having regard to the relative value 
of such Section or part of the Permanent Works, shall be certified by the Engineer 
for payment to the Contractor. 

(b) Upon the expiration of the Defects Liability Period for the Works the other half of 
the Retention Money shall be certified by the Engineer for payment to the Contractor. 
Provided that, in the event of different Defects Liability Periods having become 
applicable to different Sections or parts of the Permanent Works pursuant to Clause 48, 
the expression "expiration of the Defects Liability Period" shall, for the purposes of 
this Sub-Clause, be deemed to mean the expiration of the latest of such periods. 
Provided also that if at such time there shall remain to be executed by the Contractor 
any work instructed, pursuant to Clauses 49 and 50, in respect of the Works, the 
Engineer shall be entitled to withhold certification until completion of such work 
of so much of the balance of the Retention Money as shall, in the opinion of the 
Engineer, represent the cost of the work remaining to be executed. 

Correction of 60.4 The Engineer may by any Interim Payment Certificate make any correction or 
Certificates modification in any previous Interim Payment Certificate which shall have been issued 

by him and shall have authority, if any work is not being carried out to his satisfaction, 
to omit or reduce the value of such work in any Interim Payment Certificate. 
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Statement at 60.5 Not later than 84 days after the issue of the Taking-Over Certificate in respect of 
Completion the whole of the Works, the Contractor shall submit to the Engineer six copies of a 

Statement at Completion with supporting documents showing in detail, in the form 
approved by the Engineer: 
(a) the final value of all work done in accordance with the Contract up to the date 
stated in such Taking-Over Certificate, 
(b) any further sums which the Contractor considers to be due, and 

(c) an estimate of amounts which the Contractor considers will become due to 
him under the Contract. 
The estimated amounts shall be shown separately in such Statement at 
Completion. The Engineer shall certify payment in accordance with Sub-Clause 
60.2. 

Final Statement 60.6 Not later than 56 days after the issue of the Defects Liability Certificate pursuant 
to Sub-Clause 62.1, the Contractor shall submit to the Engineer for consideration six 
copies of a draft final statement with supporting documents showing in detail, in the 
form approved by the Engineer: 
(a) the value of all work done in accordance with the Contract, and 

(b) any further sums which the Contractor considers to be due to him under the 
Contract or otherwise. 
If the Engineer disagrees with or cannot verify any part of the draft final 
statement, the Contractor shall submit such further information as the Engineer 
may reasonably require and shall make such changes in the draft as may be agreed 
between them. The Contractor shall then prepare and submit to the Engineer the 
final statement as agreed (for the purposes of these Conditions referred to as the 
"Final Statement"). 

If, following discussions between the Engineer and the Contractor and any changes to 
the draft final statement which may be agreed between them, it becomes evident that 
a dispute exists, the Engineer shall deliver to the Employer an Interim Payment 
Certificate for those parts of the draft final statement, if any, which are not in dispute. 
The dispute may then be settled in accordance with Clause 67. 

Discharge 60.7 Upon submission of the Final Statement, the Contractor shall give to the 
Employer, with a copy to the Engineer, a written discharge confirming that the 
total of the Final Statement represents full and final settlement of all monies due 
to the Contractor arising out of or in respect of the Contract. Provided that such 
discharge shall become effective only after payment due under the Final 
Payment Certificate issued pursuant to Sub-Clause 60.8 has been made and the 
performance security referred to in Sub-Clause 10.1, if any, has been returned to 
the Contractor. 

Final Payment 60.8 Within 28 days after receipt of the Final Statement, and the written discharge, the 
Certificate Engineer shall issue to the Employer (with a copy to the Contractor) a Final Payment 

Certificate stating: 
(a) the amount which, in the opinion of the Engineer, is finally due under the 
Contract or otherwise, and 

(b) after giving credit to the Employer for all amounts previously paid by the 
Employer and for all sums to which the Employer is entitled other than under Clause 
47, the balance, if any, due from the Employer to the Contractor or from 
the Contractor to the Employer as the case may be. 

Cessation of 60.9 The Employer shall not be liable to the Contractor for any matter or thing arising 
Employer's out of or in connection with the Contract or execution of the Works, unless the 

Liability Contractor shall have included a claim in respect thereof in his Final Statement 
and (except in respect of matters or things arising after the issue of the 
Taking-Over Certificate in respect of the whole of the Works) in the Statement at 
Completion referred to in Sub-Clause 60.5. 
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Time for Payment 60.10 The amount due to the Contractor under any Interim Payment Certificate issued by the 
Engineer pursuant to this Clause, or to any other term of the Contract, shall, 
subject to Clause 47, be paid by the Employer to the Contractor within 28 days 
after such Interim Payment Certificate has been delivered to the Employer, or, in the 
case of the Final Payment Certificate referred to in Sub-Clause 60.8, within 56 days, 
after such Final Payment Certificate has been delivered to the Employer. In the event 
of the failure of the Employer to make payment within the times stated, the Employer 
shall pay to the Contractor interest at the rate stated in the Appendix to Tender upon 
all sums unpaid from the date by which the same should have been paid. The provisions 
of this Sub-Clause are without prejudice to the Contractor's entitlement under 
Clause 69 or otherwise. 

Approval only by 61.1 Only the Defects Liability Certificate, referred to in Clause 62, shall be deemed to 
Defects Liability constitute approval of the Works. 

Certificate 
Defects Liability 62.1 The Contract shall not be considered as completed until a Defects Liability Certificate Certificate shall have been signed by the Engineer and delivered to the Employer, 

with a copy to the Contractor, stating the date on which the Contractor shall have 
completed his obligations to execute and complete the Works and remedy any 
defects therein to the Engineer's satisfaction. The Defects Liability Certificate 
shall be given by the Engineer within 28 days after the expiration of the Defects 
Liability Period, or, if different defects liability periods shall become applicable 
to different Sections or parts of the Permanent Works, the expiration of the latest 
such period, or as soon thereafter as any works instructed, pursuant to Clauses 49 
and 50, have been completed to the satisfaction of the Engineer. Provided that 
the issue of the Defects Liability Certificate shall not be a condition precedent to 
payment to the Contractor of the second portion of the Retention Money in 
accordance with the conditions set out in Sub-Clause 60.3. 

Unfulfilled 62.2 Notwithstanding the issue of the Defects Liability Certificate the Contractor and 
Obligations the Employer shall remain liable for the fulfilment of any obligation incurred 

under the provisions of the Contract prior to the issue of the Defects Liability 
Certificate which remains unperformed at the time such Defects Liability 
Certificate is issued and, for the purposes of determining the nature and extent of 
any such obligation, the Contract shall be deemed to remain in force between the 
parties to the Contract. 

Remedies 
Default of 63.1 If the Contractor is deemed by law unable to pay his debts as they fall due, or 

Contractor enters into voluntary or involuntary bankruptcy, liquidation or dissolution (other 
than a voluntary liquidation for the purposes of amalgamation or reconstruction), or 
becomes insolvent, or makes an arrangement with, or assignment in favour of, his 
creditors, or agrees to carry out the Contract under a committee of inspection of his 
creditors, or if a receiver, administrator, trustee or liquidator is appointed over any 
substantial part of his assets, or if, under any law or regulation relating to 
reorganization, arrangement or readjustment of debts, proceedings are commenced 
against the Contractor or resolutions passed in connection with dissolution or liquidation 
or if any steps are taken to enforce any security interest over a substantial part of the 
assets of the Contractor, or if any act is done or event occurs with respect to the 
Contractor or his assets which, under any applicable law has a substantially similar 
effect to any of the foregoing acts or events, or if the Contractor has contravened Sub- 
Clause 3.1, or has an execution levied on his goods, or if the Engineer certifies to the 
Employer, with a copy to the Contractor, that, in his opinion, the Contractor: 

(a) has repudiated the Contract, 
(b) without reasonable excuse has failed 

(i) to commence the Works in accordance with Sub-Clause 41.1, or 

(ii) to proceed with the Works, or any Section thereof, within 28 days after 
receiving notice pursuant to Sub-Clause 46.1, 
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(c) has failed to comply with a notice issued pursuant to Sub-Clause 37.4 or an 
instruction issued pursuant to Sub-Clause 39.1 within 28 days after having 
received it, 
(d) despite previous warning from the Engineer, in writing, is otherwise 
persistently or flagrantly neglecting to comply with any of his obligations under 
the Contract, or 

(e) has contravened Sub-Clause 4.1, 
then the Employer may, after giving 14 days' notice to the Contractor, enter upon 
the Site and the Works and terminate the employment of the Contractor without 
thereby releasing the Contractor from any of his obligations or liabilities under 
the Contract, or affecting the rights and authorities conferred on the Employer or 
the Engineer by the Contract, and may himself complete the Works or may 
employ any other contractor to complete the Works. The Employer or such other 
contractor may use for such completion so much of the Contractor's Equipment, 
Temporary Works and materials as he or they may think proper. 

Valuation at Date 63.2 The Engineer shall, as soon as may be practicable after any such entry and 
of Termination termination by the Employer, fix and determine ex parte, or by or after reference 

to the parties or after such investigation or enquiries as he may think fit to make 
or institute, and shall certify: 
a) what amount (if any) had, at the time of such entry and termination, been 
reasonably earned by or would reasonably accrue to the Contractor in respect of 
work then actually done by him under the Contract, and 

(b) the value of any of the said unused or partially used materials, any 
Contractor's Equipment and any Temporary Works. 

Payment after 63.3 If the Employer terminates the Contractor's employment under this Clause, he shall 
Termination not be liable to pay to the Contractor any further amount (including damages) in 

respect of the Contract until the expiration of the Defects Liability Period and there 
after until the costs of execution, completion and remedying of any defects, damages 
for delay in completion (if any) and all other expenses incurred by the Employer have 
been ascertained and the amount thereof certified by the Engineer. The Contractor 
shall then be entitled to receive only such sum (if any) as the Engineer may 
certify would have been payable to him upon due completion by him after deducting 
the said amount. If such amount exceeds the sum which would have been payable 
to the Contractor on due completion by him, then the Contractor shall, upon demand, 
pay to the Employer the amount of such excess and it shall be deemed a debt due by 
the Contractor to the Employer and shall be recoverable accordingly. 

Assignment of 63.4 Unless prohibited by law, the Contractor shall, if so instructed by the Engineer 
Benefit of within 14 days of such entry and termination referred to in Sub-Clause 63.1, 

Agreement assign to the Employer the benefit of any agreement for the supply of any goods 
or materials or services and/or for the execution of any work for the purposes of 
the Contract, which the Contractor may have entered into. 

Urgent Remedial 64.1 If, by reason of any accident, or failure, or other event occurring to, in, or in 
Work connection with the Works, or any part thereof, either during the execution of the 

Works, or during the Defects Liability Period, any remedial or other work is, in the 
opinion of the Engineer, urgently necessary for the safety of the Works and the 
Contractor is unable or unwilling at once to do such work, the Employer shall be 
entitled to employ and pay other persons to carry out such work as the Engineer may 
consider necessary. If the work or repair so done by the Employer is work which, in 
the opinion of the Engineer, the Contractor was liable to do at his own cost under the 
Contract, then all costs consequent thereon or incidental thereto shall, after due 
consultation with the Employer and the Contractor, be determined by the Engineer 
and shall be recoverable from the Contractor by the Employer, and may be 
deducted by the Employer from any monies due or to become due to the Contractor 
and the Engineer shall notify the Contractor accordingly, with a copy to the 
Employer. Provided that the Engineer shall, as soon after the occurrence of any 
such emergency as may be reasonably practicable, notify the Contractor thereof. 
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Special Risks 
No Liability for 65.1 The Contractor shall be under no liability whatsoever in consequence of any of 
Special Risks the special risks referred to in Sub-Clause 65.2, whether by way of indemnity or 

otherwise, for or in respect of: 

(a) destruction of or damage to the Works, save to work condemned under the 
provisions of Clause 39 prior to the occurrence of any of the said special risks, 
(b) destruction of or damage to property, whether of the Employer or third 
parties, or 

(c) injury or loss of life. 

Special Risks 65.2 The special risks are: 
(a) the risks defined under paragraphs (a), (c), (d) and (e) of Sub-Clause 20.4, and 

(b) the risks defined under paragraph (b) of Sub-Clause 20.4 insofar as these 
relate to the country in which the Works are to be executed. 

Damage to Works 65.3 If the Works or any materials or Plant on or near or in transit to the Site, or any of 
by Special Risks the Contractor's Equipment, sustain destruction or damage by reason of any of 

the said special risks, the Contractor shall be entitled to payment in accordance 
with the Contract for any Permanent Works duly executed and for any materials 
or Plant so destroyed or damaged and, so far as may be required by the Engineer or as may be necessary for the completion of the Works, to payment for: 

(a) rectifying any such destruction or damage to the Works, and 
(b) replacing or rectifying such materials or Contractor's Equipment, 
and the Engineer shall determine an addition to the Contract Price in accordance 
with Clause 52 (which shall in the case of the cost of replacement of Contractor's 
Equipment include the fair market value thereof as determined by the Engineer) 
and shall notify the Contractor accordingly, with a copy to the Employer. 

Projectile, Missile 65.4 Destruction, damage, injury or loss of life caused by the explosion or impact, 
whenever and wherever occurring, of any mine, bomb, shell, grenade, or other 
projectile, missile, munition, or explosive of war, shall be deemed to be a 
consequence of the said special risks. 

Increased Costs 65.5 Save to the extent that the Contractor is entitled to payment under any other 
arising from provision of the Contract, the Employer shall repay to the Contractor any costs 

Special Risks of the execution of the Works (other than such as may be attributable to the cost 
of reconstructing work condemned under the provisions of Clause 39 prior to the 
occurrence of any special risk) which are howsoever attributable to or consequent on or the result of or in any way whatsoever connected with the said special risks, 
subject however to the provisions in this Clause hereinafter contained in regard to 
outbreak of war, but the Contractor shall, as soon as any such cost comes to his 
knowledge, forthwith notify the Engineer thereof. The Engineer shall, after due 
consultation with the Employer and the Contractor, determine the amount of the 
Contractor's costs in respect thereof which shall be added to the Contract Price 
and shall notify the Contractor accordingly, with a copy to the Employer. 

Outbreak of War 65.6 If, during the currency of the Contract, there is an outbreak of war, whether war 
is declared or not, in any part of the world which, whether financially or 
otherwise, materially affects the execution of the Works, the Contractor shall, 
unless and until the Contract is terminated under the provisions of this Clause, 
continue to use his best endeavours to complete the execution of the Works. 
Provided that the Employer shall be entitled, at any time after such outbreak of 
war, to terminate the Contract by giving notice to the Contractor and, upon such 
notice being given, the Contract shall, except as to the rights of the parties under 
this Clause and Clause 67, terminate, but without prejudice to the rights of either 
party in respect of any antecedent breach thereof. 
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Removal of 65.7 If the Contract is terminated under the provisions of Sub-Clause 65.6, the 
Contractor's Contractor shall, with all reasonable dispatch, remove from the Site all 

Equipment on Contractor's Equipment and shall give similar facilities to his Subcontractors to 
Termination do so. 

Payment if 65.8 If the Contract is terminated as aforesaid, the Contractor shall be paid by the 
Contract Employer, insofar as such amounts or items have not already been covered by 

Terminated payments on account made to the Contractor, for all work executed prior to the 
date of termination at the rates and prices provided in the Contract and in 
addition: 

(a) the amounts payable in respect of any preliminary items referred to in the Bill 
of Quantities, so far as the work or service comprised therein has been carried out 
or performed, and a proper proportion of any such items which have been 
partially carried out or performed; 
(b) the cost of materials, Plant or goods reasonably ordered for the Works which 
have been delivered to the Contractor or of which the Contractor is legally liable 
to accept delivery, such materials, Plant or goods becoming the property of the 
Employer upon such payments being made by him; 
(c) a sum being the amount of any expenditure reasonably incurred by the 
Contractor in the expectation of completing the whole of the Works insofar as 
such expenditure has not been covered by any other payments referred to in this 
Sub-Clause; 
(d) any additional sum payable under the provisions of Sub-Clauses 65.3 and 65.5; 
(e) such proportion of the cost as may be reasonable, taking into account 
payments made or to be made for work executed, of removal of Contractor's 
Equipment under Sub-Clause 65.7 and, if required by the Contractor, return 
thereof to the Contractor's main plant yard in his country of registration or to 
other destination, at no greater cost; and 

(f) the reasonable cost of repatriation of all the Contractor's staff and workmen 
employed on or in connection with the Works at the time of such termination. 
Provided that against any payment due from the Employer under this 
Sub-Clause, the Employer shall be entitled to be credited with any outstanding 
balances due from the Contractor for advances in respect of Contractor's 
Equipment, materials and Plant and any other sums which, at the date of 
termination, were recoverable by the Employer from the Contractor under the 
terms of the Contract. Any sums payable under this Sub-Clause shall, after due 
consultation with the Employer and the Contractor, be determined by the 
Engineer who shall notify the Contractor accordingly, with a copy to the 
Employer. 

Release from Perlormance 
Payment in Event 66.1 If any circumstance outside the control of both parties arises after the issue of the 

of Release from Letter of Acceptance which renders it impossible or unlawful for either or both 
Performance parties to fulfil his or their contractual obligations, or under the law governing 

the Contract the parties are released from further performance, then the parties 
shall be discharged from the Contract, except as to their rights under this Clause 
and Clause 67 and without prejudice to the rights of either party in respect of 
any antecedent breach of the Contract, and the sum payable by the Employer to 
the Contractor in respect of the work executed shall be the same as that which 
would have been payable under Clause 65 if the Contract had been terminated 
under the provisions of Clause 65. 
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Settlement of Disputes 
Engineer's 67.1 If a dispute of any kind whatsoever arises between the Employer and the 

Decision Contractor in connection with, or arising out of, the Contract or the execution of 
the Works, whether during the execution of the Works or after their completion and whether before or after repudiation or other termination of the Contract, 
including any dispute as to any opinion, instruction, determination, certificate or 
valuation of the Engineer, the matter in dispute shall, in the first place, be 
referred in writing to the Engineer, with a copy to the other party. Such reference 
shall state that it is made pursuant to this Clause. No later than the eighty-fourth 
day after the day on which he received such reference the Engineer shall give notice of his decision to the Employer and the Contractor. Such decision shall 
state that it is made pursuant to this Clause. 
Unless the Contract has already been repudiated or terminated, the Contractor 
shall, in every case, continue to proceed with the Works with all due diligence and 
the Contractor and the Employer shall give effect forthwith to every such decision 
of the Engineer unless and until the same shall be revised, as hereinafter provided, in an amicable settlement or an arbitral award. 
If either the Employer or the Contractor be dissatisfied with any decision of the 
Engineer, or if the Engineer fails to give notice of his decision on or before the 
eighty-fourth day after the day on which he received the reference, then either the 
Employer or the Contractor may, on or before the seventieth day after the day on 
which he received notice of such decision, or on or before the seventieth day after 
the day on which the said period of 84 days expired, as the case may be, give 
notice to the other party, with a copy for information to the Engineer, of his 
intention to commence arbitration, as hereinafter provided, as to the matter in 
dispute. Such notice shall establish the entitlement of the party giving the same to 
commence arbitration, as hereinafter provided, as to such dispute and, subject to 
Sub-Clause 67.4, no arbitration in respect thereof may be commenced unless such 
notice is given. 
If the Engineer has given notice of his decision as to a matter in dispute to the 
Employer and the Contractor and no notice of intention to commence arbitration 
as to such dispute has been given by either the Employer or the Contractor on or 
before the seventieth day after the day on which the parties received notice as to 
such decision from the Engineer, the said decision shall become final and binding 
upon the Employer and the Contractor. 

Amicable 67.2 Where notice of intention to commence arbitration as to a dispute has been 
Settlement given in accordance with Sub-Clause 67.1, the parties shall attempt to settle 

such dispute amicably before the commencement of arbitration. Provided that, unless 
the parties otherwise agree, arbitration may be commenced on or after the fifty-sixth 
day after the day on which notice of intention to commence arbitration of such dispute 
was given, even if no attempt at amicable settlement thereof has been made. 

Arbitration 67.3 Any dispute in respect of which: 

(a) the decision, if any, of the Engineer has not become final and binding 
pursuant to Sub-Clause 67.1, and 

(b) amicable settlement has not been reached within the period stated in 
Sub-Clause 67.2, 
shall be finally settled, unless otherwise specified in the Contract, under the Rules 
of Conciliation and Arbitration of the International Chamber of Commerce by one or more arbitrators appointed under such Rules. The said arbitrator/s shall 
have full power to open up, review and revise any decision, opinion, instruction, 
determination, certificate or valuation of the Engineer related to the dispute. 
Neither party shall be limited in the proceedings before such arbitrator/s to the 
evidence or arguments put before the Engineer for the purpose of obtaining his 
said decision pursuant to Sub-Clause 67.1. No such decision shall disqualify the 
Engineer from being called as a witness and giving evidence before the 
arbitrator/s on any matter whatsoever relevant to the dispute. 
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Arbitration may be commenced prior to or after completion of the Works, 
provided that the obligations of the Employer, the Engineer and the Contractor 
shall not be altered by reason of the arbitration being conducted during the 
progress of the Works. 

Failure to Comply 67.4 Where neither the Employer nor the Contractor has given notice of intention to 
with Engineer's commence arbitration of a dispute within the period stated in Sub-Clause 67.1 

Decision and the related decision has become final and binding, either party may, if the 
other party fails to comply with such decision, and without prejudice to any other 
rights it may have, refer the failure to arbitration in accordance with Sub-Clause 
67.3. The provisions of Sub-Clauses 67.1 and 67.2 shall not apply to any such 
reference. 

Notices 
Notice to 68.1 All certificates, notices or instructions to be given to the Contractor by the 

Contractor Employer or the Engineer under the terms of the Contract shall be sent by post, 
cable, telex or facsimile transmission to or left at the Contractor's principal place 
of business or such other address as the Contractor shall nominate for that 
purpose. 

Notice to 68.2 Any notice to be given to the Employer or to the Engineer under the terms of the 
Employer and Contract shall be sent by post, cable, telex or facsimile transmission to or left at 

Engineer the respective addresses nominated for that purpose in Part II of these 
Conditions. 

Change of 68.3 Either party may change a nominated address to another address in the country 
Address where the Works are being executed by prior notice to the other party, with a copy 

to the Engineer, and the Engineer may do so by prior notice to both parties. 

Default of Employer 
Default of 69.1 In the event of the Employer: 
Employer (a) failing to pay to the Contractor the amount due under any certificate of the 

Engineer within 28 days after the expiry of the time stated in Sub-Clause 60.10 
within which payment is to be made, subject to any deduction that the Employer 
is entitled to make under the Contract, 
(b) interfering with or obstructing or refusing any required approval to the issue 
of any such certificate, 

(c) becoming bankrupt or, being a company, going into liquidation, other than 
for the purpose of a scheme of reconstruction or amalgamation, or 

(d) giving notice to the Contractor that for unforeseen economic reasons it is 
impossible for him to continue to meet his contractual obligations, 
the Contractor shall be entitled to terminate his employment under the Contract 
by giving notice to the Employer, with a copy to the Engineer. Such termination 
shall take effect 14 days after the giving of the notice. 

Removal of 69.2 Upon the expiry of the 14 days' notice referred to in Sub-Clause 69.1, the 
Contractor's Contractor shall, notwithstanding the provisions of Sub-Clause 54.1, with all 

Equipment reasonable despatch, remove from the Site all Contractor's Equipment brought 
by him thereon. 

Payment on 69.3 In the event of such termination the Employer shall be under the same obligations 
Termination to the Contractor in regard to payment as if the Contract had been terminated 

under the provisions of Clause 65, but, in addition to the payments specified in 
Sub-Clause 65.8, the Employer shall pay to the Contractor the amount of any loss 
or damage to the Contractor arising out of or in connection with or by 
consequence of such termination. 
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Contractor's 69.4 Without prejudice to the Contractor's entitlement to interest under Sub-Clause 
Entitlement to 60.10 and to terminate under Sub-Clause 69.1, the Contractor may, if the 
Suspend Work Employer fails to pay the Contractor the amount due under any certificate of the 

Engineer within 28 days after the expiry of the time stated in Sub-Clause 60.10 
within which payment is to be made, subject to any deduction that the Employer 
is entitled to make under the Contract, after giving 28 days' prior notice to the 
Employer, with a copy to the Engineer, suspend work or reduce the rate of work. 
If the Contractor suspends work or reduces the rate of work in accordance with 
the provisions of this Sub-Clause and thereby suffers delay or incurs costs the 
Engineer shall, after due consultation with the Employer and the Contractor, 
determine: 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of such costs, which shall be added to the Contract Price, 
and shall notify the Contractor accordingly, with a copy to the Employer. 

Resumption 69.5 Where the Contractor suspends work or reduces the rate of work. having given of Work notice in accordance with Sub-Clause 69.4, and the Employer subsequently pays 
the amount due, including interest pursuant to Sub-Clause 60.10, the 
Contractor's entitlement under Sub-Clause 69.1 shall, if notice of termination 
has not been given, lapse and the Contractor shall resume normal working as 
soon as is reasonably possible. 

Changes in Cost and Legislation 
Increase or 70.1 There shall be added to or deducted from the Contract Price such sums in respect 

Decrease of rise or fall in the cost of labour and/or materials or any other matters affecting 
of Cost the cost of the execution of the Works as may be determined in accordance with 

Part II of these Conditions. 

Subsequent 70.2 If, after the date 28 days prior to the latest date for submission of tenders for the 
Legislation Contract there occur in the country in which the Works are being or are to be 

executed changes to any National or State Statute, Ordinance, Decree or other 
Law or any regulation or bye-law of any local or other duly constituted authority, 
or the introduction of any such State Statute, Ordinance, Decree, Law, 
regulation or bye-law which causes additional or reduced cost to the Contractor, 
other than under Sub-Clause 70.1, in the execution of the Contract, such 
additional or reduced cost shall, after due consultation with the Employer and the 
Contractor, be determined by the Engineer and shall be added to or deducted 
from the Contract Price- and the Engineer shall notify the Contractor 
accordingly, with a copy to the Employer. 

Currency and Rates of Exchange 
Currency 71.1 If, after the date 28 days prior to the latest date for submission of tenders for the 

Restrictions Contract, the Government or authorised agency of the Government of the 
country in which the Works are being or are to be executed imposes currency 
restrictions and/or transfer of currency restrictions in relation to the currency or 
currencies in which the Contract Price is to be paid, the Employer shall reimburse 
any loss or damage to the Contractor arising therefrom, without prejudice to the 
right of the Contractor to exercise any other rights or remedies to which he is 
entitled in such event. 

Rates of 72.1 Where the Contract provides for payment in whole or in part to be made to the 
Exchange Contractor in foreign currency or currencies, such payment shall not be subject to 

variations in the rate or rates of exchange between such specified foreign currency 
or currencies and the currency of the country in which the Works are to be 
executed. 
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Currency 72.2 Where the Employer has required the Tender to be expressed in a single currency 
Proportions but with payment to be made in more than one currency and the Contractor has 

stated the proportions or amounts of other currency or currencies in which he 
requires payment to be made, the rate or rates of exchange applicable for 
calculating the payment of such proportions or amounts shall, unless otherwise 
stated in Part II of these Conditions, be those prevailing, as determined by the 
Central Bank of the country in which the Works are to be executed, on the date 28 
days prior to the latest date for the submission of tenders for the Contract, as has 
been notified to the Contractor by the Employer prior to the submission of 
tenders or as provided for in the Tender. 

Currencies of 72.3 Where the Contract provides for payment in more than one currency, the 
Payment for proportions or amounts to be paid in foreign currencies in respect of Provisional 

Provisional Sums Sums shall be determined in accordance with the principles set forth in 
Sub-Clauses 72.1 and 72.2 as and when these sums are utilised in whole or in part 
in accordance with the provisions of Clauses 58 and 59. 

REFERENCE TO PART II 
As stated in the Foreword at the beginning of this document, the FIDIC 
Conditions comprise both Part I and Part II. Certain Clauses, namely 
Sub-Clauses 1.1 paragraph (a) (i) and (iv), 5.1 (part), 14.1, 14.3, 68.2 and 70.1 must 
include additional wording in Part II for the Conditions to be complete. Other 
Clauses may require additional wording to supplement Part I or to cover 
particular circumstances or the type of work (dredging is an example). 
Part II Conditions of Particular Application with guidelines for the preparation 
of Part II are printed in a separately bound document. 
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PART I - GENERAL CONDITIONS 

Index Clause 

Access to Site 42.1 
Access to Works, Engineer 37.1 
Access, Contractor to Satisfy Himself 11.1 
Accident or Injury to Workmen — Insurance Against 24.2 
Accident or Injury to Workmen — Liability for 24.1 
Address, Change of 68.3 
Adequacy of Insurance 25.2 
Adjustment of Contract Price if Variations Exceed 15 per cent of Tender Sum 52.3 
Agreement 9.1 
Alterations, Additions and Omissions 51. 

& 52. 
Ambiguities in Contract Documents 5.2 
Amicable Settlement of Disputes 67.2 
Appointment of Assistants to Engineer 2.4 
Approval by the Engineer 7.3 
Approval of Materials not Implied 54.8 
Approval Only by Defects Liability Certificate 61.1 
Arbitration 67.3 
Assignment of Contract 3.1 
Avoidance of Damage to Roads 30.1 

Bills of Quantities — Estimated Only 55.1 
Boreholes and Exploratory Excavation 18.1 
Breakdown of Lump Sum Items 57.2 

Care of Works 20.1 
Cash Flow Estimate to be Submitted 14.3 
Certificate, Final Payment 60.8 
Certificates and Payment, Monthly Statements 60.1 
Certificates, Correction of 60.4 
Certificate, Taking-Over 48.1 
Certification of Completion of Works 48.1 
Certification of Completion of Sections or Parts 48.2 
Cessation of Employer's Liability 60.9 
Change of Address, Notice of 68.3 
Claims, Contemporary Records 53.2 
Claims, Notice of 53.1 
Claims, Payment of 53.5 
Claims, Substantiation of 53.3 
Claims Under Performance Security 10.3 
Clearance of Site on Completion 33.1 
Commencement of Works 41.1 
Completion of Works, Time for 43.1 
Completion of Works, Time for, Extension of 44.1 
Completion, Statement at 60.5 
Compliance with Insurance Policy Conditions 25.4 
Compliance with Statutes and Regulations 26.1 

Contemporary Records for Claims 53.2 
Contract Agreement 9.1 
Contractor Not Relieved of Duties or Responsibilities 14.4 
Contractor's Employees 16.1 
Contractor's Employees, Engineer at Liberty to Object 16.2 
Contractor's Entitlement to Suspend Work for Employer's Default 69.4 
Contractor's Equipment, Conditions of Hire 54.5 
Contractor's Equipment, Employer not Liable for Damage 54.2 
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Index Clause 

Contractor's Equipment, Insurance of 
- 

21.1 
Contractor's Equipment, Reference in Subcontracts 54.7 
Contractor's Equipment, Temporary Works and Materials; 

Exclusive Use for the Works 54.1 
Contractor's Equipment, Transport of 30.2 
Contractor's Failure to Carry Out Instructions 49.4 
Contractor's Failure to Insure, Remedy 25.3 
Contractor's General Responsibilities 8.1 
Contractor's Superintendence 15.1 
Contractor to Keep Site Clear 32.1 
Contractor to Search 50.1 
Correction of Certificates 60.4 
Cost of Remedying Defects 49.3 
Cost of Samples 36.2 
Cost of Tests 36.3 
Cost of Tests not Provided for 36.4 
Covering up Work, Examination Before 38.1 
Cross Liabilities 23.3 
Currencies of Payment for Provisional Sums 72.3 
Currencies, Rates of Exchange 72.1 
Currency Restrictions 71.1 
Custody and Supply of Drawings and Documents 6.1 
Customs Clearance 54.3 
Damage to Persons and Property 22.1 
Damage to Roads, Avoidance of 30.1 
Damage to Works, Special Risks 65.3 
Damages, Liquidated 47.1 
Dates for Inspection and Testing 37.3 
Daywork 52.4 
Decrease or Increase of Costs 70.1 
Default of Contractor in Compliance with Instructions on Improper Work 39.2 
Default of Contractor, Remedies for 63.1 
Default of Employer 69.1 
Defective Materials and Work 39.1 
Defects, Contractor to Search for, if Required 50.1 
Defects, Cost of Remedying 49.3 
Defects Liability Certificate 62.1 
Defects Liability Period 49.1 
Defects, Remedying of 49.2 
Definitions 1.1 

Delay, Liquidated Damages for 47.1 
Delays and Cost of Delay of Drawings 6.4 
Design by Nominated Subcontractors 59.3 
Discharge 60.7 
Discrepancies in Documents 5.2 
Dismissal of Contractor's Employees 16.2 
Disorderly Conduct, etc. 34.1 
Disputes, Engineer's Decision 67.1 
Disruption of Progress 6.3 
Documents Mutually Explanatory 5.2 
Drawings 6 & 7 
Drawings and Documents — Custody and Supply of 6.1 
Drawings and Instructions — Supplementary 7.1 
Drawings, Copy to be Kept on Site 6.2 
Drawings, Delays and Cost of Delay of Drawings 6.4 
Drawings, Failure by Contractor to Submit 6.5 

Employer not Liable for Damage to Contractor's Equipment etc. 54.2 
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Index Clause 

Employer's Liability, Cessation of 60.9 
Employer's Responsibilities 19.2 
Employer's Risks 20.4 
Engagement of Staff and Labour 34.1 
Engineer's Authority to Delegate 2.3 
Engineer's Determination Where Tests not Provided for 36.5 
Engineer's Duties and Authority 2.1 
Engineer to Act Impartially 2.6 
Environment — Protection of 19.1 
Errors in Setting Out 17.1 
Evidence and Terms of Insurance 25.1 
Examination of Work before Covering Up 38.1 
Exceptions 22.2 
Exchange, Rates of 72.1 
Exclusions 21.4 
Extension of Time, due to Employer's Failure to give Possession of Site 42.2 
Extension of Time for Completion 441 
Extension of Time for Completion, Contractor's Claim 44.2 
Extension of Time for Completion, Engineer's Determination 44.3 
Extraordinary Traffic 30. 

Facilities for Other Contractors 31 .2 
Facilities — Rights of Way and 42.3 
Failure by Contractor to Submit Drawings 6.5 
Failure to Comply with Claims Procedure 53.4 
Failure to Comply with Engineer's Decision 67.4 
Failure to Give Possession of Site 42.2 
Faulty Work, Removal of 39.1 
Fees and Notices 26.1 
Fencing, Watching, Lighting, etc. 19.1 
Final Payment Certificate 60.8 
Final Statement 60.6 
Foreign Currencies, Payment in 72. 
Fossils 27.1 
Foundations, Examination of 38.1 

General Responsibilities of Contractor 8.1 
Giving of Notices — Payment of Fees 26.1 

Headings and Marginal Notes 1.2 

Improper Work and Materials, Removal of 39.1 
Increase or Decrease of Costs 70.1 
Indemnity by Contract 22.1 

& 24.1 
Indemnity by Employer 22.3 
Independent Inspection 37.5 
Injury to Persons — Damage to Property 22.1 
Injury to Workmen 24.1 
Inspection and Testing 37.2 
Inspection and Testing, Dates for 37.3 
Inspection of Foundations, etc. 38.1 
Inspection of Operations 37.1 
Inspection of Site by Contractor 11.1 
Instructions for Variations 51 .2 
Instructions in Writing 2.5 
Instructions, Supplementary 7.1 
Insurance, Adequacy of 25.2 
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Index Clause 

Insurance, Evidence and Terms of 25.1 
Insurance, Minimum Amount of 23.2 
Insurance of Works and Contractor's Equipment 21.1 
Insurance, Remedy on Failure to Insure 25.3 
Insurance, Responsibility for Amounts not Recovered 21.3 
Insurance, Scope of Cover 21.2 
Insurance, Third Party 23.1 
Insurance, Workmen 24.2 
Interference with Traffic and Adjoining Properties 29.1 
Interim Determination of Extension 443 
Interpretations 1.3 

Labour, Engagement of 34.1 
Language/s and Law 5.1 
Law to which Contract Subject 5.1 
Legislation, Subsequent 70.2 
Lighting, Fencing, Watching, etc. 19.1 
Liquidated Damages for Delay 47.1 
Liquidated Damages, Reduction of 47.2 
Loss or Damage due to Employer's Risks 20.3 
Loss or Damage — Responsibility to Rectify 20.2 
Lump Sum Items — Breakdown of 57.2 

Materials and Plant, Transport of 30.3 
Materials — Approval of, etc, not Implied 54.8 
Materials, Improper — Removal of 39.1 
Materials, Quality of 36.1 
Materials, Supply of 8.1 
Measurement by Engineer 56.1 
Measurement, Method of 57.1 
Measurement, Quantities Estimated Only 55.1 
Methods of Construction 8.2 
Minimum Amount of Insurance 23.2 
Monthly Payments 60.2 

Nominated Subcontractors, Certification of Payments to 59.5 
Nominated Subcontractors, Definition 59.1 
Nominated Subcontractors, Design by 59.3 
Nominated Subcontractors, Objection to Nomination 59.2 
Nominated Subcontractors, Payment to 59.4 
Not Foreseeable Physical Obstructions or Conditions 12.2 
Notice of Claims 53.1 
Notices and Fees, Payment of 26.1 
Notices, Consents and Approvals 1.5 
Notice to Contractor 68.1 
Notice to Employer and Engineer 68.2 

Objections to Contractor's Employees 16.2 
Obstructions or Conditions — Not Foreseeable Physical 12.2 
Omissions, Alterations and Additions 59. 
Openings, Uncovering and making 382 
Operations, Inspection of 37.1 
Order of Work, Contractor to Furnish Programme 14.1 
Other Contractors, Opportunities for 31 .1 

Patent Rights 28.1 
Payment if Contract Terminated for Contractor's Default 63.3 
Payment if Contract Terminated for Employer's Default 69.3 
Payment of Claims 53.5 
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Index Clause 

Payment, Time for 60.10 
Performance Security 10.1 
Performance Security — Claims Under 10.3 
Performance Security — Period of Validity 10.2 
Period of Defects Liability 49.1 
Permanent Works Designed by Contractor 7.2 
Physical Obstructions or Conditions — Not Foreseeable 12.2 
Physical Obstructions or Conditions — Engineer's Determination 12.3 
Plant and Materials, Transport of 30.3 
Plant, Conditions of Hire 54.5 
Plant, Customs Clearance 54.3 
Plant, Employer not Liable for damage to 54.2 
Plant, etc. — Exclusive Use for the Works 54.1 
Plant, Quality of 36.1 
Plant, Re-export of 54.4 
Plant, Removal of 39.1 
Policy of Insurance — Compliance with Conditions 25.4 
Possession of Site 42.1 
Possession of Site, Failure to Give 42.2 
Power of Engineer to Fix Rates 52.2 
Priority of Contract Documents 5.2 
Programme to be Submitted 14.1 
Progress — Disruption of 6.3 
Progress — Rate of 46.1 
Protection of Environment 19.1 
Provision to Indemnify Contractor 22.3 
Provision to Indemnify Employer 22.2 
Provisional Sums, Currencies of Payment 72.3 
Provisional Sums, Definition 58.1 
Provisional Sums, Production of Vouchers 58.3 
Provisional Sums, Use of 58.2 

Quality of Materials and Workmanship 36.1 
Quantities 55.1 

Rate of Progress 46.1 
Rates of Exchange 72.1 
Rates, Power of Engineer to Fix 52.2 
Rectification of Loss or Damage 20.2 
Reduction of Liquidated Damages 47.2 
Re-export of Plant 54.4 
Regulations, Statutes, etc., Compliance with 26.1 
Rejection 37.4 
Release from Performance 66.1 
Remedies for Default of Contractor 63.1 
Remedying of Defects 49.2 
Remedying of Defects, Cost of 49.3 
Remedy on Contractor's Failure to Insure 25.3 
Removal of Contractor's Employees 16.2 
Removal of Contractor's Equipment 69.2 
Removal of Improper Work, Materials or Plant 39.1 
Removal of Plant, etc. 65.7 
Responsibility to Rectify Loss or Damage 20.2 
Responsibility Unaffected by Approval 7.3 
Restriction on Working Hours 451 
Resumption of Work 69.5 
Retention Money, Payment of 60.3 
Returns of Labour and Contractor's Equipment 35.1 
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Index Clause 

Revised Programme 14.2 
Rights of Way and Facilities 42.3 
Risks, Employer's 20.4 
Risks, Special 65. 
Roads, etc., - Damage by Extraordinary Traffic 30.1 
Roads, Interference with Access to 29.1 
Royalties 28.2 

Safety, Security and Protection of the Environment 19.1 
Samples, Cost of 36.2 
Security, Safety and Protection of the Environment 19.1 
Setting-Out 17.1 
Singular and Plural 1.4 
Site, Clearance on Completion 33.1 
Site, Contractor to Keep Clear 32.1 
Site, Inspection of by Contractor 11.1 
Site Operations and Methods of Construction 8.2 
Site, Possession of 42.1 
Special Risks 65. 
Staff, Engagement of 34.1 
Statement at Completion 60.5 
Statement, Final 60.6 
Statutes, Regulations, etc. - Compliance with 26.1 
Subcontracting 4.1 
Subcontractors, Nominated 59. 
Subcontractors, Responsibility of the Contractor for Acts and Default of 4.1 
Subsequent Legislation 70.2 
Substantial Completion of Sections or Parts 48.3 
Sufficiency of Tender 12.1 
Supply of Plant, Materials and Labour 8.1 
Surfaces Requiring Reinstatement 48.4 
Suspension, Engineer's Determination 40.2 
Suspension lasting more than 84 days 40.3 
Suspension of Work 40.1 

Taking Over Certificate 48.1 
Taking Over of Sections or Parts 48.2 
Tender Documents 11.1 
Tender, Sufficiency of 12.1 
Termination of Contract by Employer 63.1 
Termination of Contract by Employer, Assignment of Benefit 63.4 
Terms of Insurance 25.1 
Tests, Cost of 36.3 
Tests not Provided for - Cost of 36.4 
Third Party Insurance 23.1 
Time for Completion 43.1 
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SECTION 3 
 

CONDITIONS OF CONTRACT 
 

PART II - CONDITIONS OF PARTICULAR APPLICATION 
 
 
Notes on the Conditions of Particular Application 
 
The clause numbers in this section correspond to those in previous Section (Part I-FIDIC- 
General Conditions of Contract), except for clauses with numbers higher than 72. These 
conditions supplement the provisions in the General Conditions of Contract and where 
applicable the provisions stand amended in line with the conditions under this Section. In 
case of any discrepancies between Part I and Part II of FIDIC conditions, the provisions 
of this Section, i.e. Conditions of Particular Application-Part II shall govern. 
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Sub-Clause 1.1 (a) 
Definitions 

i. The Employer is Bhutan Power Corporation Limited 
(BPC). 
 

 iv. The Engineer is Bhutan Power Corporation Limited. 
For the purpose of this Contract, the terms 
“Engineer” and “Employer” shall be treated 
synonymous. 
 

  Subpara (a)(iv) is also amended by the addition of the 
following words after the word "Conditions": 
 
"or any other competent person appointed by the 
Employer, and notified to the Contractor, to act in 
replacement of the Engineer." 
 
Subpara (b)(v) of Sub-Clause 1.1 is amended by the 
addition of the following words at the end : 
 
The word 'Tender' is synonymous with 'Bid' and the 
words 'Tender Documents' with 'Bidding 
Documents'." 
 

Clause 2 
Engineer and Engineer's 
Representative 

 For purposes of this Contract, the terms "Engineer" 
and "Employer" shall be treated synonymous. As 
such Clauses 2.1 to 2.6 stand deleted. 

   
Sub-Clause 5.1 
Language and  
Law 

a) 
 
b) 

The language is the English language. 
 
The law is that in force in the Kingdom of Bhutan. 
 

Sub-Clause 5.2 
Priority of 
Contract 
Documents 

Delete the documents listed 1 - 6 and substitute: 
 
1. The Contract Agreement; 
2. The Letter of Acceptance; 
3. The Tender; 
4. The Conditions of Contract Part II; 
5. The Conditions of Contract Part I; 
6. The Specifications; 
7. The Priced Bill of Quantities; and 
8. Schedules of Supplementary Information. 
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Sub-Clause 10.1 
Performance  
Security 

Replace the text of Sub-Clause 10.1 with the following : 
 
"The Contractor shall provide security for his proper 
performance of the Contract to the Employer within 28 days 
after the receipt of the Letter of Acceptance. The 
performance security shall be for 10% of the Contract 
Amount and shall be in the form of a bank guarantee issued 
by a bank or financial institution located in Bhutan. When 
providing such security to the Employer, the Contractor shall 
notify the Engineer of so doing. 
 
"Without limitation to the provisions of the preceding 
paragraph, whenever the Engineer determines an addition to 
the Contract Price as a result of a change in cost and/or 
legislation or as a result of a variation amounting to more 
than 25 percent of the portion of the Contract Price payable 
in a specific currency, the Contractor, at the Engineer's 
written request, shall promptly increase the value of the 
performance security in that currency by an equal 
percentage." 
 

Sub-Clause 10.2 
Period of Validity of 
Performance  
Security 

Replace the text of Sub-Clause 10.2 with the following : 
“The Performance Security shall be valid until 30 days 
beyond the successful completion and issue of Taking Over 
Certificate of the whole of the works under the contract and 
for any extension thereto.”  
      

Add  
Sub-Clause 10.4 
Cost of 
Securities 
 

The cost of complying with the requirements of this Clause 
shall be borne by the Contractor. 

Sub-Clause 14.1 
Program to be 
Submitted 
 

"The time within which the program shall be submitted shall 
be twenty one (21) days." 

Sub-Clause 14.3 
Cash  Flow 
Estimate to be 
Submitted 
 

"The time within which the detailed cash flow estimate shall 
be submitted shall be twenty one (21) days." 

Add  
Sub-Clause 15.2 
Language Ability 
of Contractor's 
Representative 

Add  the following Sub-Clause 15.2 : 
 
"If the Contractor's authorised representative is not, in the 
opinion of the Engineer, fluent in the English language, the 
Contractor shall have available on site at all times a 
competent interpreter to ensure the proper transmission of 
instructions and information." 
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Sub-Clause 16.3 
Language Ability 
of Superintending 
Staff 

Add the following Sub-Clause 16.3 
 
"A reasonable proportion of the Contractor's superintending 
staff shall have a working knowledge of the English language 
or the Contractor shall have available on site at all times a 
sufficient number of competent interpreters to ensure the 
proper transmission of instructions and information." 
 

Sub-Clause 19.1 
Safety, Security 
and Protection of 
the Environment 

Add at the beginning of the clause “Contractor should note that 
some specific measures may be required during construction 
of the Works for the protection of the environment.” 
 

Sub-Clause 20.4 
Employer's Risks 

Sub-Clause 20.4 is amended to read as follows : 
 
The Employer's risks are 
 
a) Insofar as they directly affect the execution of the Works 

in the country where the Permanent Works are to be 
executed : 

 
 i. war and hostilities (whether war be declared or 

not), invasion, act of foreign enemies; 
 

ii. rebellion, revolution, insurrection, or military or 
usurped power, or civil war; 

 
iii. ionizing radiations, or contamination by 

radioactivity from any nuclear fuel, or from any 
nuclear waste from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous 
properties of any explosive nuclear assembly or 
nuclear component thereof; 

 
iv. pressure waves caused by aircraft or other aerial 

devices travelling at sonic or supersonic speeds; 
 

v. riot, commotion or disorder, unless solely 
restricted to the employees of the Contractor or of 
his Sub-contractors and arising from the conduct 
of the Works; 
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 b) Loss or damage due to the use or occupation by the 
Employer of any Section or part of the Permanent 
Works, except as may be provided for in the Contract; 

 
c) Loss or damage to the extent that it is due to the design 

of the Works, other than any part of the design provided 
by the Contractor or for which the Contractor is 
responsible; and 

 
d) Any operation of the forces of nature (insofar as it occurs 

on the Site) which an experienced contractor: 
 

 i. Could not have reasonably foreseen, or 
 

ii. Could reasonably have foreseen, but against which 
he could not reasonably have taken appropriate 
measures to prevent loss or damage to physical 
property occurring. 

 
Sub-Clause 21.1 
Insurance of 
Works and 
Contractor's 
Equipment 

Add the following words at the end of sub-paras (a) and (b) of 
Sub-Clause 21.1 : 
 
", it being understood that such insurance shall provide for 
compensation to be payable in currencies required to rectify 
the loss or damage incurred. The Contractor has to ensure that 
insurance coverage for the Project is made through a 
recognized and authorised Insurance company in Bhutan, 
acceptable to the Employer." 
 

Sub-Clause 21.2 
Scope of Cover 

Para (a) of Sub-Clause 21.2 is amended by deletion of the 
words "….. from the start of work at the Site….." and by the 
substitution therefor of the words"… from the first working 
day of the Commencement of Works …". 
 

Sub-Clause 21.4 
Exclusions 

Sub-clause 21.4 is amended to read as follows : 
 
"There shall be no obligation for the insurances in Sub-Clause 
21.1 to include loss or damage caused by the risks listed under 
Sub-Clause 20.4 paras a(i) to (iv)." 
 

Sub-Clause 25.1 
Evidence and 
Terms of 
Insurances 

Sub-Clause 25.1 is amended by inserting the words"… as soon 
as practicable after the respective insurances have been taken 
out but in any case…" before the words" … prior to start of 
work at Site…" 
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Clause 34 
 
Sub-Clause 34.2 
Rates of Wages  
and Conditions 
of Labour 

Add the following Sub-Clauses 
 
The Contractor shall strictly comply with the relevant Labor 
Act of the Kingdom of Bhutan. The Contractor shall pay rates 
of wages and observe conditions of labour not less favorable 
than those established for the trade or industry where the work 
is carried out. In the absence of any rates of wages or 
conditions of labour so established, the Contractor shall pay 
rates of wages and observe conditions of labor which are not 
less favorable than the general level of wages and conditions 
observed by other employers whose general circumstances in 
the trade or industry in which the Contractor is engaged are 
similar. 

  
Sub-Clause 34.3 
Repatriation of 
Labour 

The Contractor shall be responsible for the return to the place 
where they were recruited or to their domicile of all such 
persons as he recruited and employed for the purposes of or in 
connection with the Contract and shall maintain such persons 
as are to be so returned in a suitable manner until they shall 
have left the site or, in the case of persons who are not nationals 
of and have been recruited outside Bhutan shall have left 
Bhutan. 
 

Sub-Clause 34.4 
Housing for 
Labour 

Save insofar as the Contract otherwise provides, the Contractor 
shall provide and maintain such accommodation and amenities 
as he may consider necessary for all his staff and labour, 
employed for the purposes of or in connection with the 
Contract, including all fencing, water supply (both for drinking 
and other purposes), electricity supply, sanitation, cookhouses, 
fire prevention and firefighting equipment, air conditioning, 
cookers, refrigerators, furniture and other requirements in 
connection with such accommodation or amenities. On 
completion of the Contract, unless otherwise agreed with the 
Employer, the temporary camps/ housing provided by the 
Contractor shall be removed and the site reinstated to its 
original condition, all to the approval of the Engineer. 
 

Sub-Clause 34.5 
Accident Prevention 
Officer; Accidents 

The Contractor shall have on his staff on Site an officer dealing 
only with questions regarding the safety and protection against 
accidents of all staff and labour. This officer shall be qualified 
for this work and shall have the authority to issue instructions 
and shall take protective measures to prevent accidents. 
 



Volume I / Section 3 / Page 7 of 25 
 

Sub-Clause 34.6 
Health and 
Safety 

Due precautions shall be taken by the Contractor at his own 
cost, to ensure the safety of his staff and labour and, in 
collaboration with and to the requirements of the local health 
authorities, to ensure that medical staff, first aid equipment and 
stores, sick bay and suitable ambulance service are available at 
the camps, housing and on the Site at all times throughout the 
period of the Contract and that suitable arrangements are made 
for the prevention of epidemics and for all necessary welfare 
and hygiene requirements. 
 

Sub-Clause 34.7 
Measures Against 
Insect and Pest 
Nuisance 

The Contractor shall at all times take the necessary precautions 
to protect all staff and labour employed on the Site from insect 
nuisance, rats, and other pests and reduce the dangers to health 
and the general nuisance caused by the same. The Contractor 
shall provide his staff and labour with suitable prophylactics 
for the prevention of malaria, and take steps to prevent the 
formation of stagnant pools of water. He shall comply with all 
the regulations of the local health authorities in these respects 
and shall in particular arrange to spray thoroughly with 
approved insecticide all buildings erected on the Site. Such 
treatment shall be carried out at least once a year or as 
instructed by the Engineer. The Contractor shall warn his staff 
and labour of the dangers of bilharzia and wild animals. 
 

Sub-Clause 34.8 
Epidemics 

In the event of any outbreak of illness of an epidemic nature, 
the Contractor shall comply with and carry out such 
regulations, orders and requirements as may be made by the 
Government or the local medical or sanitary authorities, for the 
purpose of dealing with and overcoming the same. 
 

Sub-Clause 34.9 
Burial of the 
Dead 

The Contractor shall make any necessary arrangements for the 
transport, to any place as required for burial, of any of his 
expatriate employees or members of their families who may 
die in Bhutan. The Contractor shall also be responsible, to the 
extent required by the local regulations, for making any 
arrangements with regard to burial of any of his local 
employees who may die while engaged upon the Works. 
 

Sub-Clause 34.10 
Supply of 
Foodstuffs 

The Contractor shall arrange for the provision of a sufficient 
supply of suitable food at reasonable prices for all his staff and 
labour, or his Subcontractors, for the purposes of or in 
connection with the Contract. 
 

Sub-Clause 34.11 
Supply of Water 

The Contractor shall, so far is reasonably practicable, having 
regard to local conditions, provide on the Site an adequate 
supply of drinking and other water for the use of his staff and 
labour. 
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Sub-Clause 34.12 
Alcoholic Liquor 
Or Drugs 

The Contractor shall not, otherwise than in accordance with 
the Statutes, Ordinances and Government Regulations or 
Orders for the time being in force, import, sell, give, barter, or 
otherwise dispose of any alcoholic liquor or drugs, or permit 
or suffer any such importation, sale, gift, barter or disposal by 
his Subcontractors, agents, staff or labour. 
 

Sub-Clause 34.13 
Arms and 
Ammunition 

The Contractor shall not give, barter or otherwise dispose of to 
any person or persons, any arms or ammunition of any kind or 
permit or suffer the same as aforesaid. 
 

Sub-Clause 34.14 
Festivals and 
Religious 
Customs 

The Contractor shall in all dealings with his staff and labour 
have due regard to all recognized festivals, days of rest and 
religious and other customs. 
 
 

Sub-Clause 34.15 
Disorderly 
Conduct 

The Contractor shall at all times take all reasonable 
precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst his staff and labour and for the 
preservation of peace and protection of persons and property 
in the neighborhood of the Works against the same. 
 

Clause 35 Add the following sub-clauses. 

Sub-Clause 35.2 
Records of Safety 
and Health 
 

The Contractor shall maintain such records and make such 
reports concerning safety, health and welfare of persons and 
damage to property as the Engineer may from time to time 
prescribe. 
 

Sub-Clause 35.3 
Reporting of 
Accidents 
 

The Contractor shall report to the Engineer details of any 
accidents as soon as possible after its occurrence. In the case 
of any fatality or serious accident, the Contractor shall, in 
addition, notify the Engineer immediately by the quickest 
available means. 
 

Clause 36 Add the following Sub-Clause. 

Sub-Clause 36.6 
Blasting Material 

All the materials required to complete the works shall be 
arranged by the Contractor. Only blasting materials shall be 
arranged and issued by the Employer. Employer would make 
necessary arrangement for procurement and issue of such 
explosive materials on demand from the Contractor at the State 
Trading Corporation of Bhutan Limited (STCBL) or other 
approved supplier of RGOB. The cost for the explosives will 
be borne by the Contractor. 
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 It shall be the responsibility of the Contractor to arrange for 
picking up the materials from State Trading Corporation of 
Bhutan Limited (STCBL) or other approved supplier of  
RGOB to the work place, storage and restricted use. The 
record of use of blasting material shall be maintained by the 
Contractor, duly certified by the Employer, and under no 
circumstances shall the blasting material used without prior 
intimation to the Employer. On completion of the Works, it is 
the responsibility of the Contractor to return the material to the 
original supplier, under intimation to the Employer. 
 

Sub-Clause 43.1 
Time for Completion 

Add the following at the end. 
 
“The Commencement Date shall be the date of Signing of the 
Contract Agreement unless otherwise specifically indicated”. 
 

Sub-Clause 47.1 
Liquidated Damages for 
Delay 

Add the following at the end. 
 
“The cases for imposition of LD need to be dealt as per 
contract, logically and rationally, maintaining consistency in 
approach. The loss/ damages suffered by BPC due to delays by 
the contractor is the basic criteria for deciding a case for 
imposition of LD. Damages, with reference to a contract, in 
the context of LD, can be defined as the amount adjudged to 
be paid by Contractor to the Owner as compensation for the 
loss sustained by the latter in consequence of the breach of 
contractual obligations pertaining to time schedule. The 
fundamental principle underlying the theory of damages is not 
punishment but compensation. 
 
The applicable rate and the ceiling indicated in the Appendix 
to Bid for the Liquidated Damages shall be applicable on the 
on the Contract Price signed in the Contract Agreement, unless 
the Contract provides for partial take-over and / or the 
Employer takes over part of the works for whatsoever reason. 
Such partial take-over is only at the discretion of the Employer 
for its own use and shall not be construed as a ground for 
request by the Contractor for partial-takeover. In the event of 
such provision or partial take-over, the provisions under sub-
clause 47.2 shall govern.   
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Sub-Clause 48.1 
Taking-Over Certificate 

Add the following at the end. 
 
“Where the Scope of Work under the Contract covers Testing 
and Commissioning, in the absence of any specific provisions 
elsewhere in the Specifications, the following provisions shall 
apply. 
 

(i) In case such testing and commissioning works 
could not be completed due to non-readiness of 
other works not in the Scope of the Contractor, the 
Employer shall issue to the Contractor a 
provisional Taking-Over Certificate on substantial 
completion of the works (excluding such testing 
and commissioning). 

(ii) Issuance of such Taking-Over Certificate pursuant 
to (i) above does not absolve the Contractor to 
complete the Testing and Commissioning works if 
the notice of readiness by the Employer pursuant to 
(i) above is issued within 90 days of such Take-
Over.  

        
 (iii) The Testing and Commissioning works shall be 

commenced by the Contractor within 15 days of 
notice of the Employer about the readiness of other 
works, required for such testing and 
commissioning but not in the Scope of the 
Contractor, and completed within the scheduled 
time-duration provided in the original Bar Chart for 
such activity. Delay in completion of the same shall 
attract Liquidated Damages as per relevant clauses 
of the Contract, notwithstanding issuance of 
provisional Taking-Over Certificate pursuant to (i) 
above.  

(iv) The Defects Liability period shall be reckoned 
from the date of completion of testing and 
commissioning. 

(v) In the event the notice for readiness for Testing and 
Commissioning is not issued by the Employer 
within 90 days indicated in (ii) above, the same 
shall be carried out by the Contractor at mutually 
convenient time without any additional cost 
implications to the Employer. However, the 
Contractor will not be liable for any Liquidated 
Damages. 
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Clause 49  Add the following Sub-Clause. 
 

Sub-Clause 49.5 
Extension of Defects 
Liability 

 The provisions of this Clause shall apply to all 
replacements or renewals of Plant carried out by the 
Contractor to remedy defects and damages as if the 
replacements and renewals had been taken over on the 
date they were completed. The Defects Liability Period 
for the Works shall be extended by a period equal to the 
period during which the Works cannot be used by 
reason of a defect or damage. If only part of the Works 
is affected, the Defects Liability Period shall be 
extended only for that part. In neither case shall the 
Defects Liability period extend beyond two years from 
the date of taking over. 
 
When progress in respect of Plant has been suspended 
under Clause 40, the Contractor’s obligations under this 
Clause shall not apply to any defects occurring more 
than one year after the Time for Completion established 
on the date of the Contract Signing.  

   
Sub-Clause 52.2 
Power of Engineer  
To Fix Rates 
 

Add a final sentence to the first paragraph as follows: 
 
Provided further that no change in the rate or price for any item 
contained in the Contract shall be considered unless such item 
accounts for an amount more than 1% of the Contract Price, 
and the actual quantity of work executed under the item 
exceeds quantity set out in the Bill of Quantities by more than 
20%. Quantities in excess of 20% shall be priced at fair and 
reasonable rate determined by the Engineer on the basis of 
materials, labour, use of construction equipment etc. required 
to execute the item. Unless notice of such intention of applying 
rates different from those in the contract is given by either 
party within 14 days of knowledge of such variation or the 
execution of works, it is deemed that both parties consent to 
carry out the works as per the rates in the Contract. 

  
Clause 59.4(c) 
Payments to  
Nominated  
Sub-contractors 
 

Not applicable 

Clause 60  
Certificates and 
Payment 
 

Clause 60 of the General Conditions is deleted and the 
following Sub-Clauses 60.1 to 60.16 are substituted therefor: 
 



Volume I / Section 3 / Page 12 of 25 
 

Sub-Clause 60.1  
Terms of Payment 
Equipment 

Payment for Supply of Equipment will be made as under: 
 
a) 10 % advance pursuant to Sub Clause 60.9 below. 
 
b) 80% [90% if no advance is claimed by the Contractor] 

Payment against delivery of equipment/materials as 
quoted in Bill of Quantities. The invoice for claiming 
80% payment should be accompanied by the following 
documents. 
i. Proof of delivery: Submission of entry proof in 

Bhutan duly certified by the Revenue & Customs 
Department. 

ii. Contractor’s detailed invoice giving full 
particulars of the equipment/material. 

iii. Detailed packing list. 
iv. Approved Test Certificates. 
v. Excise clearance voucher. 
vi. A comprehensive statement giving the status of 

supplies made and payments due and received. 
vii. Lorry Receipt(LR) 

 
 c) Balance 10% Retention Payment after the “Taking over” 

of the works and issue of Taking Over Certificate by the 
Employer’s representative and submission of Bank 
Guarantee by the Contractor of equivalent amount to 
cover defect liability period or on expiry of Defects 
Liability Period.  

 
Sub-Clause 60.2  
Terms of Payment for 
Equipment Erection  
and Civil Works 

Payment for Erection of Equipment and Civil Works will be 
made as under: 
 
a) 10 % advance pursuant to Sub Clause 60.9 below. 

 
b) 80% [90% if no advance is claimed by the Contractor]: 

This payment would be made periodically in each 
quarter on presentation of erection or civil works invoice 
giving full details of the work done during the quarter 
along with updated statement showing the status of 
payments due and received. 
 

c) Balance 10% Retention Payment after the “Taking over” 
of the works and issue of Taking Over Certificate by the 
Employer’s representative and submission of Bank 
Guarantee by the Contractor of equivalent amount to 
cover defect liability period or on expiry of Defects 
Liability Period 
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Sub-Clause 60.3 
Quarterly Statement 

The Contractor shall submit a statement in six (6) copies to the 
Engineer at the end of each quarter pursuant to sub-clause 
60.2, in a tabulated form approved by the Engineer, showing 
the amounts to which the Contractor considers himself to be 
entitled.  The statement shall include the following items, as 
applicable, which shall be taken into account in the sequence 
listed: 
 

 a) the estimated contract value of the Temporary and 
Permanent Works executed up to the end of the 
quarter in question, at base unit rates and prices and in 
bid currency; 
 

 b) the actual value certified for payment for the 
Temporary and Permanent Works executed up to the 
end of the previous quarter, at base unit rates and 
prices and in bid currency; 
 

 c) the estimated contract value at base unit rates and 
prices of the Temporary and Permanent Works for the 
quarter in question, in bid currency, obtained by 
deducting (b) from (a); 
 

 d) the value of any variations executed up to the end of 
the quarter in question, less the amount certified in the 
previous Interim Payment Certificate, expressed in the 
relevant amount of bid currency, pursuant to Clause 
52; 
 

 
 

e) amounts approved in respect of Daywork executed up 
to the end of the quarter in question less the amount 
for Daywork certified in the previous Interim Payment 
Certificate, indicating the amount of bid currency as 
determined from the Daywork Schedule of the Bill of 
Quantities. 
 

 f) amounts reflecting changes in cost and legislation, 
pursuant to Clause 70, expressed in the relevant 
amount of bid currency. 
 

 g) any credit or debit for the month in question in respect 
of materials and Plant for the Permanent Works, in the 
relevant amounts, and under the conditions set forth in 
Sub-Clause 60.5; 
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 h) any amount to be withheld under the retention 
provisions of Sub-Clause 60.7, determined by 
applying the percentage set forth in Sub-Clause 60.7 
to the amount in bid currency due under paragraphs 
60.3 (d), (e),(f) and (g); 
 

 i) any  amounts to be deducted as repayment of the 
Advance under the provisions of Sub-Clause 60.9; and 
 

 j) any other sum,  to which the Contractor may be 
entitled under the Contract. 
 

Sub-Clause 60.4 
Quarterly Payment 

a) The said statement shall be approved or amended by the 
Engineer in such a way that, in his opinion, it reflects the 
amounts due to the Contractor in accordance with the 
Contract, after deduction, other than pursuant to Clause 
47, of any sums which may have become due and payable 
by the Contractor to the Employer. In cases where there 
is a difference of opinion as to the value of any item, the 
Engineer’s view shall prevail. Within 28 days of receipt 
of the quarterly statement referred to in Sub-Clause 60.3, 
the Engineer shall determine the amounts due to the 
Contractor and shall issue to the Employer and the 
Contractor a certificate herein called “Interim Payment 
Certificate”, certifying the amounts due to the 
Contractor. 

 
 b) Provided that the Engineer shall not be bound to certify 

any payment under this Sub-Clause if the net amount 
thereof, after all retentions and deductions would be less 
than the Minimum Amount of Interim Payment 
Certificates stated in the Appendix to Tender. 

 
 Notwithstanding the terms of this Clause or any other Clause 

of the Contract, no amount will be certified by the Engineer 
for payment until the performance security has been provided 
by the Contractor and approved by the Employer. 

 
Sub-Clause 60.5 
Materials and Plant  
for the Permanent  
Works 

With respect to materials and plant brought by the Contractor to 
the Site for incorporation in the Plant Permanent works, the 
Contractor shall (i) receive a credit in the month in which these 
materials and Plant are brought to the Site and (ii) be charged a 
debit in the month in which they are incorporated in the 
Permanent Works, both such credit and debit to be determined 
by the Engineer in accordance with the following provisions: 
 

 a) no credit shall be given unless the following conditions 
shall have been met to the Engineer’s satisfaction: 
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  i. the materials and plant are in accordance with the 
specifications for the Works; 

  ii. the materials and plant have been delivered to the 
Site and are properly stored and protected against 
loss, damage or deterioration; 

  iii. The Contractor’s records of the requirements, 
orders, receipts and use of materials and Plant are 
kept in a form approved by  the Engineer, and 
such records are available for inspection by the 
Engineer; 

  iv. The Contractor has submitted a statement of his 
cost of acquiring and delivering the materials and 
Plant to the Site, together with such documents as 
may be required for the purpose of evidencing 
such cost; and  

  v. The origin of the materials and Plant and the 
currencies of payment therefor are as indicated in 
the Bid, 
 

 b) The amount to be credited to the Contractor shall be the 
equivalent of 75 percent of the Contractor’s reasonable 
cost of the materials and Plant delivered to the Site, as 
determined by the Engineer after review of the 
documents listed in paragraph  (a) (iv) above, as 
determined by the Engineer. 
 

 c) the amount to be debited to the Contractor for any 
materials and plant incorporated into the Permanent 
Works shall be equivalent to the credit previously granted 
to the Contractor for such materials and plant pursuant to 
Sub-Clause (b) above, as determined by the Engineer; 
and 
 

 d) the currencies in which the respective amounts shall be 
credited or debited as set forth above shall be determined 
by the Engineer, provided (i) that in the case of a credit, 
the currencies shall be those indicated in the Bid for the 
relevant item of materials or Plant; and (ii) that in the case 
of a debit, the currencies shall be those in which the credit 
for the respective item of materials or plant had been 
given. 

    
Sub-Clause 60.6  
Place of Payment 

 Payments to the Contractor by the Employer shall be 
made in the currency in which the Contract Price is 
payable, into a bank account or accounts nominated by 
the Contractor.   All bank charges towards effecting the 
payment to the Contractor as above, including but not 
limited to Bank Charges for preparation of draft / cheque 
and / or transfer shall be at the cost of the Contractor. 
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Sub-Clause 60.7 
Retention Money 

 A retention amounting to 10 percent of the amount due in 
each currency shall be made by the Engineer:  

i) pursuant to sub-clause 60.1(c); and 
ii) sub-clause 60.2(c) determined in accordance 

with the procedure set out in Sub-clause 60.3 (h) 
for quarterly payments. 

 
    
Sub-Clause 60.8  
Payment of  
Retention Money 

 After the “Taking over” of the works and issue of Taking 
Over Certificate by the Employer’s representative and 
submission of Bank Guarantee by the Contractor of 
equivalent amount to cover defect liability period.  
 
 

  Upon the expiration of the Defects Liability Period for 
the Works the full Retention Money shall be certified by 
the Engineer for payment to the Contractor (or return of 
the bank guarantee, as the case may be). Provided that, in 
the event of different Defects Liability Periods being 
applicable to different Sections or parts of the Permanent 
Works pursuant to Clause 48, the expression “expiration 
of the Defects Liability Period” shall, for the purposes of 
this Sub-Clause, be deemed to mean the expiration of the 
latest of such periods. 
 

  Provided also that if at such time, there shall remain to be 
executed by the Contractor any work instructed, pursuant 
to Clauses 49 and 50, in respect of the Works, the 
Engineer shall be entitled to withhold certification until 
completion of such work of so much of the balance of the 
Retention Money as shall, in the opinion of the Engineer, 
represent the cost of the work remaining to be executed. 
 
In contracts, where the duration is more than 12 months, 
the Procuring Agency may also provide for release of 
such retention money on completion of 50% of the 
contract value, subject to the contractor providing the 
unconditional Bank Guarantee for such retention valid till 
the issue of Defects Liability Certificate.  
 
The Bank Guarantee for Defects Liability, if applicable, 
shall be furnished from banks/financial institutions 
located in Bhutan. 
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Sub-Clause 60.9 
Advance 
Payment 

a) The Employer will make an interest-free advance 
payment to the Contractor exclusively for the costs of 
mobilization in respect of the Works in an amount 
equivalent to 10 percent of the relevant components of 
the Contract Price. Payment of such advance amount will 
be due under separate certification by the Engineer after 
(i) execution of the Form of Agreement by the parties 
hereto; (ii) provision by the Contractor of the 
performance security in accordance with Sub-Clause 
10.1; and (iii) provision by the Contractor of an 
unconditional bank guarantee in a form and by a bank 
acceptable to the Employer in amount equal to the 
advance payment. Such bank guarantee shall remain 
effective until the advance payment has been repaid 
pursuant to paragraph (b) below, but the amount thereof 
shall be progressively reduced by the amount repaid by 
the Contractor as indicated in Interim Payment 
Certificates issued in accordance with this Clause. 
 
The Bank Guarantee for Advance Payment shall be 
furnished from banks/financial institutions located in 
Bhutan. 
 

 b) The advance payment shall be repaid through percentage 
deductions from the interim payments certified by the 
Engineer in accordance with the Clause.  Deductions 
shall commence in the first Interim Payment Certificate, 
and shall be made at the rate of 10 percent of the amount 
of all Interim Payment Certificates in the currency of the 
advance payment until such time as the advance payment 
has been repaid; always provided that the advance 
payment shall be completely repaid prior to the time 
when 80 percent of the Contract Price has been certified 
for payment. 
 

Sub-Clause 60.10 
Time of Payment 
and Interest 

 The amount due to the Contractor under any Interim 
Payment Certificate issued by the Engineer pursuant to 
this Clause, or to any other term of the Contract, shall 
subject to Clause 47, be paid by the Employer to the 
Contractor within 56 days after the Contractor’s quarterly 
statement has been submitted to the Engineer for 
certification or, in the case of the Final Certificate 
pursuant to Sub-Clause 60.13, within 84 days after the 
agreed Final Statement and written discharge have been 
submitted to the Engineer for certification.  
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Sub-Clause 60.11 
Correction of 
Certificates 

 The Engineer may by any Interim Payment Certificate 
make any correction or modification in any previous 
Interim Payment Certificates which has been issued by 
him, and shall have authority, if any work is not being 
carried out to his satisfaction, to omit or reduce the value 
for such work in any Interim Payment Certificate. 
 

Sub-Clause 60.12 
Statement at 
Completion 

 Not later than 84 days after the issue of the Taking-Over 
Certification in respect of the whole of the Works, the 
Contractor shall submit to the Engineer six copies of a 
Statement at Completion with supporting documents 
showing in detail, in the form approved by the Engineer. 
 

  a) The  final value of all work done in accordance 
with the Contract upto the date stated in such 
Taking-Over Certificate; 

  b) Any further sums which the Contractor considers 
to be due; and 

  c) an estimate of amounts which the Contractor 
considers will become due to him under the 
Contract. 
 

  The estimated amounts shall be shown separately in such 
Statement at Completion. The Engineer shall certify 
payment in accordance with Sub-Clause 60.4. 
 

Sub-Clause 60.13 
Final Statement 

 Not later than 56 days after the issue of the Defects 
Liability Certificate pursuant to Sub-Clause 62.1, the 
Contractor shall submit to the Engineer for consideration 
six copies of a draft final statement with supporting 
documents showing in detail, in the form approved by the 
Engineer, 
 

  a) The value of all work done in accordance with the 
Contract; and 
 

  b) Any further sums which the Contractor considers 
to be due to him under the Contract or otherwise. 
 

  If the Engineer disagrees with or cannot verify any part 
of the draft final statement, the Contractor shall submit 
such further information as the Engineer may reasonably 
require and shall make such changes in the draft as may 
be agreed between them. The Contractor shall then 
prepare and submit to the Engineer the final statement as 
agreed (for the purposes of these Conditions referred to 
as the “Final Statement”). 
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  If, following discussions between the Engineer and the 
Contractor and any changes to the draft final statement 
which may be agreed between them, it becomes evident 
that a dispute exists, the Engineer shall issue to the 
Employer an Interim Payment Certificate for those parts 
of the draft final statement which are not in dispute.  The 
dispute shall then be settled in accordance with Clause 
67. The Final Statement shall bear agreed upon 
settlement of the dispute. 
 

Sub-Clause 60.14 
Discharge 

 Upon submission of the Final Statement, the Contractor 
shall give to the Employer, with a copy to the Engineer, 
a written discharge confirming that the total of the Final 
Statement represents full and final settlement of all 
money due to the Contractor arising out of or in respect 
of the Contract. Provided that such discharge shall 
become effective only after payment due under the Final 
Payment Certificate issued pursuant to Sub-Clause 60.15 
has been made and the performance security referred to 
in Sub-Clause 10.1 has been returned to the Contractor. 
 

Sub-Clause 60.15 
Final Payment 
Certificate 

 Within 28 days after receipt of the Final Statement, and 
the written discharge, the Engineer shall issue to the 
Employer (with a copy to the Contractor) a Final 
Payment Certificate stating 

  a) the amount which, in the opinion of the Engineer, 
is finally due under the Contract or otherwise, and 
 

  b) after giving credit to the Employer for all amounts 
previously paid by the Employer and for all sums 
to which the Employer is entitled, other than 
Clause 47, the balance, if any, due from the 
Employer to the Contractor or from the 
Contractor to the Employer as the case may be. 
 

Sub-Clause 60.16 
Cessation of 
Employer’s 
Liability 

 The Employer shall not be liable to the Contractor for any 
matter or thing arising out of or in connection with the 
Contract or execution of the Works, unless the Contractor 
shall have included a claim in respect thereof in his Final 
Statement and (except in respect of matters or things 
arising after the issue of the Taking-Over Certificate in 
respect of the whole of the Works) in the Statement at 
Completion referred to in Sub-Clause 60.12. 
 

Sub-Clause 65.2 
Special Risks 

 Sub-Clause 65.2 is amended to read as follows: 
 
“The Special Risks are the risks defined under paragraph 
(a), sub-paras. (i) to (v) of Sub-Clause 20.4”. 
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Sub-Clause 68.2 
Notice to 
Employer and 
Engineer 

 
 
 
a) 
 
 
 
 
 
 
 
 
b) 

For the purpose of this Sub-Clause the respective 
addresses are: 
 
The Employer:  
 
The General Manager 
Transmission Construction Department 
Transmission Services  
Bhutan Power Corporation Limited 
Thimphu, Bhutan 
Email: shamsherpradhan@bpc.bt 
 
The Engineer:  
“Same as Above” 
 

Sub-Clause 69.1 
Default of 
Employer 
 

 In Sub-Clause 69.1(a), substitute “56  days” for “28 
days”. 

Clause 70 
Changes in Cost 
and 
Legislation 
 

Delete Clause 70 in its entirety and substitute. 

 
Sub Clause 70.1 
Price 
Adjustment 

The bidders shall quote firm prices. No price adjustment is 
applicable for any of the items.  
 

  
 

 
 

mailto:shamsherpradhan@bpc.bt
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Additional Clauses (*) 
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Clause 73 
Taxation 
 

  

Sub-Clause 73.1 
Foreign Taxation 

The prices bid by the Contractor shall include all taxes, duties 
and other charges imposed inside and outside the Employer’s 
country on the production, manufacture, sale and transport of the 
Contractor’s Equipment, Plant, materials and supplies to be used 
on or furnished under the Contract, and on the services 
performed under the Contract. As per the norms of the 
Government of India, the GST is not applicable for export of the 
materials to Bhutan and abroad, the same shall be not be loaded 
in the offer so that benefits shall be transferred to BPC. 
 

Sub-Clause 73.2 
Local Taxation 

The prices bid by the Contractor shall include all custom duties, 
import duties, business taxes, income and other taxes that may 
be levied in accordance to the laws and regulations in being as 
of the date 28 days prior to the closing date for submission of 
bids in the Employer’s country on the Contractor’s Equipment, 
Plant, materials and supplies (permanent, temporary and 
consumable) acquired for the purpose of the Contract and on the 
services performed under the Contract. Nothing in the Contract 
shall relieve the Contractor from his responsibility to pay any tax 
that may be levied in the Employer’s country on profits made by 
him in respect of the Contract. 
 

Sub-Clause 73.3 
Customs Duty & 
Bhutan Sales Tax 

The Contractor shall be responsible for payment of all levies, 
royalty, taxes, etc. as applicable in Bhutan.  Bhutan Sales Tax 
(BST) and Customs Duty are applicable at the entry check post. 
The applicable BST/CD rates will have to be obtained by the 
Bidder from the relevant authorities before submission of Bids. 
The payment towards BST/CD will be made by BPC at actual 
against proof of payment at the check post subject to ceiling of 
the value quoted by the Bidder against various items. However, 
in the event there is any change in BST/CD rates during the 
period of 28 days prior to the deadline for submission of Bids till 
scheduled completion (delays in Contract execution, which are 
attributable to Contractor will not be considered for payment 
towards any additional BST/CD) due to Royal Government of 
Bhutan (RGOB) regulations, the provisions of clause 13.4 of 
section 1, Instructions to Bidders shall govern for additional 
payment/recovery. 
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 As far as possible, the Contractor shall procure the materials 
required for the construction works such as cement, steel rods 
etc. within Bhutan. However, in case if it is found necessary to 
procure materials from outside Bhutan, an indent shall have to 
be made by the Contractor and presented to Employer’s 
Representative which will be examined and cleared for purchase 
by the Employer/ Engineer before initiating procurement process 
by the Contractor.  
 
The Contractor will have to pay the BST and Customs Duty at 
the entry check post and submit the following documents for 
reimbursement claims to Employer’s Representative. 
 

 a) Original money receipt of Revenue and Customs Divisions. 
 
b) Original source vendor invoice/ bill/ cash memo of the 

materials for which BST & Customs Duty is paid as 
reflected in the above receipt duly stamped by Custom 
authorities in Bhutan. 

 
 In case of misuse of the permit/material, suitable penal 
deduction shall be made from the Contractor’s bill upto 5 times 
the BST leviable on such materials. 
 

 On completion of works, if it is observed that excess goods/ 
materials have been procured by the Contractor, the BST/ 
Customs Duty reimbursed to the Contractor in case of these 
materials will have to be refunded to the Employer by the 
Contractor. These excess goods/ materials will be assessed 
based on the consumption statement entered in the Books of 
Measurement (MBs). 
 

Sub-Clause 73.4 
Business Income Tax & 
Foreign Contractor Tax 
 

The Contractor, whether Bhutanese or International will have to 
pay Business Income Tax in Bhutan. The Business Income Tax 
is applicable on all supplies and erection works i.e. on the gross 
amounts of the bills/ invoices. The statutory provisions require 
deduction of tax at source and presently the same is deducted at 
3% for Foreign Contractors and 2% for Bhutanese contractors on 
the gross amount of the bills/ invoices. This will be deducted at 
source at the time of payment of Invoices. A Tax Deduction 
Certificate will be issued to the Contractor for the Tax Deducted 
at Source (TDS) by the Employer. The rate of TDS by the 
Employer will be based on the nationality of the lead partner and 
it is for the lead partner ( in case of JV) to ensure the necessary 
deductions to payment made to his partners.  The provisions of 
sub-clause 70.7 shall not apply for any changes in the rates of 
TDS/Business Income Tax. 
 



Volume I / Section 3 / Page 24 of 25 
 

Sub-Clause 73.5 
Income Tax on Staff 
 

The Contractor's staff, personnel and labour will be liable to pay 
Personal Income Tax in Bhutan in respect of such of their 
salaries and wages as are chargeable under the laws and 
regulations for the time being in force, and the Contractor shall 
perform such duties in regard to such deductions thereof as may 
be imposed on him by such laws and regulations. 
 

Sub-Clause 74.1 
Bribes 

If the Contractor, or any of his Subcontractors, agents or servants 
gives or offers to give to any person any bribe, gift, gratuity or 
commission as an inducement or reward for doing or forbearing 
to do any action in relation to the Contract or any other contract 
with the Employer, or for showing or forbearing to show favour 
or disfavour to any person in relation to the Contract or to any 
other contract with the Employer, then the Employer may enter 
upon the Site and the Works and expel the Contractor and the 
provisions of Clause 63 hereof shall apply as if such entry and 
expulsion had been made pursuant to that Clause. 
 

Sub-Clause 75.1 
Termination of 
Contract for Employer’s 
Convenience 

The Employer shall be entitled to terminate this Contract at any 
time for the Employer’s convenience after giving 56 days prior 
notice to the Contractor, with a copy to the Engineer. In the event 
of such termination, the Contractor 
 

 a) shall proceed as provided in Sub-Clause 65.7; and  
 

 b) shall be paid by the Employer as provided in Sub-Clause 
65.8 
 

Clause 76 VOID 
 

Sub-Clause 77.1 
Joint and Several 
Liability 

If the Contractor is a joint venture of two or more persons, all 
such persons shall be jointly and severally liable to the Employer 
for the fulfillment of the terms of the Contract and shall designate 
one of such persons to act as a leader with authority to bind the 
joint venture. The composition or the constitution of the joint 
venture shall not be altered without the prior consent of the 
Employer. 
 

Sub-Clause 78.1 
Details to be 
Confidential 

The Contractor shall treat the details of the Contract as private 
and confidential, save insofar as may be necessary for the 
purposes thereof, and shall not publish or disclose the same or 
any particulars thereof in any trade or technical paper or 
elsewhere without the previous consent in writing of the 
Employer or the Engineer. If any dispute arises as to the 
necessity of any publication or disclosure for the purpose of the 
Contract the same shall be referred to the decision of the 
Employer whose award shall be final. 
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Sub-Clause 79.1 
Limitation of Liability 

Except in cases of criminal negligence or willful misconduct: 

(a) neither Party shall be liable to the other Party, whether in 
contract, tort, or otherwise, for any indirect or 
consequential loss or damage, loss of use, loss of 
production, or loss of profits or interest costs, which may 
be suffered by the other Party in connection with the 
Contract, other than specifically provided as any obligation 
of the Party in the Contract; and  

(b) the aggregate liability of the Contractor to the Employer, 
whether under the Contract, in tort or otherwise, shall not 
exceed the total Contract Price, provided that this limitation 
shall not apply to the cost of repairing or replacing 
defective equipment, or to any obligation of the Contractor 
to indemnify the Employer with respect to patent 
infringement. 

 
Sub-Clause 80.1 
Incentive against early 
completion of the project 

If the contractor achieves completion of the whole of works and 
takeover of the project, prior to the project completion schedule, 
the Employer shall issue certificate of appreciation and 
recognition.  

 
    
   
 



 

 

SECTION 4 
 

TECHNICAL SPECIFICATIONS 
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SECTION 4 
 

PART I - GENERAL TECHNICAL REQUIREMENTS 
 
1.0 Project Description 
  

Bhutan Power Corporation Ltd., Royal Government of Bhutan intends to construct 
one  no. 220 kV Double Circuit Transmission line from Pothead Yard of Chukkha 
Power House in Chukkha to upcoming substation at Jamjee, Thimphu (approximately 
35 km). The transmission line traverses through Chukkha and Thimphu Dzongkhag. 
This is a priority and project of National significance. The completion of the project 
in schedule is of paramount importance.  

 
The procurement of major materials for the project would be carried by BPC and 
made available to the successful bidder at Phuentsholing. However, the supply of 
towers/ stubs and all the construction materials like cement, sand, gravel, 
reinforcement-steel required for the associated civil works shall be in the scope of the 
contractor under this tender.    

 
Particular details relevant to this Project 
 
Sl.# Description Detail/data/information 
1 Single/Double Circuit Doube Circuit Tower 
2 Voltage Level 220 kV 
3 Line Length(approx.) 35 km 
4 Type of Conductor to be 

used 
ACSR ZEBRA 

5 Terrain Type Mountainous 
6 Snow or Non Snow Zone Non -  Zone 
7 Closest Airport Paro International Airport (Bhutan) / Bagdogra / 

Guwahati  (India)  
 
The particulars of the route are detailed in relevant portions of these tender 
documents.     

 
1.1 Site/Service Conditions 
  

The equipment / material to be supplied under this project shall be suitable for 
satisfactory continuous operation under the following local conditions as specified 
below, unless otherwise indicated elsewhere: 

 
Basic Design Parameter Basic Design Value  
Altitude above MSL   500 - 4000 metres 
Ambient Air Temperature min  
               Max 

-15.0°C  
 40.0°C 

Average Annual Isokeraunic level 75-80 days 
Average Annual Rainfall* 1400 mm 
Climate Varies from moderately hot 

and humid tropical to cold 
winters 
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Basic Design Parameter Basic Design Value  
Relative Humidity 20 – 100% 
Seismic Acceleration Level    
Horizontal         
Vertical 

0.1 g 
0.05 g 

Snow Incidence in Winter ** 0  mm 
Basic Wind Speed 47 m/s (As per IS 875 / 802) 
Wind Zone 4 (As per IS 875 / 802) 
Terrain Category 2 (As per IS 802) 
Reliability Level 1 (As per IS 802) 
Earthquake Zone Category 5 

  
*Monsoon period is generally from May to September. 
 

1.2 Special Requirements 
 

Equipment supplied under this Contract will be installed in locations which can be 
considered hostile to its proper operation. Particular problems which shall receive 
special consideration relate to operation in wide ranging temperatures and the 
presence of insects and vermin.  

 
1.3 Access 
 

The general transmission line route with possible access points is given in the 
Transmission Line Route map enclosed with these specifications.  

 
1.4 Geotechnical 
  
1.4.1 The requirement of geotechnical study is indicated separately in the specification. If 

such study is included in the Scope of the Works, the Contractor shall carry out the 
geotechnical study along the transmission line route and submit five (5) copies of Soil 
Investigation/Geotechnical Study Report to the Employer for approval.  

 
1.4.2 Where the geotechnical study is already carried out earlier, a copy of the same will be 

provided to the successful bidder. 
  
2.0 Scope of Work 
  
 The Employer (BPC) has already carried out the detailed survey and all the works 

associated with the finalization of the tower locations along with the type of tower to 
be used at each of the locations. The transmission line route map provides the 
locations of these towers. 

 
 The tower and foundation design will be the responsibility of the Employer and the 

Contractor under this tender is required to carry out all the works associated with the 
construction of the transmission line i.e. foundation-casting, tower erection, stringing 
of conductors and OPGW along with the insulators / hardware as required, testing and 
commissioning. The works shall be carried out as per the designs / drawings furnished 
by the Employer. 
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 The type of foundation to be cast shall be based on the geo-tech report provided by 
the Contractor and the Contractor shall be responsible for the information provided 
therein. Based on the geo-tech data furnished by the Contractor, the appropriate type 
of foundation shall be adopted at site. In the event, the site parameters are at variance 
with the soil classification considered in the standard drawings provided by the 
Employer for different types of foundations, the Employer will provide the necessary 
modifications to the designs for such locations. 

 
 The stringing works shall be carried out by the Contractor based on the stringing chart 

to be provided by the Employer. The Contractor shall be responsible to ensure that 
due care for the materials like the conductor/OPGW/hardware etc. is taken and any 
damages due to mishandling of the same shall be at the risk and cost of the 
Contractor. 

 
Except for the towers / stubs / nuts & bolts and materials required for the civil works 
i.e. cement, sand, aggregate, reinforcement steel, all major materials like conductor, 
insulator and hardware / OPGW and hardware / aviation signals etc., will be made 
available to the Contractor by BPC at Phuentsholing. It is the responsibility of the 
contractor to arrange for receiving these materials from Phuentsholing and transport / 
head-load the same to various work sites. The Contractor will be required to ascertain 
the healthiness of the material so supplied by the Employer at the time of receipt from 
Phuentsholing and any damages to the same during the transportation shall be at the 
total risk and cost of the Contractor. 
 

 The following is the Scope of Works under this Project: 
 
(i) Check survey shall be conducted to locate towers on ground conforming to the 

approved profile and tower schedule. 
  
 The co-ordinates of all the tower locations shall also be recorded using GPS/DGPS of 

positional accuracy of at least 1m for easy relocating. The position of all tower 
locations shall be marked in the final digitized route alignment drawing with relative 
distances from any permanent benchmark. 

 
(ii) Soil Investigation: The contractor shall also collect required data at each tower 

location in respect of soil strata, ground water level, history of water table in adjacent 
areas/surface water, distance from permanent bench mark (these details to be 
furnished in a tabulated form) and classify the suitable type of foundation at each 
tower location based on the data collected at each location, detailed soil investigations 
carried out at selected locations, etc.  

 
 (iii)  Cutting of trees and bushes for survey, stringing and foundation works and to achieve 

required ground clearance and ROW. 
 
(iv) Manufacture, fabrication, galvanizing, supply, delivery, insurance, storage at site, 

transportation of materials to construction site of all types of transmission line towers, 
including River crossing towers (wherever applicable) as per Employer 
design/drawings including fasteners, step bolts, hangers, D-shackles etc. 
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(v) Any other materials required for the construction of transmission line a) all types of 
tower accessories like phase plate, circuit plate, number plate, danger plate, anti 
climbing device, nuts and bolts, arcing horns etc.; b) ACSR Conductor and Conductor 
Fittings, Long rod polymer Insulators and Hardware Fittings, Optical Ground Wire 
(OPGW) and OPGW Hardware Fittings (excluding the foundation materials, which 
shall be sourced by the successful contractor)  shall be issued by BPC to the 
successful contractor at Phuentsholing under proper handing – taking over. The 
contractor shall load and transport the same to the construction sites for installation.  

 
If there is any balance materials after the completion of the works which is supplied 
by the Employer under the Contract, the Contractor will hand over the same to the 
Project Office at  Thimphu. The Contractor should meet all associated cost to this 
effect and the Employer shall not be responsible for any cost involved.  
 
If the Contractor fails to return the balance materials in full set of each item, the 
Contractor shall pay Employer’s purchasing cost of the items. Final bills shall be 
released only after return of all balance materials. 
 
Any excess materials returned by the Contractor will not be taken by the 
Employer and paid for. And, if the Contractor is not able to return the balance 
materials within fifteen (15) days after physical completion of the works 
successfully, the Employer shall collect the balance materials at the cost and risk 
of the Contractor before releasing the final payment to the Contractor.  
 

 However, the balance materials collected by the Employer in incomplete set shall 
be construed as lost or unreturned whereby its associated cost shall be deducted 
from any money payable to the Contractor. 

  
(vi) Classification of foundation for different type of tower and casting of foundation as 

per Employer supplied foundations drawing;   
 
(vii)  Erection of towers, tack welding (where required) of bolts and nuts including supply 

and application of zinc rich primer & two coats of enamel paint, tower earthing, fixing 
of insulator strings, stringing of conductors and OPGW along with all necessary line 
accessories,  

 
(viii)  Painting of towers (where required) & supply and erection of span markers, 

obstruction lights (wherever applicable) for aviation requirements (as required). 
 
(ix) Testing and commissioning of the erected transmission lines; and  
 
(x) Other items not specifically mentioned in this Specification and / or Schedule of 

Prices but are required for the successful commissioning of the transmission line, 
unless specifically excluded in the Specification. 

 
2.1 The entire tower and foundation designs are in the scope of Employer. The Employer 

shall provide engineering documents like sag tension calculation, tower spotting data, 
single line and clearance diagrams. The Employer shall also provide structural 
drawings, & Bill of Materials of all type of transmission line towers and its 
extensions, river crossing towers/special towers as required to the Contractor after 
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placement of award, in sequence, suiting the project requirement. Similarly the 
drawings for all types of foundations for the towers shall also be provided by 
Employer to the Contractor. However, the shop drawings shall be prepared by the 
Contractor. 

 
2.2 The following shall be specifically noted:  
 
(a) The provisional quantities of fabricated & galvanized steel parts as per specifications 

required for towers, concrete, excavation volume & reinforcement steel for foundation 
and other items are given in appropriate Schedule of Prices. However, the work shall 
be executed as per approved construction drawings. 

 
(b) The various items of work are described very briefly in the appropriate Schedule of 

prices.  The various items of the Schedule of Prices shall be read in conjunction with 
the corresponding sections in the Technical Specifications including amendments and 
additions, if any. The Bidder’s quoted rates shall be based on the description of 
activities in the Schedule of Prices as well as other necessary operations required to 
complete the works detailed in these Technical Specifications. 
 

(c)  The Unit rates quoted shall include minor details which are obviously and fairly 
intended, and which may not have been included in these documents but are essential 
for the satisfactory completion of various works. 

 
(d)  The unit rate quoted shall be inclusive of all plant, equipment, men, material, skilled 

& unskilled labour, pandemic requirements, etc. essential for satisfactory completion 
of various works. 

 
(e) All measurements for payment shall be in S.I. units, lengths shall be measured in 

meters corrected to two decimal places.  Areas shall be computed in square meters & 
volume in cubic meters rounded off to two decimals. 

 
2.3 The Bidder shall submit his offer taking into consideration that the tower and 

foundation designs/drawings shall be developed / provided by Employer and design 
rights will be strictly reserved with Employer.  Bidder shall quote the unit rates for 
various items of towers and foundations as per units mentioned in appropriate 
Schedule of Prices. However, payment of these items identified in the schedule of 
prices shall be made as follows:  

 
A) TOWER  

i) Supply items               On supply of respective complete 
tower 

ii) Erection items             On erection of respective complete 
tower 

B) Foundation items: On completion of respective 
foundation in all respect 

 
The payment to be made for towers/foundations shall be worked out based on the unit 
rates and approved Bill of Materials (BOM) for towers and quantities/volumes as per 
approved tower foundation drawings. 
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2.4 Supply of all the raw materials such as steel, zinc for galvanizing, reinforcement steel, 
cement, coarse and fine aggregates for tower foundation, coke and salt for tower 
earthing, any materials required for slack span works at substation end etc. are 
included in the Contractor’s scope of supply.   

 
2.5 Bidders shall also indicate in the offer, the sources from where they propose to 

procure the fasteners, step bolts, hangers, D-shackles etc., tower accessories, aviation 
signal (if required) etc. 

 
2.6 Stringing 
 

a) The entire stringing work of conductor and OPGW shall be carried out by tension 
stringing technique. The bidders shall indicate in their offer, the sets of tension 
stringing equipment they have in  their possession and the sets of stringing 
equipment they would deploy. However, the Bidder having requisite experience 
has freedom to use helicopter for stringing. The Bidder intending to use helicopter 
shall furnish detailed description of the procedure, type & number of helicopter & 
accessories etc., to be deployed for stringing operation. 
 

b) In hilly terrain and thick forest or area with site constraints, where deployment of 
tension stringing machine is not possible, manual stringing may be adopted after 
getting approval of Employer’s site Engineer. The contractor shall deploy 
appropriate tools / equipments / machinery to ensure that the stringing operation is 
carried out without causing damage to conductor / earth wire / OPGW and 
conductor / earthwire / OPGW is installed at the prescribed sag-tension as per the 
approved stringing charts. 

 
c) The stringing works include the slack span stringing between last dead-end towers 

to be supplied under this contract and the terminal substation gantries (if the same 
are ready) and the payment for this will be based on the unit rates in the contract 
for supply and stringing works.   

 
3.0 Units of Measurement 
 

Metric units of measurement (System International) shall be used in all Contract 
documentation. Angular measurement shall be in degrees with 90 degrees comprising 
one right angle. 

 
4.0 Standards & Codes 
 

All equipment supplied under this Specification shall conform to the latest editions of 
the International Electrotechnical Commission (IEC) or Bureau of Indian Standards 
(BIS) Specifications. Alternative standards to IEC/ IS will only be accepted if the 
Contractor is able to satisfactorily demonstrate to the Employer prior to Contract 
Award that such standards are equal to or better than IEC/ BIS. Full details of 
differences, which affect the design or performance of the equipment, shall be stated 
in the Tender. However, structural/ civil Engineering design shall conform to relevant 
latest BIS specifications. 
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5.0 Electrical Characteristics 
 
5.1 High Voltage 
 

Nominal System Voltage (kV) 66 132 220 
Maximum system voltage kV  72.5 145 245 
Basic Insulation Level (BIL) kV Peak (*) 325 550 1050 
Rated one-minute power-frequency withstand voltage (kV rms) 
(*) 140 230 460 

Rated short-time current (1 sec rms) kA  50 50 50 
Rated Peak short-circuit current (peak value) kA 127.5 127.5 127.5 

  
(*)These values apply upto 1000 m above Mean Sea Level (MSL). 
 
5.2.1 Low Voltage 
 

For the information of Bidders, the prevalent standard LV system in Bhutan has the 
following parameters.  
 

Nominal System Voltage (V) 400/230 on load 
Maximum system voltage (V)    440/254  
System frequency (Hz)     50  
Rated 1-minute power-frequency withstand Voltage (V)  2000 
Rated impulse voltage withstand - peak (V)  6000 

 
6.0 Nuts, Bolts & Washers 
 
6.1      All lattice steel tower structural members shall be secured by means of nuts and bolts 

with washers. Nuts and heads of all bolts shall be of the hexagonal type and of 
uniform outline dimension.  

  
Minimum size of bolts for all structural connections shall be 16mm diameter in mild 
steel - 12 mm bolts will not be accepted.  

 
All bolts and screwed rods shall be galvanised including the threaded portions. All 
nuts shall be galvanised with the exception of the threads which shall be oiled. All 
bolts attaching insulator set droppers, U bolts and earth conductor clamps to the 
towers shall be provided with extra thread length to accommodate two nuts and a 
washer in an approved manner. The screwed thread of any bolts or studs shall not 
form part of a shearing plane between members.  

 
All washers shall be included under this Contract, including locking devices and anti-
vibration arrangements, which are to be subject to the approval of the Employer. The 
washers shall be of adequate thickness to abridge the projection of the shaft and the 
commencement of the threaded portion. Taper washers shall be fitted where 
necessary. 

 
Nuts shall be finger tight on the bolt and will be rejected if they are, in the opinion of 
the Employer, considered to have an excessively loose or tight fit. Bolts re-threaded 
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after galvanising will be rejected. The Contractor shall allow for the supply of surplus 
bolts, nuts and washers in excess of the exact amount measured to allow for shortages 
due to loss, misappropriation etc. Bolts of a single diameter only shall be used for a 
given tower-type, and as far possible for all tower types. Only in exceptional cases 
different diameter bolts shall be used with the prior approval of the Employer. But 
even in the latter case, for the each tower type, all the bolts used shall be of the same 
diameter. 

  
Usage of High Tensile bolts will be restricted to only those joints specifically 
indicated in the Employer’s approved designs. 

 
7.0 Castings 
 

All castings shall be free from blowholes, flaws and cracks as far as is practicable. No 
welding, filling or plugging of defective parts shall be done under any circumstances. 
All cast-iron shall be of close-grained quality approved by the Employer. 

 
8.0 Welding 
 

All joints shall be bolted joints and welded joints shall not be permitted either during 
the design stage or the construction stage. However, in case of additional unforeseen 
requirements during erection by the Employer, if welding needs to be resorted to, the 
same shall be done with prior approval of the Employer, and shall conform to BIS 
specifications. In such a case, the Contractor shall specifically indicate the location 
and purpose along with the proposed methodology for welding for the Employers 
approval. 

  
9.0 Spare Parts, Tools and Appliances 
 

The bidder shall state in the relevant schedules the spares, special tools and/ or 
appliances which are recommended. The Employer may order all, none or any of the 
recommended items. Those ordered shall be delivered not later than the date of receipt 
of the last shipment of the associated item of plant. The price of the items shall be 
subject to the same price conditions as the associated item of plant. All spares shall be 
interchangeable with the original parts. They shall be treated and packed for long term 
storage under the climatic conditions of site. 

 
Each item shall be clearly and permanently labeled on the outside of its container with 
its description and purpose. When several items are packed in one case, a general 
description of the contents shall be given on the outside of the case. Spare parts shall 
not be shipped in the same cases as components which are used for erection. The 
cases shall be clearly labeled to indicate that they contain spare parts or tools and each 
tool or appliance shall be clearly marked with its size and purpose. All cases, 
containers, or other packages are liable to be opened for inspection and checking on 
site. 

  
10.0 Electrical Power Supplies  
 
 The Contractor shall arrange for the Power Supplies for construction purposes. 
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11.0 Materials and Finishes 
 

Unless otherwise provided for in the Contract, all materials, fixtures, fittings, and 
supplies furnished (hereafter called "materials") shall be new and of standard first 
grade quality. All assembly and construction work shall be done in a neat and 
professional manner. Materials shall be free of defects. 

 
All of the plant, whether temporary or permanent, shall be in accordance with the 
Contract as to character, type, construction, constituent substances, weight, strength, 
shape, dimensions, etc. 

 
In choosing materials and their finishes, due regard shall be given to the harsh 
climatic conditions which can occur in the area. Some relaxation of the following 
provisions may be permitted where equipment is hermetically sealed, but 
weatherproof materials should be used wherever possible. 

 
All structural members, nuts and bolts shall be galvanised and shall conform to the 
requirements indicated elsewhere in the specifications. 

 
12.0 Packing and Shipping 
 

Any items liable to be damaged in transit shall be effectively protected and securely 
fixed in their cases. All cases of over 2 tonnes shall be marked to show where slings 
should be placed. 

 
All cases shall be clearly identified giving particulars of manufacturer's name and type 
of equipment. All identification marks on the outside of cases shall be waterproof and 
permanent. All electrical equipment shall be adequately sealed and desiccating agents 
used where necessary to prevent damage from condensation. All equipment shall be 
packed and protected, bearing in mind that it will be shipped to a harsh environment, 
that a considerable period may elapse between its arrival on site and its unpacking and 
that covered storage may not always be obtainable. 

 
All wood and other materials used in packing cases shall be insect free. Adequate 
protection and precautions are to be taken to exclude termites and other vermin, 
noxious insects, larvae or fungus from the packing materials or plant. All contents are 
to be clearly marked for easy identification against the packing list. 

 
The Contractor shall protect all steelwork before shipment, to prevent corrosion and/ 
or damage. Bundles of steel sections shall be properly tied together by an approved 
method and care shall be taken to ensure that they are robust and that they can be 
handled easily during shipment. 

 
Bolts and nuts shall be double bagged and crated for shipment. Crating of dissimilar 
metals is unacceptable. 

 
Packing cases where used shall be strongly constructed and in no case shall timber 
less than 25 mm in thickness be used. The contents of packing cases shall be securely 
bolted or fastened in position with struts or cross battens. Cross battens supporting 
weight in any direction shall not rely for their support on nails or screws driven 
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lengthwise into the grain of the wood, but shall be supported by cleats secured from 
the inside. 

 
Transmission line conductors and OPGW shall be delivered wound on strong wooden 
drums treated to an approved international standard by vacuum impregnation with 
copper-chrome- arsenate (CCA) preservative to resist rotting and termite and fungus 
attacks. Drums with an outside diameter exceeding 2.5 metres and an outside width 
exceeding 1.4 metres shall not be used except with the Employer's approval. The 
central hole of the drums shall be reinforced with a steel plate of thickness not less 
than 10 mm to fit an axle size 95 mm diameter. The interior of the conductor drums 
shall be lined with bituminous paper to prevent the conductor from being in contact 
with the timber. Waterproof paper and felt lining shall overlap at seams by at least 20 
mm and the seams shall be sealed. 

 
Drums shall be adequately protected by securely fastening substantial wooden battens 
around the periphery. These battens shall be secured by means of steel tape bindings. 

 
The thread of bolts used to strengthen the cable drums shall be peened in such a way 
that the nut can be tightened but cannot be readily removed. 

 
13.0 Equipment Labels 
 

All equipment shall be provided with labels or name plates, giving a description of the 
equipment, together with information regarding the rating, nominal voltage, nominal 
current and the like under which the item of plant in question has been designed to 
operate. The labels shall be permanently attached in a conspicuous position. Where 
this is not practicable, such labeling shall be provided on packaging to the Employer's 
approval. 

 
Such nameplates or labels are to be of incorrodible non-hygroscopic material with 
lettering of a contrasting colour or, alternatively, in the case of indoor equipment, of 
transparent plastic material with suitably coloured lettering engraved on the back. 

 
All tower members shall be stamped with distinguishing numbers and/or letters 
corresponding to those on the approved drawings or material lists. These erection 
marks shall be permanently embossed before galvanising and are to be clearly 
readable afterwards. In addition, these erection marks shall be duplicated in block 
painted lettering of minimum 30mm height on the outer galvanised surfaces of all 
tower members. Before leaving the factory, the ends of all towers members shall be 
painted to a nominated colour code to clearly distinguish the tower types and all like 
members shall be appropriately bundled and tied for identification and handling 
during shipment, transport and stacking at site. 

 
14.0 Quality Assurance 
 

The Contractor shall submit in the tender an outline of the Quality Assurance Program 
(QAP)/Practices that will be applied to all aspects of the manufacturing process. 

 
Within one month of receipt of a letter of intent for equipment under this specification 
the Contractor shall submit a detailed Quality Assurance Manual which conforms 
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generally with the requirements of ISO 9002. Approval to proceed with manufacture 
of equipment within this Contract will not be given until this Quality Assurance 
Manual has been received and approved by the Employer. Delays to the Contract 
completion date due to non-compliance with this specification requirement will be the 
Contractor's responsibility. 

 
Major features of the Quality Assurance Program practiced by the Contractor and 
detailed in his Quality Assurance Manual shall be: 

 
 (a) The Contractor has defined all staff responsibilities and the QA systems 

operating within the organisation for the purpose of ensuring adequate quality 
of the end product. 

 
 (b) The Contractor has a senior officer with the authority to resolve matters of 

quality to the satisfaction of the Employer. 
 
 (c) The Contractor has adequate facilities under the control of properly trained 

staff to perform the quality control duties. 
 
 (d) All production operations and test functions are properly documented and 

available to any relevant member of the Contractor's workforce. 
 
 (e) A detailed inspection and test plan is prepared for the whole manufacturing 

operation. 
 
 (f) Regular and systematic programmes of testing are carried out for all incoming 

raw materials. 
 
 (g) Regular calibration checks are carried out on all measuring equipment used in 

the manufacturing operations. 
 
 (h) Statistical analyses are carried out regularly on appropriate test results to 

confirm that all processes are performing within the specified tolerances. 
 
 (i) Adequate procedures are planned for corrective action in the event that quality 

checks show that performance is not satisfactory. 
 
 (j) All checking activities, test results etc are recorded on appropriate 

standardised forms and these are verified, certified, recorded and filed in a 
systematic manner. 

 
15.0 Site Services 
 
15.1     Living Accommodation  
 

The Contractor is to make his own arrangements in regard to accommodation for his 
expatriate/ local staff during the supervision of erection. 

 
All dwellings and buildings existing or erected for the purpose by the Contractor shall 
comply with local regulations in regard to construction, water supply and sanitation 
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and other requirements. Temporary construction camps are to be provided with proper 
sanitation and other necessary facilities. All temporary accommodation shall be 
removed by the Contractor when no longer required and before the granting of the 
Final Certificate. After the removal of accommodation the ground shall be left in a 
clean and tidy condition. 

 
15.2 Office Accommodation 
 

The Contractor is to provide such temporary buildings as may be necessary for office 
accommodation for his and employer’s Site staff during the erection of the Works and 
the cost of these shall be deemed to be included in the Contract Price. 

 
15.3 Medical Facilities 
 

These will not be provided by the Employer and the Contractor shall make his own 
arrangements where these services may be required for his staff. 

 
15.4 Labour Work Permits, Accommodation and Insurance 
 

It will be the responsibility of the Contractor to ensure that all grades of expatriate 
labour have the current and correct work permits and/ or visas, and to comply in every 
way with the immigration and/ or emigration regulations. He shall also ensure that he 
complies with the labour equipment laws of the country and the requirements for 
leave, accommodation and insurance of all his employees and the employees of his 
sub-contractors. The Contractor in all dealings with labour in his employment shall 
have due regard to all recognised festival days of rest and religious or other customs. 

 
15.5 Transport to Site  
 

The Contractor is to bear all expenses in connection with the transport to Site of all 
plant, material and things needed for the purpose of the Contract including warehouse 
rent, handling and other charges which may occur. The Contractor is to observe any 
regulations which limit loads on roads and bridges over which material may be 
conveyed. 

 
15.6 Plant Handling and Storage 
 

The handling and storage of any plant at the Site will be the responsibility of the 
Contractor. The Contractor shall arrange for suitable lay-down areas. The Contractor 
is to advise on the protection of all material against corrosion, theft, and mechanical 
damage during storage and erection at the Site. 

 
Only galvanised structural steelwork may be stored in the open. Plant sensitive to 
climate must be stored in closed buildings protected from dust and humidity. 

 
15.7 Access 
 

Wherever approved, the Contractor will be responsible for the construction and 
maintenance of any temporary accesses. When haulage or construction accesses are 
no longer required the Contractor shall break up hardened surfaces, remove all 
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imported material, and shall reinstate the original surface and topsoil of the disturbed 
areas to a natural condition. 

 
15.8 Site Sanitation 
 

The Contractor shall ensure that every construction site is maintained in a clean and 
sanitary condition. The Contractor shall provide refuse collection and disposal 
services including sweeping of paved streets and cleaning of drainage channels. 
Adequate mobile or other toilets shall be provided at the work sites controlled by the 
Contractor. The Contractor shall ensure that such toilets remain in a hygienic 
condition. 

 
15.9 Lighting and Power 
 

All power and lighting circuits shall be constructed with due regard for personnel 
safety and shall comply with recognised codes of practice and local regulations. All 
circuits shall be fitted with earth leakage systems. The cost of electricity connection 
including any equipment required for getting the necessary connection and monthly 
energy charges shall have to be paid by the Contractor and the cost of these shall be 
deemed to be included in the Contract Price. 

 
15.10 Spoil Areas 
 

Disposal areas for transmission tower foundation spoil, wherever necessary, shall be 
determined by mutual agreement with the Employer, land owners, and local 
authorities. It shall be the responsibility of the Contractor to ensure that spoil does not 
negatively impact the natural beauty, the function or ecosystems of the area. 
 

16.0 Contractor's Responsibility 
 
16.1 Safety of Personnel 
 

The Contractor shall afford maximum safety to personnel directly engaged on this 
Contract or to persons who, in the normal course of their occupation, find it necessary 
to utilise temporary works erected and to frequent the working area. 

 
Once any section of the plant has been made live, the Contractor and the Employer 
shall establish and agree to a system for ensuring the safety of personnel and 
equipment. While the plant is under the control of the Contractor, the Contractor shall 
be primarily responsible for the safety precautions. While the plant is under the 
control of the Employer, the Employer shall be primarily responsible for these 
precautions. 

 
16.2 Contractor's Employees 
 

The Contractor shall provide adequate transportation, accommodation, boarding and 
medical facilities for all personnel in his employment. He is also to comply with the 
requirements of all relevant Labour Laws of Bhutan. 
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The Contractor shall be responsible for the behaviour on site of all personnel 
employed by him. 

 
 
16.3 Deleted 
 
16.4 Progress Reports 
  

At monthly intervals, the Contractor shall submit to the Employer detailed progress 
reports (in triplicate) in an approved form indicating the stage reached in the design, 
ordering of material, manufacture, delivery and supervision of erection of all 
components of plant. All variances from the agreed schedule are to be promptly 
reported. These reports shall be forwarded promptly so that, on receipt by the 
Employer, the information contained therein is not more than seven days out of date. 
Copies shall also be forwarded to the Employer's representative on Site. These reports 
shall be prepared using project management software like Microsoft Project . The soft 
copies of the report shall also be supplied to the Employer. 

 
The Contractor shall submit to the Employer a weekly return detailing for each 
portion of the works separately, the numbers of the various classes of workmen 
employed by him on the Site, the Contractor's equipment on site, or any other 
information that may reasonably be required. 

 
Access to the Contractor's and Sub-Contractor's works shall be granted to the 
Employer at all reasonable times for the purpose of ascertaining progress. 

 
16.5 Progress Meetings 
 

The Contractor shall attend regular formal site Progress Review Meetings (PRM) with 
the Employer where progress and construction-related issues will be reviewed. If 
requested by the Employer the Contractor shall prepare for issue the day before the 
meeting, detailed schedules showing separately the erection, fixing, concreting, 
commissioning, or other work activities planned for the next two weeks as well as 
progress achieved over the preceding week. 

 
The Contractor shall also be required to attend other meetings from time to time on 
special subjects. 

 
16.6 Relations with Local Residents and District Heads 
 

The Contractor shall liaise with local village/ Head of various organizations/agencies 
on matters concerning the impact of his operations on the local communities. Any 
problems which cannot be resolved by the Contractor shall be referred to the 
Employer. 

 
16.7 Public Relations 
 

The Contractor shall not publish or provide any information relating to progress or 
financial status of the works to any person or organisation without the prior consent of 
the Employer. 
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17.0     Environmental, Safety and Health Requirements  
 
17.1 Overview 
 

As per the requirement of the Environmental Clearance Guidelines for the Power 
Transmission and Distribution Lines, at the time of Contract execution, the Contractor 
will be required to provide project specific Environmental Management Plan (EMP) 
that addresses the issue of project implementation responsibilities. The EMP shall also 
incorporate the negative impacts and mitigation measures, monitoring strategy 
proposed by the Proponent in accordance with the Environmental Clearance 
Guidelines for the Power Transmission and Distribution Lines.  

 
Bhutan Power Corporation Limited (BPC) has a strong commitment to providing a 
safe and healthy workplace and protecting the environment, natural resources, and 
local communities that could be affected by project implementation and development. 
This philosophy is inherent in BPC’s approach to planning, designing, and 
constructing projects in the country. To facilitate this, BPC has a strong commitment 
to comply with minimum Environmental, Safety, and Health (ES&H) requirements 
that apply to all projects regardless of geographic locations.  
 

17.2 Contractors Responsibility 
 

The Contractor shall fully comply with applicable environmental laws, regulatory 
requirements, and BPC’s requirements including the key requirements listed below: 
 
The Contractor shall designate a focal person at every project site to ensure 
compliance to environmental laws and regulations and any other requirements 
governing the project; 
 
The Contractor should as far as possible ensure to avoid occurrence of accidents at the 
work site. The Contractor shall ensure to provide reports on incidents and cases of 
accidents occurred at work site and its corresponding corrective and preventive 
measures taken to deal with such issues; 
 
Managers and supervisors will participate in environmental self assessments, 
monitoring and audits, incident investigations; additionally, supervisors are 
responsible for conducting monthly meetings to emphasize important ES&H issues 
associated with their work activities including any deficiencies and corrective actions; 
 
All construction workers will be supplied with appropriate personal protective 
equipment (e.g., safety helmet, safety glasses, protective gloves and boots etc) and 
tools where applicable to allow them to perform their work safely, maintain 
equipment in good working condition, and operate equipment in accordance with the 
manufacturers’ recommendations; 
 
Good “house keeping” will be maintained to promote fire prevention and sanitary 
conditions;  
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BPC may set further safety requirements that may apply depending on the 
Contractor’s scope of work, site-specific conditions, or when specialized equipment is 
used in accordance with the applicable norms of the country. 
 
The Contractor shall demonstrate in his EMP proposal that he has incorporated all 
applicable safety and health requirements to the risks and hazards associated with 
their scope of work. 
  
Contractors will be responsible for conducting regular inspections and periodic 
evaluations of their work activities to ensure compliance with the project’s ES&H 
requirements, environmental clearance requirements etc. Contractor’s inspection and 
audit results will be made available to BPC for review. 

 
17.3 Environmental Monitoring and Management Plan. 
 

Contractors are responsible for complying with all governing environmental laws, 
regulations, and clearances and are expected to employ effective field control and 
mitigation measures where applicable in their scope of works, to deal with 
environmental issues such as Spill prevention and response, Erosion and sediment 
control, Dust control, Waste/debris management, Cleanup and restoration of disturbed 
areas, Camp Site Rehabilitation Plan, watershed Protection Approach, River and 
Stream Protection Approach, Illegal Activity viz., Hunting and Fishing of Wildlife, 
Stealing of forest resources, and Vandalism; Camp Location; Camp Facility and 
Sanitation; Drinking Water Facilities; Sewage Disposal Facilities; Stocking of 
materials and equipments;etc 

 
Contractors will be required to comply with all access restrictions, including 
prohibitions on access to sensitive natural resources (e.g., wetlands, protected areas, 
eco-tourism sites, heritage sites, and special wildlife habitats) or areas adjacent to the 
worksite. 
 
Depending on the Contract amount and/or the scope of work and its corresponding 
impact and effects the project may have on the total environment, the Contractors are 
required to develop a Contractors Site Environmental Management Plan that 
conforms to all environmental laws and other requirements governing the project.  
 

17.4 Safety and Health  
 

Contractors are responsible for complying with all applicable safety and health (S&H) 
regulations, manuals, and the Contractor’s own S&H requirements as they apply to 
their scope of work. Contractors may be required to provide a written S&H Plan that 
specifically addresses the hazards and corresponding mitigation measures associated 
with their scope of work.  

 
Prior to starting work, Contractors will demonstrate to BPC that all applicable safety 
procedures have been adopted.  
 
Contractor or Site In-charge is expected to perform weekly pre-task planning to 
identify potential hazards and the corresponding mitigation measure(s) to eliminate or 
minimize the risk associated with performance of the work.  
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Contractors will be responsible for promptly reporting all injuries and near misses to 
BPC’s onsite management and conducting an incident investigation in a timely 
manner. The incident investigation should focus on identifying and documenting the 
root cause(s), finding(s), and corrective action(s) to prevent a reoccurrence of the 
incident. 
 
Contractors are required to provide an employee who is currently certified in first aid 
to render adequate treatment for their employees working onsite or make available 
first aid medical facilities available on site.  
 
The Contractor shall hold the proponent/employer harmless from any liability for not 
complying with environmental laws and regulations and any other requirements 
governing the project. 
 
BPC’s receipt, review, and approval of the aforementioned plan are a condition 
precedent for mobilization of payment. 
 
The Contractor shall inform/request the Employer regarding renewal of 
Environmental Clearance at least three months before the expiry of the same. Such 
request should include separate report/documents such as achievement on protection 
of flora and fauna, health and safety of personnel and mitigation measures and any 
other relevant documents as may be requested by the Employer for onward 
submission to National Environment Commission (NEC) for renewal of the 
Environment Clearance for the Project.  
 
The Contractor shall ensure that construction does not negatively impact the natural 
beauty, the function, the amenities, or the ecosystems of the area and care shall be 
taken to prevent permanent damage. 
 
All rivers and streams shall be protected from direct or indirect spills of pollutants 
resulting from the Contractor's activities. 
 
The Contractor shall provide drainage facilities at each tower site, and shall revegetate 
the surface where necessary to prevent erosion and consequent weakening of the 
tower foundations.  
 
The Contractor shall as far as possible protect the flora within the work sites. If areas 
are disturbed beyond the designated work boundaries, the Contractor shall reinstate 
the ground and re-establish suitable vegetation as directed by the Employer at no extra 
cost to the Employer. Such re-establishment shall take place as soon as practicable 
after the Employer's request.  
 
The Contractor and his employees shall protect all fauna living within the site area 
and shall ensure that hunting, shooting, bird nesting, egg-collecting, or trapping does 
not occur. Permits to cut any trees shall be obtained from the relevant authorities 
through the Employer. 
 
Any penalty imposed due to non compliance to the rules and regulations shall be 
borne by the contractor. 
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18.0 Documentation  
 
18.1 Engineering Data 
 

The furnishing of engineering data by the Contractor shall be in accordance with the 
Schedule as specified in the Bidding Document. The review of these data by the 
Employer will cover only general conformance of the data to the specifications and 
not a thorough review of all dimensions, quantities and details of the materials, or 
items indicated or the accuracy of the information submitted.  This review by the 
Employer shall not be considered by the Contractor, as limiting any of his 
responsibilities and liabilities for mistakes and deviations from the requirements, 
specified under these specifications. 
 
All engineering data submitted by the Contractor after review by the Employer shall 
form part of the contract document. 
 

18.2 Drawings 
 
In addition to those stipulated in clause regarding drawings in GCC/SCC, the 
following also shall apply in respect of Contractor Drawings. 
 
All drawings submitted by the Contractor including those submitted at the time of Bid 
shall be with sufficient detail to indicate the type, size, arrangement, dimensions, 
material description, Bill of Materials, weight of each component break-up for 
packing and shipment, fixing arrangement required, the dimensions required for 
installation and any other information specifically requested in these specifications. 
 
Each drawing submitted by the Contractor shall be clearly marked with the name of 
the Employer, the specification title, the specification number and the name of the 
Project.  All titles, noting, markings and writings on the drawing shall be in English.  
All the dimensions should be to the scale and in S.I. units. 
 
The drawings submitted by the Contractor shall be reviewed by the Employer as far as 
practicable within 15 days and shall be modified by the Contractor if any 
modifications and/or corrections are required by the  Employer.  The Contractor shall 
incorporate such modifications and/or corrections and submit the final drawings for 
approval.  Any delays arising out of failure by the Contractor to rectify the drawings 
in good time shall not alter the contract completion date. 
 
The drawings submitted for approval to the Employer shall be in quadruplicate.  One 
print of such drawings shall be returned to the Contractor by the Employer marked 
“approved/approved with corrections”.  The contractor shall there upon furnish the 
Employer additional prints as may be required along with one reproducible in original 
of the drawings after incorporating all corrections. 
 
The work shall be performed by the Contractor strictly in accordance with these 
drawings and no deviation shall be permitted without the written approval of the 
Employer, if so required.   
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All manufacturing, fabrication and erection work under the scope of Contractor, prior 
to the approval of the drawings shall be at the Contractor’s risk.  The contractor may 
incorporate any changes in the design, which are necessary to conform to the 
provisions and intent of the contract, and such changes will again be subject to 
approval by the Employer. 
 
The approval of the documents and drawings by the Employer shall mean that the 
Employer is satisfied that: 
 
 (a)  The Contractor has completed the part of the Works covered by the subject 

document (i.e. confirmation of progress of work). 
 (b) The Works appear to comply with requirements of Specifications. 

 
In no case the approval by the Employer of any document does imply 
compliance with all technical requirements nor the absence of errors in such 
documents. 
 
If errors are discovered any time during the validity of the contract, then the 
Contractor shall be responsible for consequences. 
 
All drawings shall be prepared using AutoCAD software version 2000 or 
later only. Drawings, which are not compatible to AutoCAD software 
version 2000 or later, shall not be accepted. After final approval all the 
drawings (structural drawings, BOMs, shop sketches and tower accessories 
drawings) shall be submitted to the Employer in CDs. 
  
A copy of each drawing reviewed will be returned to the Contractor as 
stipulated herein. Copies of drawings returned to the Contractor will be in 
the form of a print with the Employer’s marking, or a print made from a 
microfilm of the marked up drawing. 
 
The following is the general list of the documents and drawings that are to 
be approved by the Employer. 
 

 a) Work Schedule (Master Network) Plan. 
 b) Detailed survey report and profile drawings showing ground 

clearance and tower locations (as applicable).  
 c) Final Tower Schedule and foundation classification for individual 

tower locations. 
 d) Tower structural drawing and bill of materials. 
 e) Soil Investigation report. 
 f) Foundation working drawings/excavation Plan. 
 g) Tower footing earthing drawing. 
 h) Stub and stub-setting template drawings. 
 i) Stringing procedure and stringing chart 
 j) Tower accessories drawings like danger plate, name plate etc. 
 k) Quality plans for fabrication and site activities including Quality 

System. 
 l) Sub-vendors approval, etc. 
 m) Line material drawings. 
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 n) Type test report for line materials. 
 

All rights of the design/drawing for all types of towers and foundations shall be 
strictly reserved with the Employer only for this specific Project and any 
designs/drawings/data sheets submitted by the contractor from time to time shall 
become the property of the Employer. Under no circumstances, the Contractor 
shall be allowed to use/offer above designs/drawings/data sheets to any other 
authority without prior written permission of the Employer. Any deviation to 
above is not acceptable and may be a cause for rejection of the bid.  

 
18.16 Design Improvements 
 

The Employer or the Contractor may propose changes in the specification and if both 
the parties agree upon any such changes and the cost implication, the specification 
shall be modified accordingly. 
 

18.17 Design Co-ordination  
  

Wherever the design is in the scope of Contractor, the Contractor shall be responsible 
for the selection and design of appropriate material/item to provide the best  
coordinated  performance  of the entire system.  The basic design requirements are 
detailed out in this Specification. The design of various components, sub-assemblies 
and assemblies shall be so done that it facilitates easy field assembly and 
maintenance. 

 
18.18 Design Review Meeting 
  

The contractor will be called upon to attend design review meetings with the 
Employer during the period of Contract. The contractor shall attend such meetings at 
his own cost at the Corporate Office of the Employer or other venue as and when 
required. Such review meeting will be held generally four times in a year. Such design 
review meetings are in addition to the monthly and quarterly Site Progress Review 
Meetings.       

 
18.19 Quality Assurance, Inspection & Testing 
  
 To ensure that the supply and services under the scope of this Contract whether 

manufactured or performed within the Contractor’s works or at his Sub-Contractor’s 
premises or at site or at any other place of work are in accordance with the 
specifications. The Contractor shall adopt suitable quality assurance programme to 
control such activities at all points necessary. Such programme shall be broadly 
outlined by the Contractor and shall be finalised after discussions before the award of 
Contract. The detailed programme shall be submitted by the contractor after the award 
of contract and finally accepted by the Employer after discussion. A quality assurance 
programme of the Contractor shall generally cover but not limited to the following: 

 
 (a) His organization structure for the management and implementation of the 

proposed quality assurance programme. 
 (b) Documentation control System. 
 (c) Qualification data for Contractor’s key personnel. 
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 (d) The procedure for purchase of materials, parts components and selection of 
sub-Contractor’s services including vendor analysis, source inspection, 
incoming raw material inspection, verification of material purchases etc. 

 (e) System for shop manufacturing including process controls and fabrication and 
assembly controls. 

 (f) Control of non-conforming items and system for corrective action. 
 (g) Control of calibration and testing of measuring and testing equipments. 
 (h) Inspection and test procedure for manufacture. 
 (i) System for indication and appraisal of inspection status. 

(j) System for quality audits. 
(k) System for authorizing release of manufactured product to the Employer. 

 (l)  System for maintenance of records. 
 (m) System for handling storage and delivery and 
 (n) A quality plan detailing out the specific quality control procedure adopted for 

controlling the quality characteristics relevant to critical and important items 
of supply. 

 
The Quality plan shall be mutually discussed and approved by the Employer after 
incorporating necessary corrections by the Contractor as may be required. 

 
18.20 Dispatch Documents 
 

The Contractor shall supply consignment notes bearing the reference number of each 
dispatch, and a list of the contents of each crate, identification numbers, dimensions, 
net and gross weights and where necessary, any special instructions regarding storage 
and the type of packaging/ handling. 
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CHAPTER 1 
 

TRANSMISSION LINE GENERAL 
 
1.0 General 
 

The latest revisions of the relevant standards shall apply, irrespective of any reference 
to earlier revisions in these specifications, unless the earlier revisions indicated herein 
are more stringent than the latest ones. 

 
1.1 Line Route 
 
 The details of the line route along with tentative and/or final route alignment are 

enclosed with these specifications. The bidder is required to assess the complexity of 
the line route and advised to visit the project site for a first hand assessment of the 
same under intimation to the Employer. All cost associated for site visits shall be 
borne by the bidder.  

  
1.2 General Constructional Details 
  
 The project requires supply of towers from contractor and other accessories, 

conductors and hardware, OPGW etc. shall be issued by BPC as detailed elsewhere in 
the bid documents. 

   
 Towers shall be square-based lattice steel construction, self-supporting type, designed 

to carry the transmission line conductors with insulators, OPGW and all fittings under 
all loading conditions. All efforts shall be made to keep the towers as narrow-based as 
possible, in view of the geology of the region. The towers including stubs and cleats, 
extensions etc. shall be fully galvanized using hot-dip galvanizing process. The tower 
members shall be fabricated using structural mild steel conforming to relevant 
standards. Hexagonal round head galvanized M.S. bolts and nuts with 5mm washers 
shall be used for connections of fabricated members. Permanent staying will not be 
allowed. 

 
1.3 Clearances 
 
 The minimum clearance between the line conductors and the ground in still air under 

the maximum specified temperature final tension shall be in accordance with the 
clearance requirements indicated below and shall confirm to the latest edition of 
Indian Standard IS 5613. In addition to these values, the Contractor shall allow for an 
additional clearance of 0.3 m for conductor creep. and this shall be included in the 
calculation of tower heights. 

 
 The following clearance apply for altitude upto 1000m above Mean Sea Level (MSL) 

and altitude correction factor as applicable shall be considered during contract 
execution for altitudes above 1000m. 
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1.3.1 Ground Clearance 
 

Particulars Minimum Clearance (Meters) 
 
Clearance to ground  

66 kV 132 kV 220 kV 
6.1 6.1 7.0 

 
 
1.3.2 Clearance to buildings 
 

Particulars Minimum Clearance (Meters) 
Clearance to buildings  66 kV 132 kV 220 kV 
1)Vertical: from highest   object 4.0 4.6 5.5 
2)Horizontal: from nearest point 2.1 2.8 3.7 

 
 The minimum vertical clearance between the nearest conductor of high voltage or 

extra high voltage line and highest part of building shall be on the basis of maximum 
sag.  

   
 The minimum horizontal clearance between the nearest conductor of high voltage or 

extra high voltage line and any part of building on the basis of maximum deflection 
due to wind pressure.  

 
1.3.3 Line crossing at different voltage levels 
  
 Where an overhead line crosses another over head line, the following minimum 

clearance shall be maintained:    
 

Nominal System Voltage Minimum Clearance (Meters) 
 66 kV 132kV 220 kV 400 kV 
Upto 66kV 2.44 3.05 4.58 5.49 
132kV 3.05 3.05 4.58 5.49 
220kV 4.58 4.58 4.58 5.49 
400kV 5.49 5.49 5.49 5.49 

 
 Where two power lines cross each other, the crossing shall be made as nearly at right 

angles. 
 
1.3.4 Crossing with telecommunication lines 
 

Particulars Minimum Clearance (Meters) 
Telecommunication lines  66 kV 132 kV 220 kV 

2.44 2.75 3.05 
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1.3.5 Right of Way (ROW) requirement 
 
 The following Right of Way (ROW) requirements shall be followed. 
 

Nominal System Voltage (kV) Right of Way (Meters) 
66 18 
132 27 
220 35 

 
 It may not be necessary to cut down all trees/obstacles to maintain the full corridor 

requirement especially in sloppy area. Instead it may be necessary to cut down trees 
that may fall outside the range of required corridor. In such area(s), all trees/obstacles 
that may hit the conductor and/or the transmission towers shall be felled. The cost of 
tree cutting and bush clearance shall be included in the survey, foundation, stringing 
and other associated works that require tree cutting and bush clearance as deemed 
appropriate by the bidders. 

 
1.3.6 Conductor and OPGW Spacing and Clearance 
 
 For all towers, the clearances from conductors, jumper loops and all live metal to the 

tower steelwork shall not be less than those specified below under still air conditions 
and at assumed maximum swing of jumpers. Where uplift occurs at tension tower 
positions the minimum clearance between any arcing horn and the jumper loop of the 
phase immediately above it shall not be less than the minimum still air clearance from 
live to earth metal stated below. The length of angle tower crossarms shall provide for 
the distances between conductors of the two sides at straight line structures to be 
maintained in a plane normal to the conductors. 

 
 For angle towers carrying deviation angles up to 30°, cross-arms shall generally be so 

proportioned that live metal clearances are maintained under all conditions without 
the use of jumper suspension insulators. Jumper suspension insulators may be used, if 
required, on towers with line deviation angles in excess of 30°. The tower prices are 
deemed to include such requirements, unless the designs are provided by the 
Employer. 

 
 Allowance shall be made for increasing or decreasing the length and varying the 

arrangements of all terminal crossarms to enable down lead span connections to be 
made in any desired phase sequence. Crossarms shall be arranged in triangular 
configuration for single circuit towers. The configuration shall be chosen to best suit 
the local conditions. For all types of tower construction, the OPGW shall be central 
above each set of conductors and shall provide a shield angle not greater than 30 
degrees. 

 
 Conductors and OPGW tensions shall be so selected that the sag of the OPGW at 

mid-span of basic span at everyday tension provides a minimum clearance to the top 
conductors. A suitable calculation shall be performed to determine phase-to-phase and 
phase-to-earth clearances to prevent conductors clashing. Additionally, the sag of the 
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OPGW shall be not more than 90% of the sag of the line conductor at mid span under 
all conditions. 

 
1.3.7 Minimum clearance from live metal to earthed metal 
 

Particulars Minimum Clearance (mm) 
 66 kV 132 kV 220 kV 
For Single Suspension String:    
Still air - no swing 915 1530 2130 
For 15° swing 915 1530 1980 
For 30° swing 760 1370 1830 
For 45° swing 610 1220 1675 
For Double Suspension String: 915 1530 2130 
For Tension String (Single/ 
Double): 

915 1530 2130 

For Jumper Loops    
Still air - no swing 915 1530 2130 
For 10° swing 915 1530 2130 
For 20° swing 610 1070 1675 

 
 The above requirements refer to altitudes upto 1000m above MSL. For higher 

altitudes, altitude correction factor at the rate of 1.25% for every 100m above 1000m 
shall be applicable.  

 
1.3.8 Minimum Creepage Distance  

 
Nominal System Voltage (kV) Minimum Creepage Distance 

(mm/kV) 
66 25 
132 25 
220 25 

 
 All the requirements indicated above for clearances refer to altitude upto 1000m 

above MSL. For altitudes more than 1000m above sea level, altitude correction factor 
as per relevant standards shall be applicable. In case of discrepancies between the 
requirements specified above and the relevant standards, the more stringent conditions 
shall govern. 

 
1.4 Design Standards 
 
 Where the design is in the scope of the contractor, the same shall cater to the design 

standards stipulated in the subsequent paragraphs. Towers and footings shall be 
designed on the basis of loads, permissible stresses and other relevant design 
provisions given in these specifications and in the latest revisions of the relevant IS 
codes, mainly IS: 802 and IS: 456. Reference shall be made to other IS and 
International Codes as and when required. All codes referred to herein shall be the 
latest editions. In case of conflict between the Specifications given herein and the IS 
Code provisions, the more demanding requirement shall be satisfied.  
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1.5 Temperatures of Conductors and OPGW 
 
 The tower design shall consider the following temperature conditions for the 

conductors and OPGW: 
 

Particulars Value ( ° C) 
 

Minimum ambient temperature 
a) Non Snow Zone Area 
b) Snow Zone Area 

  

 
0 

-10 

Average ambient temperature/Everyday temperature 
a) Non Snow Zone Area 
b) Snow Zone Area 

 

 
32 
15 

Maximum ambient temperature 40 
Maximum conductor temperature 75 
Maximum Groundwire/OPGW temperature 53 

 
1.6 Ice Loading 
 
 Towers located above 2500m elevation shall be designed for ice loading. The design 

radial thickness of ice shall be 18mm. 
 
1.7 Wind Loading 
 
 The design Wind Pressure (Pd) on towers, conductors and insulators shall be 

calculated in accordance with IS 802, based on a wind speed given else-where in 
these Specifications. It shall be noted that the transmission lines encounters 
hills/ridges and accordingly the factors for wind load computations shall consider 
relevant corrections in adoption of factors. Accordingly, the following factors shall 
govern: 

 
Particulars Values 

Reliability Levels of line 1 (Return period 50 years) 
Terrain category 2 
Basic Wind Speed(Vb) 47 m/s (at 10 meters above ground) 
Reference Wind Speed (Vr) Vb/Ko = 34.18 m/s (K=1.375) 
Design Wind Speed (Vd) Vr x K1 x K2=36.91 m/s; (K1=1; K2=1.08) 
Design Wind Pressure(Pd) 0.6 x Vd xVd=818 N/Sq.m 
Design Radial Thickness of 
ice 

18 mm 

  
 The wind load on towers, insulators and conductors shall be computed using the 

provisions of IS 802 with the above basic parameters. 
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1.8 Design Spans 
  
 The Special Towers (SP) stipulated in this Specification and any other tower types, if 

required during the execution of the line, shall be designed by the Contractor and 
submitted to Employer for approval and payment shall be made on the basis of 
material consumed as described in the Schedule of Prices. 

 
 Should Bidders consider it advantageous to the Employer, tower types may be further 

optimized. Full details of any advantage should be described in the tender. 
 
 The term Basic Span shall mean the horizontal distance between centers of adjacent 

supports on level ground from which the height of standard supports is derived with 
the specified conductor clearances to ground in still air at maximum temperature. 

 
 The term Wind Span shall mean half the sum of adjacent horizontal span lengths 

supported on anyone tower. 
 
 The term Weight Span shall mean the equivalent length of the weight of conductors 

supported at anyone tower at minimum temperature in still air. At suspension 
positions, the minimum weight of conductor supported shall not be less than 25 per 
cent of the total weight of conductor in the two adjacent spans. 

 
 Conductor tensions shall be checked for the conditions given and also IS 802.  
 

Conditions %UTS 
Temperature Wind 

Pressure(%Full 
value) 

Ice loading 
(%) 

Conductor OPGW 

Minimum 36 100 70 60 
Everyday 100 0 70 60 
Everyday 0 0 25 25 

 
 In addition to the above, the sag tension calculations shall also provide the values for the 

following conditions for Snow Zone Area. 
 

Conditions 
Temperature Wind Pressure(%Full 

value) 
Ice loading (%) 

Minimum 50 0 
Everyday 25 100 
Everyday 0 100 

 
1.9 Corona and Radio Interference 
 
 The design of all line conductor fittings, vibration dampers, etc., shall avoid sharp corners or 

projections which would produce high electrical stress in normal working. The design of 
adjacent metal parts and mating surfaces shall be such as to prevent corrosion of the contact 
surfaces and to maintain good electrical contact under service conditions. 

 
 Particular care shall be taken during manufacture of conductors and fittings and during 

subsequent handling to ensure smooth surfaces free from abrasion. 
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CHAPTER  2 
 

SURVEY & ALIGNMENT 
 
1.0 General  
 
 A detail survey has already been carried out by the Employer.  A map showing the 

line route is enclosed with the Bidding Document. This is to be used for the purpose 
of general reference and guidance only. The Contractor shall carry out final route 
alignment as per the requirement, detail survey, tower spotting, profiling, check 
survey, etc. PLS CADD software shall be used for this purpose and the documents / 
schedules submitted for approval shall be along with the soft copies of the PLS 
CADD file.  

  
2.0 Survey Equipment 
 
 The Contractor shall ensure that all the equipment / instruments and measurement 

devices are properly calibrated at the start of the work to reflect factual values. The 
Contractor shall present to the Employer, calibration certificates for the equipment, 
traceable to National Standards. If required by the Employer, the Contractor shall 
have the instruments and devices tested at an approved laboratory at his own cost. The 
Contractor shall submit the corresponding calibration reports to the Employer before 
these instruments are used for the work. If the Employer desires to witness the 
calibration tests, the Contractor shall arrange for the same. 

 
 The Employer reserve the right to reject any instrument and debar its use for this 

work, if the Employer finds the equipment defective or found wanting in any manner. 
The Contractor shall then immediately replace such instruments at his own cost 
without hampering the progress of work. No extension of time will be granted on this 
account. 

 
3.0 Survey  Personnel   
 
 The Survey shall be carried out under the direction and control of a qualified 

Surveyor. 
 
 The fieldwork shall be carried out and supervised full time by qualified surveyors 

only. The Drawings shall be executed by experienced draughts person and personnel 
on computer, using AutoCAD. The Report shall be prepared by a qualified and 
experienced surveyor. 

 
4.0 Transmission Line Survey 
 
4.1 Access to Site  
 
 The Employer will provide such right of access along the line routes as the Employer 

agrees it necessary, to enable the Contractor to proceed with setting out, preliminary 
and profile survey, and soil-investigation. 
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4.2 Route Clearing 
 
 The Contractor shall clear the line routes of trees to such an extent as will permit 

erection of the lines and their subsequent safe operation. The required corridor as 
mentioned elsewhere in this Specification on each side of the centerline of the 
transmission route, shall be made to facilitate construction. The width of the corridor 
shall be measured parallel to the ground, particularly on sloping terrain.  

 
 In addition to the above, after the completion of the line, those trees also shall be cut, 

which if they fall will endanger the line by falling on it. Such trees shall be cut to the 
extent that if they fall, they will leave the live line clear by at least 5m. It is expected 
that once a clear required corridor on either side of line is made, cutting after 
completion of line will be very small. 

 
 The timber thus cut shall be the property of the RGOB. The Contractor shall, at his 

own expense, be responsible for any arrangements necessary to avoid damage to 
orchards, gardens etc. Clearing will be carried out after way-leaves have been 
obtained by the Employer.  

 
 It shall be noted and remembered that unauthorized tree cutting being an offence in 

Bhutan; any tree cutting shall be started only after the requisite permission has been 
obtained by the Employer from the concerned authorities for each and every tree to be 
cut. 

 
4.3 Preliminary Survey 
  
 The Contractor shall carry out preliminary survey in the region where re-alignment is 

necessary, as specified herein below. Preliminary survey will not be necessary, 
(except for a small line portion) along the original alignment for which report will be 
provided to the successful bidder. 

 
 The Contractor shall make immediate arrangements to set out angle and terminal 

support positions. He shall then establish preliminary lines by instrument survey 
between angle and terminal points with an adequate number of intermediate line pegs 
and including the minimum clearing of vegetation necessary to obtain lines of sight, if 
such circumstances arise. 

 
 The Contractor shall record the positions of angle and terminal pegs on sketches 

related to existing permanent features nearby or to additional pegs placed off line, in 
such a way that the angle and terminal pegs can be conveniently and accurately 
replaced in event of loss. For the preliminary survey, wooden or any other convenient 
pegs may be used, but the same shall be replaced at the Contractor’s cost, in case they 
are lost, till the Profile Survey is completed with peg-marking, in that stretch of the 
line. The preliminary route shall then be offered for inspection to the Employer.  

 
 In certain stretches of the line, the Employer may find it necessary to again carry out 

the Preliminary Survey along an adjacent route discarding the one where survey has 
been done. It shall be deemed that such changes have been considered in the per km 
rate of the survey, and the payment for the survey shall be made only for the length of 
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the finally adopted route. No payment shall be made for the discarded stretches. All 
efforts shall be made by the Employer to limit such changes to the minimum.  

 
 Employer’s Representative will accompany the Contractor’s staff during preliminary 

survey. Preliminary survey shall be deemed complete, when the Employer has 
approved the preliminary line. 

 
4.4 Profile Survey & Setting Out 
 
 After obtaining the Employer's approval to the preliminary routes, the Contractor will 

proceed to peg out the centerline and carry out profile survey in convenient sections 
and shall not await completion of the entire preliminary survey. The profile survey 
shall be carried out for the entire line route inclusive of original alignment and 
sections of re-alignment as approved by the Employer. 

 
 It is the responsibility of the Contractor to center-peg the line in a manner that pegs 

are not easily removable. As a safeguard it may be necessary to locate and tie-in 
permanent features near to the line which will enable the speedy reinstatement of both 
angle and intermediate points in the event of unauthorized removal of any pegs. The 
pegging shall be done by 1:2:4 concrete block, 150 x 150 mm square in size, 400 mm 
buried in ground and projecting 300 mm above ground. After concreting the concrete 
block to the required height, the top surface should be finished smooth, with slight 
slope from the center towards the 4 outer edges to drain off the rainwater falling on 
the coping. 

 
 The rate for Survey shall be deemed to include center-pegging and reinstatement of 

any lost, removed or otherwise destroyed pegs. 
 
 Strip plans and longitudinal sections shall be prepared by the Contractor for each 

complete line at scales of 1:2000 horizontal and 1:200 vertical. 
 
 The Contractor shall plot thereon the proposed support positions and submit the 

profiles for approval. The use of standard tower spotting software is recommended. 
Supports shall be so located that the wind and weight span loading specified in these 
Specifications are not contravened. Before submitting profiles for approval the 
Contractor shall provide the Employer with three sets of transparent sag templates for 
each line type in Perspex or similar material 3 to 4mm thick, based on the range of 
equivalent spans required and for the conductor types and scales. The templates shall 
show the sag in still air at maximum temperature, the ground clearance line, and a line 
showing the sag in still air at minimum temperature. Each template shall be clearly 
endorsed with the design loading conditions, particulars of conductors, equivalent 
span and the scales.  

 
 Failure to provide accurate and approved templates before submitting profile may 

result in a delay in the approval of profiles which shall be the responsibility of the 
Contractor. 

 
 Each sag template shall be used over a range of equivalent spans commencing at a 

span equal to 76% of the difference between that template and one of a smaller 
equivalent span and up to 75% of the difference between that template and one of a 
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higher equivalent span, e.g. for a set of templates of 200m, 300m and 400m 
equivalent spans, the 300m template would be used from 276 to 375m.  

 
 The profile drawings are to include the following: - 
  
 Strip map, continuous longitudinal section chainage between angle points, positions 

of pegs on line, ground line salient levels related to local datum levels, ground line, 
ground clearance line, line of lowest conductor at maximum sag, indication of side 
slopes where these affect ground clearances below the outer conductor phases (due 
account being taken of conductor swing with respect to vertical or other steep slopes 
and obstructions), walls, fences, hedges, buildings, streams and rivers, roads, power 
and telecommunication lines to be crossed or to be deviated, pipe lines, sections 
unsuitable for support positions, vegetation, and any other features affecting the line 
construction. 

 
 High voltage power line crossings shall be surveyed and drawn in sufficient detail to 

show that all required clearances are obtained. If necessary, separate plan and 
elevation scale sketches shall be prepared for the same.  

 
 Once profile is approved, the Contractor shall lose no time in center pegging the 

supports for inspection by the Employer. 
 
 The rate for survey shall be deemed to include for any and all costs that the Contractor 

shall have to bear to satisfy all that has been specified herein, including submission of 
survey drawings, removal of obstructions, crossing power lines, replacement of lost 
pegs etc. all included in an average rate per km of alignment. 

 
 A plan and a cross section shall be prepared based on the survey at each tower 

location. The plan of tower location shall include contours with interval of 0.5 m at 
least 6 m beyond tower-leg away from the tower center. The cross-sections shall show 
ground levels, on eight lines radiating from the tower center and extending 6 m 
beyond tower legs, four lines in transverse and longitudinal directions of tower and 
the other four lines in the directions of four tower legs. The Contractor shall prepare 
the plan and cross-section at scale of 1:100 horizontal and vertical.  

 
 The Contractor shall indicate on the drawings his proposed setting levels, body 

extensions etc. for approval by the Employer. After the completion of the line and 
before final payment, a drawing showing the completed line marked on 1:20000 map 
shall be submitted to the Employer. 

 
 Profile survey shall be deemed complete and the Contractor shall be entitled to claim 

payment for survey, when all activities specified herein have been completed to the 
approval of the Employer. A small amount of 5% to 10%, at the discretion of 
Employer shall be withheld after the completion of line to ensure that all trees likely 
to endanger the line on falling, are cut as specified above and drawing of the 
completed line marked on 1:20000 map is submitted. 
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4.5 Damage to Crops & Property 
  
 The Contractor shall take all precautions to avoid damage to land property, crops, etc. 

and shall ensure that the work is adequately supervised so that damage is reduced to 
the minimum. All surplus material shall be removed after erection and the site shall be 
left in a clean and tidy condition, to the satisfaction of the Employer. 

 
 Compensation for crop and property which may need to be paid to the affected 

landowners as a result of acquiring the ROW, shall be paid by the Employer. 
However, damages caused by the Contractor as a result of careless and unprofessional 
work ethics, shall be paid by the Contractor. 

 
4.6 Removal of Obstructions 
 
 Where it is agreed that obstructions such as telecommunication lines, power lines or 

pipes are to be permanently removed or relocated to allow erection of the lines, the 
Employer will initiate relocation procedures, obtain necessary consents and secure 
removal upon receipt of sufficient notice through the Employer from the Contractor of 
his planned date for commencing work at the places affected. The Contractor shall be 
responsible for ascertaining the periods of notice required and shall make appropriate 
allowance in his program. 

 
 Immediately after completion of profile survey the Contractor shall provide sketches 

showing the relative positions of the lines and the obstructions. 
 
4.7 Crossing of Public Services 
 
 Where public services are to be crossed and are not to be permanently removed, the 

Employer will obtain necessary approval for crossing on the basis of sketches to be 
provided by the Contractor immediately after completion of profile survey and 
showing the relative position of the lines and the services. Where the Contractor is 
about to erect conductor along or across power lines, telecommunication lines, public 
roads or waterways, he shall be responsible for ascertaining and giving requisite 
notice to the appropriate authority, of the date and time at which the Work is to be 
carried out. 

 
 Existing LV lines (400/230V) will generally be switched off during working 

(daylight) hours while conductor erection is in progress at crossing points. The 
Contractor shall provide scaffold to protect the existing lines from physical damage 
and to maintain adequate clearance against accidental contact with lines when 
energized outside working hours. 

 
 For existing lines at voltages exceeding 400/230 V, extended outages will not be 

possible, and the Contractor shall provide live line scaffolds such that conductor 
erection can proceed safely over energized lines. The Employer will arrange outages, 
for erection and removal of live scaffolds, upon receipt from the Contractor of 
requisite notice (which the Contractor shall ascertain and allow for in his program), 
but the duration of such outages will be the minimum necessary for the work to be 
completed. Where essential supplies are affected it may be possible to provide 
outages only at weekends or public holiday. The Employer shall inform the 
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Contractor, which existing lines are subject to such restriction, and the Contractor 
shall arrange his program accordingly.  

 
 Where it is necessary to provide scaffolding for other HV/EHV line crossings, over 

roads or telecommunication lines in order not to interfere with the passage of traffic, 
this shall be carried out by the Contractor at such times as may be convenient to the 
authority concerned. Flagmen and approved types of danger or warning notices shall 
be provided by the Contractor to ensure safety of the public. Scaffolding and decking 
shall be erected in a safe manner to the approval of the Employer and the time taken 
to affect the crossing and remove the temporary work shall be kept to a minimum. 
The Contractor shall provide with his Bid, drawings showing his proposed 
scaffolding. 

 
 The cost of all scaffolding, warning signs, notices and other necessary precautions 

shall be deemed to be included in the Schedule of Quantities/Rates for stringing. 
Separate payment shall not be made for the cost of live line scaffold for HV lines. 
Such costs are deemed to be included under the items of stringing and erection. 

 
4.8   Other Crossing    
 
 The Contractor shall, at his own expense, make the necessary arrangements and take 

any necessary precaution where the route crosses other obstacles or ground over 
which erection cannot be carried out in the normal manner. 

 
4.9 Livestock   
 
 Adequate provision shall be made by the Contractor to prevent the straying of or 

damage to livestock during the execution of the Contract Works and until permanent 
reinstatement of fences, walls, hedges, gates and the like is completed, the Contractor 
shall be held responsible for any loss or damage to live stock due to failure to comply 
with above requirement. 

 
4.10     Drawings / Maps and Field Records 
 
 The Contractor shall initially produce check prints of all Drawings for review and 

comments of the Employer prior to proceeding with the final copies at no extra cost to 
the Employer. All comments of the Employer shall be incorporated onto the final 
Drawings. The Detailed Survey Drawing shall identify and depict all prominent 
features and details with their sizes, elevations/ depths, bearings and co-ordinates. The 
Contractor shall mention and acknowledge on all the drawings, all the reference 
survey and other data used for the Survey and for compilation of the drawings. All 
drawings shall have their respective scales drawn upon them. Name-plates of 
drawings and Drawing Numbers shall be as directed by the Employer only. All 
drawings submitted by the Contractor shall be in one of the standard sizes decided 
with the approval of the Employer.  

 
 The Contractor shall prepare all drawings and maps in ink on good quality tracing 

paper weighing not less than 90/95 gm / sq.m. The Contractor shall submit the 
tracings along with one reproducible and 6 prints of each map. The Contractor shall 
also submit all the drawing information on CD s, compiled in AutoCAD.  All these 
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drawings, prepared in AutoCAD, shall have various layers and the Contractor shall 
furnish this information with the drawings. 

  
 The Contractor shall submit all the Field Records, Field Books, Calculations, Check 

Prints as marked up by the Employer, etc. 
 
4.11     Errors & Accuracy 
 
 The Contractor shall be responsible for the correctness and accuracy of the work 

done.  If any errors are detected, even if such work is approved, the particular work 
shall be redone by the Contractor at his cost. The Employer may check the survey 
work as required during the course of the survey. However such checks shall not 
absolve the Contractor of his responsibility for the correctness and accuracy of the 
work. 

 
 All levels shall be read accurate to the nearest 5mm. The error for linear measurement 

shall not exceed 1:10,000. The error in angular measurements shall not exceed six (6) 
seconds per station. In any triangulation or traverse, the cumulative angular error shall 
not be more than 30/N seconds where N is the number of traverse stations. The 
probable error of computed sides shall not exceed 1 in 5000. 

 
 The closing error for leveling shall not exceed ± (5 K) mm, where K is the distance of 

the traverse in kilometers. 
 
4.12     Maintenance of Records 
 
 All book entries shall be made in ink in proper field and level books in accordance 

with the standard practice. Any wrong entries shall be neatly struck out and rewritten. 
All such books shall be made available for inspection by Employer during any stage 
of the Survey. If in the opinion of the Employer the book entries are unsatisfactory, he 
may order the survey work to be redone. The Contractor shall submit calculations to 
establish the accuracy of the work done, area of the plot and such other calculations 
that may be necessary. 

 
4.13     Measurements 
 
 Measurement of all transmission line work shall be on horizontal length basis. The 

work covered shall be measured from the prepared drawing by AutoCAD. 
Transmission line length shall be measured parallel to the conductor (i.e. tower peaks) 
to be erected later on.  

 
 Quantities of work indicated in the Schedule of Quantities are only approximate. The 

Employer reserves the right to modify the extent of the Scope of Survey in each area 
to be surveyed at any time during the course of the work. All work actually done will 
be measured and paid at the rates quoted. 

  
 Rates quoted shall include the supply of all documents, drawings, maps, and computer 

diskettes etc., all as per the Bid Documents. The rates shall also be inclusive of the 
cost of all cutting of vegetation, transportation, boarding and lodging of all personnel, 
stationeries, wages of temporary and permanent personnel, all materials, equipment, 
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taxes, insurance and everything necessary for due performance of work under this 
Contract complete as specified. 

 
4.14 Submission of Reports 
 
 On completion of work, a full report of the works done shall be submitted. This shall 

be on the lines of Standard Civil Engineering practice and shall include a general 
write-up of the work executed along with angle point details, tower details, 
accessibility etc.  
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CHAPTER  3 
 

SOIL INVESTIGATION 
 
1.0 Geotechnical Investigation 
 
1.1 General 
 
 Detailed report of the Geotechnical study, where carried out by the Employer shall be 

furnished to the Contractor at the time of contract award. For this project, however, no 
such studies have been carried out and detail Soil Investigation is in the scope of the 
Contractor, which shall be carried out in strict compliance to the best practices and the 
following specifications. The Contractor should carry out a detailed geotechnical 
investigation along the route and submit a comprehensive Geotechnical report for 
designing the appropriate foundation type. All work shall be carried out strictly in 
accordance with these Technical Specifications, unless otherwise approved by the 
Employer in writing.  Where not specified, the latest edition of the applicable code of 
practice or procedure as laid down by the Bureau of Indian Standards (BIS) shall be 
followed.  The Earth Manual of the United States Bureau of Reclamation shall also be 
referred to in the absence of relevant information, procedures and guidelines by BIS.  
Only the SI system shall be observed.  Metric system may be used only if approved 
by the Employer.  In case of any discrepancy between these Specifications and BIS, 
these Specifications shall govern. 

 
1.2       Purpose 
 
 The purpose, in brief, of the proposed Geotechnical investigation is to ascertain the 

type of substrata such as soil, rock etc, their characteristics and their suitability for the 
structures proposed to be built and to decide on the choice of the types of foundation 
to be adopted for the type and magnitude of envisaged loading. 

 
1.3       Scope of Work 
 
 The scope of sub-soil investigation covers mobilization of necessary equipment and 

personnel, setting of equipment, boring, drilling, excavating trial pits, collection of 
undisturbed soil samples wherever possible, otherwise disturbed samples, conducting 
field and laboratory tests on soil and rock samples to find out the various parameters 
as detailed in this Specification and submission of Geotechnical report in five copies 
along with recommendations regarding suitable type of foundations, soil improvement 
wherever necessary etc.  The Contractor also provides technical services as and when 
called for by the Employer. The Contractor shall ensure that all the equipment/ 
instruments are properly calibrated at the start of the work to reflect factual values. 

 
1.4       Field Investigations 
 
 Fieldwork shall be supervised on full time basis by a suitably qualified and 

experienced Civil/ Geotechnical Employer and/ or Geologist. 
 
 All the specified locations for boreholes and field tests shall be set out at site by the 

Contractor from two established reference grid lines. 
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 The ground level shall be related to an established bench mark or to a GTS bench 

mark or as directed by the Employer or indicated on the drawing. 
 
1.5       Trial Pits 
 
 Trial pits of size 2m x 2m x 3.5m depth (except for sound rock at shallow depth) shall 

be excavated at every identified location. These trial pits shall be properly logged on 
all four sides upto the foundation depth. Undisturbed samples shall be collected at 
every one-meter depth. Pocket penetrometer tests shall be conducted at different 
depths, in different strata, in cohesive soils only. In situ densities shall be determined 
for the sample locations: The samples should be tested in laboratory to find out the 
various parameters as detailed further ahead in this Specification. Ground water 
sample shall be collected from each Trial pit. 

  
1.6       Bore Holes 
 
 The boring shall be done at tower locations (to be decided by the Employer or his 

authorized representative) depending upon the necessity. For towers at river or water 
body crossings, at critical angle points or dead end points, the bore holes may be 
carried out depending upon terrain and type of soil as decided by Employer. The test 
boring through different layers of all types of soil shall have to be carried out by the 
Contractor as briefed here under. 

 
(a) Boring in soil strata shall be carried out by Shell and Auger or percussion method.  

No bentonite slurry or any lubricant except water shall be used during boring and 
drilling.  The diameter of the borehole shall be such as to permit collection of 
undisturbed sample (UDS) of 90mm to 100mm diameter. 

 
 Selection of sampling tube and method of sampling, recording of boring, protection, 

handling and leveling of samples shall be done as specified in IS 1892 -1979 with 
latest revision, if any, after obtaining approval from the Employer or his authorized 
representative. The Contractor shall furnish in the Geotechnical report in details the 
equipment and method of boring actually adopted. 
 

(b) In rock strata, boring shall be done by using a rotary cutting tool tipped with 
diamonds and equipped to recover cores with double / triple tube core barrel.  The 
drill hole size shall be NX.  For each run, Core Recovery and Rock Quality 
Designation (RQD) shall be noted carefully, immediately after cores are taken out of 
the barrel. 
 

 Each and every core piece shall be serially and sequentially numbered from top 
downwards as soon as the core pieces are removed from the core barrel.  The serial 
number shall be painted with good quality enamel paint or permanent marker.  All 
core pieces shall be placed in core boxes in serial order in correct sequence from top 
downwards.  Core boxes shall be made according Specifications laid down in 
IS:4078. 

 
(c) Depth of boring below ground level shall be 10m unless continuous bed rock is 

encountered earlier. In case rock is encountered within 10m, minimum drilling in rock 
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shall be 2m.  Adequate study of rock and assessment of strength characteristics shall 
be done and recommendation shall be given. 
 

(d) For the purpose of payment, rock immediately underlying soil overburden and 
overlying hard rock and with rock quality designation (RQD) of 10% and less will be 
considered as "Weathered rock" or "Soft rock". If the RQD is greater than 10%, it will 
be treated as Hard Rock. 

  
 The soft or weathered rock underlying hard rock and with thickness less than 0.5m, 

will be considered as hard rock for payment purpose.  The soft or weathered rock 
underlying hard rock and with thickness greater than 0.5m, will be considered and 
paid as soft/ weathered rock only. 

 
(e) Undisturbed soil samples shall be collected for the initial 4.5m depth at every 1.5m 

interval and at change of strata. After this initial 4.5m depth, samples shall be 
obtained preferably at every 3m or where there is a change of strata. 
 

(f) In case collection of undisturbed samples become difficult/ impossible, detailed soil 
testing on remoulded soil sample is to be considered upon approval of Employer and 
reported in the soil report. 
 

(g) Standard Penetration Test (SPT) as per IS: 2131 -1981 shall be conducted in different 
strata to obtain resistance of soil to penetration at every 1.5m interval and recorded 
properly. Part of the disturbed soil samples of medium stiff to hard cohesive soils 
obtained from SPT spoon shall be coated with paraffin wax and sealed immediately 
on collection to completely retain all moisture within the sample. 
  

(h) Standard Penetration Tests shall also be conducted in weathered/ soft rock with Rock 
Quality Designation (RQD) less than 10%.  In such a case, test shall be conducted at 
every 1.5m interval, unless specified otherwise, with the first test at a depth of 0.5m 
below the elevation at which weathered/ soft rock is encountered.  The procedure for 
the test shall be same as that in soil except that penetration corresponding to 20 and 
120 blows shall be noted.  Also, if the total penetration is more than the seating 
penetration of 15cm, then the break up of blow count for 15cm seating penetration 
and for remaining portion of penetration shall also be given. 
 

(i) Water samples shall be collected from boreholes before addition of water to the hole.  
Care shall be taken to see that water sample is not contaminated by surface water or 
rain water.  The water sample shall be collected in an air tight, scrupulously clean 
glass or inert plastic bottle or jerry can.  The bottle/ can shall be rinsed three times 
with water being sampled, before filling.  The quantity of each water sample collected 
shall be about 1 litre.  Water samples shall be tested as soon as possible after 
sampling. 
 

(j) The ground water table shall be recorded carefully during boring operation and 
incorporated in the bore log. To ascertain the general ground water table inquiries in 
surrounding villages could be made to find out the highest ground water table, in the 
year. 
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(k) Borehole shall be backfilled by bentonite-cement grout after completion. The cement 
and bentonite for the grout shall be in the ratio 1 to 1 by weight, and shall be made 
into a slurry with no more water than is necessary for placing the slurry in the 
borehole.  If there is standing water in the borehole, the borehole shall be dewatered 
first before placing the mix.  The pits shall be backfilled with proper ramming using 
the excavated material. 
 

(l) The Contractor shall submit progressively two copies of data from the field work.  As 
soon as each borehole/ trial pit is completed, the borelog / pitlog with all relevant field 
details shall be submitted. 

 
1.2       Soil Resistivity Measurement 
 
 Soil resistivity measurements shall be carried out at every third tower or at angle point 

tower location whichever is closer. The test shall be conducted in the field as per IS: 
3043 by Wenner's four electrode method for 1.0, 2.0, 3.0 and 5.0m spacing in all 
directions. Results shall include location, pin spacing, direction, resistance and 
calculated resistivity along with curves. 

 
1.3       Laboratory Tests 
 
 Adequate volume of test samples shall be collected from site.  Samples shall be 

properly sealed immediately after recovery and transported carefully to laboratory for 
carrying out necessary laboratory tests to find out the following parameters in respect 
of each sample, all as specified in relevant IS code. The Employer will direct the 
Contractor on samples to be tested and on type of tests to be conducted.  Following 
tests shall be performed on the soil samples: 

 
1. Grain size distribution (Hydrometer tests required for cohesive soils). 
2. Liquid Limit, Plastic Limit, Plasticity Index and Shrinkage Limit. 
3. Natural Moisture Content, Bulk and Dry Density of soil (on undisturbed soil 

samples only) 
4. Consolidation Tests on undisturbed soil samples or on soil samples compacted 

to specified density (to establish e-log P curve, pre-consolidation pressure, 
coefficient of compression Cc, coefficient of consolidation Cv etc.) 

5. Specific Gravity 
6. Free Swell Index test (Swelling Pressure test, if required). 
7. Triaxial Tests (consolidated undrained and consolidated drained as and when 

applicable) or Direct Shear tests depending on classification of soil and density 
of soil. The results shall be represented in Tables, Graphs and Drawings. 

8. Permeability Tests 
9. Chemical tests on soil samples (either undisturbed soil samples or disturbed 

SPT soil samples coated with wax) and water at different layers to determine 
the requirement of protection of concrete and reinforcement steel. 

10. Unconfined compression test for cohesive soil (if encountered) on undisturbed 
soil samples or soil samples compacted to specified density. 
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 Following tests shall be performed on the rock samples: 
 

1. Density, Porosity and Water absorption for rock cores. 
2. Crushing strength of rock (with and without saturation for 7 days) 
3. Brazilian test on rock core as per IS:10082 (only if adequate rock samples of 

L/D ratio equal to 2, are not available). 
 
1.4 Recommendations 
 
 The recommendations based on observations and test results shall encompass 

theoretical as well as practical considerations for all foundations.  Recommendations 
shall include but not be limited to the following: 
 
(a) Geological description of the site including that of faults, folds, etc. if any, 

based on published literature and investigation carried out. 
(b) Seismic history of site including brief description of previous earthquakes, if 

any, giving time, period, duration, magnitude, epicentre location, damage done, 
maximum ground acceleration produced etc. and relevant details about design 
earthquake. 

(c) Special considerations, if any, adopted in design of previous structures of the 
region because of seismicity, faults, folds etc. 

(d) Behaviour of proposed foundations under seismic conditions including analysis 
for possibility of liquefaction and expected settlement under earthquake. 

(e) Analysis and recommendations for foundations subject to vibratory actions. 
(f) Recommendations in regard to use of subsurface material for various 

construction activities and methods for quarrying the same. 
(g) Topographical details of site and recommendations related to site preparation 

including classification, source, placement and compaction of fill materials 
required to bring the general site levels to final grade level, if so warranted; 
recommendations regarding excavation, stable slopes for excavation, 
dewatering etc. 

(h) The various parameters to be adopted for design such as cohesion, angle of 
internal friction, angle of repose, unit weight, elastic modulii and modulus of 
sub-grade etc. 

(i) Ultimate Bearing Capacities of various soil strata, defining the limiting changes 
of the routes. These values shall be based on shear strength and settlement 
consideration. 

(j) On the basis of above data and subsurface stratification, definition of 
foundation types to be adopted along the route, including feasibility of adopting 
undercuts. 

(k) Recommendations and precautions (if required) to guide construction activity 
such as mode of excavation for foundations, de-watering, backfilling etc. 

(l) Comments on chemical nature of soil and ground water with respect to 
potential deleterious effects on concrete and steel and recommended protective 
measures. 

(m) Seismic history of the site including brief description of previous earthquakes,  
(n) Study on probability of landslide (slope stability analysis) and erosion for 

individual tower location and recommendation on remedial measure. 
(o) Specific recommendations regarding type of soil improvement for weak soils.  
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(p) Recommended side slopes for cutting and embankment, if any. 
(q) Recommendations on lateral earth pressures as relevant. 
(r) Past observations and historical data, if available, for structures resting in the 

area under consideration or for other areas with similar profiles. 
(s) Precautions to be taken such that relevant construction activities do not cause 

damage in any way to adjoining structures, in relation to subsurface 
characteristics. 

(t) Recommendations for additional investigation, beyond the scope of the present 
work, if the Contractor considers such investigation is necessary. 

 
1.5 Submission of Soil Investigation Report 
 
 The Contractor shall submit a detailed Geotechnical Investigation report (in SI units) 

in five copies. The report shall generally contain geological history of the site, all 
detailed boreholes, summarized test data, observations, conclusions and 
recommendations.  Actual field and laboratory observations, calculations of test 
results, supporting calculations for their recommendations made, etc. shall also be 
presented as appendices to the report. 
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CHAPTER 4 
 

TRANSMISSION LINE TOWERS 
 
Where the design is not in the scope of the contractor, the provisions under this chapter 
would be limited only to the extent applicable. For this project, the tower and foundation 
designs will be furnished by the Employer and accordingly, the tower design parameters 
under this chapter may not be applicable. However, all other relevant portions of this chapter 
would be applicable to ensure that the material, workmanship and other issues under the 
scope of work are not compromised.  
 
1.0 Type of Towers 
 
1.1 Non Snow Towers 
  
 Towers located below 2500m level are classified as Non Snow Towers and shall be 

categorized as given below: 
  

Type of 
tower 

Designation 
of tower 

Typical use 

Small Angle 
Tower 
(0-15°) 

B To be used for line deviation upto 15° 
with normal span and also for longer 
span with smaller angles. 

Medium 
Angle Tower 
(15-30°) 

C To be used for line deviation for more 
than 15° and upto 30° with normal span 
and also for longer span with smaller 
angles. 

Large Angle 
& Dead End 
Tower 
(30-60°) 

D To be used for line deviation for more 
than 30° and upto 60° with normal span 
and also for longer span with smaller 
angles. These towers will also be used as 
Terminal Dead End Towers.  

Special 
Towers 

SP These may be required for major 
river/valley crossing & under specific 
conditions where normal towers are not 
suitable. 

   
1.2 Snow Towers 
 
 Towers located above 2500 meters level shall be similarly classified as in 1.1 above 

except that the prefix “S” is added for indicating that they fall in the Snow Zone area 
and have to be designed for snow load. Thus towers falling in Snow Zone are 
classified as SB (Snow B), SC (Snow C), SD (Snow D) & SSP (Snow Special) 
towers. 
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1.3 Height of Towers 
 
 The height of the basic body of all tower types shall be as follows: 
   

Voltage Level (kV) Height of basic tower body upto the lowest 
conductor attachment (metre) 

66 11.0 
132 14.0 
220 18.0 

 
 Height and span of SP and SSP type of towers shall be decided as per site 

requirement, after topographical survey and tower spotting are completed. 
 
 Towers for each type of construction shall be capable of being extended by 3, 6, 9, 12, 

15 m without alteration to the standard body and individual legs shall be capable of 
being extended in 1.5 metre intervals for hillsides and side slopes. The towers shall be 
designed in such a manner that the members and connections at any level will not 
have to be changed when fitted with any combination of leg and body extensions at 
lower levels, or used independent of extensions at lower levels.  

 
1.4 Base Width of Towers 
 
 In view of difficult terrain and to minimize the total cost of towers, foundations, 

benching, rock cutting/revetment work, Narrow Base Towers shall be used and the 
base width of Normal as well as Special towers shall be kept to a techno-economic 
optimum value. The maximum base width i.e center to center distance between tower 
legs at point of connection between tower leg and chimney of the different towers 
with the highest extension shall be limited to the following: 

 
1.4.1 Base Width for Single Circuit Towers 
 
 a) 66 kV line 
 

Non Snow Towers Snow Towers 

Tower Type Base Width 
(m) Tower Type Base Width 

(m) 
B+9 3 SB+9 4 
C+9 3.5 SC+9 5 
D+9 4 SD+9 6 
SP+9 5 SSP+9 7 
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 b) 132 kV line 
 

Non Snow Towers Snow Towers 

Tower Type Base Width 
(m) Tower Type 

Base Width 
(m) 

 
B+9 4 SB+9 5 
C+9 5 SC+9 6 
D+9 6 SD+9 7 
SP+9 7 SSP+9 9 

 
 c)  220 kV line 
 

Non Snow Towers Snow Towers 

Tower Type Base Width 
(m) Tower Type 

Base Width 
(m) 

 
B+9 4 SB+9 5 
C+9 5 SC+9 6 
D+9 6 SD+9 7 
SP+9 8 SSP+9 9 

 
 
1.4.2 Base Width for Double Circuit Towers 
  
 Base width requirement for 66kV and 132kV Double Circuit Towers   is normally 1.5 

times the base width of Single Circuit Towers. The base width requirement for 
Double Circuit 220kV Tower is 1.6 times the base width of 220kV Single Circuit 
Tower. Accordingly, the base width requirement for Double Circuit towers shall be 
calculated from the base width provided for Single Circuit towers above. 

  
 All Tower types (Type B, C, D, SB, SC, SD, SP and SSP towers) are referred to as 

TENSION or STRAIN TOWERS in these Specifications. 
 
2.0 Tower Loadings 
 
 The loads and load-combinations shall generally be in accordance with IS 802 latest 

edition, and as per the guidelines set here-in, adopting the more demanding 
parameters in case of a clash.  

 
 The following points have to be considered while calculating the loads on the towers. 
 
2.1 Transverse Loads  
 
 Under broken wire conditions the transverse load due to wind on the conductor or 

OPGW shall be assumed to be not less than 60% of the load under normal condition 
(50% of unbroken span and 10% for broken conductor hanging from the tower on the 
other side) and transverse load due to deviation not less than 50% of that under 
normal condition. 



Volume II / Section 4 (Part II) / Chapter 4 / Page 4 of 12 
 

 
2.2 Vertical Loads  
 
 While computing compression, the weight of conductor and OPGW will be taken 

based on maximum weight span. However, in evaluating the tension or uplift, the 
weight of conductor and OPGW will be taken based on the minimum weight span and 
weight of insulator string only is to be considered.  Effect of unbalanced vertical loads 
will also be taken into account for design of tower members.  

 
2.3 Longitudinal Loads 
 
 The loads due to mechanical tension of conductor and OPGW shall be resolved into 

longitudinal and transverse components.  This shall be taken for maximum as well as 
minimum angle of deviation for which the tower is designed and the condition which 
is most stringent for a member shall be adopted. 

 
3.0 Material 
 
3.1 Steel 
 
 The tower members shall be fabricated using mild steel structural sections having 

yield strength as per IS:2062 / 1999. High Tensile Steel may be used for the tower 
members subject to the following restrictions: 

 
(a) The work using HT steel shall confirm to all relevant IS codes of practice in 

addition to all that has been specified in these specifications. 
(b) Either all members of all towers for the entire works shall be of HT steel or 

only leg members of all towers shall be of HT steel, while all other members 
can be of Mild Steel for the entire works. No other combination of HT and MS 
shall be allowed. 

 
3.2      Zinc 
 
 Zinc used for galvanizing shall be of 99.95% purity. 
 
3.3 Bolts, Nuts and Flat Washers 
 
 All bolts shall conform to Property Class 5.6 as per IS:12427/1988. Diameter of bolts 

used shall be of 16 mm or 20 mm, but only one size shall be used for one type of 
tower. Nuts shall conform to Property Class 5 as per IS:1363(Part-III/1982) with 
mechanical properties conforming to IS:1367 –1980. Galvanizing of bolts and nuts 
shall conform to IS:1367-1980. Testing of bolts and nuts shall be done in accordance 
with IS:1367 / 1980. Mild steel flat washers of 5 mm thickness shall be used with 
every bolt and nut.  The manufacturing details shall conform to relevant IS for flat 
washers. 

 
3.4 Sectional Properties of Structural Members of Towers 
 
 Structural steel angle sections manufactured according to the latest IS:808 1989 will 

be used for fabrication of towers. 
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4.0 Erection Stress  
 
 Where erection stress combined with other permissible co-existent stresses could 

produce a working stress in any member appreciably above the specified working 
stress such additional material shall be added to the member or such other provision 
made as is necessary to bring the working stress within the specified limit. 

 
5.0 Design Calculations & Drawings 
 
 The following design calculations and drawings are required to be furnished for all 

types of towers: 
 
 a) The Contractor shall submit detailed design of tower, extensions, stub 

template, clearance diagram, outline diagrams and their structural drawings 
etc. 

 
b) After testing of the tower, the Contractor shall furnish final design calculations 

and drawings, detailed assembly drawing, shop drawings indicating the details 
of chipping, notching etc. where required and erection drawings etc.  The 
Contractor shall also submit copies of finally approved structural drawings, 
bill of material, foundation designs & outline-diagram of structure. 
Reproducible of all design/drawings will also be submitted to Employer after 
the same have been finally approved. 

 
An approved computer program shall be used for the Three Dimensional Space-Truss 
analysis of latticed towers supporting the transmission line. All information necessary 
for the approval of the analysis and design of the towers and tower-foundations shall 
be submitted to the satisfaction of the Employer, in hard copy form and in electronic 
form in CDs or Pen Drives. Analysis of towers by manual methods and other 
approximate methods shall not be allowed. 

 
6.0 Detailing of Tower Members 
 
 The Contractor shall be required to keep in consideration the following points, while 

designing the structures: 
 
 a) All the members shall be designed out of structural mild steel sections or gusset 

plates having their sizes and properties as per relevant Indian Standard 
Specification bolted together by means of bolts and nuts only. 

   
  Use of mild steel rounds will be permissible only for making the hangers or U-

Bolts or extension links for supporting the insulator strings and OPGW clamps 
at the tower for which welding may be permitted, if considered necessary. 

 
 b) All parts shall be made accurately to standard gauges so as to facilitate 

replacement and repairs. All corresponding parts of similar towers shall be 
interchangeable. 
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 c) Members shall be connected directly to each other without use of gusset plates, 
wherever practicable. 

 
 d) All the connections shall be detailed to minimise eccentricity of the 

connections. 
 
 e) Notching shall not be normally permitted, but if unavoidable, the cut of 

outstanding flanges to the extent of sheared edge distance can be provided.  
Chamfering of the flanges upto 45q may be done.  In case where clearances are 
critical, the minimum sheared edge distance from bolt hole centres shall be 
retained. 

 
 f) At all places where there is gap between two connected members, mild steel 

packing washers or wrought iron tapered washers shall be provided, wherever 
possible.  The size of washer shall be determined as follows: 

 
i) Thickness: Equal to gap 
ii) Length and breadth: As per edge security considerations for sheared edge. 

 
g) The gap between the ends of two connected members in a butt joint shall not 

be more than 6 mm and not less than 4 mm. 
 
h) No individual members in any type of towers, extensions, templates and 

special structures shall be longer than 6 metres. 
 
i) Same stub in respect of section size, length and fabrication details shall be 

suitable for one type of tower with or without 6 metre extensions, irrespective 
of the type of foundation, where it is used.  For other extensions, the stubs may 
be different, but same stub should be suitable for all types of foundations for 
one type of tower. 

 
j) For members of double diagonal web system which are bolted at their point of 

intersection, slenderness ratio (KL/r) shall be determined from the following 
criterion: 

 
  i) 'L' is the greatest distance from the point of intersection to either of the 

end connections and 'r' is the minimum radius of gyration. 
 
  ii) 'L' is equal to 0.75 times distance between end connections and 'r' is the 

radius of gyration of the members for its axis parallel to the plane of 
connected leg. 

 
  iii) In the criteria (i) above if the member is supported intermediately then 

the radius of gyration of members for its axis parallel to the plane of 
connected leg may be considered.  But in such cases check as specified 
in criteria (ii) is also to be considered and the worst slenderness ratio of 
the two only shall be considered for design. 

 
 However, the followings may be considered to be offering restraint in axial 

direction. 
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  iii-1) Hip bracings of patterns shown in sketches contained in example B-8.3 

and B-8.4 (p 10) of IS:802 (Part-I/Sec-2)-1992. 
 
  iii-2) Horizontal redundant member fixed leg to leg and passing through the 

point of intersection of members of double angle-web system, if used, 
the KL/r of such horizontal leg shall not exceed 250 where 'L' is 
distance between end connections (on legs) and 'r' is radius of gyration 
of member for its axis parallel to the plane of connected legs. 

 
  iii-3) Corner plan bracings shall not be considered to be effective in offering 

restraint in axial direction. 
 

 k)  
  i) In case of K-bracings the KL/r of horizontal main bracing member 

shall not exceed 200 where 'L' is distance between end-connections (on 
main leg members) and 'r' is radius of gyration of the members for its 
axis parallel to plane of connected legs. 

 
  ii) If plan bracing with complete and perfect framing and giving support 

to central node is provided, KL/r of horizontal main bracings shall be 
considered according to bracings design. 

 
  iii) Hip bracing of the pattern shown in B-9.3 and B-9.4 (p.11) of IS:802 

(Part-I/Sec.-2) 1992. 
 
  iv) Corner plan bracings shall not be considered to be effective in offering 

restraint in axial direction. 
 
 l) The angle between any two members common to a joint of a trussed frame 

shall preferably be greater than 20q and never less than 15q due to uncertainty 
of stress distribution between two closely spaced members. 

 
7.0 Fasteners 
 
 For connecting members, bolts and nuts of 16 mm dia or 20 mm dia will be used with 

5 mm flat washers underneath. 
 
 The following minimum flange width of sections, rolled edge distances, sheared edge 

distances and bolt to bolt distances from centre of the bolt holes shall be maintained:  
 

Diameter 
of bolts 

Minimum 
flange width 
of sections 

Minimum 
rolled edge 
distances 

Minimum 
sheared edge 
distances 

Minimum 
bolt to bolt 
distances 

 
16 mm 
 
20 mm 

 
45 mm 
 
50 mm 

 
20 mm 
 
25 mm 

 
23 mm 
 
28 mm 

 
40 mm 
 
50 mm 
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 The minimum width of flanges having no bolt holes shall be kept not less than 30 
mm. While dimensioning the gauge lines, allowances should be kept for mill rolling 
tolerance on negative side to the extent of 2.5 percent of flange width. The distance 
from the centre of a bolt hole to the face of the over hanging flange of an angle or 
other members would be adequate for conveniently tightening the bolts by socket 
wrench or box spanners. But the minimum distance from the centre of bolts to the 
inner side of overhanging flange should not be less than 18 mm. All measurements 
should be done from the outer heel edge. The length of bolts shall be such that the 
threaded portion does not lie in the plane of contact of members. 

 
 It shall be ensured that the threaded portion of the bolt protrudes not less than 3 mm 

and not more than 8 mm over the nut after it is fully tightened. All nuts shall be fit 
hand tight to the point where shank of bolt connects the head. No bolt shall connect 
aggregate thickness of more than three times the bolt diameter and also number of 
members carrying stress to be connected by a single bolt shall not generally exceed 
three (including gussets and packing). Bolt at the joint shall be so staggered that nuts 
may be tightened with spanners without fouling. 5 mm flat washers shall be provided 
for insertion under all nuts.  The length of bolts shall be determined with this 
provision in sight. Any reinforcement of unbraced stubs by providing cleats etc. shall 
not be permitted. 

 
8.0 Stub Setting Templates 
 
 For correct setting of tower stubs, stub templates shall be designed, fabricated and 

supplied by the Contractor for normal towers, towers with extensions and special 
towers/structures.  The templates shall be made out of same steel sections as used for 
tower members and shall be joined by bolts and nuts.  The templates of towers shall 
be adjustable type so as to make them suitable for normal towers as well as towers 
with extensions.  The stub-templates shall be galvanised.   

 
 The slenderness ratio of any member in template shall not exceed 250. 
 
 In case of towers with unequal legs props shall be used properly to achieve correct 

alignment of the stubs.  
 
9.0       Provision of Step Bolts  
 
 Provision of blank holes for step bolts of 16 mm diameter and 175 mm long, spaced 

450 mm apart and extending from about 2.5 m above the ground level to the top of 
tower, shall be made on one leg of each type of tower below waist level and on 
diagonally opposite legs above waist level. Proto-type tower, however, will be type 
tested without step bolts by keeping the holes blank.   

 
7.0 Materials and Workmanship 
 
 Unless otherwise specified, all material shall be of the out-door type, of the best 

quality and workmanship capable of satisfactory operation under the operating and 
atmospheric conditions specified.  Unless otherwise specified herein, the materials 
shall conform, in all respect, to the requirement of the latest edition of the relevant 
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Indian Standard Specifications on that behalf.  Wherever Indian Standard 
Specifications have not been formulated IEC shall apply. 

 
 Contractor may offer materials manufactured in accordance with other well-

recognised standards, but shall in that case supply a copy of the standard 
Specifications adopted by them and shall clearly mention in what respect such 
standard specification differ from corresponding Indian Standard Specifications. 
However, material quality and strength should in no case go below the stipulations 
and requirements of Indian Standards. 

 
 All materials shall be erected after being approved and passed by the Employer.  The 

erection of the lines shall be done according to the best practices being followed in 
erection of EHV/UHV lines, with the best erection equipments so as to give 
satisfactory result. 

 
7.1 Details of Tower Fabrication and Workmanship 
 
 The tower members shall be fabricated in accordance with IS:802 (Part-II)-1992. The 

following important points relevant to fabrication work are described.  The Employer 
reserves the right at all times to inspect the fabrication of tower parts at the 
Contractor's or sub-Contractor's works. 

 
 a) All parts of towers shall be fabricated in accordance with the shop drawings as 

provided by the Employer or prepared from approved detailed assembly 
drawing. 

 
 b) Towers shall have bolted connection.  Welding shall not be permitted at any 

point unless otherwise previously approved by the Employer. 
 
 c) The tower members shall be accurately fabricated so that these could be bolted 

together easily at site without undue strain on the bolts or members. 
 
 d) No angle members shall have the two leg flange brought together by closing 

the angle. 
 
 e) Structures shall be so designed that all parts shall be accessible for inspection 

and cleaning pockets or depressions which would hold water, shall have drain 
holes.  It will be ensured that the stressed members will not have any blank 
hole after final assembly, except for holes on account of step bolts or planned 
holes in stubs. 

 
 f) Fabrication of the towers shall be carried out in conformity with the latest 

practice employed in the manufacture of transmission line towers by using 
power driven cropping, punching, shearing and drilling machines.  The extent 
of various operations shall be governed by relevant Indian Standards and the 
standard practices followed for such operations. 

 
 g) No rough edge shall be permitted anywhere in the entire structure.  The 

flanges of the angle sections at the ends of members shall be properly 
chamfered, if there are even slight chances of its fouling with other members 
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or if they cause difficulty in proper tightening of the bolts.  All clippings, back 
cuts, grindings, bends, holes etc. shall be true to detailed drawings and free 
from burrs. 

 
 h) Full inter-changeability shall be guaranteed. 
 
 i) No welding, filling or plugging shall be permitted unless previously approved.  

Welding of two or more pieces to obtain length of members specified will not 
be permitted. 

 
 j) All sections, plates and bars shall be straightened before any work is done on 

them free from twists, carefully levelled and made true to detailed drawings by 
methods, which will not injure the materials so that when assembled the 
adjacent surfaces are in close contact throughout.  Hammering shall not be 
permitted for straightening or flattening of members. 

 
 k) Cutting of members shall be effected by shearing, cropping, flame cutting or 

sawing.  Members over 10 mm thickness shall be sawn or flame cut followed 
by grinding.  The surface so cut shall be clean, smooth, reasonably square and 
free from any distortion. 

 
 l) Holes in the members shall be either punched or drilled with the help of jigs 

and fixtures.  Drilled holes will be preferred.  However, members upto 12 mm 
thickness may be punched and members over 12 mm thickness shall be 
drilled.  All burrs left after drilling or punching should be removed 
completely.  Holes adjacent to the bend shall be drilled or punched after 
bending. 

 
 m) Holes for bolts shall be circular.  Oval or lobbed forms of holes shall not be 

permitted.  The diameter of hole shall be 1.5 mm more than the diameter of 
bolts. 

 
 n) The holes shall be perpendicular to the plates or angles. 
 
 o) The accuracy of location of holes shall be such that for any group, when 

assembled, it shall admit the bolt at right angles to the plane of connection. 
 
 p) Members shall be bent hot, but in case of small bends, cold bending may be 

done with the prior approval of the Employer, provided no fracture of material 
occurs.  All the bending operations shall be done by pressure.  No bending of 
members shall be done for slope above 45q. 

 
 q) When members are spliced by a lap joint, heel of inside angle shall be rounded 

to the minimum possible radius consistent with proper fit with the fillet of the 
outside angle.  The thickness of the ground heel shall not be less than that of 
the leg.  Flat heeling will not be allowed. 
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8.0 Tolerances 
 
 The following fabrication tolerances shall be allowed as per IS:7215-1974. 
 
 i) The maximum allowable difference in diameter of the holes on the two sides 

of plate or angle shall not exceed 0.8 mm i.e. allowable taper in punched hole 
shall not exceed 0.8 mm on diameter. 

 
 ii) The tolerance cumulative and between consecutive holes shall be within r0.5 

mm. 
 
 iii) The tolerance on the overall length of members shall be within r1.6 mm. 
 
 iv) The tolerance on back mark shall be within r0.5 mm. 
 
9.0 Marking 
 
 All parts covered under supply of the structures shall have distinct marks, as given in 

the detailed assembly drawing and Bill of Material, made with a steel punch and 
sufficiently indented with letters and figures not less than 12 mm x 18 mm in sizes so 
that these are clearly visible after galvanising.  The letters shall indicate the type of 
towers B/C/D/SP SB/SC/SD/SSP in which the member is to be used and numeral 
shall indicate the member mark as per drawing and bill of material.  These erection 
marks shall be stamped near one end and in the same relative position on each piece, 
in such a way that the mechanical properties of members are not affected.  Special 
care must be taken to stamp the correct erection mark.  The Contractor shall be 
entirely responsible for any disruption of work, delay in completion of line, delay in 
payment of bill on account of wrong erection marks. 

 
10.0 Galvanising 
 
 All members of the towers including stubs along with the cleats, bolts and nuts, fixing 

attachments for insulator strings and OPGW clamps, extension links, if any, and the 
fixing attachments for danger, number and phase plates shall be galvanised. 

 
 The galvanising shall be done after all fabrication work is completed on the members 

by hot dip process.  Galvanising shall be done as per IS 4759 - 1996.  Material to be 
galvanised is to be kept free from grease and paint, etc. during and after fabrication.  
After galvanising, the surface shall be free from all sharp edges and metal nodules and 
there shall be no clogging of bolt holes due to stay of zinc. 

 
 The Contractor shall submit before taking up mass fabrication and galvanising, full 

specification of the quality of zinc to be used stating its purity and the process of 
galvanising adopted by them for more authoritative and better control on quality of 
galvanising.  They shall also state the minimum and maximum percentage increase in 
the weight of the completely galvanised materials compared to their black weight and 
the quality of zinc required per metric ton of the black steel weight of the fabricated 
structure. 
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 Tests on the galvanised samples of fabricated materials shall be carried out regularly 
in accordance with IS:2633 with latest amendment.  If the galvanising does not satisfy 
testing requirements the entire batch represented by the sample piece shall be rejected 
and re-galvanised to satisfy the test requirements without any extra expenditure to the 
Employer's account. All galvanised towers and accessories shall be treated with 
sodium dichromate or an approved equivalent solution after galvanising so as to 
prevent white storage stains. Galvanising of bolts and nuts shall be done as per 
IS:1367 - 1980. In addition strict inspection of the galvanised material shall be carried 
out by the Contractor before despatch and any visible or suspected defects shall be 
rectified forthwith. 

 
11.0 Packing 
 
 Light angle sections shall be wire bundled and heavy angle sections may be sent 

loose. Cleat angles, plates, hangers, U-bolts, pack washers and similar loose pieces 
shall be nested and bolted together in multiples or securely wired together through 
holes. 

 
 Bolts, nuts, washers and other attachment shall be packed in non-returnable double 

gunny bags and accurately tagged in accordance with contents.  The packing shall be 
done in such a manner so as to avoid losses/damages during transit.  Each bundle or 
package shall be appropriately marked.  No extra charges for packing shall be 
admissible, and packing charges shall be assumed to be included in the contract rates. 
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CHAPTER  5 
 

TESTS & INSPECTION OF MATERIALS 
 
For this Project, the tested tower designs would be furnished by the Employer and 
accordingly tower testing requirements at accredited test beds for ascertaining the adequacy 
of the design as indicated in this chapter would not be applicable. All other requirements of 
tower testing including proto-assembly, material testing etc. for the towers and all testing 
requirements of other materials, if applicable, will be carried out.  
 
1.0 Tests at Manufacturer’s Works 
 
 The plant will be inspected during manufacture and testing by the Employer. Every 

facility shall be provided by the Contractor to enable the Employer to carry out the 
necessary inspection of the plant and the cost of all tests during manufacture and 
preparation of test records shall be deemed to be included in the Scheduled Rate of 
the item, unless separately provided for in the schedule. Apart from the tests specified 
here in below, other tests mentioned in the Specifications of individual components of 
the works shall also be performed to the satisfaction of the Employer, and shall be 
deemed to be included in the Scheduled Rates of the respective items. The dispatch 
clearance will be issued to the Contractor by the Employer, on receipt of inspection 
report. 

 
 The materials shall be inspected and tested during manufacture by an approved 

inspection firm or laboratory and be accompanied by appropriate compliance 
certification as part of the extent of works. The Employer and / or his representatives 
may also elect to inspect materials from time to time at his own expense. It is the 
responsibility of the Contractor to advise the Employer that the materials shall be 
available for inspection. 

 
 The passing of such inspection or test will not, however, prejudice the right of the 

Employer to reject the Plant and any or all of material, if it does not comply with the 
Specifications, or give complete satisfaction in service. 

 
 Instruments shall be approved and shall, if required by the Employer, be calibrated by 

the National Physical Laboratory or such other body as may be approved, at the 
expense of the Contractor. 

 
 Unless otherwise specified in this Contract, selection of test samples, numbers of 

specimens and acceptance of results shall be in accordance with the terms of the 
relevant Indian standard, where applicable. Where no terms exist, the Employer is to 
instruct details in advance of the inspection and tests in response to the request of the 
Contractor. 

 
 Breakdown test voltages shall be measured by means of a crest or electro-static 

voltmeter connected to the high voltage side of the transformer, or by an instrument 
connected to the low voltage side of the transformer supplying the test voltage and 
calibrated in an approved manner by means of a sphere spark gap. Electrical tests, 
other than impulse tests, shall be carried out at a frequency of 50 Hz. 
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 The following tests shall be carried out at the manufacturer's works: 
 
1.1 Type Tests 
  
 All equipment/materials shall confirm to type tests including routine, acceptance and 

additional tests in accordance with the relevant Standards and Codes. The Bidder shall 
submit copies of type tests for each equipment along with his bid. The type tests 
report submitted shall be of the tests conducted within the last five (5) years prior to 
the date of Bid opening. In case the type tests reports are of the tests conducted earlier 
than five (5) years prior to the date of Bid opening, the Contractor shall repeat these 
test(s) at his cost. If the type tests reports submitted are of tests conducted within five 
(5) years prior to the date of Bid opening, but do not conform to the requirements of 
the tender and are not considered acceptable to the Employer due to inadequacies / 
inconsistencies / certificates being from non-qualified agencies or /any other reason, 
the Contractor has to carry out the Type Tests because of such invalid certificate 
and/or absence of such certificates, at his own cost without any additional cost to the 
Employer.  

 
2.0 Conductors  
 
 Routine Tests: Samples of individual wires from each length of finished conductor 

shall be taken at the option of the Employer and subjected to the tests stated in the 
specified standards. Where practicable, tests shall be taken on samples of individual 
wires before stranding and related to the tests taken after stranding. In the event of the 
sample from any length not passing these tests, a second and third sample shall be 
taken from the same length, and if one of these also fails under the test the length 
from which it has been taken shall be rejected. 

 
3.0 Insulators 
 
 Routine Tests: Sample and type tests shall be carried out on all types of insulators 

used in the Contract. Type tests, including radio interference type tests, would be 
waived on the production by the Contractor of the requisite certificates by an 
independent Testing Authority showing that the insulators concerned have 
successfully passed type tests in accordance with IEC 383 or such other standard as 
may be approved. 

 
4.0 Insulator Strings 
 
 Design Tests: One suspension and one tension string of each type, selected by the 

Employer, shall be subject to the following tests in accordance with the provisions of 
IEC 383 or such other standard as may be approved : 

 
 (i) Radio interference tests (Grade II): For these tests, single unit RI tests will be 

required on the insulator discs which are used to make-up the complete string. 
The two noisiest discs should be placed at the line end, but otherwise the order 
may be random. 

 
 (ii) Impulse tests: Dry withstand and dry 50% flashover, positive and negative 

polarity. 
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 (iii) Power frequency tests: Wet withstand and wet flashover. 
 
 Tests shall include vibration dampers and any other fittings attached to the conductors 

in service, and shall be made with and without arc horns. 
 
5.0 Insulator Fittings 
 
 Routine and sample mechanical tests shall be carried out on fittings in accordance 

with the specified standards. 
 
6.0 Tension Clamps and Joints 
 
 Two samples each of tension clamps and tension and non-tension joints shall be 

submitted to mechanical and electrical type tests, galvanising and mechanical routine 
tests in accordance with the specified standards. The Employer, from time to time. 
may make further similar tests as may be required to ensure that the quality of the 
product is being maintained throughout the Contract 

 
7.0 Tests on OPGW and accessories 
  
 All tests as required by Employer shall be carried out by the Bidder as per relevant 

standards codes both at the factory before dispatch and at site after installation. The 
Contractor shall submit a Factory Acceptance Test (FAT) proposal for the OPGW and 
its hardware and the tests and inspection shall be carried out as per approved FAT 
plan. FAT plan should be submitted at least two months before the proposed date of 
carrying out FAT. 

 
 The Bidder shall demonstrate in the field, compliance of the values, cable 

performance, and/ or all other parameters, by tests, with the corresponding guaranteed 
values indicated in the offer. Transmission loss test, tension test to check cable's 
strength, pulley test to survey the change in transmission loss and electrical property 
test shall be performed before shipment of the OPGW drums. After receiving the 
OPGW drums at site, before stringing of the cable, the Bidder shall carry out OPGW 
core breakage test. Testing of the optical fibre cables and accessories shall be carried 
out as per ITU-T recommendation. The tests to be performed shall include but not be 
limited to the following: 

 
• Mechanical and Optical Parameters 

 
 Tests shall be carried out as per approved Factory Acceptance Test (FAT) plan to 

determine the following parameters:. 
 

a) Recommended maximum allowable tensile stress (N/sq.mm) 
b) Recommended maximum allowable Every Day Stress  (N/sq.mm) 
c) Cable overall diameter 
d) Core diameter 
e) Mode field diameter 
f) Cladding diameter 
g) Coating diameter 
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h) Non-circularity of the core 
i) Non-circularity of the cladding 
j) Cladding ovality 
k) Core-cladding concentricity error 
l) Thickness of the PE Sheath 
j) Maximum theoretical numerical aperture 
m) Attenuation (each type separately e.g. material, splice, etc.) 
n) Bandwidth 
o) Dispersion (material and waveguide) 
p) Tensile test 
q) Crush test 
r) Thermal cycle test 
s) Diameter of armouring wires 
t) Breaking load of armouring wires 
u) Attenuation characteristic under tensile stress and temperature change. 

 
 Test reports and certificates for OPGW cable and brought out components shall be 

submitted for Employer's approval. 
 
8.0 Tests & Inspection of Towers 
 
8.1 General 
 
 All standard tests, including quality control tests in accordance with relevant 

Standards and Codes shall be carried in cases of all standard type of towers with their 
extensions. 

 
 In addition to the provisions contained elsewhere the following shall also apply: 
 

a) The Contractor shall keep the Employer informed in advance of the time of 
starting and of the progress of manufacture, fabrication and galvanising of 
various tower parts at various stages, so that arrangements could be made for 
inspection. 

 
b) The acceptance of any batch of items shall in no way relieve the Contractor of 

any of his responsibilities for meeting all the requirements of the specification 
and shall not prevent the subsequent rejection if any item of that batch is later 
found defective. 

 
 The Employer or his representative shall have free access at all reasonable times to 

those parts of the Contractor's works which are concerned with the fabrication and 
galvanising of the steel work and shall be provided all reasonable facilities for 
satisfying himself that the fabrication, galvanising and packing is being done in 
accordance with the provisions of this specification. Unless specified otherwise, 
inspection shall be made at the place of manufacture, prior to despatch. 

 
 Should any fabricated member of the structure be found not to comply with the 

approved design/drawing or provisions of the specification, it shall be liable to 
rejection. No member once rejected shall be re-offered for inspection, except in cases 
where the Employer or his authorised representative considers the defect as 
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rectifiable. Defects which may appear during fabrication shall be made good with the 
consent of and according to the procedure laid down by the Employer. 

 
 All gauges and templates necessary for inspection of fabricated material shall be 

supplied by the Contractor. The correct grade and quality of steel and zinc shall be 
used by the Contractor. To ascertain the quality of steel/zinc used, the Employer may 
at his discretion, get the raw and fabricated material tested at an approved laboratory. 
Proto-type of normal structure and extensions will be manufactured and assembled for 
inspection by Employer, before the final approval of the drawing and bill of material, 
and mass fabrication. 

 
8.2 Tower Tests at Works 
 
 One of each type of towers complete with the maximum body extensions or as may be 

advised by the Employer, shall be tested as given below as per IS:802 (Part-III), latest 
edition, for the following conditions to compare the actual strength with the calculated 
strength of the towers. 

 
i) Specified ultimate design loads, in all of the normal and broken wire 

conditions, 
 
 ii) Destruction under normal conditions 
 
 As and when the testing plan is approved by the Employer, Contractor shall arrange 

these tests and the Employer will pay for such tests. The tested tower shall be the 
property of the Contractor. Proto-type tower, however, will be type tested without 
step bolts by keeping the holes blank. No part of any tower subject to test shall be 
supplied against the Contract.  To avoid any possibility of such tower members being 
supplied, the Contractor shall put a special mark, as decided in consultation with the 
Employer, on each tower part used in test tower. 

 
 The black tower shall be subjected to design and destruction tests by first applying 

test loads equivalent to the specified ultimate design loads and applied in the manner 
as approved by the Employer.  The tower shall withstand these tests without showing 
any sign of failure or permanent distortion in any part.  Thereafter the tower shall be 
subjected to destruction by increasing the loads further in an approved manner till it 
fails. The Contractor shall provide facilities to the Employer or their representatives 
for inspection of materials during manufacturing stage of proto assembly and also 
during testing of the tower. 

 
 The Contractor shall submit to the Employer for approval, his detailed programme 

and proposal for testing towers showing the methods of carrying out the tests and 
manner of applying the tests load. After the Employer has approved the test 
procedures and programmes the Contractor will intimate the Employer about the dates 
for carrying out the tests at least 20 days in advance of the scheduled date of tests 
during which the Employer will arrange to depute his representatives to be present at 
the time of carrying out the tests.  Five copies of the test plan and load schedule shall 
be supplied.  No testing shall be done unless the testing plan and load schedules have 
been approved earlier. 
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 If the Contractor does not have all the facilities for the testing of tower at his own test 
bed, the Employer has every right to ask the Contractor to test the tower at such test 
bed where all the facilities exist, without any extra charges, whatsoever, beyond the 
Contract rates. 

 
 The testing charges for each type of tower shall be paid only once upon successful 

testing of tower to the satisfaction of the Employer.  Employer's responsibility for 
paying against test charges is limited to Contract rates only. Any replacement or 
modification required in the towers to make them safe upto the specified loads under 
the specified conditions as a result of the above test shall be done at Contractor's cost. 

 
 The Contractor shall ensure that the specification of materials and workmanship of all 

towers actually supplied conform strictly to the towers which have successfully 
undergone the test.  In case any deviation is detected, the Contractor shall replace 
such defective tower parts immediately. All expenditure incurred on account of use of 
such defective part(s), including its appropriate replacement, re-testing of tower parts 
if desired by the Employer shall be borne by the Contractor.  No extension in delivery 
time shall be allowed on this account. 

 
8.2.1 Tower Testing Procedure 
 
8.2.1.1 Preparatory Work 
 
a) Leg Anchorage 
 
 Each type of tower to be tested shall be a full scale proto-type black tower and shall 

be erected vertically on rigid foundation with as much unbraced portion of the stub 
protruding above ground level as approved in the design.  The tower erected on test 
bed shall not be out of plumb by more than 1 in 360. 

 
b) Calibration of Measuring Instruments 
 
 All measuring instruments shall be calibrated in systematic manner with the help of 

standard weights.  The calibration shall, before commencing the test on each tower, be 
done up to the maximum anticipated load to be applied during testing.  Calibration 
curves for the instruments shall be drawn and the test loads suitably corrected with the 
help of these curves. 

 
c) The tower shall be tested with the blank holes for step bolts on one leg.  The tower 

under test should be so erected that blank step bolt holes are on compression leg of 
tower. 

 
8.2.1.2 Method of Load Application 
 

a) Load shall be applied according to the rigging diagram through normal wire 
attachments, angles or bent plates.  As far as possible all loads on towers shall 
be applied through strain gauge dynamometers. 
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b) The various types of loads, i.e. transverse, vertical and longitudinal shall be 
applied in such a way that there is no impact loading on the tower due to jerks 
from the winches. 

 
c) The application of loads should be such that it simulates nearly the actual load 

application in the transmission line.  For suspension type tower the loads shall 
be applied through flexible ropes on plates of the same side used in design and 
inclined at 45q attached to the structure. 

 
8.2.1.3 Load and Deflection Measurement 
 
 All loads shall be measured through a suitable arrangement of strain devices.  

Positioning of strain devices shall be such that the effect of pulley frictions 
eliminated.  In case the pulley friction cannot be avoided the same shall be measured 
by means of standard weights and accounted for in the test loads. 

 
 Tower deflection under load shall be measured by suitable procedure at the top cross-

arm level on the front sides of the transverse and longitudinal faces or front and rear 
sides of transverse faces.  Deflection readings shall be recorded for the "before load", 
"load on" and "load off" conditions. 

 
8.2.1.4 Testing Procedure 
 
8.2.1.4.1 Bolt Slip Test 
 

 In bolt slip test, the test loads are gradually applied upto the 50% of the 
ultimate design loads under normal conditions and kept constant for two 
minutes at these loads and then the loads are released gradually. 

 
8.2.2.4.2 Normal Load/Broken Wire Load Tests 
 

 All the loads shall be applied gradually upto the ultimate design loads in the 
following steps of percentage of limit and shall be released in similar manner. 

 
  50 percent 75 percent 90 percent 95 percent,  & 100 percent 
 
8.2.2.4.3 Observation Period 
 
a) Under normal and broken wire load tests, the tower shall be kept under observation 

for sign of failure for two minutes (excluding the time for adjustment of loads) for all 
the intermediate steps of loading upto and including 95 percent of above design loads. 

 
b) For normal as well as broken wire tests, the tower shall be kept under observation for 

five minutes (excluding the time for adjustment of loads) after it is loaded upto 100% 
ultimate design loads.  The counting of waiting time shall start when all the loads are 
fully applied.  In this respect decision of the Employer's representative witnessing the 
tower test shall be final and binding. 

 
c) While the loading operations are in progress, the tower shall be constantly watched, 

and if it shows any tendency of failure anywhere, the loading shall be immediately 
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stopped, released and then entire tower shall be inspected.  The re-loading shall be 
started only after corrective measures are taken. 

 
8.2.2.4.4 Recordings 
 
a) The deflections of the tower shall be recorded at each intermediate and final stage of 

normal load/broken wire load test by means of the theodolite and graduated scales 
fitted on the tower. 

 
b) The graduated scales shall be about one metre long with marking upto 5 mm 

accuracy. 
 
8.2.2.4.5 Check for Mechanical Strength of Tower 
 
 The structure is considered to be satisfactory if it is able to support the specified 

ultimate load for 5 minutes as stipulated herein with no visible local deformation after 
unloading (such as bending, buckling) and no breakage of elements. 

 
8.3 Material Test 
 
 Steel materials used for tested tower shall be subjected to tensile load or bend test in 

accordance with the Indian standards.  Test shall be performed by the Contractor 
without any additional cost.  The test specimens shall be selected as follows: 

 
 i) Two samples selected from destructed members of each tower. 
 
 ii) Two samples selected from the undestructed members of each tower. 
 
8.4 Test Report 
 
 The report shall include the following: 
 

a) The type of tower tested 
b) The name and address of the tower manufacturer 
c) The name and address of Client 
d) The dates and location of testing 
e) The name of persons present during test. 
f) A list of various assembly and shop drawings relating to the tower tested 

including any modification of the drawings referred to. 
g) A dimensioned line diagram of the tower showing the various load points and 

directions of loading to be applied and table with the specified loads. 
h) Diagram showing the rigging arrangement used to apply the test loads. 
i) Brief description of the test facility including the number, location, range and 

calibration charts of tables of every load transducer, as well as the accuracy of 
the equipment used to measure the test loads. 

j) One table per test, showing the loads required at various points on the 
structure and for the various loading steps. 

k) One table per test, showing the various deflection values which may have been 
recorded. 

l) In the case of failure. 
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  i) A table showing the maximum loads applied to the structure, just 
before the collapse 

  ii) A brief description of the failure 
  iii) The dimensional and mechanical characteristics of the failed elements. 
 m) A certain number of photographs, showing the whole of the structure and 

details of the failure. 
 n) Material test reports. 
 
9.0 Tests at Site 
 
 Where ordered by the Employer, site investigation tests shall be carried out by the 

Contractor and such cost is deemed to be included in the schedule of rates for 
respective items or similar items in the Bill of Quantities. The rates may include for 
all necessary manpower and labor, transport, works, materials instruments and any 
other costs and expenses entailed in testing to a satisfactory result.  

 
9.1 Concrete Tests 
 
 The Contractor shall carry out tests on sample of concrete from the foundation works, 

as required by the Employer. No separate payment shall be paid for Concrete test.  
 
 The test specimens shall be cubes of 150 mm side and the mould shall be of metal 

with inner face accurately machined. Each mould shall be provided with a metal base 
having a smooth machined surface. The interior surfaces of the mould and base shall 
be lightly oiled before concrete is placed in the mould. 

 
 Test Specimens shall be moulded by placing the fresh concrete in the mould in 50 mm 

layers, each layer being thoroughly compacted with a steel bar 380 mm long and 
having a ramming face 25 mm square and weighing 2.8 kg. The concrete may be 
compacted by vibration, each layer being vibrated by means of an electric or 
pneumatic hammer or by means of a suitable vibrating table. 

 
 Concrete for test specimens shall be taken at the point of deposit. To ensure that the 

specimens are representative of the concrete in the foundations a number of samples 
shall be taken from different points.  Each sample shall be large enough to make one 
test specimen and shall be taken from one point in the work. 

 
 The test specimens shall be stored at the site at a place free from vibration, under 

damp sacks for 24 hours, plus 1/2 hour, after which time they should be removed 
from the moulds, marked and stored in water at a temperature between 10q C and 21q 
C until the test date.  Specimens that are to be sent to a laboratory for testing shall be 
packed for transit in damp sand, or other suitable damp material, and shall reach the 
laboratory at least 24 hours before test.  On arrival at the laboratory they shall be 
similarly stored in water until the date of the test. 

 
 The test shall be made at the age of the concrete corresponding to that for which the 

strengths are specified.  Compression test shall be made between smooth plane steel 
plates without end packing and a load shall be applied axially at the rate of 
approximately 13.8 N/mm2 per minute.  One compression plate of the testing machine 
shall be provided above seating in the form of a proportion of a sphere, the center of 
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which coincides with the central point of the face of the plate.  Test specimens shall 
be placed in the machine in such a manner that the load is applied to the sides of the-
specimens as cast. 

 
 The results shall be handed in triplicate to the Employer, as soon as possible after 

testing. 
 
9.2 Measurement of Galvanizing Thickness 
 
 The Contractor shall have available on site for the Employer’s use, an instrument 

suitable for the accurate checking of galvanizing thickness. The gauge shall be 
available from the time of arrival of the first consignment of steelwork until the issue 
of the taking over certificate for the last line. The cost of the gauge and other 
operating expenses shall be deemed to be included in the Contract price and the gauge 
shall remain the property of the Contractor. 

 
 Other tests on galvanizing shall be carried out as described in chapter 4, clause 10.0 

“Galvanising”. 
 
9.3 Testing of Rock Anchors 
 
 Where rock anchor foundations are used in hard rock, as provided for by the 

Specification, the Contractor shall type test individual anchors by tensile test loading 
to failure. The type test shall be considered satisfactory if the foundation fails at or 
above the design ultimate strength of steel.  

 
 Anchor for type testing shall be installed away from permanent foundation anchors 

but in the same rock.  The frequency of type testing shall depend upon the different 
types of hard rock encountered and the number of type tests performed shall be such 
as to give confidence in the employment of rock anchor foundations and experience 
of the type of rock suitable for their use. 

 
 The frequency of type testing shall, in the case of dispute, be reasonably determined 

by the Employer. The cost of rock anchor tests shall be included in the Scheduled 
Price of Hard rock foundation.  
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CHAPTER  6 
 

FOUNDATIONS OF TOWERS 
 
1.0 General 
 
 Where the design is not in the scope of the contractor, the provisions under this 

chapter would be limited only to the extent applicable. For this project, the tower and 
foundation designs will be furnished by the Employer and accordingly, the design 
parameters under this chapter may not be applicable. However, all other relevant 
portions of this chapter would be applicable to ensure that the material, workmanship 
and other issues under the scope of work are not compromised. 

 
 All materials, design, detailing and construction methods for foundations shall be as 

per the latest revision of relevant Indian Standards except as set out and specified 
and/or assumed below. In case of incompatibility between Indian Standards and the 
Specifications herein, the more demanding parameters shall govern.  

 
 Reinforced Cement Concrete (RCC) type individual footings shall more be preferred 

foundations for all towers, particularly on the mountains where transport of material is 
difficult. However where the same are found to be uneconomical, individual Plain 
Cement Concrete (PCC) footings may be provided. Footings of all the legs of each 
tower shall be similar, irrespective of down-thrust and uplift. The Contractor shall 
submit the detailed designs and drawings for the foundations of all tower types, under 
all soil conditions for the approval of the Employer.  

 
2.0 Classification of Foundations 
 
 The following types of foundations for each tower shall be considered for the 

proposed works:  
 
2.1 Hard Soil (Normal Dry Soil) Foundations  
 
 Used for locations in normal dry soil with Ground Water Table (GWT) below the 

founding level and soil is homogeneous up to the full depth of the foundation. 
Preferably RCC, otherwise PCC, slab and / or pyramid footing with chimney to be 
adopted. 

 
2.2 Wet Type Foundations  
 
 To be used for locations where water table is met at 1.5m or more below the ground 

line, or at locations which are in surface water for long periods with water penetration 
not exceeding one meter below the ground line (i.e. paddy fields). Preferably RCC, 
otherwise PCC, slab and / or pyramid footing with chimney to be adopted. 

 
2.3 Partially Submerged Type 
 
 To be used at locations where subsoil water is met at a location between 1.5m and 

0.75m below the ground line. Preferably RCC, otherwise PCC slab and / or pyramid 
footing with chimney to be adopted. 
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2.4 Fully Submerged Type  
 
 To be used at locations where subsoil water is met at a location between 0.75m and 

the ground line. Preferably RCC, otherwise PCC slab and / or pyramid footing with 
chimney to be adopted. 

 
2.5 Soft / Fissured Rock 
 
 RCC type, undercutting may be used for the resistance of uplift in the case of RCC 

foundation for Soft Rock. 
 
2.6 Hard Rock 
 
  RCC type, with Rock-Anchors if required, for the resistance of uplift. 
 
2.7 Foundations for Tower Types SP and SSP 
 
 The heights and spans of these tower types shall be decided after topographical survey 

and tower-spotting is over. The foundations for these tower types shall be decided 
from amongst the other types listed here, after completion of Geo-technical Survey. 
These foundations shall be paid for, based on measurements of actual quantities, as 
explained in the Price-Schedule.  

 
2.8 Special Foundations 
 
 In addition to the above, depending on the site conditions, other types of foundations 

may be introduced to meet the requirements of the site. Also depending on the site 
conditions, the Employer will ask the Contractor to design and adopt footings for soil 
conditions Intermediate to those stipulated herein, to effect more economy. These will 
be decided by the Employer on reviewing the results of Geo-Technical investigation 
and when asked to do so, the Contractor shall submit design to suit site conditions, for 
the approval of the Employer. Examples of such intermediate conditions are: Soils 
with water table at other level than those assumed herein, particularly soft rock; soils 
with properties varying slightly than those assumed herein, etc. 

  
 The Contractor shall be responsible for ascertaining that the sub–soil is suitable for 

the type of foundation used and shall provide details of site investigation and relevant 
tests carried out. The Contractor shall examine the soil investigation results and 
submit for the Employer’s approval a schedule showing the type of foundation 
proposed at each support. The Employer’s decision as to which type of foundation 
shall be employed at any given location shall be final. The Contractor shall be 
responsible for any subsidence or failure due, in the opinion of the Employer, to 
insufficient care having been taken in the preliminary examination of ground 
conditions. It shall be incumbent on the Contractor to employ adequately technically 
qualified Employers for the supervision / execution of foundations, so as to ensure 
that the foundation type chosen is satisfactory for the actual soil encountered near the 
tower legs, since the investigation shall be conducted slightly away from the tower 
leg, at the center of the tower. The Contractor shall be responsible for properly 
judging whether the soil encountered at the tower location has the same strength (or 
higher) as compared to the soil near the tower center, the investigation results of 
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which have been considered in deciding the tower type. Any failure on this score of 
soil near the tower leg being weaker than that tested near the tower center shall be the 
Contractor’s responsibility.  

 
3.0 Loads on Foundations 
 
 The foundations shall be designed to withstand the reactions at tower base along the 

stub angle slopes obtained from the structural stress analysis, and increased by 10% as 
compared to the corresponding towers.  

 
 The base reactions shall be composed of the following: - 
 

(a) Maximum tension or uplift  
(b) Maximum compression or down-thrust 
(c) Maximum horizontal shear or side-thrust  

 
3.1 Stability Analysis 
 
 The following primary types of soil resistances shall be assumed to act in resisting the 

loads imposed on the footings in earth: 
 

(a) Resistance against Uplift: 
 
 The uplift loads will be assumed to be resisted by the weight of earth in an inverted 

frustum of a conical pyramid of earth on the footing pad whose sides make an angle 
equal to the angle of repose of the earth with the vertical. The weight of concrete 
embedded in earth and that above the ground will also be considered for resisting the 
uplift. 

 
 Every attempt shall be made to avoid over-lapping of frusta of adjacent footings. In an 

unavoidable case, where the frusta of earth pyramids of two adjoining legs 
superimpose each other, the earth frustum of each leg shall be assumed truncated by a 
vertical plane passing through the center line of the tower base. 

 
 Inverted frustum of earth shall be assumed to be applicable in non-rocky 

conglomerates only. In rocky soil other ways of considering uplift resistance like rock 
anchors, embedment in rock etc. shall be devised with the approval of the Employer. 

 
(b) Resistance against Down thrust: 

 
 The down thrust loads will be resisted by bearing strength of the soil assumed to be 

acting on the total area of the bottom of the footings. 
 
 In the design of foundation for down-thrust, weight of concrete in the footing above 

and below ground level and embedded steel parts shall correctly be accounted for, 
giving due consideration to water-table, if present, and displaced earth. 
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(c) Resistance against Side thrust : 
 
 Side thrust shall be resisted by passive pressure acting on the side of the chimney, 

and/or by “at rest” soil pressure acting against the foundation slab and pyramid. In 
case this pressure is inadequate to resist the side thrust, help shall be taken of the 
friction of foundation against the ground. In case the passive pressure on the chimney 
face is less than the side thrust, effect of the moment at the base of foundation on the 
base pressure shall be taken into account in the stability check and subsequently in the 
design of the foundation. In all cases, the chimney shall be designed as a cantilever, 
fixed at the foundation top, subjected to the side-thrust, without any relief from the 
passive pressure. In case of back filling by Rocky Soils, horizontal soil pressures on 
chimney and foundation shall be taken as zero.  

 
 In case of Rocky soils, resistance against side thrust shall be developed by casting the 

footing against the rock.   
 

(d) Resistance against Overturning: 
 
 For resisting overturning, the weight of soil shall be assumed to be 50% of the weight 

of the earth contained in the inverted frustum of the cone. The inverted frustum of the 
cone shall be the same as that considered for resisting uplift as given above. The 
specification provides for the method for calculating the resistance against 
overturning. It also gives the formula for calculating the volume of soil contained in 
the inverted frustum of the cone. The following shall be considered during the 
stability analysis. 

 
i. The increase in ground reaction caused by a moment due to horizontal 

shear 
ii. The reduction of uplift capacity caused by a moment due to horizontal 

shear 
 
 The strength design shall ensure safety against all stress resultants (viz. shear, bending 

and axial stresses) during each of the maximum down thrust and uplift conditions 
along with accompanying side thrusts, as per the standard civil Engineering practices. 
Particularly, the base slab shall be checked for stresses due to bending moment and 
shear force arising during down-thrust and uplift conditions, while the chimney 
portion shall be designed as a composite section for combined action of compression 
or tension force and associated bending moments due to horizontal shears. The 
anchoring of stub and cleat shall be done to check anchoring stress in down-thrust and 
uplift case. 
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3.2 Properties of Soil & Concrete   
 
 For bid purposes the design of foundations shall follow the assumptions set out in the 

table given below.  
 

 

Units 

Hard Soil 
(Normal Dry 

Type) 
 

Hard Soil 
Wet Type 

** 
 

Soft 
Rock 

 

Hard 
Rock 

 

Partially 
Submerged 

** 

Assumed Mass of 
Earth for 
Foundations * 

kg/m³ 1500-Min 
1800-Max 

900-Min 
1100-
Max 

1600-Min 
1900-Max 

1600-Min 
1900-Max 

900-Min 
1100-Max 

Assumed Mass of 
Rocks for 
foundations. 

   1900 2200 
 

Assumed Mass of 
Concrete in RCC for 
Foundations 

kg/m³ 2400-Min 
2600-Max 

1400-Min 
1600-
Max 

 
2400-Min 
2600-Max 

 
2400-Min 
2600-Max 

 
1400-Min 
1600-Max 

Assumed Mass of 
Concrete in PCC for 
Foundations 

kg/m³ 2300-Min 
2500-Max 

1300-Min 
1500-
Max 

2300-Min 
2500-Max 

2300-Min 
2500-Max 

1300-Min 
1500-Max 

Assumed Ultimate 
Bearing Capacity 
for Foundations 
Under Specified 
Maximum Ultimate 
Loading. 

t/ m² 25 12 50 100 12 

Ultimate Shear 
Stress in Rock.    3.0 7.5  

Assumed Angle to 
vertical of Frustum 
of Earth Resisting 
Uplift (Angle of 
Repose). 

 
- 
 

 
30º 

 
15º 

 
- 

 
- 

 
15q 

Ultimate Plain 
Concrete Bearing 
Stress 

Kg/cm² 60 60 60 60 60 

Ultimate Adhesion 
Value between 
Galvanized Steel 
and Concrete. 

kg/cm² 10.0 10.0 10.0 10.0 10.0 

Minimum Portion of 
Stub Loads to be 
considered in the 
Design of Cleats 

 
 
 

50% 50% 50% 100% 50% 

 
 *Weight of water not included. 
 **  Properties applicable to submerged part only.  
 
 The soil parameters given above shall further be confirmed / modified as per the 

findings of geo-technical investigations to be carried out by the Contractor as 
specified, after award of contract. 
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3.3 Foundation Depth 
 
 For all soils other than Hard Rock, the total depth of foundations below the ground 

level shall not be less than 1.5 m. The corresponding minimum depths for Hard Rock 
foundations shall be 0.6m. 

 
 The maximum depth of foundations for all types of towers (except special structures 

and foundations approved by the Employer), shall not be more than 3.5 m below the 
ground level. 

 
3.4 Design of Foundation 
 
 The foundation shall be designed to satisfy all specified loading conditions. 
 
 The thickness of concrete in the chimney portion of the tower footing shall provide 

minimum cover of not less than 100 mm from any part of the stub angle to the nearest 
outer surface of the concrete at all dry locations. The minimum section of chimney 
shall be 300 mm square. At all wet locations the chimney shall have a clearance of 
150 mm from any part of the stub angle and a minimum 450 mm square section. 

 
 The chimney top or muffing must be at least 225 mm above ground level and also the 

coping shall be extended upto the lower most joint level between the bottom lattices 
and the main corner leg of the tower.  At least 50 mm thick lean concrete pad of 1:3:6 
nominal mix of the size of base of the footing will be provided below all foundations. 
This slab will also be provided in cases where pyramids are provided over concrete 
slabs, as in case of submerged type foundation referred to below. No separate charges 
shall be paid for this lean concrete pad. 

 
 In case of submerged type foundation, at least one base slab, not less than 200 mm 

shall be provided. The slab shall be of M20 cement concrete.  
 
 The minimum distance between the lowest edge of the stub angle and the bottom 

surface of concrete footing shall not be less than 100 mm or more than 150 mm in 
case of dry locations and not less than 150 mm or more than 200 mm in case of wet 
locations. 

 
 The foundation shall be so designed that the Center of Gravity (C.G.) of tower leg 

coincides with the C.G. of chimney & C.G. of chimney coincides with the C.G. of 
base pyramid or slab whichever is provided. In case this provision is not followed, the 
resultant eccentricities and additional forces because of eccentricities shall be 
considered in the design of foundations. 

 
 The portion of the stub in the pyramid shall be designed to take full down thrust or 

uplift loads by the cleats combined with the bond between stub angle and concrete in 
pyramid portion. 

 
(i) Concrete Block (PCC) Type Foundation: 

 
 The slope of all concrete pyramid side faces shall not be less than 45q to the 

horizontal.  
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 Chimney shall be designed as a cantilever, as specified herein, with reinforcement 

provided in the form of bars at the corners of the chimney, tied by means of stirrups. 
The detailing of the reinforcement shall be as per the applicable clauses specified for 
the chimney in RCC Type Foundation below. 

 
(ii) RCC Type Foundation: 

 
 The RCC foundations shall be designed in accordance with Limit State Method 

prescribed in IS 456 – 1978 employing the same properties of materials, permissible 
stresses and mode of design as specified therein. The following points shall be taken 
care of while designing the RCC foundations:  

 
a) The foundation shall not be permitted in pyramid form. Instead steps of square 

slabs each not less than 200 mm thick shall be adopted. The thickness of 
bottom slab in touch with the layer of PCC in blinding shall not be less than 
300 mm. The sides of all the slabs shall be vertical only. 

 
b) The reinforcement bars in each step of the upper tier of footing shall be bent 

90° near the edge of step (keeping the minimum cover required) and brought to 
the bottom of footing, keeping the minimum cover. 

 
c) The bars in the bottom and upper tiers of footing shall be continuous from one 

end to the other end. Curtailment of the bars in between is not permitted. 
 
d) The chimney portion shall be designed as composite section for combined 

action of compression or tension force and associated bending moments due to 
horizontal shear. Minimum four bars of diameter not less than 12mm shall be 
provided running throughout the chimney portion to the bottom of footing and 
bent there at 900 in the bottom tier of footing keeping the minimum cover 
required.  

 
e) Only one quality of reinforcement bars shall be used for various footings of one 

type of tower. However the size of reinforcement bars used may be different to 
the extent as below:- 

 
• One size for base (bottom tier) 
• One size for each tier. 
• One size for chimney vertical bars. 
• One size for chimney stirrups. 

 
 For one type of tower, only one combination shall be used. Minimum concrete 
cover provided shall not be less than 50mm clear in any case. 

 
f) The footings shall be cast monolithically and designed as rectangular or T-

beam as the case may be depending upon the shape at the section being 
considered. 
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 (iii) Soft Rock Type Foundation: 
 
 This type of foundation shall be suitable for locations where soft rock occurs for more 

than the bottom 50% of the hard soil (normal dry type) foundation depth.  Soft rock is 
defined as a homogeneous weathered rock, or a hard rock which has been fissured and 
stratified, or decomposed rock. Generally this type of rock gives a dull sound when 
struck with a pick-axe or bar, or flakes on exposure to air or water. These rocks can be 
excavated using normal tools without drilling or blasting. However, before 
classification of material as soft rock, the Contractor shall demonstrate to the 
satisfaction of the Employer about its properties, fabric and compactness. 

 
 The size of the excavation shall be no larger than that for the hard soil foundation and 

shall be undercut at the base. 
 
 In the design of soft rock foundations, the following parameters shall be adopted. 
 

(a) The depth of the excavation in soft rock shall be at least half the full depth of 
the excavation required for a good soil foundation. 

 
(b) The base of the excavation shall be undercut into the soft rock by at least 250 

mm all round at an angle between 45q and 60q to the horizontal. The thickness 
of the slab at the edge will at least be 150 mm. 

 
(c) Uplift resistance may be assumed to comprise: 

 
• The ultimate shear stress in the soft rock applying over the surface area 

derived from the perimeter of the undercut in plan and the thickness of 
soft rock in elevation. 

 
• Above the rock surface, the weight of a frustum of earth having the same 

plan area at its base as the undercut. Allowance shall be made for loss of 
uplift resistance due to overlap of frusta where applicable. 

 
• an allowance for the weight of the foundation.  

 
 Resistance against sliding shall be generated by casting the foundation against 

the rock surface, for which the excavation shall be the exact size of the 
foundation. No payments shall be made for oversize excavation. 

 
  Other constructional details shall be as for Concrete Block Foundations. 
 
 (iv) Hard Rock Type Foundations: 
 

 Hard Rock means a natural aggregate of mineral crystals occurring in large 
continuous masses which cannot be removed / excavated except by blasting or 
drilling with mechanical breakers. Material shall not be classified as rock 
unless the Contractor demonstrates its continuity and soundness to the 
satisfaction of the Employer.  
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 Where foundations are installed in rock, the stub leg shall be set a minimum 
depth of 0.9 m into a concrete block and sufficient stub cleats used to ensure 
full transfer of load within the foundation. The upper part of the stubs shall be 
encased in concrete to a height of 225mm above ground level.  To ensure 
adequate uplift resistance, a sufficient number of reinforcing bars shall be 
grouted into the rock, using an expanding grout, for a minimum depth of 1.2 m 
from the base of the excavation.  The diameter shall not be less than 12mm. 
The grouting hole shall normally be 20mm greater than the diameter of the 
bar. The reinforcing bars shall have adequate bond length within the concrete 
block.  Other constructional details like design of chimney etc. shall be as 
given in Concrete Block type foundation.  

 
 Resistance against sliding shall be generated by casting the foundation against 

the rock surface, for which excavation shall be the exact size of the 
foundation. No payments shall be made for oversize excavation. Such 
foundations shall be approved by the Employer before the erection of the 
support or stub legs proceeds.  Type testing of rock anchor bars shall be 
carried out as specified in the clauses on “Inspection and Testing”. 

  
4.0 Construction of Tower Foundation & Stub Setting  
 
4.1 Excavation 
 
 Except as specifically otherwise provided, all excavation for footings shall be made as 

per approved design of the foundation. Contract Rates for all footing sets shall be 
inclusive of all excavation related costs. In case of variation of sizes of footings and 
for Special Foundations, if required, the following shall be considered as the 
governing Specifications, and shall be deemed to have been considered in the quoted 
rates. The excavation walls shall be vertical and the pit dimensions shall be such as to 
allow a clearance of not more than 150mm on all sides from the foundation pad 
except for foundations in soft and hard rock. In soft rock and hard rock foundation, 
excavation paid for will be of the exact size of the foundation, undercut being paid for 
extra as per its volume. The rate for undercut shall be as per Schedule Rate for normal 
excavation.  All excavation shall be protected so as to maintain a clean subgrade until 
the footing is placed, using timbering, shoring or casing, if necessary. Any sand, mud, 
silt or other undesirable materials that may have accumulated in the excavation, shall 
be removed by the Contractor before placing concrete. 

 
 The Contractor shall ensure that excavations are made to the correct depth and width. 

If excavations are taken too deep, the excess depth shall be back-filled with lean 
concrete at the Contractor’s expense. If excavations are made too wide, such 
modifications to the design as the Employer may require shall be made at the 
Contractor’s expense.     

 
 The soil to be excavated for tower foundations shall be classified as under:  
 
 Non-Rocky Soil: Soil consisting of silt, gravel etc generally removable by means of 

ordinary pickaxes and shovels. This shall also include Wet Soil, wet soil being the soil 
where the subsoil water table is encountered within the range of foundation depth.  
The soil below the water table and submerged soil at locations where pumping or 
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bailing out of water is required due to presence of surface water, will be treated as wet 
soil. Locations where pumping or bailing out of water is required, are likely to be few 
in number, but unit rate for excavation in this type of soil shall include pumping of 
water.  

 
 Rocky Soil 
 
 Soft Rocks: This will mean a homogenous weathered rock or a hard rock which has 

been fissured and stratified, or a decomposed rock. Soft Rock will generally be 
removable by pickaxes and shovels, and not require chiseling, or drilling and blasting.  

 
 Hard Rocks: Hard rocks will be that which require chiseling or drilling and blasting. 

The cost of drilling and blasting are included in the quoted rates, as per the guidelines 
of the following clause. 

 
 For excavation in rock, the methods preferred will be chiseling, and drilling, 

particularly with hydraulic machines. Blasting may be permitted, depending on the 
situation and arrangement with governmental authorities at the time of construction. 
In that case, the Contractor shall request the employer for approval to procure 
requisite blasting material and shall be responsible for the purchase, transport and 
storage and the use of the blasting material.  

 
 No extra charges shall be admissible for the removal of the fallen earth in the pit, 

when once excavated. 
 
 When rock is encountered, the holes for tower footings shall preferably be drilled, but 

where blasting is to be resorted to as an economy measure (after obtaining the 
Employer’s approval), it shall be done with the utmost care to minimize the use of 
concrete for filling up the blasted area. All necessary precautions for handling and use 
of blasting materials shall be taken. In case where unnecessarily large quantities are 
excavated / blasted, resulting in placement of large volumes of concrete, payment of 
concrete shall be limited to calculated design volume, the balance cost of concrete and 
excavation being to the Contractor’s account. In case where drilling is done, the stubs 
may be shortened suitably with the approval of the Employer.  

 
 Shoring of pits with shuttering will be admissible when the soil condition is so bad 

that there is likelihood of accident due to the falling of surrounding earth. However, 
the Employer shall decide the location where the shoring of pits with shuttering is to 
be carried out. Oversize excavation on account of shoring shall not be counted as 
additional excavation. 

 
 Benching, wherever required by the Employer shall be deemed to be included in the 

quoted rates of foundations unless specifically provided as a separate item in the Price 
Schedule. 

 
4.2  Setting of stubs  
 
 The stub shall be set correctly in accordance with approved method at the exact 

location and alignment and in precisely correct levels. Approved stub setting 
templates shall be used for proper setting of stubs. Stubs shall be set in the presence of 



Volume II / Section 4 (Part II) / Chapter 6 / Page 11 of 17 
 

the Employer’s representative available at site for which adequate intimation shall be 
given to the Employer by the Contractor. 

 
 The Employer’s representatives shall approve setting of stub at each location. The 

approval shall not, however, absolve the Contractor of his responsibility of correct 
setting of stubs and casting of foundations, who will be required to rectify the faulty 
work at his own expenses. 

 
 The Employer reserves the right to uncover the foundations subject to total maximum 

of 25% locations and if any foundation is found faulty, the Contractor shall be 
required to uncover all foundations within 1.5 km on either side of faulty foundation 
and bear all the expenses there of as well as the expenses of rectifying all inadequate 
or faulty foundations thereby disclosed and putting all these back in order.   

 
4.3  Concrete  
 
 All cement to be used shall be Portland cement meeting the requirements of the 

relevant Indian Standards (mainly IS 269 – 1989), from an approved manufacturer. 
Cement shall be adequately protected from moisture or contamination during 
transportation and storage at site. Cement in bags shall be limited within a heap of 13 
bags in store and 7 bags at site. No cement containing lumps or deleterious matter 
shall be used. 

 
 The concrete used for the foundation shall be of M20 grade (i.e. of 20 N/mm2 cube 

compression strength at the end of 28 days), with 20 mm downgraded stone metal for 
chimney portion and slab portion and 40 mm downgraded stone metal for pyramid 
portions. Aggregates shall conform to Specifications for coarse and fine aggregates 
from natural sources for concrete as per IS: 383 – 1970. The methods used for the 
preparation of concrete, and all its properties regarding its strength under 
compression, tension, shears, punching and bending etc., as well as workmanship 
shall conform to the relevant Indian Standard codes of practice. 

 
 The sand used for the concrete shall be composed of hard siliceous materials. It shall 

be clean and of a sharp angular grit type and free from earthy or organic matter and 
deleterious salts and screened through a mesh not more than 5mm in the clear. 

 
 The aggregates shall be of clean broken hard granite or other stone specified or 

approved by the Employer. It shall be of hard, closed-grained quality. It shall also be 
as far as possible cube like, preferably angular, but not flaky, perfectly clean and free 
from earth, organic or other deleterious matters. 40 mm aggregate shall be of size as 
will pass through a mesh of 40 mm measured in the clear and 20 mm aggregate 
through 20 mm square mesh measured in clear. All fine and coarse aggregates shall 
be obtained from sources approved by the Employer. 

 
 The water used for mixing concrete shall be fresh clean and free from oil, acid and 

alkali organic materials or other deleterious substances. Salty or brackish water should 
not be used. Potable water is generally satisfactory. 

 
 Though not generally expected, sulphate-resisting cement may be necessary in certain 

areas of the line route, and the cost of this shall be deemed to have been included in 



Volume II / Section 4 (Part II) / Chapter 6 / Page 12 of 17 
 

the rates entered in the Schedule of Rates for concrete and foundation items. Sulphate 
resisting Portland cement shall be in accordance with IS standards and shall be 
obtained from a source approved by the Employer. The Employer shall decide the 
locations where it shall be mandatory for the Contractor to use sulphate-resisting 
cement. The Contractor shall certify that the proposed cement is of the required 
quality regarding resistance to corrosion due to sulphates. Methods of testing this 
quality shall be deemed to have been included in the rates quoted. The use of 
aluminous cements will not be permitted. 

 
4.4     Batching & Mixing of Concrete 
  
 It shall be Contractor’s responsibility to carry out tests on samples for concrete 

mixture design that the Contractor proposes to employ in foundation concrete. The 
procedure for testing is outlined in the appropriate clauses under “Inspection and 
Testing”. The test result of the proposed mixture together with data for water cement 
ratio and slump shall be submitted to the Employer for approval at least four (4) 
weeks before the commencement of concreting operation. The trial mix proportions 
shall be approved if the average compressive strength of a set of 9 specimen tested at 
28 days exceeds 21 N/mm2, with not more than 3 specimen being less than 20 N/mm2, 
and no single specimen being less than 17 N/mm2. 

 
 The Contractor shall be responsible for maintaining the mixture, control and testing of 

concrete throughout the working period. Neither the mix proportions nor the source of 
the supply of materials shall be altered without the prior approval of the Employer. 

 
 The minimum cement content, the water cement ratio, the slump and all other 

characteristics of concrete shall be demonstrated to conform to the relevant Indian 
Standards. 

 
 The concrete shall be mixed with an approved concrete mixer. In no case shall hand 

mixing be allowed. The Contractor shall provide the measuring equipment and shall 
maintain and operate the equipment as required to accurately determine and control 
the amount of each separate ingredient entering the concrete. The equipment shall be 
constantly maintained in first-class workable condition during the working period. 
The concrete mixer shall be cleaned and inspected at suitable intervals in the presence 
of the Employer. 

 
 Each time the work stops, the mixer shall be cleaned out, and while recommencing, 

the first batch shall have 10% additional cement to allow for sticking in the drum.  
 
 The cost of all concrete testing shall be deemed to be included in the price of each 

foundation. In addition, the Employer shall retain the right to undertake slump tests at 
any time prior to the placement of concrete and reject any batch of concrete that fails 
such tests, all at the cost of the Contractor.  

 
 In difficult location, where it is not possible to transport the concrete mixer, the 

Employer may allow hand mixing of concrete. In such cases 10% additional cement 
shall be used over and above that being used for such foundation where mixer is being 
used. Additional cost in such cases shall be borne by the Contractor. 
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 Mixing shall be continued until there is uniform distribution of material and the mix is 
uniform in colour and consistency but in no case the mixing is done for less than 2 
minutes. Normally mixing shall be done close to the foundation, but in case it is not 
possible the concrete may be mixed at the nearest convenient place. The concrete 
shall be transported from the place of mixing to place of final deposit as rapidly as 
practicable by methods (transit mixers) which shall prevent the segregation or loss of 
any ingredient. The concrete shall be placed and compacted before setting 
commences. 

 
 The concrete should be mixed as stiff as the requirement of placing the concrete in the 

forms or moulds with ease and the degree to which the concrete resists segregation. 
Hence the quantity of water used should not be too much. 

 
 In the event that the Contractor proposes to use ready mixed concrete for foundation 

work approval must first be obtained from the Employer, who will inspect the 
batching plant and sand, cement and broken stone used in the making of concrete at 
the work. No ready mixed concrete shall be used in foundation work if it has been 
mixed in the lorry during its journey to site for more than 45 minutes prior to placing. 
At the discretion of the Employer, ready mixed concrete may be used in foundation if 
the journey to site is in excess of 45 minutes, if the cement is added to the drum at site 
and is thoroughly mixed prior to placing. Alternatively and at the discretion of the 
Employer, if the ready mixed lorry carries its own water drum, water may be added to 
the cement and aggregate in the mixing drum during the lorry’s journey provided the 
concrete is not mixed for more than 45 minutes prior to placing. The Employer’s 
decision to reject any of the above methods of supplying ready mixed concrete shall 
be final.  

 
 Concrete shall not be directly poured from a height more than 1.5 m to avoid mix 

segregation. 
 
 Proper forms or moulds adequately braced to retain proper shape while concreting 

should be used for chimney and pyramid or slab portions. The mould should be water 
tight so that cement cream should not come out leaving only sand and jelly 
consequently forming of honeycombing in the concrete. The form boxes shall be 
cleaned and oiled before these are used for concreting. 

 
 The stub angle shall be free of rust and cleaned thoroughly and painted with cement 

paste, made of 1 part of cement and ¾ part of water (cement slurry) to a thickness of 
1.6 mm before the concrete is laid against the stub angle. The painting with cement 
slurry shall be done each time to such a height before the cement wash becomes dry.
 Concrete shall, in all cases be placed in the presence of the Employer. No 
concrete shall be placed until the Employer has approved the excavated surface, stub 
setting, and inspection of formwork and completion of all preparation work. Adequate 
chutes or other approved method shall be employed to place concrete. All concrete 
shall be consolidated to the maximum practicable density with a concrete vibrator and 
make surface smooth and free from pockets and honeycomb. 

 
 The concrete shall be laid in 150 mm layers and consolidated well so that the cement 

cream works up to the top and no honeycombing are left in the concrete. Concreting is 
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to be done continuously so that the subsequent layers are laid before the final setting 
of the bottom layer begins. 

 
 If fresh concrete is to be laid on old concrete less than a week old, the surface of the 

old set concrete should be chipped and cleaned thoroughly with wire brush and 
washed with a layer of thick cement slurry before the new concrete is laid. If, 
however, the concrete is more than 10 days old, the top layer of the set concrete 
should be chipped and cleaned thoroughly with wire brush and water and layer of 
cement mortar (1:2) 12 mm thick shall be laid evenly after giving a coat of cement 
slurry, as specified above to ensure proper bonding between old and new concrete. If 
a foundation is damaged after stringing, it shall be brought to the notice of the 
Employer, and rectified as directed by him. 

 
 After concreting the chimney portion to the required height, the top surface should be 

finished smooth, with slight slope towards the outer edge to drain off the rainwater 
falling on the coping. 

 
 In wet locations, the site must be kept completely de-watered both during the placing 

of the concrete and for 24 hours after completion. There should be no disturbance of 
concrete by water during this period. 

 
 The forms or mould shall not be removed before a lapse of about 24 hours after the 

completion of concreting. After removal of the forms, the concrete surface, where 
required shall be repaired with a rich cement and sand mortar in the shortest possible 
time. 

 
 For concreting during hot weather adequate provision shall be made to lower concrete 

temperature which shall not increase beyond 40qC at the time of placement of fresh 
concrete. 

 
 After stringing is over, all exposed concrete and tower steel within one meter of the 

ground or high water level, whichever is higher, shall be painted with a black 
bituminous paint, Flintcote or approved type.  

 
4.5     Reinforcement 
 
 All materials, activities and methods regarding reinforcing steel shall conform to the 

relevant IS Codes, particularly to IS 432 – 1982 for mild steel bars and wires, IS 1786 
– 1985 for High Strength bars and wires, and IS 1566 – 1982 for steel wire fabric. The 
reinforcement steel shall be Fe 500 (= 500 N/mm2). The Contractor shall provide 
certificates stating origin and process of manufacture of reinforcing steel, and submit 
test certificates from supplier to the Employer. At the discretion of the Employer, 
samples of reinforcing steel selected by the Employer shall be tested by the 
Contractor at a local laboratory of the Employer’s choice, to demonstrate the tensile 
strength of the steel. The cost of such testing shall be deemed to be included in the 
Scheduled Rates of Items for supply of reinforcement, and the unit rate of foundation. 

 
 The wire shall be 1.25 mm in diameter or heavier black annealed iron wire. Preformed 

clips or attachments shall be of proper design and strength so that reinforcing bars are 
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rigidly supported/held in position, and are not capable of movement during concrete 
pouring. 

 
 Reinforcing steel shall be protected from damage during transportation and during 

storage. It shall be stacked horizontally with adequate supports to prevent distortion. 
Bars of different lengths and diameters shall be stacked separately and marked for 
easy identification. 

 
 Reinforcing steel shall be cold bent without any application of heat, by a slow and 

regular movement. Bending shall be done accurately to dimensions given in the bar 
bending schedule or foundation drawings in accordance with IS 2502 – 1963. 

 
 Bars having cracks or splits on the bends shall be rejected. 
 
 Immediately before placing concrete, it shall be ensured that reinforcing steel is free 

from dirt, detrimental scale, paint, mortar, oil, or other foreign substances. 
 
 Reinforcing steel embedded or partially embedded in the concrete shall remain 

completely undisturbed for a minimum period of 24 hours, or longer if the Employer 
so directs, after a unit of concrete placement has been completed. 

 
 Steel shall be placed accurately in accordance with the Drawings. It shall be tied 

securely at each intersection. Metal or concrete chairs and metal spreaders of 
approved types shall be used where necessary for support or spacing of steel bars. 

 
 Wood supports or spreaders shall not be used. 
 
 Splicing of bars except where shown on the Drawings shall not be permitted without 

the prior written consent of the Employer. Bar splicing shall be by overlapping, as 
indicated on the Drawings, and the lap lengths shall not be less than 52 times the 
diameter of the smaller bar.  

 
4.6  Backfilling and Removal of Stub Templates 
 
 Following opening of formwork and removal of shoring and shuttering, back filling 

shall be started only after repairs, if any, to the foundation concrete and after the 
approval of the Employer. The backfilling and grading shall be carried up to an 
elevation of about 75 mm above the finishing ground level to drain out water. After 
backfilling, 50 mm high earthen embankment will be made along the sides of 
excavation pits and sufficient water will be poured in the back-filled earth for at least 
10 days. 

 
 The fill materials will be subject to the Employer’s approval. To the extent available, 

the selected surplus soils from excavated materials shall be used as backfill. Fill 
material shall be free from clods of earth, salts, sulphates, organic or other foreign 
materials. All earth clods shall be broken or removed. Where excavated material is 
mostly rocks, the boulders shall be broken into pieces not larger than 150 mm size, 
mixed with properly graded fine material consisting of earth to fill up the voids and 
the mixture used for filling. If any selected fill material is required to be borrowed 
Contractor shall make arrangements for bringing such material from outside borrow 
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pits. The material as well as source shall be subject to prior approval of the Employer. 
The approved borrow area shall be cleared of all bushes, roots of trees, plants, 
rubbish, etc. Topsoil containing salts/sulphates and other foreign material shall be 
removed. The material so removed shall be burnt or disposed off as directed by the 
Employer. Contractor shall make necessary access road to borrow area, and maintain 
the same, if such access road does not exist, at his cost. 

 
4.7  Compaction of Backfill 
 
 As soon as the work of foundations has been accepted and measured, the space 

around the foundation shall be cleared of all debris, and filled with earth in layers not 
exceeding 15 cm, each layer being watered rammed and properly consolidated before 
the succeeding layer is laid. Each layer of earth shall be consolidated by ramming 
with approved mechanical compaction machines. Special care shall be taken to 
prevent any wedging action against the footing. The backfill shall be compacted to 
95% of the maximum dry density obtainable in the standard Procter density test as 
specified in relevant standards. The excavation and placing operations shall be such 
that material when compacted will be blended sufficiently to secure best practicable 
degree of compaction, impermeability and stability. The stub setting template shall be 
opened only after the completion of backfilling. 

 
4.8  Curing 
 
 The concrete after it is 24 hours old shall be cured by keeping concrete wet 

continuously for a period of 10 days after laying. The pit may be backfilled with 
selected earth sprinkled with necessary amount of water and well consolidated in 
layers not exceeding 150 mm of consolidated thickness after a minimum period of 24 
hours and thereafter both the back-filled earth and chimney top shall be kept wet for 
the remainder of the prescribed period of 10 days. The uncovered concrete chimney 
above the back-filled earth shall be kept wet by providing empty cloth or hessian bags 
dipped in water fully wrapped around the concrete chimney for curing and ensuring 
that the bags are kept wet by frequent pouring of water on them.  

 
4.9  Revetment 
 
 At locations, for instance on slopes, where there are chances of soil erosion due to 

rainwater, a retaining wall shall be provided around tower foundation as revetment. 
The wall shall consist of broken stone pieces cemented with the help of 1: 5 cement 
mortar and weep holes and filters. The revetment walls shall be finally pointed with 
1:4 cement mortar. The empty space between revetment and foundation shall be filled 
by earth. Alternatively, RCC retaining wall, based on standard civil engineering 
practices, shall also be permitted. The design of the revetment and foundation shall be 
developed by the Contractor and approved by the Employer. 

 
Note:  RCC or Masonry works other than foundations, e.g. protection works like retaining 

walls, caissons, well-foundations etc., are not much expected to be encountered at this 
point of time. Nevertheless, if these are found necessary at the time of execution of 
the Contract, the same shall be decided upon by the Employer. In that case, the unit 
rates quoted by the Contractor for items required for such works (e.g. the rates for 
excavation, concrete, reinforcing steel etc.) shall remain binding upon the Contractor. 
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For dry stone and stone masonry revetment, separate rates shall be quoted per cum. of 
the wall. These rates shall be inclusive of supply of all materials, items of work 
involved (like excavation, laying etc.) and all costs of workmanship, labour, etc. 
necessary to complete revetment works. 

 
4.10 De-watering 
 
 Contractor shall furnish all materials and equipment and perform all work required for 

de-watering the footing excavation as required to enable construction of the concrete 
footings. During the placing of concrete for the footings, the water level in the 
excavation shall be kept below the surface of the excavation. 

 
 There shall not be any separate item for de-watering in the Schedule of Rates. It shall 

be assumed that the quoted rate for any item that could require de-watering (e.g. 
concreting for footings, special works like revetment or excavation for any other 
purpose etc.), is inclusive of de-watering. Further, the de-watering included in the 
scheduled rate of the main item, shall be inclusive of de-watering equipment, its 
transport and installation at site, and of all operational costs like skilled and unskilled 
man-power, fuel, maintenance charges, etc.  

 
 Note:   
  
 Locations requiring de-watering are expected to be few in number. Nevertheless the 

Contractor should follow the above Specifications as and when de-watering is 
required. 
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CHAPTER 7 
 

ASCR CONDUCTOR 
 
ACSR ZEBRA conductor shall be issued by BPC to the successful contractor. 
 
The conductor specifications shall comply with IS-398(part-II)-1996 or such other standard 
as may be approved. 
 
Each conductor inner layer shall be covered with an approved grease (if specifically provided 
in the Principal Technical Parameters), such as Shell Ensis 356 or equivalent, which shall 
also completely fill the interstices between the strands of the outer layer. There shall be no 
excess grease remaining on the outside surface of the conductor, which may cause sand and 
dust particles to adhere during pulling out and erection of conductors.  
 
The outermost layer of the conductors shall be stranded with a right hand layer. 
 
Aluminum shall be of the highest purity commercially obtainable and shall not be less than 
99.5 per cent. The contractor shall submit certificates of analysis giving the percentage and 
nature of any impurities in the metal from which the wires are made. 
 
Joints in individual wires are permitted in any layer except the outermost, in addition to those 
made in the base rod or wire before final drawing, but no two such joints shall be less than 15 
metres apart in the complete stranded conductor. Such joints shall be made by resistance butt 
welding and shall be annealed after welding over a distance of at least 25 cm on each side of 
the joint. They shall be required to fulfill the mechanical and electrical requirements for un 
jointed wires. 
 
The conductors shall be supplied on drums constructed to enable the conductors to be run 
smoothly and in lengths as long as can be conveniently handled and erected. 
 
The cut ends of conductors, together with the joints, clamps and fittings attached to the 
conductors themselves, shall be treated in an approved manner to prevent the ingress of 
moisture. 
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CHAPTER  8 
 

OPTICAL GROUND WIRE (OPGW) 
 

OPGW shall be issued by BPC to the successful contractor. 
 
1.0 Non-slotted Optical Ground Wire (OPGW) and accessories 
 
 The equipment to be supplied includes Non-Slotted Composite Optical Ground Wire 

(OPGW) and Accessories. The Scope shall include the following: 
 

a) 24 cores, monomode, 1310nm wavelengtharmoured Non-Slotted OPGW 
complete with jointing material and accessories. 

 
b) The minimum drum lengths of OPGW shall be 3.5 km as per the Employer's 

requirement. The Bidder should indicate the length of OPGW to be contained 
in each drum. 

 
c) Jointing kits for the above  
 
d) Accessories: Suspension Assembly, Tension Assembly (End Towers), Tension 

Assembly (both sides), Vibration Dampers (tension type), Vibration Dampers 
(suspension type), Cable fixing  C- clamps and Bonding Connections. 

 
 The Bidder shall furnish detailed Specifications for all accessories like anchor grip 

and vibration dampers. 
 
2.0 Services to be furnished 
 
 The scope shall include supply, testing, stringing/ laying, jointing, installing and 

commissioning of Optical Ground Wire (OPGW) cable and its accessories. Bidder 
shall quote unit rates for stringing/laying per km, per joint including testing and 
commissioning for OPGW cables.  

 
 The rates quoted shall also cover Contractor’s technicians' to-and-fro transport 

charges, boarding and lodging, daily allowance and local transport, taxes and duties as 
applicable. 

 
3.0 Installation Tools and Other Equipment 
 
 The Bidder shall furnish list of Tools and Tackles required and/or recommended for 

the installation and subsequent maintenance of the OPGW and cables, with unit 
prices. The Employer reserves the right to select any/or all the items offered 
depending upon the availability of the tools in the Employer's system and without 
assigning any reason. 

 
 The Bidder shall also quote for the other accessories indicated elsewhere in the 

Specification. The Employer reserves the right to select any/ all or more of the other 
equipment listed without assigning any reason. 

 



Volume II / Section 4 (Part II) / Chapter 8  / Page 2 of 5 
 

 
4.0 Drum-Size 
 
 The exact number of drums shall however, be finalized after route survey. 
 
 It shall be the sole responsibility of the Bidder/vendor to ascertain the applicable 

restrictions on weight and dimensions of drums for transport in the local area where 
inland transport is necessary and Bidder/vendor shall ensure that the drum size and 
weight will not exceed the permissible limits. 

 
 Further, the Bidder shall clearly indicate in the offer all those details and give full 

justification for size and weight selected. 
 
5.0 General 
 
 For all OPGW equipment the Bidder shall furnish the following information along 

with his offer:  
 
 Standing of firm as manufacturer of OPGW and accessories and experience of OPGW 

installation, testing and commissioning.  
 
 Details of testing facilities at manufacturer's works. 
 
6.0 Qualifying Requirements 
   
 The recommended makes of OPGW cable and accessories are indicated in the 

specifications. 
 
 The Employer may accept other makers at its own discretion. In case the Bidder 

offers any other make, the manufacturer shall have at least five years of experience in 
successful commercial operation of the cables of the same design and manufactured in 
the same plant as proposed for this bid, however though the acceptance/ rejection of 
these makes is solely at the discretion of the Employer. 

 
 The supplier of OPGW shall stand guarantee and depute his representative for Quality 

Assurance/Quality Control (QA/QC) checks, both during manufacturing and 
installation. If the Bidder is a licensee and meets the specified qualification 
requirement, the License agreement shall be valid until the guarantee period on the 
equipment under supply is over. Any design undertaken by the licensee shall be 
approved by the licenser. Manufacture by the licensee shall be done under Quality 
Assurance Program approved and monitored by the licenser. Licenser must guarantee 
the sequential and timely supply of equipment to meet the overall project program. 
Licenser must guarantee the individual and overall performance of all the equipment 
supplied under the Contract. 

 
 The Employer reserves the right to request for any additional information and also 

reserves the right to reject or accept the proposal of any Bidder, if in the opinion of 
the Employer, the qualification data is incomplete or the Bidder is found not qualified 
to perform the Contract satisfactorily. 
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7.0 Codes and Standards 
 
 The equipment shall comply, in all respects with the requirements of latest editions of 

codes and standards of ITU-T- G.652D, Bureau of Indian Standards (BIS) and 
International Electro technical Commission (IEC). 

 
 Other National Standards are acceptable if they are established to be equal to or 

superior to the listed standards. In all such cases however, copies of English 
translations of such National Standards shall be attached to the bid. The bids not 
complying with this requirement are liable for rejection. 

 
 In the event of any conflict between the codes and standards referred to elsewhere in 

this specification and the requirement of the specification, the requirement of this 
specification will govern. 

 
8.0 Design and Performance Requirements 
 
 This section covers the design, performance and testing requirements of the fibre 

optic systems consisting of the cables, associated joints, accessories etc. 
 
9.0 Fibre Optic Cable System 
 
 The fibre optic system will be used for voice and data communication, power circuit 

teleprotection signaling, Supervisory Control and Data Acquisition (SCADA), 
Security Management System (SMS) and video applications and Broadband 
Applications. 

 
 The performance requirement of the total loss of the link shall be well within the 

specified limit and the Optical Time Domain Reflectometer (OTDR) reading along 
with trace printout shall be made available for final acceptance by the Employer. 

 
 The Bidder shall indicate the method of manufacture of Optical Fibre i.e. IVD (Inside 

Vapour Deposition)/ OVD (Outside Vapour Deposition)/ PCVD (Plasma-activated 
Vapour Deposition)/ AVD (Axial Vapour Deposition)/ MCVD (Modified Chemical 
Vapour Deposition) 

 
10.0 Cable Specifications 
 
 OPGW CABLE 
 
 The OPGW shall be of Loose Tube Type: Three (3) Loose Tubes with Eight (8) fibres 

in each Loose Tube or four (4) Loose Tubes with six (6) fibres in each Loose Tube. 
The OPGW shall meet the minimum technical requirements specified in Chapter 11, 
under Principal Technical Parameters (PTPs). 

 
 The fibre shall be suitably colour coded for identification purposes and the 

manufacturer's identification thread shall be applied while sheathing. The length 
marking should be done every metre on the entire length of the cable. The outer 
sheath should have marking as ‘F.O.C.’ to identify the cable as Fibre Optical Cable. 



Volume II / Section 4 (Part II) / Chapter 8  / Page 4 of 5 
 

The Bidder shall clearly indicate the identification scheme employed and details of 
length marking. 

 
 The Bidder shall indicate in detail clearly in its offer the various measures taken/ 

proposed by him to limit the following types of losses to values in conformity with 
ITU and acceptable to Employer. 

 
 a) Wave guide dispersions 
 b) Microbending losses 
 c) Material dispersions 
 d) Ultra violet absorption 
 e) Infrared absorption 
 f) Rayleigh scattering 
 g) Absorption by OH, Cu, Fe, Cr and/or impurities 
 h) Splice losses 
 
 The cables offered shall have Single Mode Optical Fibre and shall conform to CCITT 

(now ITU) Rec.G.652D (min.) and any specific requirements covered in these 
Specifications.  

 
 Primary Coating 
 Each Optical Fibre shall be primary coated with ultra voilet (UV) cured acrylate. 
 
 Secondary Coating 
 Each Optical Fibre shall have a double acrylate tight or loose secondary coating filled 

with compatible jelly. 
 
 Cable Strength Member 
 A solid non metallic (Kevlar or FRP material ) member in center core of the cable for 

the strength and flexibility shall be used. 
 
 Core 
 Primary and Secondary coated Optical Fibre shall be stranded around strength 

members to form the main core of the cable. 
 
 Optical Requirement at 20 °C 
 The change in attenuation for 1km length in the temperature range +0°C to +60°C 

shall not exceed from 0.2dB from the attenuation at 20°C.  
 
 The performance of the cable shall be guaranteed for an expected life of above 25 

years. 
 
11.0 Accessories 
 
 The Bidder shall include in his offer complete details and jointing instructions of the 

splices with universal closures to be installed along the routes, pigtails/patchcords for 
terminating the cable into the interfacing equipment etc. The universal closures shall 
be provided with cast metal protection sleeves and arrangement for adequate 
grounding. The loss per splice shall not exceed 0.1 dB. 
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12.0 Information to be given by the Bidder 
 
 In addition to the guaranteed particulars called for in this section and information 

called for elsewhere in this specification, the Bidder shall give the following 
information with his offer. 

 
• Cost of all accessories to make the whole system functional. 
• Detailed drawings with dimensions of the cable and all accessories including 

a) Indication of the material used in each type of construction 
b) Branch out joint boxes, enclosures for joint boxes and fibre distribution frame 

etc. 
• Descriptive information regarding cable and accessories and list of installations 

of similar cables now in service with details of cable performance, outages 
suffered and cause of outage. 

• Recommended method for location of all types of cable and system fault. 
• A complete and up-to-date experience list of the Bidder indicating all pertinent 

details of optical fibre cable supplied, installed and commissioned. 
• Model nos. and detailed catalogues for the offered OPGW cable and all 

Accessories shall be furnished along with the Technical Bid.  
• Notes on preparation of OPGW for Splicing with illustrations showing OPGW 

fibres etc. inside the joint box and splice enclosures/ trays. 
• A bar chart clearly indicating installation and commissioning periods at site with 

all other details for OPGW. 
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CHAPTER 9 
 

INSULATORS & HARDWARE ACCESSORIES 
 
Long rod polymer insulator and hardware accessories shall be issued by BPC to the 
successful contractor. 
 
1.0 Long Rod Polymer Insulators 
 
 Twin insulator strings and fittings shall be used for all spans, road and river crossings 

etc. 
  
2.0 Joints and Clamps 

 
 Conductor and Insulator fittings shall be designed in accordance with BS 3288: Part 1 

and IEC 120 and insulator fittings shall be suitable for fitting or removal under live 
line conditions. The electrical conductivity and current carrying capacity of each joint 
in the conductor shall be not less than an equivalent length of conductor. 

 
 Full tension joints shall preferably be of the compression type and shall be made so as 

not to permit slipping of or cause damage to or failure of the complete conductor at a 
load less than 95 per cent of the ultimate strength of the conductor. 

 
 All aluminium full tension compression dead-ends and joints for conductors shall be 

of aluminium of a purity of not less than 99.5 per cent. Non- ferrous alloys shall be 
such as to withstand atmospheric conditions without painting or other protection. The 
Contractor shall submit certificates of analysis for the various parts. 

 
 The design of joints and clamps, and any special tools to be used in their assembly, 

shall be such as to reduce the possibility of faulty assembly to a minimum. All 
external nuts shall be locked in an approved manner. There shall be no relative 
movement within the clamp between individual layers of the conductor itself. Where 
mating faces of jumper terminals are to be bolted together, they are to be protected at 
the manufacturer’s works by strippable plastic or other approved means. 

 
 Suspension and tension clamps shall be as light as possible and shall be of non-

magnetic aluminium alloy. All clamps shall be designed to avoid any possibility of 
deforming the stranded conductors and separating the individual strands. 

 
 Suspension clamps shall be free to pivot in the vertical plane containing the conductor 

and shall permit the complete conductor to slip at approximately 70% of the breaking 
load of the conductor. The conductor supporting groove shall be curved at its ends in 
the vertical plane to a radius of 150 mm and for a sufficient distance to allow for the 
conductor leaving the clamp at a minimum angle of inclination obtained in service. 
The mouth of the supporting groove shall be slightly flared in plan. 

 
 The grooves in the clamping piece or pieces shall be bell-mouthed at each end and all 

conductor grooves and bell-mouths shall be smooth and free from waves, ridges or 
other irregularities. Particular attention shall be paid to the elimination of corona 
emission from all parts of suspension clamps. The mechanical efficiency of tension 
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clamps shall not be affected by methods of erection involving the use of “come along” 
or similar clamps before, during and after assembly, nor by erection of the tension 
clamp itself. The maximum torque to be applied to the greased bolts (assumed 12 
mm) of suspension clamps should not exceed 40 Nm. Light duty tension sets at the 
lower ends of slack spans shall be provided with turnbuckle adjusters. 

 
 Bolts and nuts shall be locked in an approved manner. Bolt threads shall be coated 

with approved grease immediately before tightening down at erection. Split pins for 
securing attachment of fittings of insulator sets shall be of stainless steel and shall be 
backed by washers of approved size and gauge. 

 
 As an acceptable alternative to bolted suspension clamps, Armour-grip suspension 

units of approved design and manufacture may be used for line or earth conductors. 
The Contractor shall submit samples of all units for examination and testing by the 
Employer before approval will be given. All insulator strings shall be attached to 
crossarms by means of shackles. Hooks shall not be used. 

 
3.0 Insulator and Construction Attachments 

 
 Hangers or swivels shall be fabricated or forged in such a manner and made from 

materials which ensure that they will remain free from fatigue or rapid wear with the 
specified working loads. 

 
 For light angles (0 – 5°), the insulator string attachments shall take the form of either 

solid swivels or hanger brackets each of which shall be located by a pin and supported 
between two flanges. The flanges could be fabricated from channels or angles or 
plates. 

 
 For angle and terminal towers, the insulator string attachments shall also take the form 

of solid swivels or hanger brackets supported between two flanges. In addition the 
conductor swivels or hanger brackets shall be capable of taking conductor pulls at 30° 
above the horizontal plane through the axis of the pin and also shall be capable of 
hanging vertically to support suspension insulator strings as required. 

 
 The attachments for each phase shall be capable of taking all the combinations of 

transverse, vertical and longitudinal loads specified for that phase, when applied to 
any one hanger bracket, suspension swivel, strain, swivel, special attachment swivel 
or special attachment hole associated with that phase. 

 
 All parts of the insulator string and the conductor special attachments, and the bolts 

which connect them to the tower crossarm, shall have a load factor of 3.0 for all the 
combinations of loads applied. The bolts used to connect the attachments to the tower 
or the crossarm shall be provided with extra thread length, sufficient for two full nuts. 
Two full nuts shall be supplied for each bolt and threads shall be coated with 
approved grease immediately / before tightening down at erection. 

 
 Pilot insulator strings may be used if required due to site conditions.  
 
 
4.0 Arcing Horns 
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 Arcing horns will be provided on each tower. The design of arching horns shall be 

furnished by the Contractor during execution stage and the same shall be approved by 
the Employer before implementation. 

 
 5.0 Vibration Dampers 
 
 Heliformed spiral type or stockbridge type dampers of approved manufacture shall be 

fitted to all line conductor and OPGW suspension and tension points where at a 
temperature of 25°C without wind, the mass of conductor carried by any insulator set 
is less than 40% of the total mass of the corresponding line conductors included in the 
two adjacent spans. 

 
 One vibration damper shall be installed at each end of the span with the gripping 

section being set at approved distance from the end of the armour-rod or other 
hardware. Two vibration dampers shall be installed at approved distance, on each side 
of the support where spans exceed 400 meters. The Employer may request further 
installations at selected locations after vibration experience has been observed through 
line inspections. 

 
6.0 Armour Rods 

 
 Excepting where armour-grip suspension units are approved and used, armour-rods 

shall be fitted at all suspension points. They shall be supplied by the Contractor and 
fitted strictly in accordance with the manufacturer's instructions. 

 
7.0 Mid Span Clamp & Repair Sleeve 
 
 Accessories like mid-span joints, repair sleeves, flexible copper bonds etc. are not 

separately indicated in the price schedule, since use of such accessories in new lines 
shall be avoided. At the time of actual erection and stringing, if the need arises at all 
and the same is considered acceptable to the Employer at that time at his sole 
discretion, such an approval shall be treated as a concession and no additional 
payment shall be made.    
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CHAPTER 10 
 

ERECTION, TESTING & COMMISSIONING WORKS 
 
1.0 Tower Erection and Installation of Line Material 
 
1.1 General 
 
 The details of the scope of erection work shall include the cost of labour, all tools and 

plants like tension stringing equipment and all other incidental expenses in connection 
with erection work. 

 
 The Contractor shall be responsible for transportation of all the materials to be 

provided by the Contractor as per the scope of work to site, proper storage and 
preservation at this own cost till such time the erected line is taken over by the 
Employer.  Similarly the Contractor shall be responsible for proper storage, safe 
custody, loss or damage of all Employer supplied items for incorporation in the works 
and shall maintain and render proper account for all such materials at all times.  The 
Contractor shall reimburse the cost of any of the materials lost or damaged during 
storage and erection at prevailing market cost plus 15% extra to Employer. 

 
 Contractor shall setup required number of stores along the line and exact location of 

such stores shall be discussed and agreed to between the Contractor and the 
Employer.  

 
1.2 Treatment of Joints 
 
 Before starting assembly, the surface at joints shall be cleaned and, if required, 

applied with a coat of zinc rich paint. 
 
1.3 Assembly 
 
1.3.1 Assembly of Towers 
 
 Towers shall be erected by member by member method on the foundations, not earlier 

than 14 days after concreting and after such time that the concrete has acquired its full 
strength.  The towers shall be erected in workman like manner and its members shall 
not be strained or bent during the course of erection.  Care shall be taken to see that 
the jointing surfaces are clean and free from dirt or grit.  The tower erection shall be 
done in strict accordance with the approved drawings.  After initial erection all tower 
bolts shall be checked to ascertain that all nuts are fully tight.  Suitable means shall be 
adopted by the Contractor to ensure that none of the nuts have been left out.  The bolt 
threads shall be punched to avoid the nuts becoming loose. 

 
 Punching of bolts shall be made by chamfering the threads with centre punch in at 

least three places equally spaced on the contact surface of bolts and nuts.  The 
Contractor shall be entirely responsible for the correct erection of all towers as per the 
approved drawings and their correct setting on an alignment approved by the 
Employer.  If the stubs or superstructures after the erection are found to differ from 
approved drawing or to be out of alignment, the Contractor shall dismantle and re-
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erect them correctly at his own cost without extension of time.  The towers must be 
truly vertical after erection and no straining will be permitted to bring them in 
alignment.  Tolerance allowed for verticality will be 1 in 360 of tower height. 

 
 While erecting the towers following points shall be taken care of. 
 
 a) Straining of the members shall not be permitted for bringing them into the 

position.  However, if it is necessary to match hole positions at joints tummy 
bars not more than 450 mm long may be used. 

 b) Before starting erection of an upper section, the lower section shall be 
completely braced and all bolts provided in accordance with approved 
drawings. 

 c) All plan diagonals relevant to a section of tower shall be placed in position 
before assembly of upper section is taken up. 

 
1.4 Tightening and Punching of Bolts and Nuts 
 
 All nuts shall be tightened properly using correct size spanners.  Before tightening, it 

will be seen that filler washers and plates are placed in relevant gaps between 
members and bolts of proper size and length are use with flat washers.  The tightening 
shall progressively be carried out from the top downwards, care being taken that all 
bolts at every level are tightened simultaneously. 

 
 The threads of bolts projecting outside the nuts shall be punched at three positions on 

the diameters to ensure that the nuts are not loosened in course of time.  If during 
tightening a nut is found to be slipping or running over the bolt threads, the bolt 
together with the nut shall be replaced. 

 
1.5 Replacement 
 
 If any replacements are to be effected after stringing and tensioning or during 

maintenance, leg members and main bracings shall not be taken out without reducing 
the tension on the tower with proper guying or releasing the conductor.  If the 
replacement of cross-arms becomes necessary after stringing, the conductor shall be 
suitably tied to the tower at tension points or transferred to suitable roller pulleys at 
suspension points. 

 
2.0 Miscellaneous Fittings 
 
2.1 Tower Earthing 
 
 Steel supports need not be fitted with a separate earth bond and earthing continuity 

and will therefore depend upon surface contact of bolted members and the contact 
between OPGW fittings and the structure steel. At suspension and tension towers, 
OPGWs shall be made electrically continuous by jumpers or other approved means 
and shall be bonded to the tower steelwork and to any concrete foundation reinforcing 
steel. 

 
 Each tower shall be earthed. The tower footing resistance shall not exceed 10 ohms. 

The Contractor shall measure the tower footing resistance (TFR) of each tower during 
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dry weather after it has been erected and before the stringing of the earth wire.  Pipe 
type earthing and counter poise type earthing shall be done as required in accordance 
with the following standards : 

 IS: 3043 Code of practice for Earthing. 

 IS: 5613 Code of practice for Design, Installation and maintenance 
  (Part-II/Section-2) of overhead power lines. 

 The drawings for pipe & counterpoise type earthing are enclosed with these 
specifications. 

 Pipe type earthing shall be provided in one of the legs of every tower as per the 
standards. 

 For counterpoise type earthing the earthing will vary depending on soil resistivity.  
For soil resistivity less than 1500 ohms-meter, earthing shall be established by 
providing 4 lengths of 30m counterpoise wire. Otherwise, for soil resistivity greater 
than 1500 ohms meter earthing shall be established by providing 4 length of 70m 
counterpoise wire. 

 The provisional quantities for pipe type earthings and counterpoise earthing are 
indicated in the SCHEDULE OF PRICE. The bidders are required to quote unit rates 
for the same in appropriate schedule of SCHEDULE OF PRICE.  The quoted price 
shall include fabrication, supply and installation of earthing material including supply 
of coke, salt etc.  In case of counterpoise type earthing, the unit rates shall correspond 
to 120 meters of counterpoise wire per tower. 

  
3.0 Anti-Climbing Devices (where applicable) 
 
 All towers shall be fitted with barbed wire type anti climbing device. 
 
 The anti-climbing devices shall be made with galvanized barbed wire of 8 SWG 

gauge and arranged on the tower at a suitable height in a suitable manner as approved 
by the Employer so as to have three circles of wire in the form of an umbrella on the 
outer side of the tower and a similar number on the inner side of the tower. The cost 
of supply and erection of the device shall be deemed to be included in the unit rate 
(unless provided as separate items in the Price Schedules) of the respective tower (or 
per tonne rate for SP and SSP type towers) and the rate shall further be deemed to 
include all costs of umbrella of barbed wire put on outer side and inner side of the 
tower, including the M.S. angle supports with bolts and nuts to form the umbrella etc 
along with all materials, labour and incidentals complete.  

 
4.0 Climbing Step-bolts 
 
 Each tower shall be provided with step-bolts of an approved type on one corner leg at 

not more than 380 mm centres starting immediately above the anti-climbing device 
and continuing to the OPGWs. 

 
 They shall conform to IS: 10238 – 1982. 
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 Holes for removable step-bolts below the anti-climbing guards shall be provided at 
not more than 380 mm centres on the legs to which the permanent step-bolts are 
fitted. 

 
5.0 Danger, Number, Phase and Circuit Plate 
 
 The Danger Plate shall be of mild steel 2 mm thick vitreous enameled at back and 

front, 250 mm x 200 mm rectangular shape and inscribed thereon shall be in single 
red the word "DANGER" with its Bhutanese translation and also with the inscription 
of bone and skull symbol and the voltage of the line, i.e. "66000 / 132000 / 220000 
Volts". This shall conform to IS 2551 - 1963. There shall be two 16 mm x 40 mm 
fixing HRH, M.S. bolts with galvanized nuts and 4 nos. 2 mm thick lead washer on 
both ends of the plate. Matching holes shall be provided in the towers for the fixing of 
these plates 

 
 The Number Plate shall be of mild steel 2 mm thick vitreous enameled at back and 

front, 200 mm x 150 mm rectangular shape and inscribed thereon shall be the number 
of the tower location preceded by the letters corresponding to the short name of the 
line and the type of tower. There shall be two 16 mm x 40 mm fixing HRH, M.S. 
bolts with nuts and 2 mm thick lead washer on both ends of the plate. The dimensions 
and details of the number plate shall be as per IS 5613 : 1976. Matching holes shall be 
provided in the towers for the fixing of these plates. 

 
 The Phase Plates shall be of mild steel 16 gauge vitreous enamelled at back and front, 

circular in shape and diameter 75 mm. One set of phase plates shall be consisting of 
three plates colored red, yellow and blue on the front to indicate the phase of the 
conductor. 

 
 There shall be one fixing HRH bolt on each plate of size 16 mm x 40 mm long with 

nut and 2 nos. 2mm thick lead washers. Matching holes shall be provided on the 
tower. The dimensions and details of the number plate shall be as per IS 5613 : 1976.  

 
 Circuit Plates shall be provided and installed for the Double Circuit Towers. 
 
6.0  Aviation Signal 
 
 To caution low flying aircrafts, high towers used at river crossings and any other long 

span shall be painted and provided as markers as stated below: 
 

a) Light disc 0.6 m square in size, shall be provided on OPGW. Each face of the 
disc shall be divided into two triangles, by drawing a line along one of the 
diagonals of the disc. One of the triangle shall be painted with the luminuous 
paints such as phosphorescence white and the other signal red. 

b) These discs shall be fixed at intervals of 36m with the top of the disc not below 
the level of the ground wire at the points of attachment. The design of the disc 
and their fixing arrangement shall be such that they can withstand the wind 
pressure. Details of arrangement shall be submitted by the Contractor for 
approval of Employer. 

c) Full height of the towers shall be painted above the galvanized surface in the 
contrasting bands of red and white. The bands shall be horizontal and not less 
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than 0.5m and not more than 6m wide. The bands on the extremities shall be red 
in color. 

 
 Employer will obtain clearance from the competent authority for erecting such towers, 

which require aviation signals. The Contractor shall provide any type of aviation 
signals as will be suggested by the Aviation Authority in addition to those, if any 
suggested above.  

 
7.0 Erection Equipment 
 
 The following erection equipment shall be supplied by the Contractor as part of the 

Contract: 
 
 Hand operated hydraulic compressors suitable for making all compression joints 

specified in Clause 2.4. Each compressor shall be complete with all dies. Repair and 
maintenance tools and spare parts including oil seals shall be included, together with 
an operation, repair and maintenance manual. Each compressor and accessories shall 
be housed in a robust lockable case- 

 
 Portable earthing kits for 220 kV lines comprising 3 phase set of earth and line and 

clamps, 10 metre flexible leads and 2.5 m fibreglass operation pads. 
 

• Comealong clamps for conductor. 
 
• Dead-end stocking for conductor. 
 
• Midspan stocking for conductor. 

 
Cost of supplying above erection equipment shall be deemed included in the contract 
and no separate payment would be applicable. 

 
7.0 Final checking, Testing & Commissioning 
 
 After completion of Works final checking of the line shall be undertaken to ensure 

that all the foundation works, tower erection, stringing etc. have been done and 
clearance provided strictly according to the Specifications and as approved by the 
Employer. 

 
 Before testing and commissioning the following points shall be checked: 
 

• Sufficient back filled earth is lying over each foundation pit and it is adequately 
compacted. 

• Concrete chimneys and other copings are in good and finally shaped conditions. 
• All the tower members are correctly used and in accordance to the final approved 

drawings and are free from any defect or damage whatsoever. 
• All bolts are properly tightened and punched/bolted. 
• The stringing of conductors and OPGW has been done as per approved sag and 

tension calculations and the required clearance are clearly available. 
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 Tests shall be conducted at selected points along the routes as required by the 
Employer to check that the total and tentative sags of the conductor and OPGW are 
within specified tolerances. After satisfactory testing of the line and on approval by 
the Employer, the line shall be energized at full operating voltage.  
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CHAPTER 11 
 

PRINCIPAL TECHNICAL PARAMETERS (PTPs) 
 
This Chapter covers Principal Technical Parameters for towers, conductors, OPGW, 
insulators, hardware and complete accessories required for 66 kV, 132 kV and 220 kV 
transmission line. The Bidders shall furnish all the Guaranteed Technical Particulars (GTPs) 
of all the equipment/materials offered by him as per the format provided in the relevant 
Schedule of this Specification. All the equipment/materials offered by the Bidder shall 
conform to the following Principal Technical Parameters: 
 
1.0 System Particulars 
 
 
 Particulars 

Nominal System Voltage(kV) 
66 132 220 

System Voltage (kV)  66 132 220 
Highest System Voltage 
(kV)  

72.5 145 245 

Frequency (Hz)  50 50 50 
Neutral  Effectively 

grounded 
Effectively 
grounded 

Effectively 
grounded 

Basic Insulation level (BIL) 
kV (Peak) 

325 550 1050 

Power frequency withstand 
voltage (kV)  

140 230 460 

Short-circuit level (kA)
  

50 50 50 

 
 2.0 Transmission Towers  

 
Design Spans 
 
The design of the circuits shall provide for the following Basic Spans, Wind Spans and 
Weight Spans: 
  
Basic Span 
 

Nominal Voltage System(kV) Basic Span(meters) 
66 250 
132 335 
220 350 

 
Wind Span and Weight Span for Non Snow Towers 
 
The design shall be based on the following tower types and Wind and Weight Span. 
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(a) 66 kV line 
 

ID Tower Type Line 
Angle 

Wind Span 
(metres) 

Weight Span 
(metres) 

+ve -ve 
 NC BWC NC BWC 

B Small Angle 
(Strain) 

0 - 15° 250 750 450 750 450 

C Medium 
Angle (Strain) 

15 - 30° 250 
 

750 450 750 450 

D (*) Heavy Angle 
(Strain) 

30 - 60° 250 
 

750 450 750 450 

SP Special 
(Strain) 

      

 
(b) 132 kV line 
 

ID Tower Type Line 
Angle 

Wind Span 
(metres) 

Weight Span 
(metres) 

+ve -ve 
 

 
NC BWC NC BWC 

B Small Angle 
(Strain) 

0 - 15° 335 1000 600 1000 600 

C Medium 
Angle (Strain) 

15 - 30° 335 1000 600 1000 600 

D (*) Heavy Angle 
(Strain) 

30 - 60° 335 1000 600 1000 600 

SP Special 
(Strain) 

      

 
(c ) 220 kV line 
 

ID Tower Type Line 
Angle 

Wind Span 
(metres) 

Weight Span 
(metres) 

+ve -ve 
 NC BWC NC BWC 

B Small Angle 
(Strain) 

0 - 15° 350 1000 600 1000 600 

C Medium 
Angle (Strain) 

15 - 30° 350 1000 600 1000 600 

D (*) Heavy Angle 
(Strain) 

30 - 60° 350 1000 600 1000 600 

SP Special 
(Strain) 
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Wind Span and Weight Span for Snow Towers 
  
The design shall be based on the following tower types and Wind and Weight Span. 
 
(a) 66 kV line 
 

ID Tower Type Line Angle Wind 
Span 

(metres) 

Weight Span 
(metres) 

+ve -ve 
 NC BWC NC BWC 

SB Small Angle 
(Strain) 

0 - 15° 250 750 450 750 450 

SC Medium 
Angle (Strain) 

15 - 30° 250 750 450 750 450 

SD Heavy Angle 
(Strain) 

30 - 60° 250 750 450 750 450 

SSP Special 
(Strain) 

      

 
(b)132 kV line 
 

ID Tower Type Line Angle Wind Span 
(metres) 

Weight Span 
(metres) 

+ve -ve 
 NC BWC NC BWC 

SB Small Angle 
(Strain) 

0 - 15° 300 900 900 540 540 

SC Medium 
Angle (Strain) 

15 - 30° 300 900 900 540 540 

SD  Heavy Angle 
(Strain) 

30 - 60° 300 900 900 540 540 

SSP Special 
(Strain) 

      

 
(c ) 220 kV line 
 

ID Tower Type Line Angle Wind Span 
(metres) 

Weight Span 
(metres) 

+ve -ve 
 NC BWC NC BWC 

SB Small Angle 
(Strain) 

0 - 15° 300 900 900 540 540 

SC Medium Angle 
(Strain) 

15 - 30° 300 900 900 540 540 

SD  Heavy Angle 
(Strain) 

30 - 60° 300 900 900 540 540 

SSP Special 
(Strain) 
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Shielding Angle (Degree)    : 30 Degrees 
 
Max. Tower Footing Resistance (Ohm)  : 10 
 
Max. length of conductor for counterpoise earthing  :    30 m (approx. per leg) 
 
 
3.0 ACSR CONDUCTOR 
 
The Employer has standardized the use of conductor in various voltage level. ACSR WOLF 
Conductor shall be used for 66kV voltage level, ACSR PANTHER Conductor shall be used 
for 132kV voltage level and ACSR ZEBRA Conductor shall be used for 220kV voltage level. 
  
3.1   

 
a) ACSR WOLF Conductor  

      
 1.  Conductor  Code Name   : 'Wolf’ ACSR 
 
 2.  IS applicable                  :  IS-398 (part-II)-1996   

 
3.  Wire diameter   

      Aluminium                      :  30/ 2.59mm.   
        Steel                          :  7/ 2.59 mm.   
  
 4. Requirement of Grease (Yes / No)  : No 
 
3.2 ACSR PANTHER Conductor  

     
 1. Conductor Code Name   : 'Panther’ ACSR 
 
 2.  IS applicable                  :  IS-398 (part-II)-1996   

 
3.  Wire diameter   

      Aluminium                      :  30/3.00 mm.   
        Steel                          :  7/3.00 mm.   
  
 4. Requirement of Grease (Yes / No)  : No 
 
 
3.3 ACSR ZEBRA Conductor  

     
 1. Conductor Code Name   : ‘ZEBRA’ ACSR 
 
 2.  IS applicable                  :  IS-398 (part-II)-1996   

 
3.  Wire diameter   

      Aluminium                      :  54/3.18 mm.   
        Steel                          :  7/3.18 mm.   
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 4. Requirement of Grease (Yes / No)  : No 
 
 
4.0 Optical Ground Wire (OPGW) 
 

I. Mechanical Properties (As per tower design): 
 

a) For 66 / 132 kV 
 
 Overall Diameter    : <11.85mm 

Weight   : <0.426 kg/m 
Breaking Load     : >5600 kg  
Short time current rating(1 sec)  : ≥ 6.32 kA  
Modulus of Elasticity  : 12674 kg /sq.mm 
Cross Sectional Area  :  74 sq.mm 
Coefficient of Linear Expansion (/oC) : 14.3 x 10-6   
 

 
b) For 220 kV 

  
Overall Diameter    : <16.75mm 
Weight      : <0.595 kg/m 
Breaking Load     : >8005 kg 
Short time current rating(1 sec)  : ≥ 16 kA  
Modulus of Elasticity  : 8,588 kg /sq.mm 
Cross Sectional Area  :  159 sq.mm 
Coefficient of Linear Expansion   : 18.7 x 10-6   
 
 
II. Fibre Details  

 
 Type of fibre   : Monomode 
 Number of cores  : 24 nos. 
 Number of tubes  : 3 Nos. 
 Wave band optimised  : 1310 nm  
 Mode field diameter  : 9.5 Pmtr + 10% 
 Cladding diameter  : 125 Pmtr + 2.4%     
 Non-Concentricity   : < 1Pmtr at 1300 nm  
 Core/cladding  
 Non-circularity of cladding : < 2.5Pmtr  
 Cut-off wavelength  : 1285 nm 
 Total dispersion  : 3.5 ps/nm-km 
 Attenuation at 1300 nm : < 1.0 dB/km 
 Attenuation at 1500 nm : < 0.5 dB/km  
 Moisture Proof  : Required 
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4.1 OPGW Hardware 
 
4.1.1  Suspension Clamps 
                 

 i)       Type                                    Preformed Armour Grip Suspension  
Clamps 

 
  ii)      Material for Armour rods Aluminium Alloy 
 
                 iii)     Slip strength        Not less than 12 kN and not more  

than 17 kN  
 
                  iv)     Minimum failing load          25 kN 

                           
 
                  v)      Galvanization             Electrogalvanised  
                 spring washers 
 
                 vi)      Other ferrous parts       Hot-dip galvanised 
 
 
 
4.1.2  Dead End Assembly  
 
                 i)       Type                    Bolted type / helical preformed type 
 
                 ii)      Material 
 
                         a)  Body                  Forged steel 
 
                         b)  Bolts & Nuts          Galvanised steel 
 

iii)      Minimum slip strength    Not less than 0.95 times the OPGW 
   rated tensile strength  

 
  iv)       Galvanisation 
                         a)   Spring washers        Electrogalvanised 
 

                        b)   Other ferrous parts        Hot-dip galvanised 
                             
 
4.1.3  Grounding Wire for Clamps 
 
                 i)       Material                  All Aluminium/Aluminium Alloy  

Conductor 
                 ii)      Wire diameter    Equivalent size of OPGW 
                iii)      Length                    1500mm Long 
 
                 iv)      Connecting lugs           One  for  12mm  dia  bolt  and 

                        suitable for              other for 16mm dia bolt  
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4.1.4  Structural Attachment Clamp Assemblies 
 

No. of Grooves                :        2 (One on either side of connecting     bolts  
and suitable for locating OPGW on inside of 
the tower).  

 
 Galvanising     
 
 a) Spring washers  : Electrogalvanised 
 b) Other ferrous parts  : Hot dip Galvanised 
 
 
4.1.5 Vibration Dampers 
             
                 i)       Type                      4R Stockbridge 
                 ii)      Material 
                      a)   Clamp                Aluminium alloy 
                         b)   Messenger cable       High  strength  Galvanised steel or  

stainless steel with a minimum strength  
not  less than 135 kg/sq mm. 

 
                         c)   Weights              Hot dip galvanised mild steel/ 
                                                   Cast iron. 
 
  iii)     Galvanisation 
                        
                         Spring washers            Electrogalvanised    as    per 
                                                   IS:1573-1970 
 
                         Other ferrous parts       Hot-dip galvanised 
 
                         Castings                  As per BS:729-1961 
 
                         Wires                     As per IS:4826-1968 
 
                         Bolts & Nuts              As per IS:5358-1969 
 
                iv)      Maximum permissible      +/-150 micro strains  
                         dynamic strain on 
                         the groundwire with 
                         the damper. 
 

v) Minimum no. of cycles  Ten Million 
for fatigue performance 

 
vi) Amplitude for fatigue test  25/f, where f is the highest resonant 

frequency in Hz  
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4.1.6 Shield Wire Joint Boxes 
 

1. Sturdy, all-weather proof units 
 
2. Complete with all necessary hardware to retain, terminate, protect and splice 

the fibres. 
 
3. Suitable clamps for fixing to the tower without drilling holes in tower structure. 

 
 
5.0 Long Rod Polymer Insulators 
 
  
Sl. No. Description Unit Requirement 

 

1  Insulator type  Long rod polymer insulator 

2  Size & designation of ball & socket 
assembly mm 20 

3  Core diameter mm 20 ±0.5 
4  Nominal length (Section length) mm 2175 ±50 
5  Dry Arcing distance mm 1933 
6  Shed Profile  Aerodynamic  

7  Shed profile (Regular or 
alternating)  Alternate 

8  Shed diameter – Big/small mm 139/108, tolerance as per IEC 
9  Minimum creepage distance mm 7595, No negative tolerance 
10  Guaranteed mechanical strength kN 120 
11  Routine mechanical load kN 60 
12  Rated system Voltage kV 220 
13  Highest system voltage kV 245 
14  Rated frequency Hz 50 
15  Insulator material:   

 

a. FRP Rod  ECR Grade Boron Free 
b. Shed with % contents of 

silicone  30% 

c. Housing  Silicone Rubber 
d. End Fittings - Ball Ball Gr. EN8 D-Forged 
e. End Fittings - Socket Socket SG Iron - Cast 
f. Grading Rings  Aluminium Alloy 

16  Minimum thickness of sheath 
covering over the core mm 3 

17  Power frequency withstand voltage 
(Wet/Dry) kVrms 460/480 

18  Impulse withstand voltage (Dry)   
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 a. Positive kV(peak) 1050 
b. Negative kV(peak) 1050 

19  Galvanizing – Minimum mass of 
zinc coating gms/sq.mt 620 

20  Packing  Corrugate tube 

21  Applicable standard for 
manufacture and testing  As per IEC 61109 
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ANNEX A 

 
LIST OF APPROVED MAKES 

A. Steel (*) 
 

1. M/s Steel authority of India (SAIL) 
2. M/s TISCO, Jamshedpur 
3. M/s State Trading Corporation of Bhutan 
4. Authorized Dealers in Bhutan 

 
 (*) The Employer will monitor purchases of structural steel and reinforcement steel 
bars and hence Contractor shall inform the Employer prior to purchase of steel. 

 
B. Cement 

    
                  Cement shall be from manufacturers in Bhutan. 
 
 
(NOTE: Employer may accept other makes at his discretion, if at the time of BID, the 
bidder seeks the approval of the same with all relevant documents of successful adoption of 
the same elsewhere to the satisfaction of the Employer) 
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ANNEX B 
 

LIST OF STANDARDS & CODES RELATED TO TRANSMISSION LINE 
 
The list of Standards and Codes given below as amended upto date shall be applicable for 
materials, process of manufacture, design, testing and erection of power transmission line, 
unless otherwise mentioned in the Specifications. 
 
1.0 TOWER & TOWER ACCESSORIES 
 
Sl.# IS Standards Title 
1 IS 2-1960 Rules for rounding off numerical values 
2 IS 209-1979 Specification for Zinc 
3 IS 278-1978 Specification for Galvanised steel barbed wire for fencing 
4 IS 432-1982 Mild steel & Medium tensile steel bars & hard drawn steel wire 

for concrete Reinforcement 
5 IS 456-1978 Code of practice for plain & Reinforced concrete 
6 IS 802  

(Part-1) 
Code of practice for use of structural steel in overhead 
transmission line Towers : Material, Loads and permissible 
stresses 

 Section-1-1995 Materials & Loads 
 Section-2-1992 Permissible stress 
7 IS 802  

(Part II) 
Latest Edition 

Code of practice for use of structural steel in overhead 
transmission line : Fabrication, galvanising, inspection and 
packing 

8 IS 802-(Part-III) 
Latest Edition 

Code of practice for use of structural steel in overhead 
transmission line : Testing 

9 IS 808-1976 Specification for hot rolled steel beams, channels & Angle 
sections 

 Part-V 
Part-VI 

Equal Leg angles 
Unequal Leg angles 

10 IS 1200-1974 Method of measurement of Building and civil works 
11 IS 1367-1967 Technical supply conditions for threaded fasteners 
12 IS 1573-1986 Specification for Electroplated coatings for zinc on iron and steel 
13 IS 1893-1975 Criteria for earthquake resistant design of structures 
14 IS 2016-1967 Specification for Plain washers 
15 IS 2062-1992 Specification for steel for general purpose 
16 IS 2551-1982 Danger Notice plates 
17 IS 2629-1966 Recommended practice for hot dip galvanising of iron and steel 
18 IS 2633-1972 Method of testing uniformity of coating on zinc coated articles 
19 IS 3063-1972 Specification for Single coil rectangular section spring washers 

for bolts, nuts and screws 
20 IS 3757-1985 High strength structural bolts 
21 IS 4091-1979 Code of practice for design and construction of foundations for 

transmission line towers and poles 
22 IS 4759-1984 Specification for Hot dip zinc coating on structural steel and other 

allied products 
23 Is 5358-1969 Specification for Hot dip galvanised coating on fasteners 
24 Is 5613-1985 Code of practice for design, installation and maintenance of 
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Sl.# IS Standards Title 
(Part-2/Sec-1) overhead power Lines : Designs 

25 IS 5613-1985 
(Part-2/Sec-2) 

Code of practice for design, installation and maintenance of 
overhead power Lines : Installation and maintenance 

26 IS 6610-1972 Specification for Heavy washers for steel structures 
27 IS 6639-1972 Specification for Hexagonal bolts for steel structures 
28 IS 6745-1972 Specification for Methods for determination of weight of zinc 

coating of zinc coated iron and steel articles 
29 IS 7215-1974 Specification for Tolerance for Fabrication of steel structures 
30 IS 8500-1992 Specification for welded structural steel (Medium and High 

Strength Quantity) 
31 IS 10238-1982 Step bolts for steel structures 
32 IS 12427-1988 Transmission tower bolts 
33  Indian  Electricity Rules, 1956 
34 Publication 

No.19/N/700/19
63 

Regulation for electrical crossings for Railway tracks. 

 
 
2.0 ERECTION, TESTING & COMMISSINING 

 
Except where otherwise specified or implied the erection, testing and commissioning shall 
conform to the provisions of IS: 5613 (part 2 / Section-2) -1985 (as amended upto date). 

 
3.0 MATERIALS & PROCESSES USED IN EXECUTING THE WORK 

 
Sl.# IS Standards Title 
1 IS: 383-1970 Course and Fine Aggregates from Natural Sources for Concrete

  
2 IS:1200-( Part 

I)-1974 
Method of Measurement of Building and Civil Engineering 
Works: Earthwork 

3 IS:456-1978   Code of Practice for plain and Reinforcement Concrete 
4 IS:2502-1963   Code of Practice for Bending and Fixing of Bars for Concrete 

Reinforcement                          
5 IS:3043-1966  Code of Practice for Earthing 
6 IS:3764-1966  Safety Code for Excavation  Work                
7 IS:4081-1967  Safety Code for Blasting and Related Drilling Operation             
8 IS:4091-1967  Code of Practice for Design and Construction of Foundations 

for Transmission Line Towers and Poles 
9 IS:5613(Part2-

1985)  
 Code of Practice for Design Installation, and Maintenance of 
over head power lines              

10 IS: 269-1970 Specification for ordinary rapid hardening and low heat 
Portland cement 

11 IS: 383-1970 Specification for coarse and fine aggregate from natural sources 
for concrete 

 
Except where otherwise specified or implied, the concrete shall conform to the provisions of 
IS:456-2000. 
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4.0 CONDUCTORS 
 
Sl.# IS Standards Title International 

Standards 
1 IS:209-1979      Specification for Zinc           BS-3436-1961 
2 IS:398-1996   Specification for aluminium conductors for  

Overhead Transmission purposes   
  Part-II: Aluminium conductors 
galvanised      steel reinforced     
   

IEC-209-1966 
 
 
BS-215 
(Part-II) 1970 

3 IS:1521-1972     Method of Tensile Testing of Steel wire ISO/R89-1959 
4 IS:1778-1980     Reels and Drums for Bare Conductors BS-1559-1949 
5 IS:1841-1978     E.C.Grade Aluminium rod produced  

by rolling     
 

6 IS:2629-1966     Recommended practice for Hot Dip  
Galvanising of iron and steel   

 

7 IS:2633-1986     Method of testing uniformity of coating of 
zinc coated articles    

 

8 IS:4826-1968     Galvanised coatings on round steel wires 
      

ASTM A472-
729  
BS-443-1969 

9 IS:5484-1978     E.C.Grade Aluminium rod produced by  
continuous casting and rolling  

 

10 IS:6745-1972     Methods of determination of weight of zinc 
coating      

BS-443-1969 

11 IS:8263-1976     Method of radio-interference tests on 
 high voltage  installations 

IEC:437-1973 
 
NEMA:107-
1964 

 
5.0 OPTICAL GROUND WIRE(OPGW) 

 
Sl.# Indian 

Standard 
Title International 

Standards 
1  The International Telegraph and 

Telephone Consultative Committee 
(CCITT) Recommendations 

G.652 D 

2  International Electro technical vocabulary IEC:50-1975 
3  Optic Fibres  

Part 1: Generic specification 
IEC: 793-1 
 

4  Optic Fibre Cables  
Part-1: Generic specification 

IEC: 794 – 1 

5  Aluminium Alloy Redraw rods 
 

IEC: 104 – 1987 

6  Aluminium-clad steel wires for electrical 
purposes 

IEC: 1232-1993 
 

7  Fibre Optic Test 
Procedure Series 

EIA-RS-445 
EIA-RS-455 
(FOTP.S) 
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Sl.# Indian 
Standard 

Title International 
Standards 

8 IS: 2121 Specification for conductor and 
Earthwire Accessories for Overhead 
Power lines 

 

9  Standard construction of composite fibre 
optic Groundwire (OPGW) for use on 
electric utility power lines 

IEEE P1138-1990 

10 IS: 398 Standard conductor for overhead lines 
 

IEC:1089 – 1993 

 
6.0 INSULATOR & INSULATOR STRINGS & HARDWARE FITTINGS 

 
Sl.# IS Standards Title International 

Standards 
1 IS 209-1966      Specification for Zinc           BS:3436-1986   
2 IS 2071-1974     Method of high voltage  testing, general 

definitions   and test requirements:       
Part-I 1974      General definitions and  
                         test requirements   
 Part-II          Test Procedure  
 Part-III         Measuring devices.   
       

BS:137-1982  
(I & II)                         
IEC:274-1968                                                               
IEC:383-1993                                                          
(Parts I&II)    

3 IS 731-1974      Porcelain insulators for overhead power 
lines with a nominal voltage greater than  
 1000V                                        
      

IEC 383 -1993 
(Part I&II) 

4 IS:2121-1981     Specification for Conductors and 
earthwire accessories for overhead power 
lines   
  Part-I : Armour Rods, Binding Wires and   
               Tapes for Conductors   
  Part-II: Mid Span Joints and Repair    
               Sleeves for Conductor   

 

5 IS:2486          Specification for Insulator Fittings for 
overhead power lines with a nominal 
voltage greater than 1000V  
Part-I:1971  General requirements and 
                        Tests     
Part-II: 1974    Dimensional requirements       
Part-III: 1975   Locking Devices          
    

 
IEC:120-1984  
BS:3288-1979  
IEC:372-1984   

6 IS:2629-1985     Recommended practice for hot     dip 
galvanising of iron and steel   

 

7 IS:2633-1986     Method for testing of uniformity   of 
coating of zinc coated articles   

 

8 IS:3138-1966     Hexagonal bolts and nuts      ISO/R947                                                           
ISO/R272   

9 IS:3188-1980     Dimensions for disc insulators 
      

IEC:305-1978   
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Sl.# IS Standards Title International 
Standards 

10 IS:4218-1976     ISO metric screw threads ISO/R68-
1969,                                                      
R-26-1963,-
1969,                                                      
R965-1969 

11 IS:6745-1972     Determination of weight of zinc coating 
on zinc coated   iron and steel articles             
                        

BS:433-1969 
ISO:1460(E)  

12 IS:8263-1976 
 

Methods of RI test on HV insulators       IEC:437-1973 
NEMA 
PUBLICATIO
N 
NO.107/1964   
CISPR                              
                                             

13 IS:8269-1976     Methods for switching impulse test on HV 
insulators 

IEC:506-1975   

14  Thermal mechanical performance  test and 
mechanical performance  test on string 
insulator units 
Sampling rules                   
 

IEC:575   
 
 
IEC:591-1978   

15 IS:6639-1972   Hexagonal bolts for steel structures                     ISO/R272-
1968   

16  Ozone test on Elastomer          ASTM-D1171   
17 IS:406           Methods of Chemical Analysis of Slab 

zinc   
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ANNEX C 

SCHEDULE OF GUARANTEED TECHNICAL PARTICULARS (GTPs) 

The Bidder shall fill up the Schedules for Guaranteed Technical Particulars (GTPs) for all  
items under each Schedule. The GTPs should also be provided in the prescribed formats in 
SOFT COPY also. 

 

1.  GTP OF GALVANISED STEEL  
TOWERS(GENERAL) 

Bidder 

 Item No. 

Name and country of tower fabricator 1 

 2 (if any) 

Location of tower fabricating plants 1 

 2 (if any) 

Location of tower test facility  

Description Applicable Standard Make and country of 
origins 

 Structural steel High strength 
structural steel 

 

M
A

TE
R

IA
L 

Rolled shapes    

Plates    

Connection bolts & 
nuts 

   

Lock nuts    

U-bolts or shackles    

Step bolts & nuts    

Ladders    

Spring washers    

G
A

LV
A

N
IS

IN
G

 
TO

W
ER

 Standard  

 

Weight of zinc coating            
g/m2 

Thickness 6 mm and 
below 

Thickness over 6 mm 



Volume II / Section 4 (Part II) / Annex C - GTP/ Page 2 of 4 
 

average…..minimum
…… 

average…..minimum. 

B
O

LT
S,

N
U

TS
 A

N
D

 L
O

C
K

 N
U

T 
Standard  

Weight of zinc coating            
g/m2 

average…..minimum
…… 

average…..minimum. 

Method of coating for bolt � hot-dipped 

� other  (state)…………… 

Method  of coating for nuts 
and lock nuts 

� hot-dipped 

� other  (state)…………… 

Retapping of nuts after 
galvanized 

� yes 

� no 

SP
R

IN
G

 W
A

SH
ER

S 

Standard  

Method of coating � hot-dipped 

� other  (state)…………… 

Weight of zinc coating            
g/m2 

Thickness<4.76 mm 4.76mm<thickness<6.3
5mm 

 average…..minimu
m…… 

average…..minimum. 

D
ES

IG
N

 

D
ES

IG
N

 M
ET

H
O

D
 

� Three –dimensional indeterminate method : 

     Computer program 
………………………………………………………………………….. 

     Developed by 
………………………………………………………………………………. 

 

� Other method : 

    
…………………………………………………………………………………
……………. 

 

 

 



Volume II / Section 4 (Part II) / Annex C - GTP/ Page 3 of 4 
 

 

1. GTP OF GALVANISED STEEL   
TOWERS(TOWER WEIGHT) 

2. Indicate 66, 132 or 220kV : 

3. Indicate Single or Double Circuit Towers 

Bidder 

 

Item No. 

 

 

TOW
ER 
TYPE 

WEIGHTS IN KILOGRAMS 

 

BASIC 

BODY 

BODY EXTENSION SINGLE LEG EXTENSION  

3m 6m 9m 12m 15m 1.5
m 

3.0
m 

4.5
m 

6.0
m 

   

B 

 

             

 

 

C              

 

 

D              

 

 

SP              

 

 

SB              

 

 

SC              

 

SD              
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SSP              

 

              

 

TOTAL ESTIMATED 
WEIGHT TO BE 
SUPPLIED FOR THIS 
PROJECT  

          

Complete tower = Basic Body + Body Extension (if required) + 4 Leg Extensions (if required) 

THIS SCHEDULE IS NOT APPLICABLE, WHERE THE TOWER DESIGN IS NOT IN 
BIDDER’S SCOPE.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SECTION 5 
 

FORMS OF BID, APPENDIX TO BID, FORM FOR BID 
SECURITY & INTEGRITY PACT 
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Form of Bid 
 
Name of Contract :  
______________________________________________________________________ 
_____________________________________________________________________ 
 
To :  Bhutan Power Corporation Limited  
 Thimphu, Bhutan 
 
Gentlemen : 
 
1. Having examined the Conditions of Contract, Specification, Drawings, and Bill of 

Quantities and Addenda Nos. ________________ for the execution of the above-
named Works we, the undersigned, offer to execute and complete such Works and 
remedy any defects therein in conformity with the Conditions of Contract, 
Specification, Drawings, Bill of Quantities and Addenda for the sum of  
_________________________________________________________________ 

 (________________________________________________________________) 
 
 as specified in the Appendix to Bid or such other sums as may be ascertained in 

accordance with the said Conditions. 
 
2. In line with the requirements of the Bidding Documents, we enclose herewith the 

following Price Schedules, duly filled – in as per the proforma /schedules given in 
the Bidding Documents. 
 

3. We are aware that the schedules and the Bidding Documents do not generally give 
a full description of Plant & Equipment to be supplied and services to be performed 
under each item and we shall deem to have read the Technical Specifications and 
other sections of the Bidding Documents and reviewed the drawings to ascertain 
the full scope of the requirements included in each item prior to filling in the rates 
and prices in the Price Bid. We agree that the rates and the prices to be quoted in 
the Price Bid shall be deemed to include and account for the full scope as aforesaid, 
including overheads and profit. 
 

4. We declare and confirm that as mentioned in the Bidding Document, prices quoted 
by us in the Price Schedules shall be fixed and firm and shall not be subject to any 
Price Adjustment during the currency of the contract, except as otherwise stipulated 
in the Employer’s Bidding Document. 
 

5. We acknowledge that the Appendix to Bid forms part of our Bid. 
 
6. We undertake, if our Bid is accepted, to commence the Works as soon as is 

reasonably possible after the receipt of the Engineer's notice to commence, and to 
complete the whole of the Works comprised in the Contract within the time stated 
in the Appendix to Bid. 

 
7. We agree to abide by this Bid till ________, and it shall remain binding upon us 

and may be accepted at any time before the expiration of that period. 
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8. Unless and until a formal Agreement is prepared and executed this Bid, together 
with your written acceptance thereof, shall constitute a binding contract between 
us. 

 
9. We understand that you are not bound to accept the lowest or any bid you may 

receive. 
 
 Dated this _________ day of __ ____ 20____  
  
 Signature _______________________________________ in the capacity of 

____________ duly authorised to sign bids for and on behalf of 
_________________________________________________________________  

 
 Witness 
 
 ___________________________________________________________ 
 ___________________________________________________________ 
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Appendix to Bid 
 
Bidders shall duly sign, seal and submit the Appendix to Bid. 
 

Description Clause of 
Conditions 
of Contract 

Data 

Amount of Performance 
Security 
 

10.1 Ten (10) Percent of the Contract Price.  
 

Time for issue of the 
Notice to commence 
 

41.1  28 Days  

Time for Completion  43.1 18 (eighteen) months from the date of 
commencement of the work 
 

Amount of liquidated 
Damages  

47.1  0.1% (zero point one percent) of the 
Contract Price signed in the Contract 
Agreement Per day of delay 
 

Limit of liquidated 
Damages 

47.1 Ten (10) Percent of the Contract Price 
signed in the Contract Agreement 
  

Defects Liability Period 
 

49.1  365 days 

Minimum amount of 
Interim Payment 
Certificates 
 

60.4  Nu. 1.5  million 

Retention Money 60.7 10 (ten) Percent of Interim Payment 
Certificates. 
 

Advance Payment 60.9  Ten (10) Percent of the Contract Price 
signed in the Contract Agreement 
 

Quarterly amortization 
Quarterly Interim 
 

60.9 Ten (10) percent  
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SAMPLE 
 

INTEGRITY PACT  
 
 

1 General: 
 
Whereas, Shamsher Pradhan, General Manager, TCD representing the Bhutan Power 
Corporation Ltd. (BPC) , hereinafter referred to as the “Employer” on one part, and 
____________________________________________________________ representing 
______________________________________________________________________ 
as the other part hereby execute this agreement as follows: 
 
This agreement should be a part of the tender document, which shall be signed by both the 
parties at the time of purchase of bidding documents and submitted along with the tender 
document. This IP is applicable only to “large” scale works, goods and services, the 
threshold of which will be announced by the government from time to time. The signing 
of the IP shall not apply to framework contracting such as annual office supplies etc. 
 
2 Objectives: 
 
Whereas, the Employer and the Bidder agree to enter into this agreement, hereinafter 
referred to as IP, to avoid all forms of corruption or deceptive practice by following a 
system that is fair, transparent and free from any influence/unprejudiced dealings in the 
bidding process1 and contract administration2, with a view to:- 
 
2.1 Enabling the Employer to obtain the desired contract at a reasonable and 

competitive price in conformity to the defined specifications of the works, goods 
or services; and  

 
2.2 Enabling bidders to abstain from bribing or any corrupt practice in order to secure 

the contract by providing assurance to them that their competitors will also refrain 
from bribing and other corrupt practices 

 
3.  Scope 
 

The validity of this IP shall cover the bidding process and contract administration 
period. 

 
4. Commitments of the Employer: 
 
The Employer Commits itself to the following:- 
 
4.1 The Employer hereby undertakes that no official of the Employer, connected 

directly or indirectly with the contract, will demand, take a promise for or accept, 
directly or through intermediaries, any bribe, consideration, gift, reward, favor or 

 
1 Bidding process, for the purpose of this IP, shall mean the procedures covering tendering process starting 
from bid preparation, bid submission, bid processing, and bid evaluation. 
2 Contract Administration, for the purpose of this IP, shall mean contract award, contract implementation, 
un-authorized sub-contracting and contract handing/taking over. 
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any material or immaterial benefit or any other advantage from the Bidder, either 
for themselves or for any person, organization or third party related to the contract 
in exchange for an advantage in the bidding process and contract administration.  

 
4.2 The Employer further confirms that its officials has  not favored any prospective 

bidder in any form that could afford an undue advantage to that particular bidder 
in the bidding process and contract administration and will treat all Bidders alike.  

 
4.3 Officials of the Employer, who may have observed or noticed or have reasonable 

suspicion shall report to the head of the employing agency or an appropriate 
government office any violation or attempted violation of clauses 4.1 and 4.2. 

 
4.4 Following report on violation of clauses 4.1 and 4.2 by official (s), through any 

source, necessary disciplinary proceedings, or any other action as deemed fit, 
including criminal proceedings shall be initiated by the Employer and such a 
person shall be debarred from further dealings related to the bidding process and 
contract administration. 

 
5 Commitments of Bidders: 
 
 The Bidder commits himself/herself to take all measures necessary to prevent 

corrupt practices, unfair means and illegal activities during any stage of the bidding 
process and contract administration in order to secure the contract or in furtherance 
to secure it and in particular commits himself/herself to the following :- 

 
5.1 The Bidder shall not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favor, any material or immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the Employer, 
connected directly or indirectly with the bidding process and contract 
administration, or to any person, organization or third party related to the contract 
in exchange for any advantage in the bidding process and contract administration. 

 
5.2 The Bidder shall not collude with other parties interested in the contract to 

manipulate in whatsoever form or manner, the bidding process and contract 
administration. 

 
5.3 If the bidder(s) have observed or noticed or have reasonable suspicion that the 

provisions of the IP have been violated by the procuring agency or other bidders, 
the bidder shall report such violations to the head of the procuring agency. 

 
6 Sanctions for Violation: 
 
The breach of any of the aforesaid provisions shall result in administrative charges or penal 
actions as per the relevant rules and laws.  
 
6.1 The breach of the IP or commission of any offence (forgery, providing false 

information, mis-representation, providing false/fake documents, bid rigging, bid 
steering or coercion) by the Bidder, or any one employed by him, or acting on 
his/her behalf (whether with or without the knowledge of the Bidder), shall be dealt 
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with as per the terms and conditions of the contract and other provisions of the 
relevant laws including Debarment Rules. 

  
6.2 The breach of the IP or commission of any offence by the officials of the procuring 

agency shall be dealt with as per rules and laws of the land in vogue. 
 
7. Monitoring and Administration: 
 
7.1 The respective procuring agency shall be responsible for administration and 

monitoring of the IP as per the relevant laws.  
 
7.2 The bidder shall have the right to appeal as per the arbitration mechanism contained 

in the relevant rules. 
 
We, hereby declare that we have read and understood the clauses of this agreement and 
shall abide by it.  
 
The parties hereby sign this Integrity Pact at ___________________________________ 
on _________________________.  
 
 
 
 
 
 
 
 
 
 
 
 
             
CID: 11213005411      CID:  
 
 
 
 
 
 
Witness: ________________________           Witness: ______________________ 
 
 
 
 
CID:       CID: _________  
 

  

Affix 
Legal 
Stamp 

Affix 
Legal 
Stamp 
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FORM OF POWER OF ATTORNEY FOR JOINT VENTURE (IF APPLICABLE) 
 

(On Non-judicial Stamp Paper of Appropriate value, if required as per laws of the 
country of the bidder, to be Purchased in the Name of Joint Venture) 

 
KNOW ALL MEN BY THESE PRESENTS THAT WE, the  Partners  whose  details  are  
given hereunder ................................................................................. have formed a Joint 
Venture under the  laws of  ............................................(*)/intend to form a Joint 
Venture(*) [(*) delete whichever is not applicable] and having our Registered 
Office(s)/Head Office(s)  at ............................................... (hereinafter called the 'Joint 
Venture' which expression shall unless repugnant to the context or meaning thereof, 
include its successors, administrators and assigns) acting through M/s 
................................................................................. being the Partner in-charge do hereby 
constitute, nominate and appoint M/s................................................... a Company 
incorporated under the laws of .............................…………………….... and having its 
Registered/Head Office at ........................................... as our duly constituted lawful 
Attorney (hereinafter called "Attorney" or "Authorised Representative" or "Partner In-
charge") to exercise all or any of the powers for and on behalf of the Joint Venture in 
regard to Specification No............................ Package ............................ the bids for which 
have been invited by Bhutan Power Corporation Ltd. (hereinafter called the 'Employer') 
to undertake the following acts : 
 
i)   To sign and submit proposal and participate in the aforesaid Bid Specification of 

the Employer on behalf of the "Joint Venture". 
ii)   To negotiate with the Employer the terms and conditions for award of the Contract 

pursuant to the aforesaid Bid and to sign the Contract with the Employer for and 
on behalf of the "Joint Venture". 

iii)  To do any other act or submit any document related to the above.  
iv) To receive, accept and execute the Contract for and on behalf of the "Joint 

Venture". 
 
For the above purpose, the person(s) authorized by the Partner In-charge shall be the 
person(s) authorized to act on behalf of the “Joint Venture” as per the Power of Attorney 
given to him/her/them by the Partner In-Charge. 
 
It is clearly understood that all the partners of the joint venture shall be liable jointly and 
severally for the execution of the Contract in accordance with the Contract terms and the 
Partner In-charge (Lead Partner) shall ensure performance of the Contract(s) and if one or 
more Partner fail to perform their respective portions of the Contract(s), the same shall be 
deemed to be a default by all the Partners. 
 
It is expressly understood that this Power of Attorney shall remain valid, binding and 
irrevocable till completion of the Defect Liability Period in terms of the Contract. 
 
The Joint Venture hereby agrees and undertakes to ratify and confirm all the whatsoever 
the said Attorney/Authorised Representatives/Partner in-charge quotes in the bid, 
negotiates and signs the Contract with the Employer and/or proposes to act on behalf of 
the Joint Venture by virtue of this Power of Attorney and the same shall bind the Joint 
Venture as if done by itself. 
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IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have 
executed these presents on this  ...........  day of  …………........... under the Common 
Seal(s) of their Companies. 
 

        for and on behalf of the  
        Partners of Joint Venture 

        
 ............................................. 

        
 ............................................. 

The Common Seal of the above Partners of the Joint Venture : 
  
The Common Seal has been affixed there unto in the presence of : 
 
WITNESS 
 
1.    Signature...................................................... 
 
 Name ............................................…........... 
 
 Designation ...................................….......... 
 
 Occupation ......................................…........ 
 
2.    Signature.................................................…. 
 
 Name ..................................................…..... 
 
 Designation ........................................….... 
 
 Occupation ...............….............................. 
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FORM OF UNDERTAKING BY THE JOINT VENTURE PARTNERS 
 
(On Non-Judicial Stamp Paper of Appropriate Value, if required as per laws of the 

country of the bidder, to be Purchased in the Name of Joint Venture) 
 

THIS JOINT DEED OF UNDERTAKING executed on this ………. day of ………..  Two  
Thousand and ………....... by ……. a company incorporated   under   the laws of   
…………… and   having its Registered Office at ........................ (hereinafter called the 
"Party No.1" which expression shall include its successors, executors and permitted 
assigns) and M/s…………… a company incorporated under the laws of ……………… 
and having its Registered Office at …………… (hereinafter called the "Party No.2" which 
expression shall include its successors, executors and permitted assigns ) and 
M/s…………………. a Company incorporated under the laws of ………………..  and 
having its Registered Office at ……………. (hereinafter called the "Party No.3" which 
expression shall include its successors, executors and permitted assigns) for the purpose 
of making a bid and entering into a contract [hereinafter called the "Contract" (in case of 
award)] against the Specification No…………. for  _______________ (Package) 
____________ associated with _______________________ of Bhutan Power 
Corporation Ltd. (hereinafter called the 'Employer'). 
 
WHEREAS the Party No.1, Party No.2 and Party No.3 have entered into an Agreement 
dated ................ 
 
AND WHEREAS the Employer invited bids as per the above mentioned Specification for 
the design, manufacture, Supply of Equipment Materials stipulated in the bidding 
documents under _______________ (Package) ____________ associated with 
_______________________. 
 
AND WHEREAS Clause 4.1, Section-ITB and ‘Qualification Requirement of the Bidder’, 
Evaluation and Qualification Criteria forming part of the bidding documents, inter-alia, 
stipulates that an Undertaking of two or more qualified partners, meeting the requirements 
of ‘Qualification Requirement of the Bidder’, Evaluation and Qualification Criteria, as 
applicable may bid, provided, the Joint Venture fulfills all other requirements under Clause 
4.2 of ITB and ‘Qualification Requirement of the Bidder’, Evaluation and Qualification 
Criteria and in such a case, the Letter of Bid (Bid Form) shall be signed by the Partner –In 
Charge so as to legally bind all the Partners of the Joint Venture, who will be jointly and 
severally liable to perform the Contract and all obligations hereunder. 
 
The above clause further states that this Undertaking shall be attached to the bid and the 
Contract performance guarantee will be as per the format enclosed with the bidding 
document without any restrictions or liability for either party. 
 
AND WHEREAS the bid is being submitted to the Employer vide proposal No…….. dated 
…... by Party No.1 based on this Undertaking between all the parties; under these presents 
and the bid in accordance with the requirements of Clause 4.1, Section-ITB and 
‘Qualification Requirement of the Bidder’, Evaluation and Qualification Criteria, has been 
signed by all the parties. 
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NOW THIS UNDERTAKING WITNESSETH AS UNDER: 
 
In consideration of the above premises and agreements all the parties of this Deed of 
Undertaking do hereby declare and undertake: 
 
1. In requirement of the award of the Contract by the Employer to the Joint Venture 

Partners, we, the Parties do hereby undertake that  M/s……… the Party No.1, shall 
act as Lead Partner and further declare and confirm that we the parties to the Joint 
Venture shall jointly and severally be bound unto the Employer for the successful 
performance of the Contract and shall be fully responsible for the design, 
manufacture, Supply, and successful performance of the equipment in accordance 
with the Contract: 

2. In case of any breach or default of the said Contract by any of the parties to the 
Joint Venture, the party(s) do hereby undertake to be fully responsible for the 
successful performance of the Contract and to carry out all the obligations and 
responsibilities under the Contract in accordance with the requirements of the 
Contract. 

3.  Further, if the Employer suffers any loss or damage on account of any breach in 
the Contract or any shortfall in the performance of the equipment in meeting the 
performances guaranteed as per the specification in terms of the Contract, the 
Party(s) of these presents undertake to promptly make good such loss or damages 
caused to the Employer, on its demand without any demur. It shall not be necessary 
or obligatory for the Employer to proceed against Lead Partner to these presents 
before proceeding against or dealing with the other Party(s), the Employer can 
proceed against any of the parties who shall be jointly and severally liable for the 
performance and all other liabilities/obligations under the Contract to the 
Employer. 

4.  The financial liability of the Parties of this Deed of Undertaking to the Employer, 
with respect to any of the claims rising out of the performance or non-performance 
of the obligations set forth in this Deed of Undertaking, read in conjunction with 
the relevant conditions of the Contract shall, however not be limited in any way so 
as to restrict or limit the liabilities or obligations of any of the Parties of this Deed 
of Undertaking. 

5.  It is expressly understood and agreed between the Parties to this Undertaking that 
the responsibilities and obligations of each of the Parties shall be as delineated in 
Appendix – I (to be suitably appended by the Parties along with this undertaking 
in its bid). It is further undertaken by the parties that the above sharing of 
responsibilities and obligations shall not in any way be a limitation of joint and 
several responsibilities of the Parties under the Contract.  

6.   It is also understood that this Undertaking is provided for the purposes of 
undertaking joint and several liabilities of the partners to the Joint Venture for 
submission of the bid and performance of the Contract if awarded and that this 
Undertaking shall not be deemed to give rise to any additional liabilities or 
obligations, in any manner or any law, on any of the Parties to this Undertaking or 
on the Joint Venture, other than the express provisions of the Contract.  

7.    This Undertaking shall be construed and interpreted in accordance with the 
provisions of the Contract. 

8.     In case of an award of a Contract, we the parties to this Deed of Undertaking do 
hereby agree that we shall be jointly and severally responsible for furnishing a 
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Contract performance security from a bank in favour of the Employer in the 
currency/currencies of the Contract. 

9.    It is further agreed that this Deed of Undertaking shall be irrevocable and shall 
form an integral part of the bid and shall continue to be enforceable till the 
Employer discharges the same or upon the completion of the Contract in 
accordance with its provisions, whichever is earlier. It shall be effective from the 
date first mentioned above for all purposes and intents. 

 
IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their 
authorised representatives executed these presents and affixed Common Seals of their 
companies, on the day, month and year first mentioned above. 
 
 
Common Seal of ………………………. 
has been affixed in my/ our  
presence pursuant to Board of  
Director’s Resolution dated ……………. 
 
Name ………………………………….. 
 
Designation ……………………………. 
 
Signature ………………………………. 
 
WITNESS : 
 
I. …………………………………… 
 
II. …………………………………… 
 

For Lead Partner (Party No.-1) 
For and on behalf of M/s 
…………………..  
 
 
 
 
 
(Signature of the authorized 
representative) 

Common Seal of ………………………. 
has been affixed in my/ our  
presence pursuant to Board of  
Director’s Resolution dated ……………. 
 
Name ………………………………….. 
 
Designation ……………………………. 
 
Signature ………………………………. 
 
WITNESS : 
 
I. …………………………………… 
 
II. …………………………………… 
 

For Party No.-2 
For and on behalf of 
M/s………………….. 
 
 
(Signature of the authorized 
 representative) 

Common Seal of ………………………. 
has been affixed in my/ our  
presence pursuant to Board of  

For Party No.-3 
For and on behalf of M/s. 
…………………..  
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Director’s Resolution dated ……………. 
 
Name ………………………………….. 
 
Designation ……………………………. 
 
Signature ………………………………. 
 
WITNESS : 
 
I. …………………………………… 
 
II. …………………………………… 
 

 
 
 
 
 
(Signature of the authorized 
representative) 

 



 

 

SECTION 6 
 

SAMPLE FORM OF AGREEMENT 



Contract No.  ________________________________ Page 1 of 3 
 

 
Volume I / Section 6 / Page 1 of 3 

 

SECTION 6 
 

SAMPLE FORM OF AGREEMENT 
 

(Bidder should not complete this Form of Agreement at this time) 
  

BHUTAN POWER CORPORATION LIMITED 
THIMPHU : BHUTAN 

 
CONTRACT AGREEMENT FOR ____________________________________________ 
___________________________________________________________________________
___________________________________________________________________________ 

 
 

(CONTRACT NO.______________________________________) 
 
 
This Agreement made this __________ day of _______ 20____  between Bhutan Power 
Corporation Ltd. (BPC) having its headquarters at Thimphu, Bhutan (hereinafter called "the 
Employer" or “BPC”) on the one part and ________________________________ having its 
registered office at ________________________________________________ and 
(hereinafter called "the Contractor") on the other part. 
 
Whereas the Employer is desirous that certain Works should be executed by the Contractor, 
viz. _____________________________________________________________________ 
and has accepted a Bid by the Contractor for the execution and completion of such Works and 
the remedying of any defects therein. 
 
Now this Agreement witnesseth as follows: 
 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to.  
 
2. All documents forming part of the Contract (and all parts thereof) are intended to be 

correlative, complementary and mutually explanatory. The Contract shall be read as a 
whole. The following documents in the following order shall be deemed to form and be 
read and construed as part of this Agreement viz: 

 
(a) This Agreement; 
(b) The Integrity Pact; 
(c) The Letter of Acceptance; 
(d) Priced Bill of Quantities;  
(e) The said Bid along with the clarifications and correspondence from the date of Bid 

Opening to signing of Contract; 
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(f) The Conditions of Contract (Part II – Conditions of Particular Application) along with 
Appendix to Bid; 

(g) The Conditions of Contract (Part I – General Conditions of Contract); 
(h) The Instruction to Bidders; 
(i) The Technical Specifications and the Scope of Works as indicated in BPC’s bid 

document read along with all amendments thereof; 
(j) The Schedules of Supplementary Information as submitted by the Contractor along 

with the Bid read in conjunction with clarifications and correspondence till the signing 
of the Agreement; 

(k) Standards and Quality Requirements; and 
(l) Any other document forming Part of the Contract. 

 
3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all respects 
with the provisions of the Contract. 

  
4. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein the Contract Price 
or such other sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. The total contract price shall be 
_________________________________________________ . 
 

5. For the purpose of this Agreement, all the correspondence shall be in the form of a letter 
or facsimile.  Correspondence to either party shall be addressed as below unless 
subsequently modified by either party in writing: 
 
Employer’s Address 
 
  

 
 
 

 
Contractor’s Address 
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IN WITNESS WHEREOF, the parties hereto have caused this agreement to be signed in 
their respective names on the date written. 
 

SIGNED, SEALED AND DELIVERED 
 
 

Binding Signature of Employer Binding Signature of Contractor 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

  
Signed in the presence of  

  

Witness of Employer’s Signature Witness of Contractor’s Signature 
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SECTION 7  -  SAMPLE FORMS OF SECURITIES 

 
Samples of acceptable forms of guarantee are annexed. Bidders should not complete the 
forms at this time.  Only the successful bidder will be required to provide guarantee(s) in 
accordance with the samples, or in a similar acceptable to the Employer. 
 
 
 

a) Performance Bank Guarantee 
 

b) Bank Guarantee for Advance Payment 
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PERFORMANCE  BANK  GUARANTEE 
 
 
To   : _______________________________________(name of Employer) 
 _______________________________________(address of Employer)

  
 
WHEREAS _______________________________________ [name and address of 
Contractor] (hereinafter called "the Contractor") has undertaken, in pursuance of Contract 
No. __________ dated _____________________ to execute the complete works related 
to --------------------------------------(hereinafter called "the Contract"); 
 
 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein 
as security for compliance with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
NOW THEREFORE  we hereby affirm that we are the Guarantor and responsible to you, 
on behalf of the Contractor, up to a total of ___________________ (amount of Guarantee) 
_________________________________________ [in words], such sum being payable in 
the currency in which the Contract Price is payable, and we undertake to pay you, upon 
your first written demand and without cavil or argument, any sum or sums within the limits 
of ____________ [amount of Guarantee] as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
 
This guarantee shall be valid until the date as per the terms and conditions. 
 
 

SIGNATURE AND SEAL OF THE GUARANTOR _________________________ 
NAME OF BANK _________________________ 

ADDRESS 
DATE 

_________________________ 
_________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 
 
 
To  : ________________________________(name of the Employer) 
 ________________________________(address of the Employer) 
 ________________________________(name of the Contract) 
 
 
Gentlemen  : 
 
 
 In accordance with the provisions of the Conditions of Contract, Article IV 
sub-clause 2 ("Advance Payment") of the above mentioned Contract, 
__________________ [name and Address of Contractor] (hereinafter called "the 
Contractor") shall deposit with the_____________(name of Employer), a bank guarantee 
to guarantee his proper and faithful performance under the said Clause of the Contract in 
an amount of ________________________________________ [amount of Guarantee] 
_________________________________ [in words]. 
 
 
 We, the ____________________________ [bank or financial institution], 
as instructed by the Contractor, agree unconditionally and irrevocably to guarantee as 
primary obligator and not as Surety merely, the payment to___________(name of 
Employer), on his first demand without whatsoever right of objection on our part and 
without his first claim to the Contractor, in the amount not exceeding 
___________________________________________ [amount of Guarantee] 
__________________________________ [in words]. 
 
 
 We further agree that no change or addition to or other modification of the 
terms of the Contract or of Works to be performed thereunder or of any of the Contract 
documents which may be made between, _____________________(name of Employer), 
and the Contractor, shall in any way release us from any liability under this guarantee, and 
we hereby waive notice of any such change, addition or modification. 
 
 This guarantee shall remain valid and in full effect from the date of the 
advance payment under the Contract until____________________(name of Employer), 
receives full repayment of the same amount from the Contractor. 
 
 
 

Yours truly : ________________________________ 
SIGNATURE AND SEAL : ________________________________ 

Name of Bank/ Financial Institution : ________________________________ 
Address : 

Date : 
________________________________ 
________________________________ 
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SECTION 8 - SCHEDULES OF SUPPLEMENTARY INFORMATION 
 

TABLE OF SCHEDULES 
 

 
 SCHEDULE 8-1 - TENDER INFORMATION 
 
 Schedule 8-1-1 - Addendum Receipt 
 Schedule 8-1-2 - Deviations from and Exceptions to Tender Document 
 Schedule 8-1-3 - Proposed Subcontractors 
 Schedule 8-1-4 - Contractor’s Key Personnel 
 Schedule 8-1-5 - Site Establishment 
  
 
 SCHEDULE 8-2 - NAME AND PLACE OF MANUFACTURE TESTING AND 

INSPECTION 
 
 SCHEDULE 8-3 - TENDERER’S EXPEREINCE 
 
 SCHEDULE 8-4 - QUALIFICATION REQUIREMENT OF TENDERER’S EXPERIENCE 
 
 SCHEDULE 8-5 - STATUS OF CONTRACTS IN PROGRESS 
 
 SCHEDULE 8-6 - FINANCIAL STATUS OF TENDERER 
 
 SCHEDULE 8-7 - STANDARDS 
 
 SCHEDULE 8-8 - WORK SCHEDULE 
 
 SCHEDULE 8-9 -  SCHEDULE OF PLANT & MACHINERY AVAILABLE 
 
 SCHEDULE 8-10  –    CURRENT/PENDING LITIGATION 
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Schedule: 8-1-1 
 

ADDENDUM RECEIPT 
 
 
Tenderers shall acknowledge receipt of each addendum by listing hereunder each Addendum received.   
 
 
 
Receipt of the following addenda is acknowledged. 
 
Addendum numbered ___________________ dated _________ 
  ___________________dated _________ 
  ___________________dated _________ 
  ___________________dated _________ 
  ___________________dated_________ 
  ___________________dated_________ 
 
       
                  
Place : Signature  of Bidder: 

Date : Name of the Bidder : 

 Seal of the Company : 
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Schedule -8-1-2 

(TO BE FILLED IN AND SIGNED BY THE TENDERER ) 

SCHEDULE OF DEVIATION 
 

We/I have carefully gone through the Technical Specification and General Conditions of contract  
and  have satisfied ourselves/myself and hereby conform that our / my offer strictly conforms to the 
requirements of the Technical Specification and General Conditions of contract except for the 
deviations which are given below: 
 
  

Section Chapter Clause No.  Page 
No. 

Statement of  Deviation/Variation 

 
 
 
 
 
 
 
 
 
 

    

 
 

Place : Signature  of Bidder: 

Date : Name of the Bidder : 

 Seal of the Company : 
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Schedule:8-1-3 
 

PROPOSED SUBCONTRACTORS 
 

 
Tenderers shall be submit a list of all Sub-Contractor’s they propose to employ together with a brief 

description of the Plant of Works they propose to sublet based on the qualifying criteria  as mentioned 

in this tender document. 

 
Details of Equipment Proposed Sub-Contractor 

  
 

 
 
 
 
 
 

 
 

            Place : Signature  of Bidder: 

            Date : Name of the Bidder : 

 Seal of the Company : 
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Schedule :8-1-4 

 
(TO BE FILLED IN AND SIGNED BY THE TENDERER) 

SCHEDULE OF TECHNICAL PERSONNEL OF TENDERER 

Sl  
No 

Description  Name Length of Service in 
firm 

Qualification Status Professional 
Experience and 
details of work 
carried out 

     Remarks 

 
 
 
 
 
 
 

      

    
                   
                        Place : Signature  of Bidder: 

                       Date : Name of the Bidder : 

 Seal of the Company : 
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Schedule:8-1-5 
SITE ESTABLISHMENT 

 
The Tenderer shall submit the estimated number and classification of all workmen and staff expected 
to be employed on site for erection and commissioning purposes. 
 
This data shall be broken down into skilled and unskilled workmen by trade, erection engineers and 
technicians, administration project management, clerical and other staff, operating and commissioning 
engineers, technicians and others, for each month from commencement of operations. 
 
Further, the Tenderer should indicate: 
 

(a) Average working week Hrs  
 

(b) Number of days worked per 
week 

Days  

(c) Number of shifts per day   
 

(d) Number of hours per shift hrs  
 

 
 
 
Place : Signature  of Bidder: 

Date : Name of the Bidder : 

 Seal of the Company : 
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Schedule 8-2 
 
 

NAME AND PLACE OF MANUFACTURE, TESTING AND INSPECTION 
 
 
Tenderers shall complete the following for each item or group of items to be supplied under the 
Contract. 
 
 

Item/Group of 
Items 

Name of Manufacturer and Place 
of Manufacture 

(Town/City, Country) 

Place of Testing and Inspection 
(Town/City, Country) 

   
 
 
 
 
 
 

 
 
 

Place : Signature  of Bidder: 

Date : Name of the Bidder : 

 Seal of the Company : 
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Schedule-8.3 
 

TENDERER’S EXPEREINCE 
 

Tenderers shall state below the relevant project experience in the supply and maintenance and that of 
their sub-contractors of items or group 
 of items to be supplied under the Contract.  
 
 

Item/Group of Items Details of Tenderer’s Experience Details of Sub-Contractor’s 
Experience 

 
 
 
 
 
 
 
 
 
 

  

 
Place : Signature  of Bidder: 

Date : Name of the Bidder : 

 Seal of the Company : 
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Schedule-8.4 
 

QUALIFICATION REQUIREMENT OF TENDERER’S EXPERIENCE 
 
Tenderer shall furnish this information for such Works/ supplies which have been carried out during 
last ten (10) years and which are under successful operation for at least one year as on date of bid 
opening. The information in respect of Joint Venture Partner, if any, shall also be furnished. Supporting 
documents shall be enclosed in respect of a minimum quantum of works as per Qualification Criteria 
given in Section 1 of this tender document. 
 

A. DETAILS OF PROJECTS  (OF SIMILAR NATURE  & COMPLEXITY  OF 
SUBJECT PROJECT) 

 EXECTED DURING THE LAST 10  YEARS. 
 
 

Sl. 
No. 

Name & 
Address 
of Client 

Name of Line  No. of 
Circuits 

Voltage 
Class 
 

Length of Line Scope of 
Work 

Contract Duration 

In 
Hilly 
terrai
n 

In 
Plain 
terrai

n 

Commen
cement 

Comple
tion 

A Lead 
Partner 

        

          

B.  JV 
Partner 

        

          

 
 

Place : Signature  of Bidder: 

Date : Name of the Bidder : 

 Seal of the Company : 
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B. DETAILS OF LINES MEETING THE ERECTION EXPERIENCE 
CRITERION AT Clause 4.5(a) (i) of SECTION-1 
 

Sl. 
No. 

Name 
& 
Addres
s of 
Client 

Nam
e of 
Line  

No. of 
Circuits 

Voltage 
Class 
(400kV or 
higher) 

Length of Line Scope of Work Date 
of 
Com
missio
ning  

whet
her 
in 
oper
ation 
as on 
date 
of 
bid 
open
ing 

In Hilly 
terrain 

In Plain 
terrain 

       Survey:     Yes / No 
Optimisation of 
Locations: Yes / No 
Foundations: Yes / 
No 
Erection: Yes / No 
Stringing : Yes / 
No 

  

       Survey:     Yes / No 
Optimisation of 
Locations: Yes / No 
Foundations: Yes / 
No 
Erection: Yes / No 
Stringing : Yes / 
No 

  

          

Total length of lines executed in hilly terrain      

 
 

Place : Signature  of Bidder: 

Date : Name of the Bidder : 

 Seal of the Company : 
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C. DETAILS OF SUPPLIES OF TRANSMISSION LINE TOWERS: 
 
 
 Details of Lines to which the tower parts have been supplied : 
 

S. 
No. 

Name & 
Address 
of Client 

Name of 
the line 

Supply of 
Tower 

Date of 
commencemen

t of supplies 

Date of 
completion of 

supplies 

Date of 
commissioning of 

Line 

whether in 
operation as 
on date of 
bid opening 

   Nos. Weigh
t (MT) 

    

         
         
         
         
         

 
 

Place : Signature  of Bidder: 

Date : Name of the Bidder : 

 Seal of the Company : 

 
  



Volume I/ Section 8 / Page 12 of 19 
 

 
 

Schedule-8.5 
STATUS OF CONTRACTS IN PROGRESS 

 
Give full information of all the uncompleted works on the Contracts now in Progress/in Hand. 
 

Name of the 
Project 

Country Owner/ 
Client 

Contract 
Amount 

(Currency) 

Amount 
Completed 
(Currency) 

Date of 
Commence

ment 

Schedule date 
of completion 

      
 
 
 
 
 
 
 
 

 

TOTAL       
Place : Signature  of Bidder: 

Date : Name of the Bidder : 

 Seal of the Company : 
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Schedule-8.6 

FINANCIAL STATUS OF TENDERER 
 

Fill in the blanks for the last five (5) years in the original currency and also attach copies of the 
Balance Sheets for these years. 
 
 
 
1. Share capital 

 
____________________________ 

2. Total current assets 
 

____________________________ 

2.1 Total cash and deposit 
 

____________________________ 

2.2 Deposits with bids or otherwise as guarantees 
(due within 90 days) 
 

____________________________ 

2.3 Accounts receivable from completed contracts 
(due within 90 days) 
 

____________________________ 

2.4 Amounts receivable after deducting retention 
from uncompleted contracts (due within 90 
days) 
 

____________________________ 

2.5 Stocks and bonds at present market value 
 

____________________________ 

2.6 Buildings and loans at present market value 
 

____________________________ 

2.7 Life insurance at cash surrender value (for an 
individual or partnership only) 
 
 

____________________________ 

2.8 Other current assets 
 

____________________________ 

3. Total current liabilities 
 

 

3.1 Notes payable (to banks, regular and for 
certified checks and to others) 
 

____________________________ 

3.2 Accounts payable 
 

____________________________ 

3.3 Other current liabilities 
 

____________________________ 

4. Total assets 
 

____________________________ 

5. Total Liabilities 
 

____________________________ 

6 Current credit resources 
 

____________________________ 

7. Net worth 
 

____________________________ 

8. Total profit before tax ____________________________ 
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9. Turnover in the previous five financial years 

 
Year 1____________________ 
 
Year 2____________________ 
 
Year 3 ____________________ 
 
Year 4 ____________________ 
  
Year  5 ____________________ 
 
 
 
 

10. Amount of balance 
 

____________________________ 

11. Date of balance 
 

____________________________ 

12. Bank references and address 
 

____________________________ 

13. Bonding capacity List names of institutions and bondable 
amounts: attach respective letters from 
surities 
 

  Institution            Currency 
 _______________          ___________ 
 _______________          ___________ 
 _______________          ___________ 
 _______________          ___________ 
 
Remarks 
Item 1: The amount for share capital shall include retained earnings. 
 
Item 6: The maximum current credit resources the Tenderer’s bank(s) hold(s) available for 

the fulfillment of Tenderer’s obligation for the Project if the Tenderer is awarded the 
contract shall be stated and certified by the Bank. 

 
Item 13: Attach respective letters from the banks. 
 
 

Place : Signature  of Bidder: 

Date : Name of the Bidder : 

 Seal of the Company : 
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FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY  
OF CREDIT/FACILITIES 

 
BANK CERTIFICATE 

 
To                                                                                                                          Date: …/…/… 
 
……………………….. 
……………………….. 
                                                     
 
This is to certify that M/s…………………………………………………………… (hereinafter referred 
to as Bidder), who are participating in the tender for Bhutan Power Corporation Limited (BPC)  for 
Tender No………………………………………………., is our customer for the past ………….years. 
  
Their financial transaction with our Bank has been satisfactory. They enjoy the following fund based 
credit facilities with us against which the extent of utilization as on date is indicated below. 
 

Sl no  Type of Facility  Sanctioned limit as on 
Date (…/…./…)       

Utilization as on Date  
(…/…/…)  

Balance as on 
Date  (…/…/…) 

1 Fund Based     
 (a)……    
 (b)…….    
2    Total  Amount    

     
We further undertake that in the event of award of the Contract for the above tender to the Bidder, we 
shall provide credit facilities to the extent of ……….. (mention amount to meet the construction cash 
flow requirement) towards the above project specifically, to tide over any shortage of cash flow during 
the execution of the Contract. 
    
 
Name of Bank                              :  
Name of Authorized signatory    : 
Designation                                  : 
Phone no                                      : 
Address                                        : 
 
                                                                                           

                                                                                                              SEAL OF THE BANK 
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SCHEDULE-8.7 

 
STANDARDS 

 
Standards Used by the Tenderer 
 
If for any major reason the Tenderer wishes to supply equipment to Standards other than those referred 
to in the Specification, especially in respect of detailed or dimensional standards, these shall be listed 
below, along with any standards used by the Tenderer which have not been referred to in the 
Specification. 
 

Standard No. and Year Title Deviations 
Yes/No standard  
specified 

Equivalence 
Yes/No/Partial 

    
 
 
 
 
 
 
 
 
 
 

 
 

Place : Signature  of Bidder: 

Date : Name of the Bidder : 

 Seal of the Company : 
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Schedule-8-8 

 WORK SCHEDULE 
 

The bidder shall provide a detailed programme covering design, manufacture, installation and 
commissioning phases of the project.  This programme shall conform to the key dates in the Tender 
Document. 
 
The programme shall include a bar chart of the principal quantities of work forecast for execution 
monthly, and payments expected to be made in connection herewith in accordance with the Conditions 
of Contract. 
 
The programme shall be made using a Project Management software like Microsoft Project. The Bidder 
shall also submit soft copy of the programme to the Engineer/ Purchaser for approval. 
 
The bidder should also include a schedule of all major items of plant and identify the Country of 
Origin. 
 
 

Place : Signature  of Bidder: 

Date : Name of the Bidder : 

 Seal of the Company : 
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Schedule-8-9 

(TO BE FILLED IN AND SIGNED BY THE TENDERER) 

SCHEDULE OF PLANT & MACHINERY AVAILABLE 

Sl  
No 

Description of 
plant
 /machinery 

  No. Make Age & 
condition 

Location where 
installed 

     Remarks 

 
 
 
 
 
 
 
 
 
 

      

 
 

Place : Signature  of Bidder: 

Date : Name of the Bidder : 

 Seal of the Company : 
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Schedule-8-10 
CURRENT/PENDING LITIGATION (in accordance with Section-I, clause 4.1.d. vii) 

 
Nature of Dispute Matter in Dispute Year of Dispute 

Arbitration cases pending   

Disputed incomplete works   

Pending civil cases against the firm 
and/or its Proprietor / Partner (s) 
involving moral turpitude in relation to 
business dealings. 

  

Pending criminal cases against 
the firm and/or its Proprietor 
/Partner(s) involving moral 
turpitude in relation to business 
dealings. 

  

Punishments received under civil 
cases and/or criminal cases 
involving moral turpitude in 
relation to business dealings to 
the firm and/or its Proprietor/ 
Partner(s) 

  

 Each Bidder or member of a JV must fill in this form. 

 
 

Place : Signature  of Bidder: 

Date : Name of the Bidder : 

 Seal of the Company : 

 



 

 

SECTION 9 
 

PREAMBLE TO PRICE SCHEDULE AND SCHEDULE OF 
PRICES (INCLUDING BILL OF QUANTITIES) 
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PRICE SCHEDULES 
 
 Preamble 
 

1. The Contract is of “Item Rate–Turnkey” nature and includes the definitive engineering, 
and design that shall ultimately define actual quantities of work.  

 
 The provisional quantities of various materials, accessories, for the proposed line are 

given in the price-schedule. However, the quantities may vary consequent to actual 
execution of the work. The payment shall be made for the actual quantities used for 
various items. The Contract Price shall be adjusted for the actual and correct quantities 
as executed and duly approved by the Employer on the basis of the proposed all inclusive 
unit rates to arrive at the final Contract Price. Wherever no quantity is given against any 
item in the Schedule of Prices, a rate shall nevertheless be entered against that item. This 
rate shall be used, in case the item is required to be used during actual execution of the 
contract. 

 
 It shall be a condition of this contract that the all-inclusive rates quoted in Schedule of 

Rates / Prices shall not be varied for reasons of change in respective quantities. The only 
exception shall be the items where variation is allowed in the conditions, and this shall 
be done in accordance with the conditions. Further, it shall also be an important condition 
of this contract that there shall not be any change in Unit Rates of items consequent to 
revision of labour rates by the Government of Bhutan. 

 
2. The supply rate against each item shall be an all-inclusive rate, and be inclusive of 

engineering, manufacture, supply, freight, landing, insurance. The Bidder shall indicate 
the all-inclusive rate separately for each item. Further, the all-inclusive unit rates shall be 
on FAS (Free-At-Site) basis inclusive of ex-works price, packing and forwarding 
charges, freight, transport charges to actual work site, storage where necessary, charges 
for transit insurance, insurance of material/ goods at site, pandemic related costs, etc.. 
Bidder shall indicate Bhutan Sales Tax (BST) and Customs Duty (CD) applicable on the 
item separately.  

 
3. All items of work specified in the specifications may not have been included in the price-

schedule. The items of work not specifically called for in the Schedules are deemed to 
have been covered under the items called for, to leave the works complete, as per the 
specifications. The rate quoted by the Contractor shall be deemed to be all-inclusive, to 
cover the smaller items specified / normally required but not separately called for in the 
Price-Schedule. 

 
4. In addition to the points stipulated / highlighted in these clauses, all the conditions 

mentioned in the specifications, pertaining to measurement of quantities and unit rates of 
scheduled items, shall apply. 

 
5. During the execution of Works the Employer shall be within his rights to instruct the 

Contractor for the immediate execution of   extra work without waiting for the sanction 
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/ approval of the extra item rate. Extra item rates shall be derived from the tendered rate 
for similar items of work where such rates exist. Only where this is not possible, other 
methods for deriving unit rates for such additional works shall be adopted and these 
would normally be based on joint observation of cost as recorded and payment shall be 
made on the basis of quotation or the actual observed cost plus 20% (twenty percent) 
towards Contractor’s overheads & profit, whichever is less. 

 
6. The measurement of quantities shall be in terms of the executed quantities of supply and 

works at the rates indicated in the Price Schedules. 
 
7. In case of any discrepancy between this Preamble to Price Schedule and provisions 

elsewhere in the tender documents, the provisions under this Preamble govern. 
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Schedule Description  Total Price in Ngultrum 

Schedule 1 Supply of Materials

Schedule 2 Survey, Soil Investigation, Erection, Testing & Commissioning 

Total

Total figure in Words : 

Date: Signature of Bidder    :________________

Name of Bidder         :________________

Place: Seal of the Company :________________

SUMMARY OF PRICE

SUPPLY OF TOWERS AND ERECTION, TESTING AND COMMISSIONING OF ONE  NO. 220 kV DOUBLE CIRCUIT TRANSMISSION 

LINE FROM POTHEAD YARD OF CHUKKHA POWER HOUSE IN CHUKKHA TO UPCOMING SUBSTATION AT JAMJEE, 

THIMPHU

TENDER NO. BPC/TS/TCD/2022/TENDER-01
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Amount in Nu.

 Ex-Works  
 FAS excluding 

BST/CD 

 FAS including 

BST/CD 

1 2 3 4 5=1 x 3 6 7 8=(6+7)x1 x 2 9=1 x 4

1.0 Towers 

1.1

Fabrication, galvanising and supply & 

delivery of various types of towers, & its 

body / leg (equal & unequal) extensions 

(complete), stub setting templates, excluding 

stubs and bolts & nuts but including 

hangers, D-shackles, pack washer etc. 

(payment shall be released for identified MT 

for complete tower) 

 i) High Tensile  Steel MT 553

 ii ) Mild Steel MT 808

1.2

Fabrication, galvanising  & supply & 

delivery  of stubs for various types of towers 

with pack washers excluding supply of bolts 

& nuts

 

 i) High Tensile  Steel MT 58

 ii ) Mild Steel MT 65

1.3

Fabrication, galvanising, supply & delivery 

of Nuts & Bolts  for towers except for stubs 

Hexagonal Bolts & Nuts including Step 

Bolts and plain washers

MT 71

1.4

Fabrication, galvanising, supply & delivery 

of  Nuts & Hex. Bolts  for  stubs including 

plain washers

MT 8

TOTAL FOR SCHEDULE  1

Date: Signature of Bidder    :________________

Name of Bidder         :________________

Place: Seal of the Company :________________

SUPPLY OF TOWERS AND ERECTION, TESTING AND COMMISSIONING OF ONE  NO. 220 kV DOUBLE CIRCUIT TRANSMISSION LINE FROM POTHEAD YARD OF 

SCHEDULE 1: SUPPLY OF MATERIALS

 Total FAS 

including BST/CD  BST%  CD%  Value (BST+ CD) Item 

 Unit Price  Total FAS 

excluding 

BST/CD 

 Provision for BST/CD 

Description Unit

Provisio

nal 

Quantity

TENDER NO. BPC/TS/TCD/2022/TENDER-01
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Amount in Nu.

1 2 3 4=2 x 3
1.0 Access, Clearing & Survey

1.1

Check Survey for Transmission Line including mobilization, center pegging of lost pegs,

profile survey to approval in case of need and where asked, RoW clearing & tree cutting,

submission of drawings etc all as specified. 

route km 35

2.0 Geotech Investigation

2.1

Mobilization of boring plant and all other allied equipment like boring rigs and all other in-

situ tests etc. including personnel and demobilization of same on completion and removal

from site including setting up of boring rigs at each location. (Contractors to mobilize

sufficient equipment to the site in order to complete work within the stipulated time-frame

Lumpsum 1

2.2

Boring vertically through all kinds of soils, weathered rock and soft rock with suitable and

adequate equipment of diameter 150 mm or 200 mm (as per specification), for a depth as

measured below existing ground level at rig location, including all field tests (DS, UDS, SPT

etc.), collection of water sample, backfilling of boreholes etc, all as per specification. From 0 

m to 10 m.

RM 30

2.3

Drilling vertically through boulders and bedrock strata (Hard rock), using Nx size diamond

bit, using double/triple tube core barrel with suitable core catcher, including collection and

logging of cores, placing them in wooden core boxes in a proper sequence, numbering each

core etc. all as per specifications for the following depths measured from existing ground

level: From 0 m to 10 m.

RM 20

2.4

Excavation of trial pits at locations including necessary shoring, dewatering, collecting

samples, and conducting penetrometer tests (if possible), backfilling, etc., as per standard

practice and to  specifications.

No. 100

SUPPLY OF TOWERS AND ERECTION, TESTING AND COMMISSIONING OF ONE  NO. 220 kV DOUBLE CIRCUIT TRANSMISSION 
LINE FROM POTHEAD YARD OF CHUKKHA POWER HOUSE IN CHUKKHA TO UPCOMING SUBSTATION AT JAMJEE, THIMPHU

SCHEDULE 2: SURVEY, SOIL INVESTIGATION, ERECTION, TESTING & COMMISSIONING

Item Description
Unit Unit Rate Total Amount

Provisional 
Quantity

TENDER NO. BPC/TS/TCD/2022/TENDER-01
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1 2 3 4=2 x 3
Item Description

Unit Unit Rate Total Amount
Provisional 

Quantity

2.5 Conducting Electrical Resistivity test of soil as per standard practice and to specifications. No. 100

2.6
Conducting laboratory tests on selected soil, rock and water samples including transporting

the same to the approved laboratory, as per standard practice and to specifications.
Lump sum 1

2.7
Prepration and submission of five (5) copies of Final report of Geotechnical Investigations

as detailed in specifications 
Lump sum 1

3.0 Benching Works for tower foundations, retaining walls, revetment wall etc.

3.1 All kinds of soil except fissured and hard rock Cum 20788

3.2 Fissured Rock Cum 8662

3.3 Hard Rock Cum 5197

4.0 Tower/Retaining wall /revetment wall  Foundation Works

4.1
Excavation & back filling in various types of soils including all related items like shoring, 

dewatering,etc. all complete as per specifications

4.1.1 Normal Dry Soil  Cum 12208

4.1.2 Wet Soil  Cum 1018

4.1.3 Dry Fissured Rock  Cum 5087

4.1.4 Hard Rock  Cum 2035

4.2
Supply and Concreting (including all associated works related to foundation not covered in 

4.1 & 4.3) 

4.2.1 M20  Concrete  Nominal Mix 1:1.5:3  Cum 2196

4.2.2 M10 Lean  Concrete Nominal Mix 1:3:6  Cum 364

4.3 Supply & Placement of reinforcement steel (Fe 500) MT 290

4.4 Installation of Stubs including bolts and nuts MT 131

5.0

Erection of various type of towers, complete body with approved extensions / leg (equal/

unequal) extensions (complete) including bolts & nuts, step bolts, hangers, D Shackles

etc.including punching up to ACD

MT 1432
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1 2 3 4=2 x 3
Item Description

Unit Unit Rate Total Amount
Provisional 

Quantity

6.0 Installation of following tower accessories

6.1 Danger Plate Nos. 100

6.2 Number Plate Nos. 100

6.3 Phase Plate (Set of three) Sets 100

6.4 Anti-Climbing Device Sets 100

6.5 Aviation Signal/Obstruction Signal Sets 5

6.6 Counterpoise Type Earthing material as per specififcations -120 m length (4*30) Nos. 100

6.7 Pipe Type Earthing (one of the Legs of each tower) Sets 100

6.8 Circuit Plate (set of 2) Sets 100

7.0 Supply &  installation of following items for tower protection works

7.1
Random rubble stone masonary in (1:5 Cement Mortar) excluding excavation & back filling 

with selected materials (including all associated works related to this work)
Cum 2039

7.2
Gabion wall Stone bound in G.I mesh 4mm (8SWG) (including excavation & weaving of 

mesh)
Cum 46

7.3 M15 (1:2:4) Nominal mix Concrete for top seal cover of revetment Cum 42

8.0 Rock Anchoring Works

8.1

Providing rock anchors for foundation at locations shown by the Engineer (cost to be

inclusive of testing a sample achor in a group in the same rock, casting for testing purpose,

all as per specifications)

Each Anchor 3

9.0 Stringing of Conductor

9.1

Laying, stringing, tensioning, clamping, jointing, etc. complete of ACSR ZEBRA Conductor

including hoisting of Long Rod Polymer insulators/string, hardware fittings, dampers and

all other accessories for all three phase double circuit power conductors for complete route.

Linear km(*) 35
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1 2 3 4=2 x 3
Item Description

Unit Unit Rate Total Amount
Provisional 

Quantity

10.0 Stringing of OPGW

10.1
Laying, stringing, tensioning, clamping, jointing, bonding etc. of OPGW including all

fittings and accessories for complete route
Linear km (*) 35

TOTAL FOR SCHEDULE 2

(*) Linear km is the horizontal distance measured between the conductor / OPGW attachment points of adjacent towers. 

Date: Signature of Bidder    :________________

Name of Bidder         :________________

Place: Seal of the Company :________________



 

 

 


