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Detailed Notice Inviting Tender 

Bhutan Power Corporation Limited 
Distribution Services 

Distribution & Customer Services Department 
Electricity Services Division 

Gelephu: Bhutan 

Notice Inviting Tenders (NIT) 

(Domestic Competitive Bidding)  

For 

“Labour Contract for RE-Fill In & Augmentation of LV ABC lines under ESD Gelephu, 

Sarpang Dzongkhag” 

BPC/ESD/GP/TECH-03/2022/384                                                     dated 31/08/2022 

                           

1.0 Electricity Services Division, Gelephu invites sealed Bids from eligible Bidders meeting the 

qualification requirements for the construction of LV distribution lines as per the scope of 

work mentioned hereinafter. 

2.0 The brief scope of work is as under: 

Labour Contract for RE-Fill In & Augmentation of LV ABC lines under ESD Gelephu, 

Sarpang Dzongkhag 

 

3.0 Detailed specifications, scope of Work and terms and conditions are given in the Bidding 

Documents, which are available at the address given below as per the following schedule: 

 

NIT No and name of the 

package 

: 
Labour Contract for RE-Fill In & Augmentation of LV 

ABC lines under ESD Gelephu, Sarpang Dzongkhag 

Estimated Cost of Works : 0.417 millions 

Bidding Documents shall 

be available from 

: From 02/09/2022 to 22/09/2022  

. 

Cost of Bidding 

Documents 

 Nu.1,000/- 

Bid receipt date & time 

 

: Up to 22/09/2022 by 1200hrs 

Bid opening date & time : On 22/09/2022 at 1500hrs at Conference Hall, ESD 

Gelephu  

Bidding Documents shall 

be available at 

: The office of Head, PMU, ESD Gelephu or can be 

downloadable from www.bpc.bt  

 

4.0 Interested Bidders may obtain the bidding documents from Employer /relevant website.  

http://www.bpc.bt/
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5.0 Bidders downloading the documents from the website should register themselves by 

intimating the nodal officer of Employer, before the deadline for submission of Bid, its 

intention to submit the Bid on the basis of downloaded documents.  

 

6.0 Issuance of bidding documents shall not automatically construe that the Bidder fulfils the 

Qualifying Requirements, which shall be determined during Bid evaluation based on 

data/documents submitted by the Bidder. Bids shall be submitted at the address given below 

and shall be opened in the presence of Bidder’s representatives who choose to attend.  

 

7.0 All Bids must be accompanied by Bid security for an amount of BTN 8,500/- [Ngultrum 

Eight Thousand Five Hundred only] in the form of Bank Guarantee/ Demand 

Draft/Cash Warrant, issued/enforceable by any financial institutions in Bhutan, and shall be 

valid for 90 days from the last date of bid submission. Bids not accompanied with an 

acceptable Bid security shall be rejected by Employer and in such cases, Bids shall be returned 

to the Bidders unopened. 

 

8.0 Qualification Requirement for Bidders shall be as specified in the Bidding Data Sheet (BDS).  

 

9.0 Bidding Documents are not transferrable. 

 

10.0 Employer reserves the right to accept or reject any Bid partly or fully or cancel the bidding 

process without assigning any reasons thereof and in such case no Bidder shall have any claim 

arising out of such action of Employer. 

 

11.0 The Bidders shall be required to complete the Works within the time for completion as 

specified in the SCC. 

 

12.0 Address for Communication (Bid Submission):  

The Chief Divisional Manager, 
Electricity Services Division, 
Distribution & Customer Services Department, 
Bhutan Power Corporation Limited, 
Gelephu: Bhutan 
Phone No: 06-252083 
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SECTION I – INSTRUCTIONS TO BIDDERS 
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A. Introduction  

1.    Definitions and Interpretations 

1.1.    Unless otherwise stated, throughout this Bidding Document definitions and 
interpretations shall be as prescribed in the General Conditions of Contract.  

2.  Scope of Works 

2.1.    The scope of Works shall be as specified in Section VI, Technical Specifications or BDS. 
The name   and identification number of the Contract is provided in the NIT. 

3. Fraud and Corruption 

3.1.    As per the RGoB policy, Employer requires that the Bidders, Contractors and their 
Subcontractors shall observe the highest standards of ethics during the bidding process 
and execution of Contracts. The terms “Corrupt practice”, “Fraudulent practice”, 
“Collusive practice”, “Coercive practice” and “Obstructive practice” shall be as per 
definition in GCC 1.6. In pursuance of this policy, the Employer: 

a)        will reject a Bid for award if it determines that the Bidder recommended for award 
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, coercive 
or obstructive practices in competing for the Contract in question; 

b) will sanction a firm or individual, including declaring them ineligible, either 
indefinitely or for a stated period of time, to be awarded a contract if it at any time 
determines that they have, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive or obstructive practices in competing for, or in 
executing contract; 

c)        will have the right to require that a provision be included in Bidding Documents 
and in contracts, requiring Bidders, Suppliers, Contractors and their 
Subcontractors to permit the Employer, any organization or person appointed by 
the Employer and/or any relevant RGoB agency to inspect their accounts and 
records and other documents relating to the Bid submission and contract 
performance and to have them audited by auditors appointed by the Employer; 

d) requires that Bidders, as a condition of admission to eligibility, execute and attach 
to their bids an Integrity Pact Statement in the form provided in Section III, 
Bidding Forms. Failure to provide a duly executed Integrity Pact Statement may 
result in disqualification of the Bid; and 

e)         will report any case of corrupt, fraudulent, collusive, coercive or obstructive 
practice to the relevant RGoB agencies, including but not limited to the Anti-
Corruption Commission (ACC) of Bhutan, for necessary action in accordance with 
the statutes and provisions of the relevant Agency. 

3.2. Furthermore, the Bidders shall be aware of the provisions stated in GCC 1.6.  
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4.  Eligible Bidders 

4.1. A Bidder shall be an eligible individual, firm, incorporated legal entity or a Joint Venture 
of such entities under an existing agreement. A Bidder, and all parties constituting the 
Bidder, shall have the nationality of any country, subject to the restrictions specified in 
ITB. 4. A Bidder shall be deemed to have the nationality of a country if the Bidder is 
constituted, incorporated, or registered and operates in conformity with the provisions 
of the laws of that country. This criterion shall also apply to the determination of the 
nationality of the proposed subcontractors for any part of the Contract. 

4.2. A Bidder shall not have conflict of interest. Any Bidder, found to have a conflict of 
interest, shall be disqualified. Bidders may be considered to have a conflict of interest 
with one or more parties in the same bidding process if they: 

a) or any of their affiliates are associated, or have been associated in the past, to 
provide consulting services for the preparation of the design, specifications and/or 
other documents to be used for the procurement of the Works to be executed 
pursuant to these Bidding Documents, or in any other way provided the consulting 
services in any aspect of the preparatory stages leading up to the issue of these 
bidding documents or hired/ proposed to be hired by Employer as Project 
Manager for the Contract implementation; 

 
b) submit more than one Bid in this bidding process either individually or as a partner 

in the Joint Venture, except for alternative offers permitted under ITB. 15. 
Participation by a Bidder in more than one Bid shall result in rejection of all Bids 
in which the Bidder has participated.  However, this does not limit the participation 
of a Bidder as a Subcontractor in another Bid or more than one Bid; 

 
c) employ or otherwise engage, either directly or through any of their Affiliates, a 

Employer employee, spouse or any of the dependent parent of a Employer 
employee; 

 
d) have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the 
Bid of another Bidder, or influence the decisions of Employer regarding this 
bidding process; or  

 
e) have the same legal authorized representative for purposes of this Bid. 
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4.3. An Employer formed by the merger of two or more companies or divisions of such 
companies engaged in execution of Works as specified in the Bidding Documents can 
also participate provided the constituent companies or divisions before merger 
individually or jointly meet the stipulated qualification requirements fully. 

4.4. If so, specified in the BDS, if a foreign/expatriate Bidder, who is currently not doing 
business within the Kingdom of Bhutan, is awarded the contract, the Bidder may be 
represented by an agent in the Kingdom of Bhutan. The agent shall be a legal entity, 
equipped and able to carry out the Contractor’s obligations.   

 
4.5. Where an agent is permitted to submit the Bid on behalf of the Foreign Bidder, payment 

of agency commission, if any, to the Foreign Bidder shall only be made in the local 
currency. The agent and the Foreign Bidder shall not be permitted to submit separate 
bids in the same bidding process. On the other hand, an agent shall not be allowed to 
work with and represent more than one party/Bidder.  

4.6. In case of JVs with any of the Bhutanese Bidder the payment to the Bhutanese member 
of the JV for the services from within Bhutan shall be in local currency. 

4.7. The Bidder shall provide such evidence of their continued eligibility satisfactory to the 
Employer, as the Employer shall reasonably request. 

5.  Exclusion of Bidders 

5.1. A Bidder shall be ineligible for participating in this bidding process under the following 
circumstances:  

a) The Bidders is insolvent or is in receivership or is a bankrupt or is in the process 
of being wound up; or has entered into an arrangement with the creditors; or 

   
b) The Bidders’ affairs are being administered by a court, judicial officer or appointed 

liquidator; or  

 
c) The Bidder has suspended business or is in any analogous situation arising from 

similar procedures under the laws and regulations of his country of establishment; 
or  

 
d) The Bidder has been found guilty of professional misconduct by any competent 

authority as per law or any professional body; or  

 
e) The Bidder has not fulfilled his obligations with regard to the payment of taxes, 

social security or other payments due in accordance with the laws of the country 
in which he is established or of the Kingdom of Bhutan; or  
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f) The Bidder has been declared by Employer or the Anti-Corruption Commission 
to be ineligible for participation in tenders on account of any fraud and/or 
corruption in competing or executing a Contract; or  

 
g) The Bidder has been debarred/blacklisted from participation in public 

procurement by any competent authority as per law; or 
 

h) As a matter of law or official regulation, the Royal Government of Bhutan (RGoB) 
prohibits commercial relations with the country of the Bidder. Such exception shall 
be specified in the BDS.  

 
6.   Joint Venture Bids 

6.1. Bids submitted by a joint venture, if so, permitted in the BDS, formed by a number of 
legal entities as specified in the BDS subject to the condition that the total number of 
legal entities shall not exceed three (3) entities, shall comply with the following 
requirements: 

a) The Bid shall be signed by an authorized signatory of the joint venture, who has 
been authorized by all the other members, so that the bid is legally binding on all 
members; 

 
b) One of the partners shall be designated as leader who shall have the authority to 

conduct all business for and behalf of any and all members of the joint venture. 
This authorization shall be evidenced by submitting with the bid a power of 
attorney signed by legally authorized signatories of the other members; 

 
c) The leader shall be authorized to receive instructions for and on behalf of any and 

all members of the Joint Venture and the entire execution of the contract, including 
payment, shall be done exclusively with the leader; 

 
d) All members of the joint venture shall be liable jointly and severally for the 

execution of the contract in accordance with its terms; and 

 
e) A copy of the agreement entered into by the joint venture members as per the 

format provided in the bidding documents shall be submitted with the Bid. In 
order for JV to qualify, either the lead partner must meet the minimum technical 
qualification   requirements or can be met jointly by the JV partners, as specified 
in the BDS. 
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6.2. The financial qualification requirements however may be met jointly by the members of 
the JV subject to the condition that each member can independently meet at least the 
minimum financial qualification requirements as specified in the BDS. Failure to comply 
with this requirement will result in rejection of the Joint Venture's Bid. 

6.3. A firm can be a member in only one joint venture; bids submitted by joint ventures 
including the same firm as member in more than one JV in the same bidding process 
shall be rejected. 

7.  Responsibility of Bidders 

7.1. Employer shall not assume any responsibility regarding information gathered, 
interpretations or conclusions made by the Bidder or regarding information, 
interpretations or deductions the Bidder may derive from the data or any report 
furnished by Employer. Verbal communication or conversation with any employee of 
Employer either before or after the submission of Bid shall not affect or modify any of 
the terms or obligations contained herein. 

7.2. It shall be the sole responsibility of Bidders to determine and to satisfy themselves by 
such means as they consider necessary or desirable as to all matters pertaining to this 
bidding process including in particular all factors that may affect the performance of the 
Contract in the event of award. 

B.    The Bidding Documents 

8.  Contents of Bidding Documents 

8.1. The bidding documents includes the sections stated below together with any 
addendum/amendment to be issued in accordance with ITB. 12. 

Section I Instructions to Bidders (ITB) 

Section II Bid Data Sheet (BDS) 

Section III Bidding Forms 

Section IV General Conditions of Contract 

Section V Special Conditions of Contract 

Section VI Technical Specifications 

Section VII Contract Forms 
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8.2. The Bidder is expected to examine all instructions, forms, terms, conditions, 
specifications and other information in the bidding documents and shall be deemed to 
have carefully examined the bidding documents and also to have satisfied himself as to 
the nature, character and scope of work to be executed. Failure to furnish all information 
and documents required as per the Bidding Documents or submission of a Bid not 
substantially responsive to the Bidding Documents in every respect shall be at the 
Bidder’s risk and may result in rejection of his bid. 

9.  Clarifications on Bidding Documents 

9.1. The Bidder shall examine the bidding documents thoroughly in all respects and if any 
conflict, discrepancy, error or omission is observed, the Bidder may request clarification 
promptly. A prospective Bidder requiring any clarification on the bidding documents 
may notify Employer in writing by post or e-mail, to the address mentioned in BDS, not 
later than the date and time specified in BDS.  

9.2. Employer shall issue clarification(s) as it may think fit in writing by post or e-mail prior 
to the deadline/ extended deadline for submission of Bids prescribed by Employer. All 
such clarifications shall form part of the bidding documents and shall accompany the 
Bidder’s bid. 

9.3. For the information of all Bidders, the clarifications shall also be uploaded on the 
Employer’s and/or relevant website. The Bidders are advised to visit the website of the 
Employer from time to time in their own interest. 

9.4. Bidders shall not be allowed to seek any clarification on the bidding documents in person 
or by telephone or other verbal means. Any queries sent by the Bidders after the date 
and time notified in the BDS or extended date, if any, shall not be entertained. 

9.5. Should Employer deem it necessary to amend the bidding documents as a result of a 
clarification, it shall do so following the procedure under ITB. 12. 

9.6. Any failure on the part of the Bidder to comply with the provisions under ITB 9 shall 
not excuse him/her for performing the works in accordance with the contract, in case 
of award.  

10.  Site Visit and Familiarization 

10.1. The Bidder is advised to visit and examine the site and its surroundings where the Works 
are to be executed and obtain for itself on its own responsibility and risk, all information 
that may be necessary for preparing the Bid and entering into a Contract for execution 
of the Works. The costs of visiting the site shall be fully borne by the Bidder. Employer 
shall facilitate the site visit and Bidder is required to furnish advance intimation of his 
site visit.  
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10.2. The Bidder shall acquaint himself with the adequacy of local conditions and requirements 
including the approach roads to the site, adequacy of existing culverts, bridges and roads 
for the expected traffic, water and power supply, nature of ground and sub-soil 
conditions, water table level, river regime, river water levels and other details, geological 
and climatic conditions, local terrain, availability of labour and construction material, 
communication facilities, utility and labour conditions and shall not claim at any time 
after submission of the Bid or during the execution of the Contract that there was any 
lack of understanding with regard to the conditions imposed in the Contract or prevailing 
at the site. 

10.3. In their own interest, the Bidders are required to familiarize themselves with the Income 
Tax Act, prevailing labour laws including laws and regulations governing engagement of 
labour for employment and deployment at site & other related acts and laws prevalent 
in the Kingdom of Bhutan. Further, the Bidders are required to comply with these 
acts/laws and other relevant provisions particularly with reference to the execution of 
the works. 

10.4. Foreign Bidders shall familiarize themselves especially with the rules and regulation 
applicable to the foreign firms for carrying out business in the Kingdom of Bhutan. 

11.  Pre-Bid Meeting 

11.1. A pre-bid meeting shall be conducted only if necessary to clarify doubts and concerns of 
the Bidders prior to submission of bids. The Bidders who have downloaded the bidding 
documents from the Employer’s /relevant website shall attend pre-bid meeting to be 
held on the date, time and location specified in BDS.  

11.2. Non-attendance at the pre-bid meeting shall not be a cause for disqualification of Bidders 
but at the same time shall not entitle them to raise any query at a later date.  

11.3. Minutes of the pre-bid meeting, including the text of the questions raised without 
identifying the source, and the responses given together with any responses prepared 
after the meeting, shall be circulated to all Bidders who have downloaded the bidding 
documents.  

11.4. Any modification to the bidding documents that may become necessary as a result of 
the pre bid meeting shall be made by Employer through the issue of an addendum 
pursuant to ITB. 12. 

12.  Amendment of Bidding Documents 

12.1. At any time prior to the deadline for submission of Bids, Employer may amend the 
bidding documents by issuing an addendum/ corrigendum. This may be done either on 
Employer’s own initiative or in response to clarification requests from any prospective 
Bidder. 
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12.2. The addendum/corrigendum shall be sent in writing either by post/ e-mail to all 
prospective Bidders. For the information of other Bidders, the 
addendum/amendments/corrigendum shall also be uploaded on the Employer/relevant 
website.  

12.3. Employer shall assume that the information contained therein have been taken into 
account by the Bidder in its Bid and shall bear no responsibility or liability arising out of 
non-receipt of the same in time or otherwise by the Bidder. 

12.4. Employer may, at its discretion, extend the deadline for submission of Bids pursuant to 
ITB. 25.2 to allow prospective Bidders reasonable time to take the addendum into 
account in preparation of their Bids. It would be in the interest of the Bidders to regularly 
visit the Employer website for information on any amendment or clarification to the 
bidding documents. Employer shall in no way be responsible for any ignorance of the 
Bidder about the amendment to the bidding documents. 

C.     Preparation and Submission of Bids 

13.  Cost of Bidding 

13.1. The Bidder shall bear all costs, direct or indirect associated with the preparation and 
submission of his bid (including site visits and attending pre-bid meetings) and Employer 
in no case shall be responsible or liable for these costs, regardless of the conduct or 
outcome of the bidding process. 

14.  Language of Bid 

14.1. The Bid, and all correspondence and documents related to the Bid shall be in English. 
Supporting documents and printed literature provided by the Bidder related to the Bid 
shall also be in English and if in any other language, should be translated to English. The 
English translation shall prevail on the interpretation. 

15.  Alternative Bids 

15.1. Alternative bids shall not be considered, unless specifically allowed in the BDS. If so 
allowed, ITB. 15.1 and ITB. 15.2 shall govern, and the BDS shall specify which of the 
following options shall be allowed: 

a) Option One: A Bidder may submit alternative bids with his base bid and Employer 
shall only consider the alternative bids offered by the Bidder whose bid for the 
base case was determined to be the lowest-evaluated bid, or  

 
b) Option Two: A Bidder may submit an alternative bid with or without a bid for the 

base case. All bids received for the base case, as well as alternative bids meeting the 
Technical Specifications pursuant to Section VI, shall be evaluated on their own 
merits. 
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15.2. Alternative bids shall provide all information necessary for a complete evaluation of the 
alternative by Employer, including design calculations, technical specifications, 
breakdown of prices, proposed construction methods and other relevant details. 

16.  Documents Constituting the Bid 

16.1. The Bid shall comprise the following documents: 

a) Bid submission forms and Bill of Quantities; 

b) Bid Security in accordance with ITB. 22; 

c) Integrity Pact Statement duly executed by the bidder, as per Form: 2 of Section III; 

d) Relevant bidding forms; 

e) Power of Attorney; 

f) Documentary evidences establishing Bidder’s Qualification stipulated in BDS; 

g) Deviations sheet in accordance with bidding Form: 5 of Section III. No deviation, 
whatsoever, shall be permitted by Employer, to the provisions of the Bidding 
Documents listed in the BDS; 

h) Alternative Bids if permitted in the BDS; or 

i) Any other documents required in the BDS.  
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17.  Bid Submission Forms 

17.1. The Bidder shall submit the bid using the Bid Submission Form prescribed under Form: 
6 of Section III.  This form must be completed without any alterations to its text, and 
no substitutes shall be accepted. All blank spaces shall be filled in with the information 
requested.  

17.2. A bid in which the Bid Submission Form is not duly filled, signed and/or sealed by the 
bidder shall be rejected. 

18.  Bid Prices and Discounts 

18.1. The Bidder shall fill in unit rates/ prices for all items of the Works described in the BoQ 
in figures. The unit rates/ prices quoted in the BoQ shall also be deemed to include any 
incidentals not shown or specified but reasonably implied or necessary for the proper 
completion and functioning of the whole specified item of the Works in accordance with 
the Bidding Documents and shall also deem to include the cost of construction of 
infrastructural facilities required for execution of the Contract and not included in the 
Works. The Contract shall be for the whole Works based on the unit rates and prices in 
the Priced BoQ submitted by the Bidder.  

18.2. The unit rates/ prices quoted in the BoQ shall be inclusive of all taxes, duties, levies & 
charges payable in the Kingdom of Bhutan (including those levied on the construction 
material quarried from land owned by Employer or otherwise), as of thirty (30 days) days 
prior to the deadline for submission of Bids.  

18.3. The total price at the bottom of the Priced BoQ shall be indicated both in figures and 
words. 

18.4. If rebate/discount is offered, the overall discount in percentage shall be brought out in 
the Priced BoQ. Conditional rebates/discount, if any, offered by any Bidder shall not be 
considered during Bid evaluation. 

18.5. The prices and discounts quoted by the Bidder in the Bid Submission Form and in the 
Priced BoQ shall conform to the requirements specified below:  

a) Items for which no rate or price is entered by the Bidder in the Priced BoQ shall 
not be paid by Employer when executed and shall be deemed covered by the other 
rates and prices mentioned in the Priced BoQ. 
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19.  Contract Price Adjustment 

19.1. Prices quoted by the Bidder shall be fixed during the Bidder’s performance of the 
Contract or subject to variation, as specified in the BDS. A Bid submitted with an 
adjustable price quotation shall be treated as non-responsive and shall be rejected 
pursuant to ITB. 31 unless adjustable price quotations are permitted. 

19.2. If, in accordance with the BDS, prices quoted by the Bidder are subject to adjustment 
during the performance of the Contract: 

a) The prices quoted by the Bidder shall reflect changes in the cost of labour, material, 
etc. in accordance with the procedures specified in GCC.12.1 

b) A Bid submitted with a fixed price quotation when Bids have been invited with 
price variation, will not be rejected, but the price adjustment will be treated as zero.  

c) The estimated effect of the price adjustment provision applied over the period of 
execution of the Contract shall not be taken into consideration in Bid evaluation.  

d) Employer shall indicate the name, source and origin of indices along with their 
base values and corresponding coefficients as per SCC. 
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20.  Currencies of Bid 

20.1. The unit rates and prices shall be quoted by the Bidder in any of the currency (ies) 
specified in the BDS.  

20.2. The reference exchange rate (selling rate) prevailing on the day of Bid opening or the 
immediate preceding date as posted by the Royal Monetary Authority of the Kingdom 
of Bhutan shall be used for the conversion of prices.  

20.3. The payment to the Contractor shall be made in the currency of Bid and any banking 
charges related to payment shall be borne by the Contractor. 

21.  Period of Validity of Bids 

21.1. Bids shall remain valid till the date specified in the BDS. A Bid valid for a shorter period 
shall be liable for rejection by Employer as non-responsive. 

21.2. In exceptional circumstances, prior to the expiry of the Bid validity period, Employer may 
request Bidders to extend the period of validity of their Bids. The request and the 
responses shall be made in writing to all the participating Bidders. A Bidder may refuse 
the request to extend the validity of its Bid without forfeiting its Bid Security. In such a 
case, the Bid of the Bidder, refusing to extend the validity of its Bid, shall not be 
considered for evaluation and award. A Bidder granting the request shall be required to 
extend the validity of their Bid securities correspondingly but shall not be required or 
permitted to modify its Bid.  

21.3. The provisions of ITB 22 regarding discharge and forfeiture of Bid Security shall 
continue to apply during the extended period of Bid validity. 

22.  Bid Security 

22.1. The Bidder shall furnish, as part of its Bid, a Bid Security in original form, denominated 
in the currency and the amount specified in the BDS. 

22.2. The Bid Security shall at the Bidder’s option, be in any forms stipulated in the BDS: 

a) An unconditional and irrevocable Bank Guarantee as per the form; or 
b) A Banker’s Cheque/ Cash Warrant; or  
c) A Demand Draft; or 
d) Cash deposit in the Employer’s bank account, only in case of exceptional 

circumstances. 
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22.3. Bid Security shall be issued by a reputable financial institution enforceable in any Banks 
in Bhutan;  

22.4. Bid security shall be in its original form and copies shall not be accepted. Bid Security 
shall be valid for a period of thirty (30) days beyond the bid validity period, as extended, 
if applicable, in accordance with ITB. 21.2. Accordingly, the Bid security shall remain 
valid till the date specified in the BDS; 

22.5. Any Bid not accompanied by adequate Bid Security shall be rejected by Employer as 
non-responsive.  

22.6. Return of Bid Security: 

a) The Bid Securities of unsuccessful Bidders shall be returned as promptly as 
possible upon the successful Bidder furnishing the Performance Security pursuant 
to ITB. 40 and signing the Contract. 

 
b) In case of single stage – two-envelope and two stage mode of tendering, Bid 

Security of non-responsive Bidders shall be returned immediately after technical 
evaluation.  

 
22.7.  The Bid Security shall be forfeited: 

a) if a Bidder withdraws its Bid as a whole or in part during the Bid validity period; 
or 

 
b) if the Bidder has been found practicing corrupt or fraudulent or collusive or 

coercive practices during bidding process; or 
 

c) If the successful Bidder fails to:  
 

i. accept the correction of its Bid Price pursuant to ITB. 32; 
 

ii. sign the Contract in accordance with ITB 41; or 
 

iii. furnish a Performance Security in accordance with ITB 40. 
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22.8. The Bid Security of a JV/C must be in the name of JV/C that submits the Bid. 

23.  Signing of Bids  

23.1. The Bidder shall prepare ONE Original of the documents comprising the Bid as 
described in ITB Clause 18 and clearly mark it “ORIGINAL”. In addition, the Bidder 
shall submit copies of the Bid, in the number specified in the BDS and clearly mark them 
“COPY”. In the event of any discrepancy between the original and the copies, the 
original shall prevail. 

23.2. The original and all copies shall be typed or written in indelible ink and shall be signed 
by a person/persons duly authorized by the Bidder with official seal as per Form: 4 of 
Section III. However, any published document submitted along with the Bid shall be 
signed by the authorized signatory (ies) at least on the first page and last page of such 
document. 

23.3. Any interlineations, erasures, overwriting, cutting or alteration shall only be valid if they 
are initialed by the authorized signatory (ies) to the Bid. 

24.  Submission of Bids 

24.1. Each Bidder, including its affiliate, shall be permitted to submit only one Bid against a 
particular NIT. In case a Bidder and its affiliate have submitted separate Bids against the 
same NIT, such bids shall be rejected. 

24.2. Bids shall be delivered by hand, courier or registered post or electronic means so as to 
reach Employer at the address specified in BDS on or before the date and time 
mentioned in BDS. Employer shall not be responsible for any delay in receipt of the bid 
where sent by post or courier.  

24.3. In case of hand delivery, Bids shall be handed over to the Nodal officer at the address 
as specified in BDS. 

24.4. The Bids shall be submitted in envelopes, signed and sealed in the manner stipulated 
hereunder or as mentioned in the BDS. The outer Envelope shall: 

a)      be marked “CONFIDENTIAL”; 
b) be addressed to the Employer provided in the BDS; 
c)       bear the Tender name and number; and 
d) provide a warning not to open before the time and date for Bid Opening. 
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24.5. Single-Stage Two Envelope Process: 

a) The inner Envelope- I shall contain: 

i. Technical bids and be signed across their seals by the person authorized to sign 
the Bid on behalf of the Bidder; and 

ii.  Be marked “ORIGINAL”, “ALTERNATIVE” (if permitted) and “COPY” 

b) The inner envelope –II shall contain: 

i. Financial bids and be signed across their seals by the person authorized to sign 
Bid on behalf of the Bidder; and  

ii. Be marked “ORIGINAL”, “ALTERNATIVE” (if permitted) and “COPY”. 

24.6. Where bids are invited under the single stage single envelope, both technical and financial 
bid shall be in one envelope.  

24.7. In addition to the identification required in ITB. 24.4, the inner envelopes shall indicate 
the name   and address of the bidder, to enable the bid to be returned unopened in case 
it is declared late pursuant to ITB. 26. 

24.8. If the outer envelope is not sealed and marked as above, the Employer shall assume no 
responsibility for the misplacement or premature opening of the bid. 

24.9. In the two-stage process, bidders shall be advised to submit only the technical bids in 
the first stage. In the second stage, bidders shall be requested to submit both their 
technical bids as modified and agreed with the Employer and the financial bids based on 
the modified technical bids simultaneously in two separate sealed envelopes. 

24.10. When so specified in the BDS, Bidders shall have the option of submitting their Bids 
electronically. Bidders submitting Bids electronically shall follow the procedures 
specified in the BDS. 

25.  Deadline for Submission of Bids  

25.1. Bids must be received by Employer in accordance with ITB. 24. In the event of the 
specified date for submission of Bids being declared a holiday for Employer, the Bids 
shall be received up to the specified time on the next working day. Such postponement 
of date shall not have any impact on the other dates specified in the Bidding Documents 
(i.e., bid validity and validity of bid security). 

25.2. Employer may, at its discretion, extend the deadline for the submission of Bids/ opening 
of Bids by issuing an addendum and hosting the same on the website, in which case all 
rights and obligations of Employer and the Bidders previously subject to the original 
deadline shall thereafter be subject to the deadline as extended. 
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25.3. In the event of the deadline for submission of Bid extended by Employer, the Bidders 
who have already submitted their Bids within the original deadline of submission shall 
have the option to submit their revised Bid in substitution either in full or in part of 
earlier Bid. In the absence of a revised Bid, the original Bid shall be considered for 
opening and subsequent evaluation if otherwise in order. Wherever, the Bidder has 
submitted the revised Bid in modification of earlier Bid, the earlier Bid shall be returned 
unopened to the Bidder. 

26.  Late Bids  

26.1. Any Bid received by Employer after the bid submission deadline shall be declared late, 
rejected and returned unopened to the Bidder.  

27.  Withdrawal, Substitution or Modification of Bids  

27.1. A Bidder may withdraw, substitute or modify its Bid after it has been submitted by 
sending a written withdrawal/ substitution/ modification notice prior to the deadline for 
submission of Bids, duly signed by an authorized representative, including a copy of the 
authorization, Power of Attorney as per Form: 4 of Section III. The bid requested to be 
withdrawn shall be returned unopened to the Bidder. 

27.2. The substitution or modification of the Bid must accompany the respective written 
notice and must be: 

a) Submitted in accordance with ITB. 26 and, in addition, the respective cover 
envelopes shall be clearly marked “SUBSTITUTION” or “MODIFICATION;” 
and 

 
b) Received by Employer prior to the deadline prescribed for submission of Bids, in 

accordance with ITB. 24. 
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27.3. No Bid may be withdrawn, substituted or modified in the interval between the deadline 
for submission of Bids and the expiry of the period of bid validity specified in the BDS 
or any extension there of pursuant to 21.2. 

27.4. Withdrawal, substitution or modification of a Bid between the deadline for submission 
of Bids and expiry of the period of bid validity (or any extension thereto) shall result in 
the forfeiture of the bid security pursuant to ITB.24.5.  

27.5. If the lowest evaluated Bidder withdraws his Bid between the periods specified pursuant 
to ITB.29.4, the bid security of the Bidder shall be forfeited.  

D.    Bid Opening, Evaluation and Comparison 

28.  Bid Opening 

28.1. Employer shall conduct the bid opening at the address, date and time specified in the 
BDS. Any specific electronic bid opening procedures required if electronic bidding is 
permitted shall be as specified in the BDS.  

28.2. Bidders or their authorized representatives (not more than two) shall be allowed to 
attend the bid opening. Bidders who chose to attend shall sign the attendance sheet 
provided in the record of Bid opening with their name, designation, firm name and 
phone number or any other particulars as may be required. Bidders who chose to attend 
the opening shall not be allowed to speak on matters related to the Bid until and unless 
required by the committee members or by seeking permission from the Chairperson by 
raising hand. Bidders who have any complaint with regard to the Bid opening shall write 
in the complaint sheet and duly sign the sheet.  

28.3. The written withdrawal notices duly signed by an authorized representative of the Bidder 
for withdrawal of Bids, if any, shall be opened first and read out and such Bids shall be 
returned to the Bidder unopened.  

28.4. The written substitution/ modification notices duly signed by an authorized 
representative of the Bidder in accordance with ITB. 27.1 shall be opened and read out 
and the corresponding cover envelopes, which are marked “SUBSTITUTION”/ 
“MODIFICATION” shall be opened and exchanged with the corresponding Bids being 
substituted/modified. The substituted/modified bids shall not be opened, but returned 
to the Bidder.  

28.5. Cover envelopes of all other Bids shall be opened one at a time. Bids not accompanied 
by requisite Bid Security, or other documents and information as detailed in ITB. 16 shall 
be rejected and returned to the Bidder.  

28.6. The Bidders’ representatives who are present shall be requested to sign the record. The 
omission of a Bidder’s representatives’ signature on the record shall not invalidate the 
contents and effect of the record.  
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28.7. In the case of Single Stage Two Envelope Bids, the technical bid shall be opened on the 
bid opening date. The date for opening the Financial Bid shall be intimated to the Bidders 
whose Bid is found responsive in the techno-commercial evaluation.  

29.  Confidentiality 

29.1. Information   relating   to   the   examination, evaluation, comparison   of   Bids, and 
recommendation of Contract Award, shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until publication of the Contract 
Award. 

29.2. Any effort by a Bidder to influence the Employer in the examination, evaluation, 
comparison and post qualification of the Bids or Contract Award decisions may result 
in the rejection of its Bid. 

29.3. Notwithstanding ITB 29, from the time of Bid Opening to the time of Contract Award, 
if any Bidder wishes to contact the Employer on any matter related to the bidding 
process, it should do so in writing. 

30.  Clarification of Bids 

30.1. To assist in the examination, evaluation, comparison and post-qualification of the Bids, 
Employer may, at its discretion, ask any Bidder for a clarification on its Bid including 
justification and breakup of the rates and prices quoted. Any clarification submitted by 
a Bidder that is not in response to a request by Employer shall not be considered. 
Employer’s request for clarification and the response thereto shall be in writing and shall 
be delivered by email/post/hand delivery. 

30.2. No change in the prices or substance of the Bid shall be sought, offered or permitted, 
except to confirm the correction of arithmetic errors discovered by Employer in the 
evaluation of the Bids, in accordance with ITB. 32. 

31. Preliminary examinations of Bids and determination of responsiveness  

31.1. The Employer shall examine the Bids to confirm that all documents and information 
requested in ITB 16 have been provided, and to determine the completeness of each 
document submitted. 

31.2. Prior to the detailed evaluation of bids, the Employer shall determine whether each bid 
(a) meets the eligibility criteria defined in ITB 4; (b) has been properly signed; (c) is 
accompanied by the Bid Security; and (d) is substantially responsive to the requirements 
of the bidding documents. 
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31.3. A substantially responsive bid is one which conforms to all the terms, conditions and 
specifications of the bidding documents, without material deviation or reservation. A 
material deviation or reservation is one (a) which affects in any substantial way the scope, 
quality or performance of the Works; (b) which limits in any substantial way, inconsistent 
with the Bidding Documents, the Employer’s rights or the Bidder’s obligations under 
the Contract; or (c) whose rectification would affect unfairly the competitive position of 
other Bidders presenting substantially responsive Bids. 

31.4. If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation. 

32. Correction of Arithmetical Errors in Price Bid 

32.1. Arithmetical errors shall be corrected at the time of evaluation of Price Bid and the 
corrected figure shall be considered for the purpose of evaluated bid price. The 
corrections in the bid price shall be done as per the provisions of this clause and shall be 
binding on the Bidder. If the Bidder does not accept the correction of errors as per the 
provisions of this clause, the bid shall be rejected and the bid security shall be forfeited. 

32.2. If there is a discrepancy between the product of unit price & quantity and the total price 
for such item, the product of unit price and quantity shall prevail and the total price shall 
be corrected unless in the opinion of Employer, there is an obviously gross misplacement 
of decimal point in the unit rate, in which case, the total of line item as quoted shall 
prevail and unit rate shall be corrected accordingly. 

32.3. If there is discrepancy between summation of subtotals and total price, the summation 
of subtotal price shall prevail, and the total price shall be corrected.  

32.4. If there is a discrepancy between words and figure, wherever the bid document requires 
the figures to be written in words and figures, the amount in words shall prevail unless 
the amount expressed in word has an arithmetic error.  

32.5. In case the Bidder has not quoted unit price against any item, Employer shall treat the 
price of unquoted items as zero for the purpose of evaluation, comparison and award, 
with the assumption that the costs have been absorbed elsewhere in the Price Bid. If 
such a Bidder emerges as the successful Bidder, he shall be awarded the contract without 
any price/rate for the concerned items.  

32.6. In case prices for some items are given by a Bidder as lump sum where unit rates are 
required, Employer reserves the right to arrive at unit rate on the basis of dividing the 
entered lump sum amount by the specified quantity. 

33. Detail Evaluation and Comparison of Bids 

33.1. The Employer shall evaluate each Bid that has been determined, up to this stage of the 
evaluation, to be substantially responsive. To evaluate a Bid, the Employer shall only use 
the factors, methodologies and criteria defined in ITB 33. No other criteria or 
methodology shall be permitted. 
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33.2. To evaluate and compare Bids, Employer shall consider the following: 

a) the final bid price, as quoted in accordance with ITB. 18 in the priced BoQ; 
 
b) price adjustment for correction of arithmetic errors in accordance with ITB. 32; 
 
c) price adjustment due to discounts offered in accordance with ITB. 18;  
 
d) the cost of withdrawal of declared deviations as per Form: 5 of Section III and in 

accordance with ITB. 33.4;  
 
e) adjustments due to the application of the evaluation criteria specified in the BDS 

or those set out in the Evaluation and Qualification Criteria uploaded in the 
Employer’s/relevant website; and 

 
f) adjustment due to the application of a margin of preference, in accordance with 

ITB 34, if applicable. 
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33.3. Employer’s evaluation of a bid shall exclude and not take into account any allowance for 
price adjustment   during the period of execution of the contract, if provided in the Bid. 

33.4. The evaluation shall be based on the evaluated cost of fulfilling the Contract in 
compliance with all commercial, contractual and technical obligations under the Bidding 
Documents. In arriving at the evaluated cost, the price for withdrawal of deviations 
shown in Form: 5 of Section III of the bid shall be used. Where necessary, if cost of 
withdrawal of any deviation is not given in Form: 5 of Section III, the Employer shall 
make its own assessment of the cost of such a deviation for the purpose of ensuring fair 
comparison of Bids. 

33.5. For the purpose of comparison, the total price offered by Bidders shall be calculated 
based on ITB. 33. Employer shall compare the total price offered by all substantially 
responsive bids of qualified Bidders to determine the lowest evaluated Bid. 

33.6. If the lowest evaluated Bid appears abnormally low and/or seriously unbalanced, 
Employer may require the Bidder to produce written explanations of justifications and 
detailed price analysis for any or all items of the Bill of Quantities to demonstrate the 
internal consistency of those prices with the construction methods and schedule 
proposed. Abnormally low Bid may or may not be accepted.  If   Employer decides to 
accept the abnormally low Bid /or the Bid with seriously unbalanced rates after 
considering the above, the Bidder shall be required to provide additional differential 
security in addition to the performance security, an equivalent to the difference between 
the estimated and quoted price to a maximum of (ten percent) 10% of the quoted price, 
to protect Employer against any financial loss in the event of default of the successful 
Bidder under the Contract. If the lowest evaluated Bid is abnormally high in the 
discretion of the Employer, then the Employer may seek justification for the high rates 
and if necessary, negotiate with the lowest evaluated Bidder and may reject the bid if 
considered to be abnormally higher than the estimate. 

33.7. Employer reserves the right to accept or reject any variation, deviation or alternative 
offer. Variations, deviations and alternative offers and other factors which are in excess 
of the requirements of the Bidding Documents or otherwise result in unsolicited benefits 
for Employer shall not be taken into account in Bid evaluation. 

34. Margin of preference  

34.1. If specified in the BDS, domestic Contractors may receive a margin of preference in 
during evaluation, for which this clause shall apply. 

34.2. A domestic Bidder shall provide all evidence necessary to prove that it meets the 
following criteria to be eligible for a margin of preference in the comparison of its Bid 
with those Bidders who do not qualify for the preference. A domestic Bidder shall: 

a) be registered within Bhutan, constituted under and governed by the civil, 
commercial or public law of   Bhutan, and have its statutory office, central 
administration or principal place of business there; 

b)        have majority ownership by nationals of Bhutan; 

c) not subcontract more than twenty percent (20%) of the initial Contract Price, 
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excluding provisional sums, to foreign contractors, suppliers and/or 

consultants. 

 

34.3. Joint Ventures, Consortia and Associations of domestic firms may be eligible for the 
margin of preference provided that: 

a)the individual partners satisfy the criteria of eligibility of ITB 34.2 (a) and (b); 

b)the JV/C/A is registered in Bhutan; 

c) the JV/C/A does not subcontract more than ten percent (10%) of the initial 

Contract Price, excluding provisional sums, to foreign firms; and 

d) the JV/C/A satisfies any other criteria specified for the purpose of domestic 

preference eligibility, as specified in the BDS. 
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34.4. The procedure used to apply the margin of preference shall be as stipulated in the BDS. 

35. Subcontracting 

35.1. Unless otherwise stated in the BDS, Employer does not intend to execute any specific 
elements of the Works by subcontractors. If permitted, Bidders may propose 
subcontracting for part of works as specified in the BDS. 

36. Employer’s Right to Accept Any Bid and to Reject Any or All Bids 

36.1. Employer reserves the right to accept or reject any bid, and to annul the bidding process 
and reject all bids at any time prior to contract award, without thereby incurring any 
liability to Bidders or any obligation to inform the affected Bidders of the grounds for 
such action of the Employer. 

E.     Award of Contract 

37. Award Criteria 

37.1. Employer shall award the Contract to the successful Bidder whose bid has been 
determined to be substantially responsive and to be the lowest evaluated Bid, further 
provided that the Bidder is determined to be eligible and qualified and has the capacity 
and capability to fulfil the contract in accordance with relevant provisions of the bidding 
document. 

38. Notification of Award 

38.1. Prior to the expiry of the period of bid validity, Employer shall notify the successful 
Bidder, through a Notification of Award (NoA) as per Form: 1 of Section VII in writing, 
that its bid has been accepted indicating the award price. The successful bidder shall 
return a copy of the Notification of Award to Employer after duly recording “Accepted 
Unconditionally” under the signature of the authorized signatory within seven (7) days 
of the date of notification of award.  

38.2. Until a formal contract is prepared and executed, the NoA shall constitute a binding 
contract between the successful Bidder and Employer. 

38.3. Upon the furnishing of performance security pursuant to ITB.40 by the successful 
Bidder, Employer shall:  

a) Promptly notify each unsuccessful Bidder and return their bid security; and 
b) Publish a notification of award on its website.  
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39. Debriefing by Employer 

39.1. On receipt of Notification of Award, an unsuccessful Bidder has three (3) working days 
to make a written request to Employer for a debriefing. Employer shall provide a 
debriefing to all unsuccessful Bidders whose request has been received within this 
deadline.  

39.2. Where a request for debriefing has been received within the deadline, Employer shall 
provide a debriefing within five (5) working days.  

39.3. Employer shall discuss only such Bid and not the bids of other competitors. The 
debriefing shall not include:  

a. point-by-point comparisons with another Bid; and 

b. information that is confidential or commercially sensitive to other Bidders. 
 

39.4. The purpose of debriefing is to inform the aggrieved Bidder of the reasons for lack of 
success, pointing out the specific shortcomings in its bid without disclosing contents of 
other bids. 

40. Performance Security 

40.1. Within thirty days (30) days after receipt of the Notification of Award the successful 
Bidder shall submit Performance Security equal to 10% of the Contract Price and in the 
form stipulated in the BDS, denominated in the type and proportions of currencies in 
the Notification of Award. 

40.2. Failure of the successful Bidder to comply with the requirements of ITB. 40.1 and shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 
Security.  

40.3. Upon the successful Bidder’s signing of the Contract and furnishing of the Performance 
Security pursuant to ITB 41.1, the Employer shall promptly notify the name of the 
winning Bidder to each unsuccessful Bidder and shall discharge the Bid Securities of the 
unsuccessful Bidders. 

41. Signing of Contract 

41.1. Upon accepting the Notification of Award (NoA), the successful Bidder shall submit the 
Performance Security and sign the Contract within thirty (30) days as per form 3 Section 
VII. 

41.2. Where the Contract is not signed by both parties in person: 

a) The Employer shall send to the successful Bidder a duly signed copy comprising 
of complete Contract documents and the NoA. These documents shall be signed 
by the successful Bidder or its duly authorized representative, together with the 
date of signature, in order for the Contract to be effective; 
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b) The NoA shall indicate the deadline within which the successful Bidder shall sign 
these documents with the date of signature and return a copy to the Employer, in 
accordance with the mode of delivery including electronic mode (e.g. scanned copy 
with electronic signature, etc.) as may be specified by the Employer in the NoA; 

c) The Contract shall become effective from the date of signing these documents; 

d) Failure of the successful Bidder to accept the award/ sign the contract shall 
constitute sufficient grounds for the annulment of the award and forfeiture of the 
bid security. 

 

42. Vendor Performance Management System (VPMS) 

42.1. The performance of the Contractor shall be assessed as per the VPMS available in the 
Employer’s website for the purpose of assessing the performance of the Contractor. In 
addition to this, any other Contractor performance rating system may apply, as 
applicable. 

43. Complaint and Review 

43.1. If the Bidder has or is likely to suffer, loss or injury due to breach of a duty imposed on 
the Employer by the provisions of this bidding document, the Bidder shall submit the 
complaint in writing to the Employer within five (5) days from the date of Notification 
of Award. 

43.2. The Head of Procuring Agency shall, within 5 days after the submission of the complaint, 
issue a written decision. 

 

 

 

 

 

 

 

 

 

 

 

 



DHI Group – Standard Bidding Document for Works 
 
 

  
 

31 

SECTION II – BID DATA SHEET 

 

BID DATA SHEET  

 The Bid Data Sheet (BDS) contains information and provisions that are specific to a particular 
bidding process. The Employer must specify in the BDS only information that the Instructions to 
Bidders (ITB) request to be specified in the BDS. All information shall be provided, and no clause 
shall be left blank. To facilitate the preparation of the BDS, its clauses are numbered with the same 
numbers as the corresponding ITB clauses. This guide provides information to the Employer on 
how to enter all required information, and includes a BDS format that summarizes all information 
to be provided. 

Whenever there is a conflict, the provisions herein shall prevail over those in the ITB. 

 

ITB  Particulars 

4.4 Not Applicable 

5.1(h) Not Applicable 

6.2 and 6.12  Joint Venture/Consortium (JV/C) Bids are permitted: No 

9.1, 9.4 and 
12.1 

For Bid clarification purposes, the Employer’s address is: 

Attention: The Chief Divisional Manager 

Address: Electricity Services Division, Gelephu 

Phone number: 06-251047 

Electronic mail: esdgelephu@bpc.bt 

 

Bid clarification request will be received on or before: 

Time: 1700 hrs 

Date : 21/09/2022 

11.1 
A pre-bid meeting Shall not take place at the 

15.1 Alternative Bids Shall not be permitted. 

16.1 (i) The Bidder shall submit with its Bid the following additional documents: [ 

insert any additional documents not listed in ITB 16.1 that must be submitted with the 

bid] such as copies of:  

a) Valid Trade License; 

b) Latest Tax Clearance Certificate; 

c) Valid CDB registration certificate; 

16.1 (g) Deviation to any of these clauses anywhere in the Bid shall not be 

permitted: 
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i. GCC 1.4: Governing Laws 

ii. GCC 19: Settlement of Disputes  

iii. GCC 13: Contract Price 

iv. GCC 3.2: Performance Security  

v. GCC 15.4: Patent Indemnity  

vi. GCC 10.3: Defect Liability  

vii. GCC 15.5: Limitations of Liability  

viii. GCC 8.1: Time for Commencement and Completion 

19.2 The prices quoted by the Bidder Shall not be adjustable. 

20.1 The Currencies of Bid shall be: Bhutanese Ngultrums 

21.1 
The Bid validity period shall be 60 days from the last date of bid submission 

i.e 22/09/2022  

22.1 The Bidder shall furnish a bid security in the amount of Nu. 8,500/- shall 

be valid for 90 days from the last date of bid submission i.e 22/09/2022. 

22.2 The Bid Security shall be provided in any one of the following forms [Insert 
whichever is applicable] issued/enforceable by any Financial Institutions in 
Bhutan:  

i. An unconditional and irrevocable Bank Guarantee; or 
ii. A Banker’s Cheque/ Cash Warrant; or 
iii. A Demand Draft. 

23.1 In addition to the original Bid, the number of copies is One 

24.3 For the purpose of bid submission only, the Employer’s address is: 

The Chief Divisional Manager, 
Electricity Services Division, 
Distribution & Customer Services Department, 
Bhutan Power Corporation Limited, 
Gelephu: Bhutan 

24.4 [Insert Single Stage Single Envelope or Single Stage Two Envelope as applicable]  

1. Single Stage Single Envelope 

Superscript of Cover Envelope:  

“CONFIDENTIAL”  
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Bid for “Labour Contract for RE-Fill In & Augmentation of LV ABC 

lines under ESD Gelephu, Sarpang Dzongkhag” bearing Tender 

No: BPC/ESD/GP/TECH-03/2022/384      dated 31/08/2022 

Not to be Opened Before Due Date for Opening on: 22/09/2022 date 
& time 1500hrs 

24.10 Bidders Shall not have the option of submitting their Bids electronically. 

28.1 
The Bid Opening shall take place at: 

Venue: Conference Hall, ESD Gelephu 

Date: 22/09/2022  

Time (BST): 1500hrs 

33.2 (e)  Not Applicable 

34.1 Not Applicable 

34.4 Not Applicable 

35.1 Not Applicable 

40.1 The Performance Security shall be provided in any one of the following 
forms issued by a reputable Financial Institution and enforceable in any 
Banks in Bhutan:  

(a) Unconditional bank guarantee in the form provided in Section VII, 
Contract Forms; or 

(b) Demand draft; or 

(c) Cash warrant.  
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SECTION III – BIDDING FORMS 

 

(Form No. 1 to Form No. 8) 

Applicable forms from this section shall be submitted by the Bidder along with the Bid 
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FORM 1: BID SECURITY (BANK GUARANTEE) 

                   Bank Guarantee No. ........................ 

Date.................................................. 
To 

[Employer’s Name and Address] 

Dear Sir/ Madam, 

In accordance with NIT No. ..................................., M/s ........................................ having its 
Registered/Head Office at ................................................. (Here-in-after called the 'Bidder') wish to 
participate in the said Tender for ....................[Name of Package] ................................ 

As an unconditional and irrevocable bank guarantee against Bid Security for an amount of 
.............[insert currency and amount in words and figures*] ....................... valid up to...............[insert date@] 
..................is required to be submitted by the Bidder as a condition precedent to participating in the 
said Tender which amount is liable to be forfeited on the happening of any of the events mentioned 
in the Bidding Document. 

We, the ........................................... [Name & address of the Bank] ....................................... having our Head 
Office at ........................... (#) ...................... guarantee and undertake to pay immediately on demand by 
the Employer or its authorized representative, the amount of .....................[insert currency and amount in 
words and figures*] ..................... without any reservation, protest, demand and recourse. Any such 
demand made by Employer shall be conclusive and binding on us irrespective of any dispute or 
difference raised by the Bidder. 

This Guarantee shall be irrevocable and shall remain valid up to ......................(@) ........... If any further 
extension of this guarantee is required, the same shall be extended to such required period on receiving 
instructions from M/s...................... [Bidder's Name] ....................... on whose behalf this guarantee is 
issued. 

All rights of Employer under this Guarantee shall be forfeited and the Bank shall be relieved and 
discharged from all liabilities there under unless a demand or claim is lodged by Employer under this 
Guarantee against the Bank within thirty (30) days from the above-mentioned expiry date of validity 
or, from that of the extended date. 

In witness where of the Bank, through its authorized officer, has set its hand and stamp on 
this............................day of................................20..........at......... 

 

WITNESSES: SIGNATURE OF AUTHORIZED SIGNATORY OF THE BANK 

1. 

…………………………………………… 

(Signature) 

1. 

…………………………………………… 

(Signature) 
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…………………………………………… 

(Name) 

 

…………………………………………… 

(Official Address) 

 

…………………………………………… 

(Name) 

 

…………………………………………… 

(Designation) 

 

 

 

Authorized vide 

Power of Attorney No…………. 

Date……………………………………. 

2. 

…………………………………………… 

(Signature) 

2.                                                       

…………………………………………… 

(Signature) 

 

…………………………………………… 

(Name) 

 

…………………………………………… 

(Official Address) 

 

…………………………………………… 

(Name) 

 

…………………………………………… 

(Designation) 

 
Authorized vide 

Power of Attorney No…………………. 

Date……………………………………. 

Note:  (*) Shall be as specified in the BDS. 

(@) The Bid security shall be valid till the date as specified in BDS.  

(#) Complete mailing address of the Head Office and issuing branch of the Bank to be given with fax 
no./telephone no. of the contact person 
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FORM 2: INTEGRITY PACT STATEMENT 

This agreement should be a part of the tender document, which shall be signed and submitted along with the tender 
document. The head of the employing agency/or his authorized representative should be the signing authority. For the 
Bidders, the Bidder himself or his authorized representative must sign the integrity pact (IP). If the winning Bidder had 
not signed during the submission of the bid; the tender shall be rejected/cancelled. 

INTEGRITY PACT 

 1: General 

Whereas the (name and designation of the official at Employer) here in after referred to as the Employer one 
part, and (Mr.……………………………… representing the (name of person, the firm/construction 
Employer) on the other part (hereafter referred to as the Bidder) here by execute this agreement as 
follows: 

2. Objectives 

Now, therefore, the employer and the Bidder agree to enter into this pre-contract agreement, here in 
after referred to as integrity pact, to avoid all forms of corruption by following a system that is fair, 
transparent and free from any influence/ unprejudiced dealings prior to, during and subsequent to the 
currency of the contract to be entered into, with a view to:  

2.1.      Enable the Employer to obtain the desired contract at a reasonable and competitive price in 
conformity to the defined specifications of the works, goods and services; and 

2.2      Enable Bidders to abstain from bribing or any corrupt practice in order to secure the contract 
by providing assurance to them that their competitors shall also refrain from bribing and other 
corrupt practices and the Employer shall commit to prevent corruption, in any form by their 
officials by following transparent procedures. 

3.        Commitments of the Employer 

The Employer commits itself to the following: 

3.1.  The Employer hereby under takes that no official of the Employer, connected directly or 
indirectly with the Contract, shall demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward favour or any material or immaterial 
benefit or any other advantage from the Bidder, either for themselves or for any person, 
organization or third party related to the Contract in exchange for an advantage in the bidding 
process, bid evaluation, contracting or implementation process related to the Contract. 

3.2.  The Employer further confirms that its officials have not favored any prospective Bidder in 
any form that could afford an undue advantage to that particular Bidder during the tendering 
stage, and shall further treat all Bidders alike.   

3.3  All the officials of the Employer shall report to the Chief Executive Officer, Employer, any 
attempted/completed violation of clauses 3.1 and 3.2. 

3.4  Following report on violation of clauses 3.1 and 3.2 by official (s), through any source, 
necessary disciplinary proceedings, or any other action as deemed fit, including criminal 
proceedings may be initiated by the Employer and such a person shall be debarred from 
further dealings related to the Contract process. In such a case while an enquiry is being 
conducted by the Employer the proceedings under the Contract would not be stalled.  

4.  Commitments of Bidders  

 The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair 
means and illegal activities during any stage of his bid or during any pre-contract or post-
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contract stage in order to secure the Contract or in furtherance to secure it and in particular 
commits himself to the following: 

4.1  The Bidder shall not offer, directly or through intermediaries, any bribe, gift, consideration, 
reward, favour, commission, fees, brokerage, any materials or immaterial benefit to any official 
of the Employer, connected directly or indirectly with the bidding process, or to any person, 
organization or third party related to the contract in exchange for any advantage in the bidding, 
evaluation, contracting and implementation of the Contract. 

4.2    The Bidder further undertakes that he has not given, offered or promised to give, directly or 
indirectly any bribe, gift, consideration, reward, favour, commission, fees, brokerage, any 
material or immaterial benefit to any official of the Employer or otherwise in procuring the 
Contract or forbearing to do or having done any act in relation to the obtaining or execution 
of the Contract or any other contract with the Employer for showing or forbearing to show 
favour or disfavor to any person in relation to the Contract or any other contract with the 
Employer. 

4.3  The Bidder shall not collude with other parties interested in the contract to preclude the 
competitive bid price, impair the transparency, fairness and progress of the bidding process, 
bid evaluation, contracting and implementation of the contract. 

4.4  The Bidder, either while presenting the bid or during pre-contract negotiations or before 
signing the contract, shall disclose any payments he has made, is committed to or intends to 
make to officials of the Employer of their family members, agents, brokers or any other 
intermediaries in connection with the contract and the details of services agreed upon for such 
payments.  

4.5  The Bidder shall not enter into any monetary dealings or transaction, directly, with any tender 
committee member, and if he does so, the Employer shall be entitled forthwith to rescind the 
Contract and all other contracts with the Bidder. 

5.  Sanctions for Violation 

 The breach of any aforesaid provisions or providing false information by employers, including 
manipulation of information by evaluators, shall face administrative charges and penal actions 
as per the existing relevant rules and laws. 

 The breach of the Pact or providing false information by the Bidder, or any one employed by 
him, or acting on his behalf (whether with or without the knowledge of the Bidder), or the 
commission of any offence by the Bidder, or any one, employed by him, or acting on his 
behalf, shall be dealt with as per the provisions of the Penal Code of Bhutan, 2004, and the 
Anti – Corruption Act, 2006. 

 In the event of a breach, the Employer shall also take all or any one of the following actions, 
wherever required:  

5.1  Immediately call off the pre-contract negotiations without giving any compensation to the 
Bidder. However, the proceedings with the other Bidder(s) would continue. 

5.2  Immediately cancel the contract, if already awarded/signed, without giving any compensation 
to the Bidder. 

5.3  Forfeit the Earnest Money/security deposited with the Employer. 

5.4  Recover all sums already paid to the Bidder. 
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FORM 3: BIDDER’S INFORMATION FORM 

 

[The Bidder shall fill in this Form in accordance with the instructions indicated below. No alterations to its format 
shall be permitted and no substitutions shall be accepted.] 

Date: ........[insert date of Bid submission] ...............  

NIT No.: .................................................. 

1.  
Bidder’s Legal Name:  

2.  
In the case of a Joint Venture (JV) legal name of each member of the Joint Venture:  

3.  
Bidder’s or each member of JV’s Country of Registration:  

4.  
Bidder’s or Each member of JV’s Year of Registration:  

5.  
Bidder’s or Each member of JV’s Legal Address in Country of Registration:  

6.  
Bidder’s or Lead member of JV’s Local Address in Bhutan (if any): 

7.  
Bidder’s or Each member of JV’s Website Address: 

8.  
Bidder’s or Each member of JV’s Business Activities: 

9.  Bidder’s or Lead member of JV’s Authorized Representative 

    Name: 

Designation: 

    Address:  

    Telephone:  

    E-mail Address: 

10.  Bidder’s or Lead member of JV’s Authorized Representative in Bhutan (if any)  

    Name of the Employer or firm: 

Name of the contact person: 

Designation: 

    Address:  

    Telephone:  

    E-mail Address: 

    Services to be provided by the local representative: 
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11.  Status of the Bidder (check the box as applicable): 

● Bidding Company 

● Lead Member of the Joint Venture 

● Agent of the Foreign Bidder   

12.  
Attached are copies of the following original documents: [check the box(es) of the 

attached original documents] 

● Tax Clearance Certificate of Bidder named in 1or 2 above (applicable 
for Bhutanese Bidders) 

● Trade License of Bidder named in 1or 2 above (applicable for 
Bhutanese Bidders) 

● Certificate of Incorporation or Registration of Bidder named in 1or 2 
above 

● Any other certificate to support the legal entity of the Bidder named in 
1or 2 above 

 

Date: Signature..........................................................  

Place: Name................................................... 

 Designation.......................................................  

  

Seal................................................................... 
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FORM 4: POWER OF ATTORNEY 

 
KNOW ALL MEN BY THESE PRESENTS THAT WE, ……… [insert name of the Bidder] 
………………. an Employer incorporated under the ……………. [insert relevant statute of the country 
of incorporation] ……………. and having its registered office at ………… [insert address] 
……………………………………. (Hereinafter referred to as the “Bidder”) having been 
authorized by the Board of Directors of the Employer, inter alia, to execute contracts in the name 
of and for and on behalf of the Employer.  I ……. [insert name of the person giving the power of attorney] 
…………………. presently holding the position of ………………... [insert designation of the person 
giving the power of attorney] ……………… in the Employer do hereby constitute, appoint and 
authorize Mr.…………… [insert name, designation and residential address of the person to whom the power 
of attorney is being given] ………… as our true and lawful attorney to do in our name and on our 
behalf all such acts, deeds, things necessary and incidental to submission of our Bid against NIT 
No. ……………………..., floated by Employer. I hereby further authorize the above attorney 
for signing and submission of the Bid and all other documents, information related to the Bid 
including undertakings, letters, certificates, declarations, clarifications, acceptances, guarantees, any 
amendments to the Bid and such documents related to the Bid, and providing responses and 
representing us in all the matters before Employer in connection with the Bid for the said NIT till 
the completion of the bidding process.  
 
I accordingly hereby nominate, constitute and appoint above named 
…………………………………………………… severally, as my lawful attorney to do all or 
any of the acts specifically mentioned immediately herein above. 
 
WE do hereby agree and undertake to ratify and confirm whatever the said Attorney shall lawfully 
do or cause to be done under and by virtue of this power of Attorney and the Acts of Attorney to 
all intents and purposes are done as if I had done the same on behalf of the Employer if these 
presents had not been made. 
 
IN WITNESS whereof I, …………………………………... have executed these presents this 
the ………………………. day of …………………at ………………... 

 

       EXECUTANT 

                                   
Signature………………………………...………… 

   Name: ........................................................... 

      Designation………….………….………………... 

ACCEPTED: 

Signature of Attorney...…………………………. 

Name: .....................……………………………… 

Designation………………….....................……... 

 

Signature of the Attorney Attested  

….………………………………………… 
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EXECUTANT 

Name……………………………………….  

Designation…………………………….… 

Office Seal………………………………… 

 

Note: The Power of Attorney should be notarized as per applicable legal provisions in the country of the Bidder 
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FORM 5: DEVIATION SCHEDULE (IF APPLICABLE) 

NIT No: _____________ 

To: 

[Employer’s relevant official, name and address] 

 

Sir/Madam,  

 

The following are the deviations and variations from and exceptions to the terms, conditions and 
specifications of the Bidding Documents for procurement of…......[insert brief description of works] 
………... These deviations and variations are exhaustive. We are furnishing below the cost of 
withdrawal for the deviations and variations stated in this Form. We shall withdraw the deviations 
proposed by us in this Form at the cost of withdrawal indicated herein, failing which our Bid may 
be rejected and bid security forfeited. 

We confirm that except for the deviations and variations stated in this Form to our Bid, the entire 
work shall be performed as per specifications and conditions of the Bidding Documents without 
any extra cost to Employer, irrespective of any mention to the contrary anywhere else in the Bid, 
failing which our Bid may be rejected and Bid security forfeited. 

Further, we agree that additional condition, deviation, if any, found in the Bidding Documents 
other than those stated in this Form, save those pertaining to any rebates offered, shall not be 
given effect to.  

 

Section / Clause No Page No. Statement of Deviations Cost of withdrawal 

    

    

    

 

Date: (Signature)..........................................................  

Place: (Name)................................................... 

 (Designation).......................................................  

  

(Seal)................................................................... 

 

Note: Continuation sheets of like size and format may be used and annexed to this Form if required. 
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FORM 6: BID SUBMISSION FORM 

                                                                                                                               
Date: 
 

NIT no. …….……... and Title of Contract……………………………………………………... 

To:   
  ……………………………….., 
  ………………………….……., 
  Employer 
  [Address] 
 
We, the undersigned, declare that: 
 
a) Having examined all the Bidding Documents (with reference ITB 10), including addenda 

[insert list], we offer to execute the (name and title of the contract/work) in accordance with the 
Conditions of Contract accompanying this Bid for the Contract Price of 
BTN………………………. (In figures), 
Ngultrums…………………………………………………. (In words). 
 

b) This Bid and your written acceptance of it shall constitute a binding Contract between us. We 
understand that you are not bound to accept the lowest or any Bid you receive. 
 

c) We hereby confirm that this Bid complies with the Bid validity and Bid Security required by 
the Bidding Documents and specified in the Bidding Data Sheet. 
 

d) We, including any subcontractors for any part of the Contract, have nationalities from eligible 
countries in accordance with ITB Clause 7; 
 

e) We have no conflict of interest in accordance with ITB sub clause 5.2; 
 

f) Our firm, its affiliates or subsidiaries—including any subcontractors for any part of the 
Contract—has not been declared ineligible under the laws or official regulations of Bhutan, 
in accordance with ITB Clause 6 and other relevant clauses. 
 

g) Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and 
to contract execution if we are awarded the contract, are listed below:  
 

Name & address of agent Amount & Currency Purpose of commission or gratuity 

 

 

  

* If none, please state none 

 
h) Our duly executed Integrity Pact Statement is attached herewith. 

j)   We accept the vendor performance management system. 
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AUTHORIZED SIGNATURE:  ______________________________ (AFFIX LEGAL STAMP) 

Name and title of signatory:  ………………………………………… 

Name of Bidder: __________________________________ 

Address:   …………………………………………………………………. 
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FORM 7: BILL OF QUANTITIES 

[The objectives of the Bill of Quantities are:1 

 
a) To provide sufficient information on the quantities of Works to be performed to enable Bids to be prepared 

efficiently and accurately; and 

 
b) When a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic 

valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to distinguish 
between the different classes of Works, or between Works of the same nature carried out in different locations or in 
other circumstances, which may give rise to different considerations of cost. Consistent with these requirements, the 
layout and content of the Bill of Quantities should be as simple and brief as possible. 

 

Daywork Schedule 

A Daywork Schedule should be included only if the probability of unforeseen work, outside the items included in 
the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates quoted by the Bidders, 
the Daywork Schedule should normally comprise the following: 

 
a) A list of the various classes of labour, materials and Constructional Plant for which basic Daywork rates 

or prices are to be inserted by the Bidder, together with a statement of the conditions under which the 
Contractor shall be paid for work executed on a Daywork basis.  

 
b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork rates as Bid. The 

rate to be entered by the Bidder against each basic Daywork item should include the Contractor’s profit, 
overheads, supervision and other charges. 

 

Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum in 
the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be provided 
as a provisional sum in the Summary priced Bill of Quantities. The inclusion of such provisional sums often facilitates 
budgetary approval by avoiding the need to request periodic supplementary approvals as the future need arises. Where 
such provisional sums or contingency allowances are used, the Special Conditions of Contract should state the manner 
in which they shall be used, and under whose authority (usually the Project Manager’s) they shall be used.] 

 

 

 

                                                 

1 In lump sum contracts the Bill of Quantities is prepared only for information and is not contractual. In such cases, the contractual document 

prepared by the Bidder shall be a Schedule of Activities. 
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FORM 7.1: PRICE SCHEDULE 

 

A RE Fill-In Works for 2022 

Sl. 
No. 

Description of Works Unit 
 

Quantity  
 Rate 
(Nu.)  

 Amount 
(Nu.)  

I At ESD Gelephu         

1 

Route survey, transportation of material (both head 
loading and vehicular from stores to sites), testing, 
commissioning and other associated works including 
ROW clearance where ever required. 

        

1.1 
Digging of holes, erection of 7.5mtr poles, LV ABC 
fittings, painting, pole casting and other associated 
works  

No.        60.00      

1.2 
Digging of holes, erection of stay sets assembly (elbow, 
stay rod, plate, clamp, insulator & wire) 

Set        68.00      

1.3 
Laying and Stringing of LV ABC conductor including 
jumpering, jointings and connection of service IPC 
wherever necessary to complete the work 

        

a) 2 Core 50 sq mm Km 
         

0.80  
    

b) 4 Core 50 sq.mm Km 
         

1.60  
    

II At ESSD Sarpang         

1 

Route survey, transportation of material (both 
headloading and vehicular from stores to sites), testing, 
commissioning and other associated works including 
ROW clearance where ever required. 

        

1.1 
Digging of holes, erection of 7.5mtr poles, LV ABC 
fittings, painting, pole casting and other associated 
works  

No.        25.00      

1.2 
Digging of holes, erection of stay sets assembly (elbow, 
stay rod, plate, clamp, insulator & wire) 

Set        20.00      

1.3 
Laying and Stringing of LV ABC conductor including 
jumpering, jointings and connection of service IPC 
wherever necessary to complete the work 

        

a) 2 Core 50 sq mm Km 
         

0.80  
    

b) 4 Core 50 sq mm Km 
         

1.00  
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B Augmentation (Extension) of LV ABC lines in and around Gelephu/ Sarpang 

1 

Route survey, transportation of material (both 
headloading and vehicular from stores to sites), testing, 
commissioning and other associated works including 
ROW clearance where ever required. 

        

1.1 
Digging of holes, erection of 7.5mtr poles, LV ABC 
fittings, painting, pole casting and other associated 
works  

No.        54.00      

1.2 
Digging of holes, erection of stay sets assembly (elbow, 
stay rod, plate, clamp, insulator & wire) 

Set        64.00      

1.3 
Laying and Stringing of LV ABC conductor including 
jumpering, jointings and connection of service IPC 
wherever necessary to complete the work 

        

a) 4 Core 95 sq mm Km 
         

1.00  
    

b) 4 Core 50 sq.mm Km 
         

1.50  
    

  Sub Total (B)         

  GRAND TOTAL (A+B)         
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FORM 8: PRICE ADJUSTMENT DATA (NOT APPLICABLE) 

        NIT No: …………… 

To, 

[Name, Designation and address of Employer] 

Dear Sir, 

We hereby furnish the relevant details pertaining to the price adjustment provisions in your 

specifications and documents. 

Sl 

No. 

Variables Name of published index 

and its origin 

Value of indices as on 30 

days prior to date set for 

Opening of bids. 

 Material   

    

 Labour   

    

 

Date: Signature..........................................................  

Place: Name............................................................... 

 Designation.......................................................  

 Seal................................................................... 

Note:  

1. Bidders shall note that it is mandatory to furnish the values of various indices and name, source & origin 

of the published indices, wherever called for in the bidding document. Bidders are also required to mention 

whether the indices are monthly average, weekly average or as applicable. 

* Continuation sheets of like size & format shall be used, if required, in case number of currencies is more than 

one. 

** Continuation sheets of like size and format may be used, if countries of origin of expatriate labour are more 

than one. 
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1. General Provisions 

 
1.1. Definitions 

 
1.1.1. The following words and expressions shall have the meaning hereby assigned to them 

except where the context otherwise requires.  

 
(i) Affiliate means business concerns, organizations or individuals that control each 

other or that are controlled by a common third party. Control may include shared 
management or ownership; common use of facilities, equipment and resources; or 
family interests. 

(ii) Employer means the Employer including its legal successors and permitted assigns. 
The term “Employer” and “Employer” are synonymous. 

(iii) Bid means an offer to execute Works in accordance with the terms and conditions 
set out in the bidding documents inviting such offers. The term “tender” is 
synonymous with the term “bid”. 

(iv) Bid Data Sheet (BDS) means the proforma sheet, which contains data and 
information specific to a particular work. 

(v) Bidder means an eligible individual, firm, legal entity or joint venture that 
participates in a competitive bidding process governed by the bidding documents. 

(vi) Bidding Document means the set of documents sold or issued by Employer to 
potential Bidders in which the specifications, terms and conditions of the proposed 
procurement are prescribed. The terms “Bidding Documents”, “Tender 
Documents” and “Bid Documents” are synonymous. 

(vii) Bill of Quantities (BoQ) means summary of the quantities and unit prices of the 
items of work proposed and agreed under the contract. 

(viii) Contract means formal agreement(s) in writing entered into simultaneously 
between Employer and the Contractor on mutually agreed terms and conditions 
including the Contract Documents and amendments thereto pursuant to 
Notification of Award issued by Employer and accepted by the Contractor and 
which are in compliance with all the relevant provisions of the Governing Law of 
the Contract as per GCC 1.4. 

(ix) Contract Document means the documents referred in Contract Agreement. 
(x) Contract Price means the price payable to the Contractor as specified in the 

Contract Agreement, subject to such additions and adjustments thereto or 
deductions therefrom as may be made pursuant to the provisions of the Contract 
till the completion of the contract, the price so adjusted shall be termed as 
executed/final Contract Price. 

(xi) Contractor means an individual or legal entity whose Bid to perform the Contract   
has been accepted by Employer and is named as such in the Contract Agreement, 
and includes the legal successors or permitted assigns of the Contractor. 

(xii) Contractor’s Representative means any person nominated by the Contractor and 
approved by Employer in the manner provided in GCC 3.3 hereof to perform the 
duties assigned by the Contractor. 

(xiii) Contractor’s Equipment means all plant, facilities, equipment, machinery, tools, 
apparatus, appliances or things of every kind required for erection, completion and 
maintenance of works that are to be provided by the Contractor, but does not 
include plant, equipment, materials or other things intended to form or forming 
part of the works. 
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(xiv) Day means calendar day of the Gregorian calendar. 
(xv) Day works are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 
Materials and Plant. 

(xvi) Defect Liability Period means the period of validity of the warranties given by the 
Contractor commencing at completion of the Works or a part thereof, if separate 
completion of the Works for such part has been provided in the Contract, during 
which the Contractor is responsible for defects with respect to the Works (or the 
relevant part thereof) as provided in GCC 10.3 hereof. 

(xvii) The Defects Liability Certificate is the certificate issued by the Employer upon 
correction of defects by the Contractor. 

(xviii) Drawings include calculations and other information provided or approved by the 
Employer for the execution of the Contract. 

(xix) Effective Date means the date of Notification of Award/ Work Order/Contract 
Signing and from which the time for completion shall be determined. 

(xx) Foreign Bidder shall mean any Bidder having nationality of any country other than 
Bhutan. 

(xxi) Joint Venture or “JV” means a joint venture, association or consortium of not 
more than four (4) legal entities that pool their resources and skills to undertake a 
large or complex Contract in the role as a Contractor, with all legal entities 
(members in the JV) being legally liable, jointly and severally, through a joint 
venture agreement between the members of the JV for the execution of the 
Contract in the event of a member’s withdrawal. 

(xxii) Notification of Award (NoA) means the letter or order issued by Employer 
conveying the acceptance of the Bid of the successful Bidder subject to such terms 
and conditions as may have been stated therein.  

(xxiii) Local Transportation shall include loading, unloading, handling of plant, 
equipment and materials at the port of entry in India/airport in Bhutan; storage at 
the port/airport, if required, and subsequent transportation from the port of 
entry/airport up to the Site. 

(xxiv) Month means calendar month of the Gregorian calendar. 
(xxv) Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 
(xxvi) Party means the Employer or the Contractor, as the context requires, and “Parties” 

means both of them. 
(xxvii) Project Manager means the person appointed by Employer in the manner 

provided in GCC  hereof and named as such in the SCC to perform the duties 
delegated by Employer. 

(xxviii) Plant is any integral part of the Works that shall have a mechanical, electrical, 
chemical or biological function. 

(xxix) Site is the area defined as such in the SCC. 
(xxx) Subcontractor means any person named in the Contract as a subcontractor, or any 

person appointed by the Contractor as a subcontractor or designer, for a part of 
the works; and the legal successors in title to each of these persons. 

(xxxi) Time for Completion means the time within which completion of the Works as a 
whole (or of a part of the Works where a separate Time for Completion of such 
part has been prescribed) is to be attained in accordance with the stipulations in 
the SCC and the relevant provisions of the Contract. 

(xxxii) Technical Specifications means specifications of the Works incorporated in the 
bidding documents and forming part of the contract and includes any modification 



DHI Group – Standard Bidding Document for Works 
 
 

  
 

56 

or amendment thereto or any addition thereto or any deduction therefrom, as may 
be made with the mutual agreement of the Employer and Contractor. 

(xxxiii) Temporary Works means all temporary works of every kind (other than 
Contractor’s Equipment) required on Site for the execution of the Works. 

(xxxiv) Works shall mean the total work to be executed in accordance with the Contract 
or part(s) thereof, as the case may be, and shall include all extra or additional, 
altered or substituted works or temporary/enabling works and urgent works as 
required for performance of the Contract. 

(xxxv) A Variation means any change to the Works, which is instructed as a variation 
under Clause. 

 
1.2. Interpretation 

 
1.2.1. In the Contract, except where the context requires otherwise:  

 
a. Words indicating one gender shall include all genders; 
b. Words indicating the singular also include the plural and words indicating the plural 

also include the singular; 
c. Provisions including the word “agree,” “agreed,” or “agreement” require the 

agreement to be recorded in writing; 
d. “Written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 
e. “may” means that the party/person referred to has the choice whether to act or 

not in the matter referred to; and  
f. “shall” means that the party/person referred to has an obligation under the 

Contract to perform the duty referred to. 

 
1.2.2. "Month" and "Year" and all dates shall be reckoned according to the Gregorian calendar. 

 
1.2.3. A “law” shall be construed as a reference to such law including its amendments or 

reenactments from time to time. 

 
1.2.4. A “person” shall be construed as a reference to any person, firm, Employer, corporation, 

society, trust, government, or agency of a government or any association or partnership 
(whether or not having separate legal personality) of two or more of the above and a 
person shall be construed as including a reference to its successors, permitted transferees 
and permitted assigns in accordance with their respective interests. 

 
1.2.5. The words “hereof” or “herein” if and when used in the Contract Documents shall mean 

a reference to the Contract Documents of this Contract.   

 
1.2.6. Incoterms 

 
a) Unless inconsistent with any provision of the Contract, the meaning of any trade 

term, when used, and the rights and obligations of Parties thereunder shall be 
governed by the rules prescribed in the current edition of Incoterms specified in 
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the SCC and published by the International Chamber of Commerce in Paris, 
France. 

 
1.2.7. Amendment 

 
a) No amendment or other variation of the Contract shall be effective unless it is in 

writing, is dated, expressly refers to the Contract, and is signed by duly authorized 
representatives of Employer and the Contractor. 

 
1.2.8. Non-waiver 

 
a) Subject to 1.2.8(b) below, no relaxation, forbearance, delay or indulgence by either 

party in enforcing any of the terms and conditions of the Contract or the granting 
of time by either party to the other shall prejudice, affect or restrict the rights of 
that Party under the Contract, nor shall any waiver by either Party of any breach 
of Contract operate as waiver of any subsequent or continuing breach of Contract; 

 
b) Any waiver of a party’s rights, powers or remedies under the Contract must be in 

writing, dated and signed by an authorized representative of the party granting such 
waiver, and must specify the right and the extent to which it is being waived. 

 
1.2.9. Severability 

 
a) If any provision or condition of the Contract is prohibited or rendered invalid or 

unenforceable, such prohibition, invalidity or unenforceability shall not affect the 
validity or enforceability of any other provisions and conditions of the Contract. 

 
1.2.10. Entire Agreement 

 
a) The Contract constitutes the entire agreement between Employer and the 

Contractor, with respect to the subject matter of Contract, and supersedes all 
communications, negotiations and agreements (whether written or oral) of the 
Parties with respect thereto made prior to the date of Contract. 

 
1.3. Notices 

 
1.3.1. Notices shall be deemed to include any approvals, consents, instructions, orders, 

determinations and certificates to be given under the Contract.  

 
1.3.2. Unless otherwise stated in the Contract, all notices to be given under the Contract shall 

be in writing, and shall be sent by personal delivery, or courier, or post, or electronic 
mail, writing to the address specified in the SCC. 
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1.3.3. Any notice sent by post or courier shall be deemed (in the absence of evidence of earlier 
receipt) to have been delivered ten (10) days after dispatch. In proving the fact of 
dispatch, it shall be sufficient to show that the envelope containing such notice was 
properly addressed, stamped and conveyed to the postal authorities or courier service 
for transmission by airmail or special courier. 

1.3.4. Any notice delivered personally or electronic mail shall be deemed to have been delivered 
on date of its dispatch. Either Party may change its address at which notices are to be 
received and/or sent by giving ten (10) days’ notices to other Party in writing.  

 
1.4. Governing Law and Language 

 
1.4.1. The Contract shall be governed by and interpreted in accordance with the laws of the 

Kingdom of Bhutan.  

 
1.4.2. The Contractor shall, in all matters arising in the performance of the Contract, comply 

in all respects, give all notices and pay all fees required by the provisions of any statute, 
ordinance or other law or any regulation or by-law of any duly constituted authority of 
the Kingdom of Bhutan. 

 
1.4.3. The Contractor shall indemnify and hold Employer harmless from and against any and 

all liabilities, damages, claims, fines, penalties and expenses of whatever nature arising or 
resulting from the violation of such laws by the Contractor or its personnel including its 
Sub-Contractors and their employees. 

 
1.4.4. The Contract, as well as all correspondence and documents relating to the Contract 

exchanged by the Contractor and Employer, shall be written in English. Supporting 
documents and printed literature that are part of the Contract may be in another language 
provided they are accompanied by an accurate translation of the relevant passages in 
English, in which case, for purposes of interpretation of the Contract, the translation 
shall govern. 

 
1.4.5. The Contractor shall bear all costs of translation to the governing language and all risks 

of the accuracy of such translation, for documents provided by the Contractor. 

 
1.5. Assignment 

 
1.5.1. The Contractor shall not, without the express prior written consent of Employer, assign 

to any third party the Contract or any part thereof, or any right, benefit, obligation or 
interest therein or there under, except that the Contractor shall be entitled to: 

 
1.5.2. Assign either absolutely or by way of charge any monies due and payable to it or that 

may become due and payable to it under the Contract in favour of its bankers;  

 
1.5.3. Assign to the insurers (in cases where the insurers have discharged the Contractor’s loss 

or liability) of the Contractor’s right to obtain relief from any other liable party. 
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1.6. Fraud and Corruption 

 
1.6.1. If Employer determines that the Contractor and/or any of its personnel, or its agents, 

or its subcontractors, and/or their employees has engaged in corrupt, fraudulent, 
collusive coercive, or obstructive practices, in competing for or in executing the 
Contract, then Employer may, after giving fourteen (14) days’ notice to the Contractor, 
terminate the Contract and expel him from the site, and the provisions of GCC 14 shall 
apply as if such expulsion had been made under 14.2.1. 

1.6.2. For the purposes of this sub-clause, 

 
a) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another party; 

 
b) “Fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 
financial or other benefit or to avoid an obligation; 

 
c) “Collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 
another party; 

 
d) “Coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 
the actions of a party; 

 
e) “Obstructive practice” is 

 
a. Deliberately destroying, falsifying, altering or concealing of evidence material 

during an investigation or making false statements to investigators in order to 
materially impede any investigation into allegations of a corrupt, fraudulent, 
coercive or collusive practice; and/or threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation, or 

 
b. Acts intended materially to impede the exercise of the inspection rights of 

Employer or any organization or person appointed by Employer. 

 
1.7. Joint Venture 

 
1.7.1. If the Contractor is a joint venture, all such parties shall be jointly and severally bound 

to Employer for the fulfilment of the obligations under the Contract and shall designate 
one of such firms/parties to act as a leader with authority to bind the joint venture. The 
composition or the constitution of the joint venture shall not be altered without the prior 
consent of Employer. 
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2. The Employer 

 
2.1. Access to Site 

 
2.1.1. Employer shall give access to and possession of all parts of the Site including special 

and/or temporary rights-of-way to the Contractor, free from all encumbrances. 
Employer reserves the right to hand over the Site in parts progressively to the 
Contractor. The Contractor shall be required to take possession of the Site without any 
undue delay and commence the Works on the released fronts in parts without any 
reservation whatsoever.  

2.1.2. The Contractor shall allow the Project Manager and any person authorized by the 
Employer access to the Site and to any place where work in connection with the Contract 
is being carried out or is intended to be carried out. 

 
2.2. Employer Representative 

 
2.2.1. Project Manager 

 
a) If the Project Manager is not named in the Contract, then within fourteen (14) days 

of the Effective Date, Employer shall appoint and notify the Contractor in writing 
of the name of the Project Manager. Employer may from time to time appoint 
some other person as the Project Manager in place of the person previously so 
appointed, and shall give a notice of the name of such other person to the 
Contractor without delay. Employer shall take reasonable care to see that no such 
appointment is made at such a time or in such a manner as to impede the progress 
of Works. The Project Manager shall represent and act for Employer at all times 
during the currency of the Contract and carry out duties and responsibilities 
specified in the Contract. All notices, instructions, orders, certificates, approvals 
and all other communications under the Contract shall be given by the Project 
Manager, except as herein otherwise provided. 

 
b) The Project Manager’s representative shall be appointed by and be responsible to 

the Project Manager and shall carry out such duties and exercise such authority as 
may be delegated to him by the Project Manager under c) Project Manager’s 
representative shall have no authority to relieve the Contractor of any of his duties 
or obligations under the Contract except as expressly provided hereunder or 
elsewhere in the Contract, nor to order any work involving delay or any extra 
payment by Employer, nor to make any variation in the Works. 

 
c) The Project Manager may, from time-to-time delegate to the Project Manager’s 

representative any of the powers and authorities vested in the Project Manager and 
he may at any time revoke such delegation. Any communication issued by the 
Project Manager’s representative to the Contractor in accordance with such 
delegation shall have the same effect as though it had been issued by the Project 
Manager, provided that: 
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d) Any failure on the part of the Project Manager’s representative to disapprove any 
work or materials shall not prejudice the authority of the Project Manager 
thereafter to disapprove such work or materials and to give instructions for the 
removal or for the rectification thereof; 

 
e) If the Contractor questions any communication of the Project Manager’s 

representative, he may refer the matter to the Project Manager who shall confirm, 
reverse or vary the contents of such communication. 

 
f) The Project Manager or his representative may appoint any number of persons to 

assist the Project Manager’s representative in carrying out his duties. Such 
assistants shall have no authority to issue any instructions to the Contractor save 
in so far as such instructions may be necessary to enable them to carry out their 
duties and to secure their acceptance of materials, plant, equipment and machinery 
or workmanship as being in accordance with the Contract, and any instructions 
given by any of them for those purposes shall be deemed to have been given by 
the Project Manager’s representative. 

 
2.3. Employer’s Responsibilities 

 
2.3.1. Employer shall ensure the accuracy of all information and/or data to be supplied by 

Employer, except when otherwise expressly stated in the Contract. 

 
2.3.2. Employer shall be responsible for acquiring and providing legal and physical possession 

of the site and access thereto, and for providing possession of and access to all other 
areas reasonably required for the proper execution of the Contract, including all requisite 
rights of way. 

 
2.3.3. If requested by the Contractor, Employer shall try its best to assist the Contractor in 

obtaining in a timely and expeditious manner all permits, approvals and/or licenses 
necessary for the execution of the Contract from all government authorities or public 
service undertakings that such authorities or undertakings require the Contractor or 
subcontractors or the personnel of the Contractor or subcontractors, as the case may be. 

 
2.3.4. If so specified in the SCC, the Employer shall provide qualified personnel; shall supply 

and make available all raw materials, utilities, lubricants, chemicals, catalysts, other 
materials and facilities and shall perform work and services of whatsoever nature to 
enable the Contractor to complete the Works at or before the time specified in the 
program furnished by the Contractor under 3.143.14 hereof and in the manner 
thereupon specified or as otherwise agreed upon by Employer and the Contractor. 

 
3. The Contractor 

 
3.1. Responsibility of the Contractor 
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3.1.1. The Contractor shall design, execute and complete the works in accordance with the 
Contract and with the Project Manager’s instructions, and shall remedy any defects in 
the works. 

 
3.1.2. The Contractor shall provide all documents specified in the Contract, and all 

Contractor’s personnel, goods, consumables and other things and services, whether of a 
temporary or permanent nature, required in and for the design, execution, and 
completion of Works and remedying of defects. 

 
3.1.3. The Contractor shall be responsible for the adequacy, stability, and safety of all site 

operations and of all methods of construction. The Contractor (i) shall be responsible 
for all Contractor’s documents, temporary works and such design of each item of Works, 
equipment or materials as is required for the item to be in accordance with the contract 
and (ii) shall not otherwise be responsible for the design or specification of the 
permanent works. 

 
3.1.4. The Contractor shall, whenever required by the Project Manager, submit details of the 

arrangements and methods which the Contractor purposes to adopt for the execution 
of the works. No significant alteration to these arrangements and methods shall be made 
without this having previously being notified to the Project Manager. 

 
3.1.5. If the Contract specifies that the Contractor shall design any part of the permanent 

works, then unless otherwise stated: 

 
a) The Contractor shall submit to the Project Manager the Contractor’s documents 

for this part in accordance with the procedures specified in the Contract; 

 
b) The Contractor’s documents, in this regard, shall be in accordance with the 

specification and drawings, shall be written in the language for communications 
defined in GCC 1.4 and shall include additional information required by the Project 
Manager to add to the drawings for co-ordination of each party’s designs; 

 
c) The Contractor shall be responsible for this part and it shall, when the works are 

completed, be fit for such purposes for which the part is intended as are specified 
in the Contract; and 

 
d) Prior to the commencement of the tests on completion, the Contractor shall 

submit to the Project Manager the “as- built” documents and operation and 
maintenance manuals in accordance with the specification and in sufficient detail 
for the Project Manager to operate, maintain, dismantle, reassemble, adjust and 
repair this part of the Works. Such part shall not be considered to be completed 
for the purpose of taking-over under GCC.9.2 until these documents and manuals 
have been submitted to the Project Manager. 

 
3.1.6. Within 14 days of possession of site, the Contractor shall erect an information board as 

specified in SCC and construct a permanent board towards the completion of Project. 
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3.2. Performance Security 

 
3.2.1. The Contractor shall, within thirty (30) days of the Notification of Award, provide a 

performance security equivalent to ten percent (10%) of the Contract Price valid until as 
specified in SCC. However, in case of delay in completion of the Contract, the validity 
of the contract performance security shall be extended by the Contractor for such period 
of delay. Employer shall encash the performance security to avoid it becoming invalid in 
case of failure by Contractor to extend the validity before 7 days of expiry. 

 
3.2.2. For Contracts not deducting retention money if specified in SCC, the Contractor shall 

extend the validity of the performance security until 30 days beyond defect liability period 
(DLP) before the release of final bill payment. In case of failure to extend, Employer 
shall withhold from final payment equivalent to 10% of the executed Contract price or 
the total final payment, in lieu of retention money. If the executed Contract price exceeds 
the Contract price, then retention money equivalent to 10% of the exceeded amount in 
addition to the performance security already submitted shall be deducted from the 
running bills and retained until 30 days beyond DLP. 

3.2.3. The performance security shall be denominated in the currency or currencies of the 
Contract or in a freely convertible currency acceptable to Employer and shall be in the 
form specified in SCC, issued/enforceable by any financial institution.  

 
3.2.4. The performance security shall be discharged and returned to the Contractor with in 

thirty (30) days after the issuance of Work completion certificate/no defects liability 
certificate, whichever is applicable.   

 
3.2.5. The proceeds from the Performance Security shall be payable to Employer as 

compensation for any loss resulting from the Contractor’s failure to complete its 
obligations under the Contract. 

 
3.3. Contractor’s Representative and Construction Manager 

 
3.3.1. If the Contractor’s Representative is not named in the Contract, then within fourteen 

(14) days of the Effective Date, the Contractor shall appoint his representative and shall 
request Employer in writing to approve the person so appointed. If Employer makes no 
objection to the appointment within fourteen (14) days, the Contractor’s Representative 
shall be deemed to have been approved.  If Employer objects to the appointment within 
fourteen (14) days giving the reason thereof, then the Contractor shall appoint a 
replacement within fourteen (14) days of such objection, and the foregoing provisions 
of this clause 3.3.1 shall apply thereto. 

 
3.3.2. The Contractor’s Representative shall represent and act for the Contractor at all times 

during the currency of the Contract and shall give to the Project Manager all the 
Contractor’s notices, instructions, information and all other communications under the 
Contract. 
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3.3.3. All notices, instructions, information and all other communications given by Employer 
or the Project Manager to the Contractor under the Contract shall be given to the 
Contractor’s Representative or, in its absence, its deputy, except as herein otherwise 
provided. 

 
3.3.4. The Contractor shall not revoke the appointment of the Contractor’s Representative 

without Employer’s prior written consent, which shall not be unreasonably withheld.  If 
Employer consents thereto, an equivalently qualified, experienced and competent 
replacement shall be appointed in pursuant to the procedure set out in 3.3.1 3.3.1. 

 
3.3.5. The Contractor’s Representative may, subject to the approval of Employer (which shall 

not be unreasonably withheld), at any time delegate to any person any of the powers, 
functions and authorities vested in him or her. Any such delegation may also be revoked 
at any time subject to the approval of Employer.  Any such delegation or revocation shall 
be subject to a prior notice signed by the Contractor’s Representative, and shall specify 
the powers, functions and authorities thereby delegated or revoked. No such delegation 
or revocation shall take effect unless and until a copy thereof has been delivered to 
Employer and the Project Manager. 

 
3.3.6. Any act or exercise by any person of powers, functions and authorities so delegated to 

him or her in accordance with this clause 3.3.53.3.5 shall be deemed to be an act or 
exercise by the Contractor’s Representative. 

3.3.7. From the commencement of Works at the Site until operational acceptance, the 
Contractor’s Representative shall appoint a suitable person as the construction manager 
(hereinafter referred to as “the Construction Manager”). The Construction Manager shall 
supervise all work done at the Site by the Contractor and shall be present at the Site 
throughout normal working hours except when on leave, sick or absent for reasons 
connected with the proper performance of the Contract. Whenever the Construction 
Manager is absent from the Site, an equivalently qualified, experienced and competent 
person shall be appointed to act as his or her deputy. 

 
3.3.8. Employer may by notice to the Contractor object to any representative or person 

employed by the Contractor in the execution of the Contract who, in the reasonable 
opinion of Employer, may behave inappropriately, may be incompetent or negligent, or 
may commit a serious breach of the Site regulations provided under GCC 3.8 Employer 
shall provide evidence of the same, whereupon the Contractor shall remove such person 
from the Site. 

 
3.3.9. If any representative or person employed by the Contractor is removed in accordance 

with 3.3.83.3.8, the Contractor shall, where required, promptly appoint a replacement. 

 
3.3.10. If any dispute of any kind whatsoever arises between Employer and the Contractor in 

connection with or arising out of the Contract, including without prejudice to the 
generality of the foregoing, any question regarding its existence, validity or termination, 
or the execution of the works – whether during the progress of the works or after their 
completion and whether before or after the termination, abandonment or breach of the 
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Contract – the parties shall seek to resolve any such dispute or difference by mutual 
consultation.  

 
3.4. Opportunities for other Contractors 

 
3.4.1. The Contractor shall, upon written request from Employer or the Project Manager, 

provide a reasonable opportunity to other Contractors employed by Employer to carry 
out the work at or near the Site. If the Contractor so requires, Employer shall facilitate 
the Contractor to make use of the facilities created by other Contractors in and around 
the site, for the purpose of execution of the Contract. In the process of and as a result 
of using such facilities, if any damage is caused to the Works, the Contractor shall be 
responsible to make good such damage at his own cost. 

 
3.4.2. If the Contractor, upon written request from Employer or the Project Manager, makes 

available to other Contractors any roads or access ways, (the maintenance for which the 
Contractor is responsible), permits the use by such other Contractors of the Contractor’s 
Equipment, or provides any other service of whatsoever nature to such other 
Contractors, Employer shall fully compensate the Contractor for any loss or damage 
caused or occasioned by such other Contractors in respect of any such use or service, 
and shall pay to the Contractor a reasonable remuneration for the use of such equipment 
or  the provision of such services. 

 
3.4.3. The Contractor shall also arrange to perform its work so as to minimize, to the extent 

possible, interference with the work of other Contractors. The Project Manager shall 
determine the resolution of any difference or conflict that may arise between the 
Contractor and other Contractors and the workers of Employer with regard to their 
work. 

3.4.4. The Contractor shall notify the Project Manager promptly of any defects in the other 
Contractors’ work that come to its notice, and that could affect the Contractor’s work. 
The Project Manager shall determine the corrective measures, if any, required to rectify 
the situation after inspection of the Works. Decisions made by the Project Manager shall 
be binding on the Contractor. 

 
3.5. Emergency Work 

 
3.5.1. If, for reason of an emergency arising during the execution of the Contract, any 

protective or remedial work is necessary as a matter of urgency to prevent damage to the 
Works, the Contractor shall immediately carry out such work. 

 
3.5.2. If the Contractor is unable or unwilling to do such work immediately, Employer may do 

or cause such work to be done, as it may determine it necessary in order to prevent 
damage to the Works. In such event Employer shall, as soon as practicable after the 
occurrence of any such emergency, notify the Contractor in writing of such emergency, 
the work done and the reasons thereof.  If the work done or caused to be done by 
Employer is work that the Contractor was liable to do at its own expense under the 
Contract, the reasonable costs incurred by Employer in connection therewith shall be 
paid by the Contractor to Employer. 
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3.6. Progress Review Meetings 

 
3.6.1. The Contractor shall attend all periodic progress review meetings organized by the 

Project Manager or his authorized representative. The deliberations in the meetings shall 
inter-alia include the scheduled program, progress of work achieved (including details of 
manpower, tools and plants deployed by the Contractor vis-a-vis agreed work schedule), 
inputs to be provided by Employer, delays, if any and recovery programme, specific 
hindrances to the Works and work instructions by the Project Manager. The minutes of 
such meetings shall be prepared by the Project Manager. These minutes shall be jointly 
signed by the Project Manager or his authorized representative and the Contractor and 
one copy of the signed minutes shall be handed over to the Contractor. 

 
3.7. Protection of the Environment 

 
3.7.1. The Contractor shall take all reasonable steps to protect the environment on and off the 

Site and to avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise or other causes arising as a consequence of his methods 
of operation, and shall preserve and protect all existing vegetation and trees on or 
adjacent to the Site which do not unreasonably interfere with the execution of the Works. 
The Contractor shall be held responsible for all unauthorized cutting of and damage to 
trees, by careless operation of his plant, equipment or materials and stockpiling of 
materials etc. and Employer shall have no responsibility on this account. 

 
3.8. Site Regulations and Safety 

 
3.8.1. Employer and the Contractor shall establish Site regulations setting out the rules to be 

observed in the execution of the Contract at the Site and shall comply therewith. The 
Contractor shall draft site regulations and submit a copy to the Project Manager, 
Employer for his approval, which approval shall not be unreasonably withheld. 
Notwithstanding the approval of the Project Manager, the Contractor shall be 
responsible for the adequacy, stability and safety of all Site operations and methods of 
execution of the Contract. 

 
3.8.2. Such Site regulations shall include, but shall not be limited to, rules in respect of security, 

safety of the Works, gate control, sanitation, medical care, and fire prevention. 

 
3.9. Site Clearance 

 
3.9.1. Site Clearance in course of performance: In the course of carrying out the Contract, the 

Contractor shall keep the Site reasonably free from all unnecessary obstruction, store or 
remove any surplus materials, clear away any wreckage, rubbish or temporary works from 
the Site, and remove any Contractor’s Equipment no longer required for execution of 
the Contract. 
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3.9.2. Clearance of Site after completion: After completion of all parts of the Works, the 
Contractor shall clear away and remove all wreckage, rubbish and debris of any kind 
from the Site, and shall leave the Site and Works clean and safe to the satisfaction of the 
Project Manager, without which the final bill shall be withheld. 

 
3.10.  Watching and Lighting 

 
3.10.1. The Contractor shall provide and maintain at its own expense all lighting, fencing, and 

watching when and where necessary for the proper execution and the protection of the 
Works, or for the safety of the owners and occupiers of adjacent property and for the 
safety of the public. 

 
3.11. Explosives 

 
3.11.1. Permission for the use of explosives shall be obtained from the Project Manager or from 

any appropriate authority as directed by the Project Manager and all explosive materials 
shall be used only under close supervision. It shall be the responsibility of the Contractor 
to seek and obtain any necessary permits, and to ensure that the requirements of the 
authorities are complied with, in all respects. Failure to do so may result in the Project 
Manager withdrawing permission to use explosives. The indemnification provided for 
shall include indemnification against all claims in respect of any incident arising from the 
use of explosives. 

 
3.12. Temporary Utilities 

 
3.12.1. The Contractor, except as stated in SCC, be responsible for the provision of all 

temporary utilities, including electricity, gas, telecommunication, drinking water, 
construction water and any other services the Contractor may require for the execution 
of the Works. 

 
3.13. Working hours 

 
3.13.1. Unless otherwise provided in the Contract, no work shall be carried out during the night 

and on public holidays of the Kingdom of Bhutan without prior written consent of 
Employer, except where work is necessary to ensure the safety of the Works, for the 
protection of life, or to prevent loss or damage to property. Where work is needed to be 
carried out during public holidays, the Contractor shall immediately advise the Project 
Manager and seek his advice and consent. However, the provisions of this clause shall 
not apply to any work, which is customarily carried out in multiple shifts. 
Notwithstanding the above provisions, female labour shall not be employed in night 
shifts. 

 
3.13.2. Notwithstanding 3.13.1 or 5.15.2, if and when the Contractor considers it necessary to 

carry out work at night or on public holidays so as to meet the Time for Completion and 
requests the Employer’s consent thereto, Employer shall not unreasonably withhold 
such consent. 
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3.14. Program of Performance 

 
3.14.1. Within twenty-eight (28) days of the Effective Date, the Contractor shall prepare and 

submit in soft copies to the Project Manager for his approval a detailed program of 
performance of the Contract, made in the form of PERT network (prepared in the 
software as may be directed by Employer) and showing the sequence in which it 
proposes to design, execute and complete the Works as well as the date(s) by which the 
Contractor reasonably requires that Employer shall have fulfilled its obligations under 
the Contract so as to enable the Contractor to execute the Contract in accordance with 
the program and to achieve completion of the Works in accordance with the Contract. 
The Contractor shall update and revise the program as and when appropriate or when 
required by the Project Manager, but without modification in the Time for Completion 
given in the SCC and any extension granted in accordance with GCC 8.3 , and shall 
submit all such revisions to the Project Manager for his approval. 

 
3.15. Progress of Performance 

 
3.15.1. If at any time the Contractor’s actual progress falls behind the program referred to in 

3.143.14.1, or it becomes apparent that it shall so fall behind, the Contractor shall, at the 
request of Employer or the Project Manager, prepare and submit to the Project Manager 
a revised program, taking into account the prevailing circumstances, and shall notify the 
Project Manager of the steps being taken to expedite progress so as to attain completion 
of the Works within the Time for Completion under GCC 8.1, any extension thereof 
entitled under GCC 8.3.1, or any extended period as may otherwise be agreed upon 
between Employer and the Contractor. 

 
4. Subcontracting 

 
4.1. The Contractor shall not Sub-Contract any part of the Contract or any part of the scope 

of work under the Contract, without explicit and written approval of Employer.   

 
4.2. Where sub-Contracting is allowed and approved, the Contractor shall prepare a list of 

subcontractors with the approval of Employer. The Contractor may propose any 
addition to or deletion from any such list.  The Contractor shall submit any such list or 
any modification thereto to Employer for its approval in sufficient time so as not to 
impede the progress of Works. Such approval by Employer for any of the subcontractors 
shall not relieve the Contractor from any of its obligations, duties or responsibilities 
under the Contract. 

 
4.3. The Contractor shall be responsible fully for the acts, defaults and negligence of his sub-

Contractors, their agents, servants, and workmen as if such acts, defaults, and negligence 
is of the Contractor. The Contractor shall be under obligation to furnish the un-priced 
copies of the Contracts awarded to the sub-Contractors at the request of Employer. 

 
5. Contractor’s Staff/Labour and Equipment 



DHI Group – Standard Bidding Document for Works 
 
 

  
 

69 

 
5.1. Key Personnel 

 
5.1.1. The Contractor shall employ the key personnel named in the Schedule of Key Personnel, 

as referred to in the SCC, to carry out the functions stated in the Schedule or other 
personnel approved by the Project Manager. The Project Manager shall approve any 
proposed replacement of key personnel only if their relevant qualifications and abilities 
are substantially equal to or better than those of the personnel listed in the Schedule. If 
the Contractor fails to deploy the personnel as committed in the Biding Document, the 
employer shall stop the work if the quality of work is going to suffer or otherwise deduct 
the salaries of such personnel at a rate stipulated in the SCC per month per personnel 
for every month of absence of such personnel from the site. Such deductions shall 
continue till such time that the Contractor deploys the key personnel acceptable to the 
employer. If the Contractor fails to deploy such key personnel within one to four 
months, the deductions may be discontinued and the Contractor’s failure to deploy such 
personnel shall be treated as a fundamental breach of Contract. This shall also apply to 
the commitment of employment to Bhutanese. 

 
5.2. Labour 

 
5.2.1. The Contractor shall provide and employ on the Site in the execution of the Works such 

skilled, semi-skilled and unskilled labour as is necessary for the proper and timely 
execution of the Contract. The Contractor is encouraged to use local labour that has the 
necessary skills. 

 
5.2.2. Unless otherwise provided in the Contract, the Contractor shall be responsible for the 

recruitment, transportation, accommodation, medical care and catering of all labour, 
local or expatriate, required for the execution of the Contract and for all payments in 
connection therewith. 

 
5.2.3. The Contractor shall be responsible, at his own cost, for obtaining all necessary permit(s) 

and/or visa(s) from the appropriate authorities for the entry of all labour and personnel 
to be employed on the Site into the Kingdom of Bhutan. The Contractor shall submit to 
Employer for its approval details and bio-data of all expatriate personnel, which he 
proposes to engage for the performance of Works under the Contract, at least sixty (60) 
days prior to their departure for Bhutan. Such data for each personnel shall contain, 
among other details, his name, present address, his assignment and responsibility in 
connection with the Works, and a short resume of his qualifications, experience etc. in 
relation to the works to be performed by him.  

5.2.4. Any expatriate personnel deployed for the Works at Site, if found unsuitable or 
unacceptable later on to RGoB/ Employer, shall within a reasonable time, be repatriated 
by the Contractor, who shall make alternative arrangements for providing a suitable 
replacement. 

 
5.2.5. The Contractor shall at its own expense provide the means of repatriation to all of its 

and its subcontractor’s personnel employed on the Contract at the Site to their various 
home countries. It shall also provide suitable temporary maintenance of all such persons 
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from the cessation of their employment on the Contract to the date programmed for 
their departure. In the event that the Contractor defaults in providing such means of 
transportation and temporary maintenance, Employer may provide the same to such 
personnel and recover the cost of doing so from the Contractor. 

 
5.2.6. No person brought to Bhutan for the completion of Works shall be repatriated without 

the consent of the Project Manager on a written request from the Contractor for such 
repatriation giving reasons thereof. The Project Manager may give permission for such 
repatriation provided it is satisfied that the progress of Works shall not suffer due to 
such repatriation/replacement. 

 
5.2.7. The Contractor shall at all times during the progress of the Contract use its best 

endeavors to prevent any unlawful, riotous or disorderly conduct or behavior by or 
amongst its employees and the labour of its subcontractors for the preservation of peace 
and protection of persons and property at the Site and its surroundings. 

 
5.2.8. In dealing with the labourers and workers engaged at the Works by him or his sub-

Contractors, the Contractor shall pay due regards to all recognized festivals, holidays, 
and traditions and cultures of the labourers. The Contractor shall also comply with all 
local laws and regulations pertaining to labour and expatriate personnel issued by 
Ministry of Home and Cultural Affairs, RGOB. The Contractor shall indemnify 
Employer in respect of all claims that may be made against Employer for non-
compliance thereof by the Contractor. In case of non-compliance by the Contractor, the 
Project Manager may take such actions as may be necessary for compliance of the various 
labour laws and recover the costs thereof from the Contractor. 

 
5.2.9. The Contractor shall, deliver to the Project Manager or to the Project Manager’s 

representative, a report in such form and at such intervals as the Project Manager may 
prescribe, regarding the number and names of supervisory staff and different categories 
of labour engaged by the Contractor.  

 
5.3. Contractor’s Equipment 

 
5.3.1. All the equipment brought by the Contractor onto the Site shall be deemed to be 

intended to be used exclusively for the execution of the Contract. The Contractor shall 
not remove the same from the Site without the Project Manager’s consent stating that 
the equipment is no longer required for the execution of the Contract. 

 
5.3.2. The Contractor shall deploy construction equipment as per agreed schedule. Provided 

further that in case of slow rate of progress of Works, the Contractor should supplement 
the agreed schedule of Contractor’s Equipment with additional construction equipment 
so as to ensure completion of Works within Time for Completion at no extra cost to 
Employer. 

 
5.3.3. If the Contractor does not make available at site the equipment committed for the 

Contract, the hiring charges of such equipment shall be deducted at a rate stipulated in 
the SCC per month for every month of absence for a period up to four months after 
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which the deductions shall be discontinued and the Contractor’s failure to produce such 
equipment at site shall be treated as a fundamental breach of Contract. 

 
5.3.4. Unless otherwise specified in the Contract, upon completion of the Works, the 

Contractor shall remove from the Site all Contractor’s Equipment brought by the 
Contractor onto the Site and any surplus materials remaining thereon. 

 
5.3.5. Employer may, if requested, use its best endeavours to assist the Contractor in obtaining 

any government permission required by the Contractor for the export of the 
Contractor’s Equipment imported by the Contractor for use in the execution of the 
Contract that is no longer required for the execution of the Contract. 

 
6. Plant, Material and Workmanship 

 
6.1. Methodology of Construction & Equipment mobilization 

 
6.1.1. Methodology of construction and the work plan adopted by Contractor shall match the 

construction methodology/requirements specified in the Technical Specifications. The 
suggested minimum plant & equipment and machinery to be deployed by the Contractor 
for the execution of Works shall be as given in Technical Specifications. The Contractor 
shall arrange at his own expense all tools, plant and equipment required for execution of 
the Works. 

 
6.2. Test and Inspection 

 
6.2.1. The Contractor shall at its own expense carry out at the place of manufacture and/or on 

the Site all such tests and/or inspections of the plant, materials and any part of the Works 
as specified in the Contract. 

 
6.2.2. Employer and the Project Manager or their designated representatives shall be entitled 

to attend the aforesaid test and/or inspection, provided that Employer shall bear all costs 
and expenses incurred in connection with such attendance including, but not limited to, 
all travelling and boarding & lodging expenses. 

 
6.2.3. Whenever the Contractor is ready to carry out any such test and/or inspection, the 

Contractor shall give a reasonable advance notice of such test and/or inspection and of 
the place and time thereof to the Project Manager. The Contractor shall obtain from any 
relevant third party or manufacturer any necessary permission or consent to enable 
Employer and the Project Manager (or their designated representatives) to attend the 
test and/or inspection. 

 
6.2.4. The Contractor shall provide the Project Manager with a certified report of the results 

of any such test and/or inspection. 
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6.2.5. If Employer or Project Manager (or their designated representatives) fails to attend the 
test and/or inspection, or if it is agreed between the Parties that such persons shall not 
do so, then the Contractor may proceed with the test and/or inspection in the absence 
of such persons, and may provide the Project Manager with a certified report of the 
results thereof. 

 
6.2.6. The Project Manager may require the Contractor to carry out any test and/or inspection 

not required by the Contract, provided that the Contractor’s reasonable costs and 
expenses incurred in the carrying out of such test and/or inspection shall be added to 
the Contract Price. Further, if such test and/or inspection impede the progress of Works 
and/or the Contractor’s performance of its core obligations under the Contract, due 
allowance shall be made in respect of the Time for Completion and the other obligations 
so affected. 

 
6.2.7. If any part of the Works fails to pass any test and/or inspection, the Contractor shall 

either rectify or replace such part of the Works and shall repeat the test and/or inspection 
upon giving a notice in accordance with clause 6.2.36.2.3. 

 
6.2.8. If any dispute or difference of opinion shall arise between the Parties in connection with 

or arising out of the test and/or inspection of any part of the Works that cannot be 
settled between the Parties within a reasonable period of time, it may be referred to the 
Adjudicator for determination in accordance with 3.2. 

 
6.2.9. The Contractor agrees that neither the execution of a test and/or inspection of plant, 

equipment or any part of the Works, nor the attendance by Employer or the Project 
Manager, nor the issue of any test certificate pursuant to 6.2.4, shall release the 
Contractor from any other responsibilities under the Contract. 

 
6.2.10. No part of the Works or foundations shall be covered up on the Site without the 

Contractor carrying out any test and/or inspection required under the Contract. The 
Contractor shall give a reasonable notice to the Project Manager whenever any such part 
of the Works or foundations is ready or about to be ready for test and/or inspection; 
such test and/or inspection and notice thereof shall be subject to the requirements of 
the Contract. The Project Manager shall then without unreasonable delay carry out the 
test/inspection or measurement.   

 
6.2.11. The Contractor shall uncover any part of the Works, or shall make openings in or 

through the same as the Project Manager may from time to time require at the Site, and 
shall reinstate and make good such part or parts. 

 
6.2.12. If any part of the Works have been covered up at the Site after compliance with the 

requirement of 6.2.106.2.10 and are found to be executed in accordance with the 
Contract, the expenses of uncovering, making openings in or through, reinstating, and 
making good the same shall be borne by Employer, and the Time for Completion shall 
be reasonably adjusted to the extent that the Contractor has thereby been delayed or 
impeded in the performance of any of its obligations under the Contract. 
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7. Work Execution 

 
7.1. Benchmark 

 
7.1.1. The Contractor shall be responsible for the true and proper setting-out of the Works in 

relation to bench marks, reference marks and lines provided to it in writing by or on 
behalf of Employer. 

 
7.1.2. If, at any time during the progress of Works, any error shall appear in the position, level 

or alignment of the Works, the Contractor shall forthwith notify the Project Manager of 
such error and, at its own expense, immediately rectify such error to the reasonable 
satisfaction of the Project Manager. If such error is based on incorrect data provided in 
writing by or on behalf of Employer, the expense of rectifying the same shall be borne 
by Employer. The checking of any benchmark by the Project Manager shall not relieve 
the Contractor of his responsibility.  

 
7.2. Contractor’s Supervision 

 
7.2.1. The Contractor shall give or provide all necessary superintendence during the execution 

of Works, and the Construction Manager or its deputy shall be on the Site to provide 
full-time superintendence of the execution as long as the Project Manager may consider 
necessary for the proper fulfilment of the Contractual obligations. The Contractor shall 
provide and employ only technical personnel who are skilled and experienced in their 
respective callings and supervisory staff who are competent to adequately supervise the 
work at hand. 

 
7.3. Quality Assurance Program 

 
7.3.1. Sampling, testing and quality assurance requirements shall be as per the details given in 

Technical Specifications. All costs associated with testing of materials required as per 
Technical Specifications shall be deemed to be included in the rates/prices in the Bill of 
Quantities. 

 
7.4. Progress Report 

 
7.4.1. The Contractor shall monitor progress of all the activities specified in the program 

referred to in 3.143.14.1 above, and supply a progress report to the Project Manager 
every month. 

 
7.4.2. The progress report shall be in a form acceptable to the Project Manager and shall 

include, among other details: (a) percentage completion achieved vis-à-vis planned 
activities; and (b) where any activity is behind schedule providing reasons and likely 
consequences and stating the corrective action being taken. The progress report shall be 
supported by photographs and other written material as the Project Manager may direct. 
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7.5. Materials obtained from excavation 

 
7.5.1. Materials of any kind obtained from excavation on the Site shall remain the property of 

Employer and shall be disposed of as the Project Manager may direct. 
7.5.2. All fossils, coins, articles of value or antiquity, structures and other remains or things of 

geological or archaeological interest discovered on the Site shall be the absolute property 
of Employer and the Contractor shall take reasonable precautions to prevent his 
workmen or any other person from removing or damaging any such article or thing. 
Upon discovery and before removal of such items or structures, the Contractor shall 
immediately inform the Project Manager and shall dispose the same as per the direction 
of the Project Manager and at the cost of Employer. 

 
8. Commencement, Delays and Suspension 

 
8.1. Time for commencement and completion 

 
8.1.1. The Works must be taken up and completed in all respects within the specified time of 

completion as mentioned in the SCC and the NoA. 

 
8.1.2. Before the actual commencement of works, the Contractor shall submit an execution 

schedule of work clearly showing the materials, men and equipment to be mobilized by 
him to execute the works. The schedule should contain the planned monthly progress 
of the works for the approval of the Project Manager who shall have the authority to 
make additions, alternations and substitutions to such schedule in consultation with the 
Contractor. 

 
8.2. Manner of Execution 

 
8.2.1. The Contractor shall carry out all aspects of the Works in the manner (if any) specified 

in the Contract: 

 
a) In a proper workmanlike and careful manner with a high sense of aesthetics and in 

accordance with recognized good practice; and  

 
b) With properly equipped facilities and using non-hazardous materials, except as 

otherwise specified in the Contract. 

 
8.2.2. Within thirty (30) days of the Effective Date, the Contractor shall prepare and submit in 

soft copies to the Project Manager for his approval a detailed construction schedule 
showing the sequence and interdependence of activities and work breakdown structure 
covering all the activities to meet milestone schedules for complete performance of work, 
starting from the commencement date to completion within the Time for Completion.  

 
8.2.3. The detailed construction schedule shall include time scaled network diagrams and Gantt 

charts, based on calendar days. It shall be constructed to show the order in which the 



DHI Group – Standard Bidding Document for Works 
 
 

  
 

75 

Contractor proposes to carry out the work and availability/requirement and use of 
manpower, materials and construction equipment. The Contractor shall utilize the 
detailed construction schedule in planning, scheduling, monitoring, coordinating and 
performing the Works under the Contract (including activities of subcontractors, plant 
vendors, material suppliers, etc.). The program so submitted by the Contractor shall be 
in accordance with the Contract. 

8.2.4. The Project Manager and Contractor shall meet within seven (7) days of submittal of the 
detailed construction schedule to review and make any necessary adjustments or 
revisions. The Contractor shall submit the revised schedule within seven (7) days of re-
submission. The process of finalizing the detailed construction schedule shall be 
completed within sixty (60) days from the date of issue of Notification of Award. The 
detailed construction schedule, once approved by Employer, shall become the baseline 
record schedule. The baseline detailed construction schedule shall be used for all 
monitoring and evaluation of Contractor’s performance. 

 
8.2.5. The Contractor shall update and revise the schedule as and when appropriate or when 

required by the Project Manager, but without modification in the Time for Completion 
and any extension granted and shall submit all such revisions to the Project Manager for 
his approval. 

 
8.2.6. If at any time the Contractor’s actual progress falls behind the program, or it becomes 

apparent that it shall so fall behind, the Contractor shall, at the request of Employer or 
the Project Manager, prepare and submit to the Project Manager a revised program, 
taking into account the prevailing circumstances, and shall notify the Project Manager of 
the steps being taken to expedite progress so as to attain completion of the Works within 
the Time for Completion, any extension thereof entitled, or any extended period as may 
otherwise be agreed upon between Employer and the Contractor. 

 
8.3. Extension of Time for Completion 

 
8.3.1. The Time(s) for Completion specified in the SCC shall be extended if the Contractor is 

delayed or impeded in the performance of any of its obligations under the Contract by 
reason of any of the following: 

 
a) Any Change in the Works as provided in GCC 12.2; 
b) Any occurrence of Force Majeure as provided in GCC 16 
c) Any suspension order given by Employer under GCC 14.5 hereof or reduction in 

the rate of progress pursuant to 14.5.4; 
d) Any changes in laws and regulations as provided in GCC 12.7.1 
e) Any default or breach of the Contract by Employer, specifically including failure 

to supply agreed items or any activity, act or omission of any other Contractors 
employed by Employer; or 

f) Any other matter specifically mentioned in the Contract. 

 
8.3.2. Extension of time shall be for such period as shall be fair and reasonable in all the 

circumstances and as shall fairly reflect the delay or impediment sustained by the 
Contractor. 
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8.3.3. Except where otherwise specifically provided in the Contract, the Contractor shall 

submit to the Project Manager a notice of a claim for an extension of the Time for 
Completion, together with particulars of the event or circumstance justifying such 
extension as soon as reasonably practicable after the commencement of such event or 
circumstance. As soon as reasonably practicable after receipt of such notice and 
supporting particulars of the claim, Employer and the Contractor shall agree upon the 
period of such extension. In the event that the Contractor does not accept Employer’s 
estimate of a fair and reasonable time extension, the Contractor shall be entitled to refer 
the matter to the Adjudicator, pursuant to 3.2. 

 
8.3.4. In no case the extension in Time for Completion shall be permitted for the defaults on 

the part of the Contractor.  

 
8.4. Liquidated Damages 

 
8.4.1. The Contractor shall pay liquidated damages to the Employer at the rate per day stated 

in the SCC for each day that the Completion Date is later than the Intended Completion 
Date. The total amount of liquidated damages shall not exceed the ten percent (10%) of 
the executed Contract Price. The Employer may deduct liquidated damages from 
payments due to the Contractor. Payment of liquidated damages shall not affect the 
Contractor’s liabilities. 

 
9. Taking Over 

 
9.1. Test on Completion 

 
9.1.1. The Contractor shall carry out the tests on completion in accordance with clause GCC 

6.2. 

 
9.1.2. The Contractor shall provide to the Project Manager with a minimum of twenty-one (21) 

days’ notice of the date after which the Contractor shall be ready to carry out each of the 
tests on completion. Unless otherwise agreed, tests on completion shall be carried out 
within fourteen (14) days after the notice period on such day or days, as the Project 
Manager shall instruct. 

 
9.1.3. In considering the result of the tests on completion, Employer shall make allowances for 

the effect of any use of the Works by Employer on the performance or other 
characteristics of the Works. As soon as the Works, or a part, have passed any tests on 
completion, the Contractor shall submit a certified report of the results of these tests to 
Employer. 

 
9.1.4. If the tests on completion are being unduly delayed by the Contractor, Employer may 

by notice require the Contractor to carry out the tests within twenty-one (21) days after 
receiving the notice. The Contractor shall carry out the tests on such day or days within 
that period as the Contractor may fix and of which he shall give notice to Employer. 
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9.1.5. If the Contractor fails to carry out the tests on completion within the period of twenty-

one (21) days, the Employer’s personnel may proceed with the tests at the risk and cost 
of the Contractor. The tests on completion shall then be deemed to have been carried 
out in the presence of the Contractor and the result of the tests shall be accepted as 
accurate. 

 
9.1.6. If the Works, or a part, fail to pass the tests on completion, Employer may require the 

failed tests on completion on any related work, to be repeated under the same terms and 
conditions. 

 
9.1.7. If the Works, or a part, fail to pass the tests on completion repeated under GCC.9.1 

above, the Project Manager shall be entitled to:  

 
a) order further repetition of tests on completion as provided under GCC.9.1;  
b) reject the Works if the effect of the failure is to deprive Employer of substantially 

the whole benefits of the Works in which event Employer shall have the same 
remedies as are provided in GCC 10.3.3 (c);  

c) issue a Taking-Over Certificate, if Employer so requests. 

 
9.2. Taking Over of Works 

 
9.2.1. The Works shall be taken over by Employer upon successful execution of Works by the 

Contractor in accordance with provisions of Contract. 

 
9.2.2. On successful completion of Works or any part thereof and upon request of the 

Contractor for taking over the Works and issuance of Taking Over Certificate (TOC), 
Employer shall, within forty-five (45) days after the receipt of the Contractor’s 
application, or within fifteen (15) days from the date of actual handing over of relevant 
Works, whichever is later, either issue the TOC or reject the application giving its reasons 
and specifying the work required to be done by the Contractor to enable the TOC to be 
issued. 

 
9.2.3. TOC shall be issued to the Contractor specifying the date on which the Works or any 

part thereof were complete and ready for taking over, after ascertaining the following: 

 
a) The Works have been satisfactorily completed by the Contractor as per the 

provisions of Contract. 
b) The Contractor has cleared the Site of all the surplus materials, removed all 

scaffoldings, shuttering materials, labour huts/sheds, cleaned the dirt from Site, 
temporary sanitary and water supply arrangements and all electrical gadgets/ 
equipment/ switches, wiring, any wood work or any such item, as relevant to the 
Contract to the satisfaction of the Project Manager, except those required for 
carrying out rectification works. 

c) All the defects have been rectified to the complete satisfaction of the Project 
Manager.  
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9.2.4. Issuance of such certificates shall not relieve the Contractor of any of his obligations 

which otherwise were to be complied with under the terms and conditions of the 
Contract. 

 
9.2.5. Notwithstanding the above-mentioned provisions, the issuance of TOC shall not be held 

up due to a delay in completion/ rectification of works of minor nature that do not affect 
the performance/ use of the Works. In such a case the Contractor shall, however, be 
required to give an undertaking stating that in case he fails to complete/rectify the defects 
within a mutually agreed period, Employer shall be at liberty to carry out the work at his 
risk and cost, and deduct an amount as may be considered appropriate by Employer. 

 
9.2.6. Issuance of TOC for any part of the Works is only for the purpose of facilitating the 

Contractor to receive the payment for part of the Works completed and for 
determination of liquidated damages in respect thereof and shall not relieve the 
Contractor of his responsibilities under the Contract towards other parts of the Works. 

9.2.7. At the time of taking over the work, the Project Manager shall ensure that the Contractor 
constructs a permanent information board as specified in SCC. 

 
9.3. Operating and Maintenance Manuals 

 
9.3.1. If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the SCC.  

 
9.3.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the SCC, or they do not receive the Project Manager’s approval, the Project Manager 
shall withhold the amount stated in the SCC from payments due to the Contractor. 

 
10. Defects 

 
10.1. Correction of Defects 

 
10.1.1. The Project Manager shall check the Contractor’s work and notify the Contractor of any 

Defects that are found. The Project Manager shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period (DLP), which begins at 
Completion, and is defined in the SCC. Every time notice of a Defect is given; the 
Contractor shall correct the notified Defect within the length of time specified by the 
Project Manager’s notice.  

 
10.2. Uncorrected Defects 

 
10.2.1. If the Contractor has not corrected a Defect within the time specified in the Project 

Manager’s notice, the Project Manager shall assess the cost of having the Defect 
corrected, and the Contractor shall pay this amount to the Employer. At the option of 
the Employer, payment of such costs may be made in whole or in part by the Employer 
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deducting and keeping for itself appropriate amounts from the Retention Money and/or 
claiming against any bank guarantee provided by the Contractor. 

 
10.2.2. Defects Liability Period shall be extended for as long as the defects remain to be 

corrected. 

 
 

 
10.3. Defect Liability 

 
10.3.1. If during the Defect Liability Period any defect is found in the design, engineering, 

materials and workmanship of the Works executed by the Contractor, the Contractor 
shall promptly, in consultation and agreement with Employer regarding appropriate 
remedying of the defects, and at its cost, repair, replace or otherwise make good such 
defect as well as any damage to the Works caused by such defect. 

 
10.3.2. The Defect Liability Period shall be as specified in the SCC. Where any part of the Works 

is taken over separately, the Defects Liability Period for that part shall commence on the 
date it was taken over. 

 

 
10.3.3. If the Contractor fails to commence the work necessary to remedy such defect or any 

damage to the Works caused by such defect within fifteen (15) days of the intimation of 
the defect, and complete the remedying of such defect within the time specified by 
Employer, Employer reserves the right to get such work done in a manner as mentioned 
hereunder: 

 
a) carry out the work himself or by others, in a reasonable manner and at the 

Contractor’s cost, but the Contractor shall have no responsibility for the work. The 
Contractor shall pay to Employer the costs reasonably incurred by Employer in 
remedying the defect or damage;  

 
b) require the Project Manager to agree or determine a reasonable reduction in the 

Contract Price; or  

 
c) if the defect or damage deprives Employer of substantially the whole benefit of 

the Works or any major parts of the Works, Employer may terminate the Contract 
as a whole, or in respect of such major part, which cannot be put to the intended 
use. Without prejudice to any other rights, under the Contract or otherwise, 
Employer shall then be entitled to recover all sums paid for the Works or for such 
part (as the case may be), plus financing costs and the cost of dismantling the same, 
clearing the site and returning plant and materials to the Contractor. If the Works 
or any part thereof cannot be used by reason of such defect and/or making good 
of such defect, the Defect Liability Period of the Works or such part, as the case 
may be, shall be extended by a period equal to the period during which the Works 
or such part cannot be used by Employer because of any of the aforesaid reasons. 
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Upon correction of the defects in the Works or any part thereof by 
repair/replacement, such repair/replacement shall have the Defect Liability Period 
for a period of twelve (12) months from the time such replacement/repair of the 
Works or any part thereof has been completed. 

 
10.3.4. On completion of the Defect Liability period of the whole of the Works or where Works 

have been taken over in parts, Employer shall issue a Defect Liability Certificate to the 
Contractor certifying the successful completion of defect liability period. 

 
11. Measurement and Valuation 

 
11.1. Except as otherwise stated in the Contract and notwithstanding local practice:  

 
11.1.1. Measurement shall be made of the net actual quantity of each item of the Works, and 

 
11.1.2. The method of measurement shall be in accordance with the BoQ, technical 

specifications or other applicable schedules. 

 
11.2. Whenever Employer requires any parts of the Works to be measured, reasonable notice 

shall be given to the Contractor’s representative, who shall:  

 
11.2.1. Promptly either attend or send a qualified representative to assist the Project Manager in 

making the measurement, and 

 
11.2.2. Supply any particulars requested by Project Manager.  
11.3. If the Contractor fails to attend or send a representative, the measurement made by (or 

on behalf of) Employer shall be accepted as accurate. 

 
11.4. Except as otherwise stated in the Contract, wherever any Works are to be measured from 

records, these shall be prepared by Employer. The Contractor shall, as and when 
requested, attend to examine and agree with the records with Employer, and shall sign 
the same when agreed. If the Contractor does not attend, the records shall be accepted 
as accurate. 

 
11.5. If the Contractor examines and disagrees with the records, and/or does not sign them 

as agreed, then the Contractor shall give notice to Employer citing the reasons/basis for 
the records to be allegedly inaccurate. After receiving this notice, Employer shall review 
the records and either confirm or vary them. If the Contractor does not so give notice 
to Employer within fourteen (14) days after being requested to examine the records, they 
shall be accepted as accurate. 

 
12. Variations and Adjustments 

 
12.1. Contract Price Adjustment 
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12.1.1. The regulation and payment of Contract Price Adjustment under the Contract shall be 

governed by the provisions specified in the Bidding Documents. The Contract Price as 
awarded shall be the base Contract Price. A certain fixed percentage of the base Contract 
Price shall not be subject to any Contract Price Adjustment. The balance percentage to 
be specified shall be of identified components towards labour, material(s) and H.S. diesel 
oil, hereinafter called the variable component, shall be subject to Contract Price 
Adjustment. 

 
12.1.2. The fixed component and the variable components shall be specified in SCC. The 

amount of Contract Price Adjustment payable/ recoverable for the work done during 
the relevant period shall be calculated as under: 

 

CPA = ACP - BCP 

Where, 

CPA = Control Price Agreement 

BCP = Base Contract Price 

ACP = Adjusted Contract Price 

ACP shall be computed as under: 

𝐴𝐶𝑃 = 𝐵𝐶𝑃 ∗  [𝐹 +
𝑙 ∗ 𝐿1

𝐿0
+  

𝑚 ∗ 𝑀1

𝑀0
+  

𝑚 ∗  𝑀2

𝑀0
] 

 

F+l+m = 1 

Where: 

F = Fixed component expressed in percentage of the Base 
Contract Price which shall not be subject to any 

adjustment as quantified and stipulated in the SCC, 
generally 20%. 

L = Labour component expressed in percentage of the Base 
Contract Price which shall be subject to Price Adjustment 

as quantified and stipulated in the SCC, generally up to 
15% to 30% 

M = Material component expressed in percentage (excluding 
material issued by Employer) of the Base Contract Price 
which shall be subject to Price Adjustment as quantified 
and stipulated in the SCC, generally 30% to 60% 

L = Labour Index 

M = Material Index  

SUBSCRIPT 

‘0’ = refers to the value of the above-mentioned labour/ material 
indices as on thirty (30) days prior to the Bid opening date. 



DHI Group – Standard Bidding Document for Works 
 
 

  
 

82 

‘1’ = refers to the value of the corresponding labour / material 
indices as applicable for the preceding month in which the 
work is executed for which the adjustment is applicable, 
respectively. 

 
12.1.3. The total amount payable on the Base Contract Price on account of the Contract Price 

Adjustment as indicated in above shall not exceed the maximum of twenty percent (20%) 
of the Contract Price as awarded. 

 
12.1.4. Contract Price Adjustment(s) shall be calculated for the value of Works executed for the 

billing month as per agreed work schedule. For the purpose of payment/recovery of 
Price Adjustments, such payment/refund shall be operative and payable in accordance 
with the schedule completion period (including authorized extensions, if any) or actual 
completion period, whichever is earlier. Provided further that the Contractor would be 
eligible for such price adjustment claims or shall be liable for refund on the quantum of 
Works scheduled or the actual quantum of Works done provided always that the work 
done is more than or equal to the scheduled of work as per agreed work schedule. 

 
12.1.5. The Contractor shall not be eligible for the payment of the price adjustment claims or 

liable for refund of Contract Price adjustment for the period beyond the schedule date 
of execution of Works if the Works has been delayed beyond the scheduled date(s) for 
reasons attributable to the Contractor. However, for quantities of Works executed 
beyond the scheduled dates of execution, the Contractor would be liable for refund of 
Contract Price Adjustment(s) for such delayed Work based on the value of the indices 
as applicable to the scheduled dates of execution, provided that if the indices of the actual 
dates of execution are lower than the indices as on scheduled dates of execution, then 
lower indices shall be applicable. In cases where the execution of Works is delayed for 
reasons attributable to Employer, the Contractor shall be eligible for payment or refund 
of price adjustment on such delayed execution of Works based on the indices prevailing 
as on the date of execution of such Works. 

 
12.1.6. Rates of items included in the Bill of Quantities, whose quantities have varied beyond 

the permissible deviation limits and rates of extra items, derived and agreed from items 
included in the Bill of Quantities shall also be subject to price adjustment as per this 
clause. 

 
12.1.7. The Contractor shall, every month after commencement of the Works, submit to the 

Project Manager a written notice of the changes, if any, that have occurred in the 
specified indices of Materials, and Labour or that of Diesel price, etc. during the previous 
reporting period containing the effective date of such change, with authenticated 
documentary evidence of the relevant applicable published indices / diesel price, etc. 

12.1.8. Monthly bills for Contract Price Adjustment shall be made by the Contractor 
commencing first, from the month when all the relevant/ applicable indices/ diesel 
prices are available and not later than fifteen (15th) day of every month thereafter. The 
period for processing and making payment for these bills shall also be governed by the 
provisions as applicable to on-account/ progressive interim payments. 
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12.2. Change in Works 

 
12.2.1. Introducing a Change 

 

Employer shall have the right to propose, and subsequently require, that the Project 
Manager order the Contractor from time to time during the performance of the Contract 
to make any change, modification, addition or deletion to, in or from the Works in the 
form, quantity or quality of the Works or any part thereof  (hereinafter called “Change”), 
provided that such Change falls within the general scope of the Works and does not 
constitute unrelated work and that it is technically practicable, taking into account both 
the state of advancement of the Works and the technical compatibility of the Change 
envisaged with the nature of the Works as specified in the Contract. Such changes shall 
include but not be limited to the following: 

 
a) Increase or decrease in the quantity of any work included in the Contract; 

 
b) Omission, insertion, or substitution of any item of work; 

 
c) Change in the drawings, designs, specifications, character or quality or kind of any 

such work; 

 
d) Change in the levels, lines, positions and dimensions of any part of the Works; 

 
e) Additional work of any kind necessary for the completion of the Works; 

 
f) Change in any specified sequence, method or timing of construction of any part of 

the Works. 

 
12.2.2. Employer shall make any such variations by issuing written instructions to the 

Contractor and shall ensure that such variations are duly noted by the Contractor and 
the Project Manager. A variation made shall not, in any way, vitiate or invalid the 
Contract, but the effect, if any, of such variations shall be valued. 

 
12.2.3. The Contractor shall execute and be bound by each variation, unless the Contractor 

promptly gives notice to Employer stating (with supporting particulars and documents) 
that (i) the Contractor cannot readily obtain the goods and materials required for the 
variation, or (ii) such variation triggers a substantial change in the sequence of the 
progress of the on-going works. Upon receipt of such a notice, Employer shall cancel, 
confirm or vary the instructions.  

 
12.2.4. The Contractor may from time to time during its performance of the Contract, propose 

to Employer (with a copy to the Project Manager) any Change that the Contractor 
considers necessary or desirable to improve the quality, efficiency or safety of the Works. 
Employer may at its discretion approve or reject any Change proposed by the 
Contractor. 
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12.2.5. Notwithstanding 012.2.1 and 12.2.2 12.2.1(b), change made necessary because of any 

default of the Contractor in the performance of its obligations under the Contract shall 
not be deemed to be a Change, and such change shall not result in any adjustment of the 
Contract Price or the Time for Completion. 

 

 

 
 

12.3. Variations in Contract 

 
12.3.1. The Contractor shall be under obligation to agree for the Changes as may be required 

during the execution of the Contract as per directions of the Project Manager and 
execute such changes at the same rates included in the Contract, provided the total effect 
of such changes does not exceed the limit of plus/minus twenty percent (+-20%) of the 
Contract Price. Such ceiling shall however be applicable only for items of work for which 
rates are provided in the Contract. Notwithstanding the aforesaid provision, the 
quantities for individual items, if specified in the Contract, can vary to any extent. No 
claim for revision of rates for any individual item in the Bill of Quantities shall be 
admissible irrespective of the extent to which the ordered quantity may get revised (+) 
or (-) during the actual execution of the Works. For Change beyond twenty percent 
(20%) of the Contract Price, the adjustment in the rates for Bill of Quantity items shall 
be made as per GCC.12.4. The procedure on how to proceed with and execute Changes 
is specified in GCC.12.4.  

 
12.4. Adjustment of the Contract Price 

 
12.4.1. If reduction or increase in the Contract Price due to Change is found to be more than 

twenty percent (20%) of the Contract Price, the Contract Price shall be adjusted as per 
the rates below: 

 

Variation in value of Work Increase in payment for 
minus variation 

Decrease in payment for 
plus variation 

Up to 20% Nil Nil 

Above 20% & up to 35% 6.00% 3.00% 

Above 35% & up to 60% 8.00% 4.00% 

Above 60% & up to 100% 10.00% 5.00% 

Above 100%  5.00% 

 
12.4.2. While working out the value of work for the purpose of variation, the extra items for 

which new rates have been paid and payment towards price adjustment; and the 
adjustment towards statutory variations shall not be considered.  
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Illustration: 

 
a. In case of variation in value of work by (plus) + sixty percent (60%), the payment 

for (60-20) percent, i.e., forty percent (40%) of value of work shall be decreased by 
four percent (4%). The reduction in Contract rates shall commence as soon as the 
value of work executed reaches 120% of Contract Price.  

Award Value (AV)=100 

Executed Value (EV)=160 

Variation=+ 60% 

Final Payable= EV-((60-20) %*(4%*160)) 

=160-((40%*(4%*160)) =160-2.56=157.44 

 
b. In case of variation in value of work by (minus) – fifty-five percent (55%), the 

payment for (45-20) percent i.e., twenty-five percent (25%) of value of work shall 
be increased by eight percent (8%). 

A=Award Value (AV) =2013935.35 

B=Executed Value (EV) =1164731.44 

C=Decrease in value of work (B-A) = 849,203.91 

D=% decrease in value of work (C/A%) = -42.17% 

E=% increase in payment on plus variation of -42.17% based on variation 
slab=8% 

F=Amount on which 8% increase in payment will be applied (42.17%- 20%) 
*A=446,489.47 

G=Decrease in payment (E%*F) =35,719.16 

Final payable=B+G=12, 00,450.60 

 
12.4.3. The Contractor within fifteen (15) days from the receipt of an order to execute any extra 

item shall submit rate analysis to the Project Manager supported by documentary 
evidence of basic rates adopted therein; having regard to the cost of materials, actual 
wages of labour, and other operational costs. The analysis so provided by the Contractor 
shall form the basis for determination of rates for such extra items. Extra items of work 
which are not provided in the Bill of Quantities shall be paid on the basis of Bhutan 
Schedule of Rates (BSR) after adjusting such rates for the place of Works and time period 
elapsed after the date of BSR. If rates for such extra items are not available in BSR, the 
rates for such items shall be determined based on the actual expenditure relating to that 
item including cost of materials, fabrication/machinery handling and erection at site plus 
twenty percent (20%) towards overheads including profits. The price of varied items 
determined by the Project Manager shall be final and binding on the Contractor. No 
payment shall be made for the items of Works ordered to be omitted. 

 
12.4.4. If there is delay in Employer and the Contractor coming to an agreement on the rate of 

varied work, provisional rates at the rate of seventy-five percent (75%) of the rates as 
determined by Employer shall be payable till such time as the rates are finally determined. 
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In any case, Employer shall decide the rates within a maximum period of forty-five (45) 
days from the date of submission for the analysis of rates by the Contractor. 

 
12.4.5. Items of work for which rates have been derived shall be eligible for price adjustment as 

per the price adjustment formula with base date as per the Contract. Rates for extra 
items, derived as per GCC.0 above, shall be eligible for price adjustment as per the price 
adjustment formula with base date corresponding to the date of input costs considered 
for working out the rates. 

 

 

 
12.5. Day Work 

 
12.5.1. For work of a minor or incidental nature not covered in the Bill of Quantities, the Project 

Manager may instruct that a Change shall be executed on a daywork basis. 

 
12.5.2. The Contractor shall deliver each day to the Project Manager accurate statements in 

duplicate which shall include the following details of the resources used in executing the 
previous day’s work: 

 
a) the names, occupations and time of Contractor’s employees;  

 
b) the identification, type and time of Contractor’s Equipment and temporary works; 

and  

 
c) the quantities and types of plant and materials used. 

 
12.5.3. One copy of each statement shall, if correct, or when agreed, be signed by the Project 

Manager and returned to the Contractor. The Contractor shall then submit priced 
statements of these resources to the Project Manager for further approval and inclusion 
in the next running bill for payment. 

 
12.6. Record of costs 

 
12.6.1. In any case where the Contractor is instructed to proceed with a variation prior to the 

determination of the adjustment to the Contract Price in respect thereof, the Contractor 
shall keep records of the cost of undertaking the variation and of time expended thereon. 
Such records shall be open to inspection by the Project Manager at all reasonable times. 

 
12.7. Change in Laws and Regulations 

 
12.7.1. If, after the date seven (7) days prior to the last date of Bid submission, any law, 

regulation, ordinance, order or by-law having the force of law is enacted, promulgated, 
abrogated or changed in the Kingdom of Bhutan (which shall be deemed to include any 
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change in interpretation or application by the competent authorities) that subsequently 
affects the costs and expenses of the Contractor and/or the Time for Completion, the 
Contract Price shall be correspondingly increased or decreased, and/or the Time for 
Completion shall be reasonably adjusted to the extent that the Contractor has thereby 
been affected in the performance of any of its obligations under the Contract.  However, 
these adjustments would be restricted to direct transactions between Employer and the 
Contractor. These adjustments shall not be applicable on procurement of raw materials, 
intermediary components etc. by the Contractor of foreign Contractor and shall also not 
be applicable on the bought-out items dispatched directly from sub-vendor's works to 
site. Notwithstanding the foregoing, such additional or reduced costs shall not be 
separately paid or credited if the same has already been accounted for in the price 
adjustment provisions where applicable, in accordance with clause GCC 12.2 hereunder. 

13. Contract Price and Payment 

 
13.1. Contract Price 

 
13.1.1. The Contract Price shall be as specified in the Contract Agreement subject to any 

additions and adjustments thereto or deductions therefrom as may be made pursuant to 
the Contract. If specified in the SCC, the Contract Price shall be adjusted. 

 
13.1.2. The Contract Price charged by the Contractor for the performance of the Works shall 

not vary from the prices quoted by the Contractor in its Bid, with the exception of any 
price adjustments as per the provisions of the Contract specified in the SCC.  

 
13.1.3. Subject to 2.3.12.3.1 and GCC16.1(h) hereof, the Contractor shall be deemed to have 

satisfied itself as to the correctness and sufficiency of the Contract Price, which shall, 
except as otherwise provided for in the Contract, cover all its obligations under the 
Contract. 

 
13.2. Advance Payment  

 
13.2.1. Mobilization Advance 

 
a) Employer may provide for payment of interest free mobilization advance of a 

maximum ten (10) percent of the Contract price on request from the Contractor, 
if the payment of mobilization advance is stated in the SCC. 

 
b) Together with the request for mobilization advance, the Contractor shall submit 

an unconditional bank guarantee for an equivalent amount of advance requested 
in accordance with the Contract agreement. 

 
c) The advance shall be recovered through proportionate/percentage deductions 

from payments made to the Contractor. All advances shall be fully recovered by 
the time eighty percent (80%) of the Contract is executed. 

 
13.2.2. Secured Advance 
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a) If stated in the SCC, Employer may provide for payment of secured advance to 

the Contractor against the construction materials brought to the work site as per 
the Contract agreement and verified by the Project Manager. The list of materials 
and the quantities not liable for secured advance if any, shall be specified in the 
SCC. In exceptional circumstances if specified in SCC, secured advance shall be 
given on account of plants & machineries.  

 
b) The payment of the secured advance shall be based on the following conditions: 

 
a. The materials shall be in accordance with the specifications and shall not be in 

excess of the requirements; 

 
b. A declaration shall be given by the Contractor passing on the lien on the rights of 

the materials to the Employer. However, the materials delivered at work site, shall 
be properly stored and protected against loss, damage or deterioration by the 
Contractor; 

 
c. The amount of the secured advance shall not be more than seventy-five (75%) of 

the cost of materials delivered at the site of works, which shall be supported by the 
original invoices/bills. All materials imported from other countries shall be 
supported by Bhutan Sales Tax receipts or customs clearance. In case of fabrication 
works off site, secured advance may be paid to the Contractor after site inspection 
is carried out by the Procuring Agency at the cost of the Contractor, submission 
of proof of payment and submission of work order; 

 
d. The advance shall be recovered through proportionate/percentage deductions 

from payments made to the Contractor. All advances shall be fully recovered by 
the time eighty percent (80%) of the Contract is executed. 

 
13.3. Terms of Payment 

 
13.3.1. The Contract Price shall be paid as specified in the Contract:  

 
a) The Contractor’s request for payment shall be made to Employer in writing 

accompanied by invoices and documents, describing, as appropriate, the work 
done and related services performed in fulfilment of the obligations stipulated in 
the Contract. 

 
b) Payment shall be made promptly by Employer, no later than 30 (thirty) days after 

the receipt of bills and documents in accordance with GCC 13.3.1(a), provided that 
the documents are compliant with all the requirements of Employer.  

 
c) No payment made by Employer herein shall be deemed to constitute acceptance 

by Employer of the works or any part(s) thereof. 
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d) The currency or currencies in which payments are made to the Contractor under 

this Contract shall be those in which the Contract Price is expressed in the 
Contractor’s Bid. In cases where the Bid price is in Indian Rupees or Bhutanese 
Ngultrum, Employer shall at its discretion make payment in either of the currencies 
at the exchange rate of one Ngultrum = one Indian Rupees. 

 
e) Wherever applicable, the release of first progressive interim payment shall be 

subject to submission of documentary evidence by the Contractor towards having 
taken the insurance policy (ies) and acceptance of the same by the Project Manager. 

 
13.4. Taxes and Duties 

 
13.4.1. The prices bid by the Contractor shall include all duties, taxes, and levies that may be 

levied in accordance with the laws and regulations in force as of the date 30 days prior 
to the closing date for submission of Bids. As such, except as otherwise specifically 
provided in the Contract, the Contractor shall bear and pay all taxes, duties, levies and 
charges assessed on the Contractor, its subcontractors or their employees by all 
municipal, state or national government authorities in connection with the Works in and 
outside of the Kingdom of Bhutan. 

 
13.4.2. At the time of release of payment, tax shall be deducted at source (TDS) from Bhutanese 

Bidders and International Bidders as specified in the SCC from the gross amount of bills. 
Employer shall furnish necessary TDS Certificate to the Bidders, issued by the 
Department of Revenue & Customs, RGoB. The Contractor shall be responsible to 
deduct tax at source from the gross payments made to the sub-Contractors and deposit 
the same to the account of RGoB as per provisions of law in this regard in force from 
time to time. 

 
13.4.3. If any rates of taxes or levies are increased or decreased, a new tax or levy is introduced, 

an existing tax is abolished, or any change in interpretation or application of any tax 
occurs in the course of the performance of Contract, an equitable adjustment of the 
Contract Price shall be made to fully take into account any such change by addition to 
the Contract Price or deduction therefrom, as the case may be.   

 
13.4.4. The Contractor’s staff, personnel and labour shall be liable to pay personal income tax 

in Bhutan in respect of such of their salaries and wages as are chargeable under the laws 
and regulations in force and the Contractor shall perform such duties with regard to such 
deductions thereof as may be imposed on him by such laws and regulations. 

 
13.5. Retention Money 

 
13.5.1. The Employer shall retain ten percent (10%) from each payment due to the Contractor 

in the proportion stated in the SCC until Completion of the whole of the Works as 
retention money. 
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13.5.2. The Retention Money may be returned to the Contractor upon issuance of No Defects 
Liability Certificate. After completion of the work, the Contractor may substitute the 
retention money with an unconditional bank guarantee, issued/enforceable by any 
financial institution in Bhutan. Such bank guarantee shall be valid until the completion 
of Defect Liability Period. 

 
13.5.3. If the Contractor fails to remedy any reported defect within the Defects Liability Period, 

Employer shall withhold the payment or realize claims from the Retention Money, of an 
amount, which in the opinion of Employer, represent the cost of the defects to be 
remedied. 

 
13.5.4. On completion of the Defects Liability Period, the Project Manager shall issue a no 

Defect Liability Certificate to the Contractor and release the retention money and/ or 
bank guarantee as available within fifteen (15) days from the issue of such certificate. 

 
14. Termination 

 
14.1. Termination for Employer’s Convenience 

 
14.1.1. Employer shall at any time terminate the Contract for any reason by giving the 

Contractor (and a copy to the Project Manager) a sixty (60) days prior notice of 
termination that refers to this clause GCC 14.1. 

 
14.2. Termination for Contractor’s default 

 
14.2.1. In situations/conditions defined below, Employer shall serve a notice to the Contractor 

highlighting the default/limitation on the part of the Contractor and advising the 
Contractor to take appropriate corrective/remedial measures. If the Contractor fails to 
correct or to take steps to remedy the faults/limitations within fourteen (14) days of the 
notice served by Employer, Employer may, without prejudice to any other rights it may 
possess, terminate the Contract forthwith by giving a fifteen (15) days prior notice of 
termination with a copy to the Project Manager and its reasons thereof to the Contractor, 
referring to this clause GCC 14.2.1. 

 
a) If the Contractor becomes bankrupt or insolvent, has a receiving order issued 

against it, compounds with its creditors, or, if the Contractor is a corporation, a 
resolution is passed or order is made for its winding up (other than a voluntary 
liquidation for the purposes of amalgamation or reconstruction), a receiver is 
appointed over any part of its undertaking or assets, or if the Contractor takes or 
suffers any other analogous action in consequence of debt; 

 
b) If the Contractor assigns or transfers or sub-Contracts the Contract in whole or in 

part or any right or interest therein in violation of the provision of 1.51.5.1; 

 
c) If the Contractor, in the judgement of Employer has engaged in fraud or 

corruption, as defined in 1.31.6 in competing for or in executing the Contract; 



DHI Group – Standard Bidding Document for Works 
 
 

  
 

91 

 
d) If the Contractor has abandoned or repudiated the Contract for more than 30 days; 

 
e) If the Contractor has, without valid reasons, failed to commence the Works 

promptly or has suspended (other than pursuant to 14.5.414.5.4) the progress of 
Contract performance for more than twenty-eight (28) days after receiving a 
written instruction from Employer to proceed; 

 
f) If the Contractor persistently fails to execute the Contract in accordance with the 

Contract or persistently neglects to carry out its obligations under the Contract 
without just cause and does not make good such failure or neglect within 
reasonable period even after a written notice by the Project Manager; 

 
g) If the Contractor refuses or is unable to provide required/sufficient materials, 

services, equipment or manpower to execute and complete the Works in the 
manner specified in the program furnished under 3.143.14.1 at rates of progress 
that give reasonable assurance to Employer that the Contractor can attain 
completion of the Works by the Time for Completion as extended; 

 
h) If the liquidated damages to be levied in terms of the provisions under GCC 8.4.1 

has reached a maximum of ten percent (10%) of the Contract Price and it appears 
to the Project Manager that the Contractor is unable to complete the Works. 

 
14.2.2. Upon receipt of the notice of termination under GCC 14.1 and GCC 14.2, the 

Contractor shall, either immediately or upon such date as is specified in the notice of 
termination: 

 
a) Cease all further work, except for such work as Employer may specify in the notice 

of termination for the sole purpose of protecting that part of the Works already 
executed, or any work required to leave the Site in a clean and safe condition; 

 
b) Terminate all subcontracts, except those to be assigned to Employer pursuant to 

paragraph (d)(ii) below; 

 
c) Remove all Contractor’s Equipment from the Site, repatriate the Contractor’s and 

its subcontractors’ personnel from the Site, remove from the Site any wreckage, 
rubbish and debris of any kind, and leave the whole of the Site in a clean and safe 
condition; 

 
d) In addition, the Contractor, subject to the payment specified in GCC.14.4, shall: 

 
(i) Deliver to Employer the parts of the Works executed by the Contractor up 

to the date of termination; 

 



DHI Group – Standard Bidding Document for Works 
 
 

  
 

92 

(ii) To the extent legally possible, assign to Employer all right, title and benefit 
of the Contractor to the Works and to the plant, equipment or material as 
at the date of termination, and, as may be required by Employer, in any 
subcontracts concluded between the Contractor and its subcontractors; 

 
(iii) Deliver to Employer all non-proprietary drawings, specifications and other 

documents prepared by the Contractor or its subcontractors as at the date 
of termination in connection with the Works. 

 
14.2.3. Upon termination under GCC 14.2, Employer may expel the Contractor, and complete 

the Works itself or by employing any third party. Employer may, to the exclusion of any 
right of the Contractor over the same, take over and use any Contractor’s equipment 
owned by the Contractor and at site in connection with the Works for such reasonable 
period, as Employer considers expedient for the completion of the work. However, in 
doing so, Employer shall pay a fair rental rate to the Contractor, bear all the maintenance 
costs and indemnify the Contractor for all liability including damage or injury to persons 
arising out of Employer’s use of such equipment. Upon completion of the Works or at 
such earlier date as Employer thinks appropriate, Employer shall give notice to the 
Contractor that such Contractor’s Equipment shall be returned to the Contractor at or 
near the Site and shall return such Contractor’s Equipment to the Contractor in 
accordance with such notice. The Contractor shall thereafter without delay and at its cost 
remove or arrange removal of the same from the Site. 

14.3. Termination by Contractor 

 
14.3.1. The Contractor may terminate the Contract forthwith by giving a notice to Employer to 

that effect, referring to this clause 14.3.1, if Employer becomes bankrupt or insolvent, 
has a receiving order issued against it, compounds with its creditors, or, being a 
corporation, if a resolution is passed or order is made for its winding up (other than a 
voluntary liquidation for the purposes of amalgamation or reconstruction), a receiver is 
appointed over any part of its undertaking or assets, or if Employer takes or suffers any 
other analogous action in consequence of debt. 

 
14.3.2. If the Contract is terminated under 14.3.1, then the Contractor shall immediately: 

 
a) Cease all further work, except for such work as may be necessary for the purpose 

of protecting that part of the Works already executed, or any work required to 
leave the Site in a clean and safe condition; 

 
b) Terminate all subcontracts, except those to be assigned to Employer pursuant to 

paragraph (d)(ii) below; 

 
c) Remove all Contractor’s Equipment from the Site and repatriate the Contractor’s 

and its subcontractor’s personnel from the Site; 

 
d) In addition, the Contractor, subject to the payment specified in GCC 14.4, shall 
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(i) Deliver to Employer the parts of the Works executed by the Contractor up 
to the date of termination; 

 
(ii) To the extent legally possible, assign to Employer all right, title and benefit 

of the Contractor to the Works and to the plant, equipment or materials as 
of the date of termination, and, as may be required by Employer, in any 
subcontracts concluded between the Contractor and its subcontractors; 

 
(iii) Deliver to Employer all non-proprietary drawings, specifications and other 

documents prepared by the Contractor or its subcontractors as of the date 
of termination in connection with the Works. 

 
14.4. Payment upon Termination 

 
14.4.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the work done 
and Materials ordered less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of work not completed, as 
indicated in the SCC. If the total amount due to the Employer exceeds any payment due 
to the Contractor, the difference shall be a debt payable by the Contractor to the 
Employer. 

 
14.4.2. If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue a 
certificate for the value of the work done, Materials ordered, the reasonable cost of 
removal of Equipment, repatriation of the Contractor’s personnel employed solely on 
the Works, and the Contractor’s costs of protecting and securing the Works, and less 
advance payments received up to the date of the certificate. 

 
14.5. Suspension 

 
14.5.1. Employer /Project Manager may, by notice to the Contractor, order the Contractor to 

suspend performance of any or all of its obligations under the Contract. Such notice shall 
specify the obligation of which performance is to be suspended, the effective date of the 
suspension and the reasons thereof. The Contractor shall thereupon suspend 
performance of such obligation (except those obligations necessary for the care or 
preservation of the Works) until ordered in writing to resume such performance by the 
Project Manager/ Employer. 

 
14.5.2. If, by virtue of a suspension order given by the Project Manager/ Employer, the 

Contractor’s performance of any of its obligations is suspended for an aggregate period 
of more than ninety (90) days, then at any time thereafter and provided that at that time 
such performance is still suspended, the Contractor may give a notice to the Project 
Manager requiring that Employer shall, within twenty-eight (28) days of receipt of the 
notice, order the resumption of such performance or request and subsequently order a 
Change in the Works in accordance with GCC 12.2, excluding the performance of the 
suspended obligations from the Contract. 
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14.5.3. If Employer fails to do so within such period, the Contractor may, by a further notice to 

the Project Manager, elect to treat the suspension, where it affects only a part of the 
Works, as a deletion of such part of the Works in accordance with  GCC 12.2 or, where 
it affects the whole of the Works, as termination of the Contract under 14.1. 

 
14.5.4. Under the condition (a) and (b) below, the Contractor may, by giving fourteen (14) days’ 

notices to Employer suspend performance of all or any of its obligations under the 
Contract, or reduce the rate of progress: 

 
a) If Employer has failed to pay the Contractor any sum due under the Contract 

within the specified period, or has failed to approve any invoice or supporting 
documents without just cause or commits a substantial breach of the Contract, the 
Contractor may give a notice to Employer that requires payment of such sum, 
requires approval of such invoice or supporting documents, or specifies the breach 
and requires Employer to remedy the same, as the case may be. If Employer fails 
to pay such sum, fails to approve such invoice or supporting documents or give its 
reasons for withholding such approval, or fails to remedy the breach or take steps 
to remedy the breach within fourteen (14) days after receipt of the Contractor’s 
notice; or 

 
b) If the Contractor is unable to carry out any of its obligations under the Contract 

for any reason attributable to Employer, including but not limited to Employer’s 
failure to provide possession of or access to the Site or other areas in accordance 
with 2.3.2, or failure to obtain any governmental permit necessary for the execution 
and/or completion of the Works; 

14.5.5. If the Contractor’s performance of its obligations is suspended or the rate of progress is 
reduced pursuant to this clause GCC 14.5, then the Time for Completion shall be 
extended in accordance with GCC 8.3.1, and any and all additional costs or expenses 
incurred by the Contractor as a result of such suspension or reduction shall be paid by 
Employer to the Contractor in addition to the Contract Price, except in the case of 
suspension order or reduction in the rate of progress by reason of the Contractor’s 
default or breach of the Contract. 

 
14.5.6. During the period of suspension, the Contractor shall not remove from the Site any 

plant, equipment, material or any part of the Works or any Contractor’s Equipment, 
without the prior written consent of Employer. 

 
15. Care of the Works and Indemnities 

 
15.1. Protection of Works 

 
15.1.1. The Contractor shall have total responsibility for protecting the Works till it is finally 

taken over by Employer. No claim shall be entertained by Employer for any damage or 
loss to the Works and the Contractor shall be responsible for the complete restoration 
of the damaged works/equipment to its original condition to comply with the 
specification and drawings. 
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15.1.2. The Contractor shall, in connection with the Works, provide and maintain at his own 

cost all lights, guards, fencing and security when and where necessary or required by 
Employer or by any authority for the protection of the Works or for the safety and 
convenience of the public or others. 

 
15.2. Copyright 

 
15.2.1. The copyright of all drawings, documents and other materials containing data and 

information furnished to Employer by the Contractor shall remain vested in the 
Contractor, or, if they are furnished to Employer directly or through the Contractor by 
any third party, including suppliers of materials, the copyright in such materials shall 
remain vested in such third Party. 

 
15.3. Confidential Information 

 
15.3.1. Employer and the Contractor shall keep confidential and shall not, without the written 

consent of the other Party hereto, divulge to any third party any documents, data or other 
information furnished directly or indirectly by the other Party hereto in connection with 
the Contract, whether such information has been furnished prior to, during or following 
completion or termination of the Contract. Notwithstanding the above, the Contractor 
may furnish to its Sub-vendors such documents, data and other information as it receives 
from Employer to the extent required for the Sub-vendors to perform its obligations 
under the Contract, in which event the Contractor shall be under obligation to have a 
clause in the Contracts with their sub vendors regarding confidentiality similar to that 
provided herein. 

 
15.3.2. Employer shall not use such documents, data and other information received from the 

Contractor for any purposes unrelated to the Contract. Similarly, the Contractor shall 
not use such documents, data and other information received from Employer for any 
purpose other than the design, procurement of plant and equipment, construction or 
such other work and services as are required for the performance of the Contract. 

 
15.3.3. The obligation of a Party under 15.3.1 and 15.3.2 above, however, shall not apply to 

information that: 

 
a) Employer or the Contractor needs to share with the RGoB; 

 
b) Is already in public domain now, or enters the public domain during the execution 

of the Contract through no fault of that Party;  

 
c) Can be proven to have been possessed by that Party at the time of disclosure and 

which was not previously obtained, directly or indirectly, from the other Party; or 

 
d) Otherwise lawfully becomes available to that Party from a third party that has no 

obligation of confidentiality. 
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15.3.4. The above provisions of GCC 15.3 shall not in any way modify any undertaking of 

confidentiality given by either of the Parties hereto prior to the date of the Contract in 
respect of the performance of the Contract or any part thereof. 

 
15.3.5. The provisions of GCC 15.3 shall survive completion or termination, for whatever 

reason, of the Contract. 

 
 

 
15.4. Patent Indemnity 

 
15.4.1. The Contractor shall, subject to Employer’s compliance with 15.4.2, indemnify and hold 

harmless Employer and its employees from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, damages, costs and expenses of any 
nature, including attorney’s fees and expenses, which Employer  may suffer as a result 
of any infringement or alleged infringement of any patent, utility model, registered 
design, trademark, copyright or other intellectual property right registered or otherwise 
existing at the date of the Contract by reason of:   

 
a) The execution of the Works by the Contractor or the use of the Works in the 

Kingdom of Bhutan; and 

 
b) The sale in any country of the products produced by the Works. 

 
15.4.2. Such indemnity shall not cover any use of the Works or any part thereof other than for 

the purpose indicated by or reasonably to be inferred from the Contract, neither any 
infringement resulting from the use of the Works or any part thereof, or any products 
produced thereby in association or combination with any other equipment, plant or 
materials not supplied by the Contractor, pursuant to the Contract. 

 
15.4.3. If any proceedings are brought or any claim is made against Employer arising out of the 

matters referred to in 15.4.1, Employer shall promptly give the Contractor notice thereof, 
and the Contractor may at its own expense and in Employer’s name conduct such 
proceedings or claims and any negotiations for the settlement of any such proceedings 
or claims. 

 
15.4.4. If the Contractor fails to notify Employer within thirty (30) days after receipt of such 

notice that it intends to conduct any such proceedings or claims, then Employer shall be 
free to conduct the same on its own behalf at the cost of the Contractor. 

 
15.4.5. Employer shall, at the Contractor’s request, provide all available assistance to the 

Contractor in conducting such proceedings or claim, and shall be reimbursed by the 
Contractor for all reasonable expenses incurred in so doing. 
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15.4.6. Employer shall indemnify and hold harmless the Contractor and its employees from and 
against any and all suits, actions or administrative proceedings, claims, demands, losses, 
damages, costs and expenses of any nature, including attorney’s fees and expenses, which 
the Contractor may suffer as a result of any infringement or alleged infringement of any 
patent, utility model, registered design, trademark, copyright or other intellectual 
property right registered or otherwise existing at the date of the Contract arising out of 
or in connection with any design, data, drawing, specification or other documents or 
materials provided or designed by or on behalf of Employer.\ 

 
 

 
15.5. Limitations of Liability 

 
15.5.1. In cases of gross negligence or willful misconduct: 

 
a) Neither Party shall be liable to the other Party, whether in Contract, tort or 

otherwise, for any indirect or consequential loss, damage, loss of use, loss of 
production, or loss of profits or interest costs. However, this exclusion shall not 
apply to any obligation of the Contractor to pay liquidated damages to Employer; 
and 

 
b) The aggregate liability of the Contractor to Employer, whether under the Contract, 

in tort or otherwise, shall not exceed the total Contract Price. However, this 
limitation shall not apply to the cost of repairing or repairing defective works, or 
to any obligation of the Contractor to indemnify Employer with respect to patent 
infringement. 

 
15.5.2. In all cases, the Party claiming a breach of Contract or a right to be indemnified in 

accordance with the Contract shall be obliged to take all reasonable measures to mitigate 
the loss or damage. 

 
15.6. Indemnification Employer 

 
15.6.1. The Contractor shall indemnify and hold harmless Employer and its employees from 

and against any and all suits, actions or administrative proceedings, claims, demands, 
losses, damages, costs, and expenses of whatsoever nature, including attorney’s fees and 
expenses, in respect of the death or injury of any person or loss of or damage to any 
property (other than the Works whether accepted or not), arising in connection with the 
execution of Works and caused due to the negligence of the Contractor or its 
subcontractors, or its employees, or agents. For any injury, death or damages to property 
caused by the negligence of Employer, its other Contractors, employees, or agents 
Employer shall be responsible. 

 
15.6.2. If any proceedings are brought or any claim is made against Employer that might subject 

the Contractor to liability under 15.6.1, Employer shall promptly give the Contractor a 
notice thereof and the Contractor shall at its own expense and in the Employer s name 
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conduct such proceedings or claim and any negotiations for the settlement of any such 
proceedings or claim. 

 
15.6.3. If the Contractor fails to notify Employer within twenty-eight (28) days after receipt of 

such notice that it intends to conduct any such proceedings or claim, then Employer 
shall be free to conduct the same on its own behalf. Unless the Contractor has so failed 
to notify Employer within the twenty-eight (28) day period, Employer shall make no 
admission that may be prejudicial to the defense of any such proceedings or claim. 

 
15.6.4. Employer shall, at the Contractor’s request, afford all available assistance to the 

Contractor in conducting such proceedings or claim, and shall be reimbursed by the 
Contractor for all reasonable expenses incurred in so doing. 

 
15.6.5. Employer shall indemnify and hold harmless the Contractor and its employees and 

subcontractors from any liability for loss of or damage to property of Employer, other 
than the Works not yet taken over, that is caused by fire, explosion or any other perils, 
in excess of the amount recoverable from insurances procured under GCC.17, provided 
that such fire, explosion or other perils were not caused by any act or failure of the 
Contractor. 

 
15.6.6. The Party entitled to the benefit of an indemnity under this clause shall take all reasonable 

measures to mitigate any loss or damage, which has occurred.  If the Party fails to take 
such measures, the other party’s liabilities shall be correspondingly reduced. 

 
16. Exceptional Event (Force Majeure) 

 
16.1. “Force Majeure” shall mean any unavoidable event beyond the reasonable control of 

Employer or of the Contractor, as the case may be, and which has impeded the progress 
of work unreasonably and shall include, without limitation to the following: 

 
a) War, hostilities or warlike operations whether a state of war be declared or not, 

invasion, act of foreign enemy and civil war; 

 
b) Rebellion, terrorism, revolution, sabotage by persons other than the Contractor’s 

personnel, insurrection, mutiny, usurpation of civil or military government, 
conspiracy, riot, civil commotion and terrorist acts; 

 
c) Riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s personnel; 

 
d) Munitions of war, explosive materials, ionizing radiation or contamination by 

radio-activity, except as may be attributable to the Contractor’s use of such 
munitions, explosives, radiation or radio-activity; 

e) Confiscation, nationalization, mobilization, commandeering or requisition by or 
under the order of any government or de jure or de facto authority or ruler or any 
other act or failure to act of any government authority; 
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f) Embargo, import restriction, port congestion, industrial dispute, shipwreck, 

shortage or restriction of power supply, epidemics/pandemic, quarantine and 
plague; 

 
g) Natural catastrophes such as earthquake, hurricane, typhoon, volcanic activity, fire, 

landslide or flood; 

 
h) The physical conditions or artificial obstructions on the Site. 

 
16.2. If a force majeure situation arises, the Bidder shall notify the Employer in writing within 

seven (7) days of such conditions and the cause thereof along with documentary or 
pictorial evidence acceptable to the Employer. Unless otherwise directed by the 
Employer in writing, the Bidder shall continue to perform its obligation.   

 
16.3. The Party who has given such notice shall be excused from the performance or punctual 

performance of its obligations under the Contract for so long as the relevant event of 
Force Majeure continues and to the extent that such Party’s performance is prevented, 
hindered or delayed. The Time for Completion shall be extended in accordance with 
GCC 8.3. 

 
16.4. The Party or Parties affected by the event of Force Majeure shall use reasonable efforts 

to mitigate the effect thereof upon its or their performance of the Contract and to fulfil 
its or their obligations under the Contract so far as reasonably practicable. 

 
16.5. Delay or non-performance by either Party hereto caused by the occurrence of any event 

of Force Majeure after the Contract has become effective shall not:  

 
a) Constitute a default or breach of the Contract; 

 
b) Give rise to any claim for damages or additional cost or expense occasioned 

thereby. 

 
16.6. If the performance of the Contract is substantially prevented, hindered or delayed for a 

single period of more than sixty (60) days or an aggregate period of more than one 
hundred and twenty (120) days on account of one or more events of Force Majeure 
during the currency of the Contract, the Parties shall attempt to develop a mutually 
satisfactory solution, failing which the dispute shall be resolved in accordance with 2. 

 
16.7. Notwithstanding 16.5, Force Majeure shall not apply to any obligation of Employer to 

make payments to the Contractor herein. 
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17. Insurance 

 
17.1. The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the date of commencement of the Works to the end of the 
respective periods specified below, in the amounts and deductibles stated in the SCC for 
the following events:  

 

Sl. Nature of insurance Period of insurance 
coverage 

i Loss of or damage to the Works including 
Employer issued materials, if any 

Up to the date of Taking 
Over of the last Works 

ii Loss of or damage to the Contractor’s tools and 
plant 

Up to the date of Taking 
Over of the last Works 

iii Loss of or damage to the property other than 
Works including those of third parties 

Up to the completion of the 
Defects Liability Period 

iv Injury or death of personnel belonging to the 
Contractor, Employer or any other party 

Up to the completion of the 
Defects Liability Period 

 

The insurance policy for (iv) above shall be taken from Bhutanese insurance companies. 

 
17.2. Policies and certificates for insurance shall be delivered by the Contractor to the Project 

Manager for the Project Manager’s approval before the start date. All such insurance 
shall provide for compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. Payments received from insurers shall be 
used for the rectification of loss or damage.  

 
17.3. If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due 
from the Contractor to the Employer.  
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17.4. Alterations to the terms of insurance shall not be made without the approval of the 
Project Manager. Both parties shall comply with any conditions of the insurance policies. 

 
18. Claims 

 
18.1. Contractor’s Claims 

 
18.1.1. If the Contractor considers himself to be entitled to any extension of the Time for 

Completion and/or any additional payment, under any clause of GCC.18 or otherwise 
in connection with the Contract, the Contractor shall give notice to Employer, describing 
the event or circumstances giving rise to the claim. The notice shall be given as soon as 
practicable, and not later than thirty (30) days after the Contractor became aware, or 
should have become aware, or the event or circumstance. 

 
18.1.2. If the Contractor fails to give notice of a claim within such period of thirty (30) days, the 

Time for Completion shall not be extended, the Contractor shall not be entitled to 
additional payment, and Employer shall be discharged from all liability in connection 
with the claim. Otherwise, the following provisions of this sub-clause shall apply. 

 
18.1.3. The Contractor shall also submit any other notices which are required by the Contract, 

and supporting particulars for the claim, as relevant to such event or Circumstances. 

 
18.1.4. The Contractor shall keep such contemporary records as may be necessary to 

substantiate any claim, either on the Site or at another location acceptable to the Project 
Manager. Without admitting the Employer’s liability, the Project Manager may, after 
receiving any notice under this sub-clause, monitor the record-keeping and/or instruct 
the Contractor to keep further contemporary records. The Contractor shall permit the 
Project Manager to inspect all these records, and shall (if instructed) submit copies to the 
Project Manager. 

 
18.1.5. Within forty-two (42) days after the Contractor became aware (or should have become 

aware) of the event or circumstances giving rise to the claim, or within such other period 
as may be proposed by the Contractor and approved by the Project Manager, the 
Contractor shall send to the Project Manager a fully detailed claim which includes full 
supporting particulars of the basis of the claim and for the extension of time and/or 
additional payment claimed. If the event or circumstance giving rise to the claim has a 
continuing effect: 

 
a) this fully detailed claim shall be considered as interim; 

 
b) the Contractor shall send further interim claims at monthly intervals, giving the 

accumulated delay and/or amount claimed, and such further particulars as the 
Project Manager may reasonably require; and 
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c) the Contractor shall send a final claim thirty (30) days after the end of the effects 
resulting from the event or circumstances, or within such other period as may be 
proposed by the Contractor and approved by the Project Manager. 

 
18.1.6. Within forty-two (42) days after receiving a claim or any further particulars supporting a 

previous claim, or within such other period as may be proposed by the Project Manager 
and approved by the Contractor, the Project Manager shall respond with approval, or 
with disapproval and detailed comments. He may also request any necessary further 
particulars, but shall nevertheless give his response on the principals of the claim within 
such time. 

 
18.1.7. Each payment certificate shall include such amounts for any claim as have been 

reasonably substantiated as due under the relevant provision of the Contract. Unless and 
until the particulars supplied are sufficient to substantiate the whole of the claim, the 
Contractor shall only be entitled to payment for such part of the claims, as he has been 
able to substantiate. 

 
18.1.8. The Project Manager shall proceed to determine (i) the extension (if any) of the Time 

for Completion (before or after its expiry), and/or (ii) the additional payment (if any) to 
which the Contractor is entitled under the Contract. 

 

 
18.1.9. The requirements of this sub-clause are in addition to those of any other sub-clause, 

which may apply to a claim. If the Contractor fails to comply with this or any other sub-
clause in relation to any claim, any extension of time and/or additional payment shall 
take account of the extent (if any) to which the failure has prevented or prejudiced proper 
investigation of the claim, unless the claim is excluded under the second paragraph of 
this sub-clause. 

 
18.2. Claims towards idling of resources 

 
18.2.1. Components of claim admissible hereunder towards additional cost incurred by the 

Contractor due to idling of resources in connection with execution of Contract for 
reasons given hereunder shall be evaluated by the Project Manager: 

 
a) Employer does not give possession to Site or a part of the Site free of all 

encumbrances by the Site possession date stated in the SCC; 

 
b) Employer modifies the schedule of other Contractors in a way which affects the 

works of the Contractor under the Contract; 

 
c) Employer’s representatives’ does not issue Drawings, Technical Specifications or 

instructions required for the execution of Works as per agreed schedule; 

 



DHI Group – Standard Bidding Document for Works 
 
 

  
 

103 

d) Other Contractors or Employer does not work within the dates stated in the 
Contract that cause delay or extra work to the Contractor. 

 
18.2.2. The evaluation of compensation towards idling of resources done by the Project 

Manager shall be final and binding on the Contractor. The procedure as provided in 
GCC.17.1 for settlement of claims shall also apply for such claims. 

 
18.3. Early Warning 

 
18.3.1. The Contractor shall warn the Project Manager in writing at the earliest of specific likely 

future events or circumstances that may adversely affect the quality of the work, increase 
the Contract Price or delay the execution of the Works. The Project Manager may require 
the Contractor to provide an estimate of the expected effect of the future event or 
circumstance on the Contract Price and Completion Date. The estimate shall be provided 
by the Contractor not later than 30 days after the Contractor became aware, or should 
have become aware, of the event or circumstance. If the Contractor fails to give notice 
of a claim within such period of 30 days, the Employer may be discharged from all 
liability in connection with the claim. 

 
19. Disputes and Arbitrations 

 
19.1. Amicable Settlement 

 
19.1.1. If any dispute of any kind whatsoever arises between Employer and the Contractor in 

connection with or arising out of the Contract, including without prejudice to the 
generality of the foregoing, any question regarding its existence, validity or termination, 
or the execution of the works – whether during the progress of the works or after their 
completion and whether before or after the termination, abandonment or breach of the 
Contract – the parties shall seek to resolve any such dispute or difference by mutual 
consultation.   

 
19.2. Dispute Resolution 

 
19.2.1. In case of dispute, the objecting party may file a written Notice of dispute to the other 

Party providing in detail the basis of the dispute.  The Party receiving the Notice of 
Dispute shall consider it and respond in writing within 14 days after receipt. If that Party 
fails to respond within 14 days, or the dispute cannot be amicably settled within 14 days 
following the response of that Party, clause GCC.19.2.2 shall apply. 

 
19.2.2. Any dispute between the Parties as to matters arising pursuant to this Contract that 

cannot be settled amicably according to clause GCC.19.2.1 and GCC.19.2.2 may be 
submitted by either Party for settlement in accordance with the provisions specified in 
the SCC.  

 
19.2.3. Notwithstanding any reference to the settlement of dispute settlement herein: 
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a) The Parties shall continue to perform their respective obligations under the 

Contract unless they otherwise agree; and  

 
b) Employer shall pay the Contractor any monies due to it. 

 
 
 
 
 
 

 

 

SECTION V – SPECIAL CONDITIONS OF CONTRACT 

Special Conditions of Contract 

The following Special Conditions of Contract (SCC) shall supplement and/or amend the 
General Conditions of Contract (GCC). Whenever there is a conflict, the provisions herein 
shall prevail over those in the GCC.  

GCC 
Clause 

Ref., if any 

Particulars 

1.1.1 (xxvii)  The Project Manager shall be:  

The Chief Divisional Manager, 
Electricity Services Division, 
Distribution & Customer Services Department, 
Bhutan Power Corporation Limited, 
Gelephu: Bhutan 
Phone No: 06-252083 

 

1.1.1 (xxix) The Site is located in and around Sarpang Dzongkhag  

1.1.1 (xxxi) Completion of Works shall be attained within 4 months from the date of 
Contract Signing. 

1.3.2 
For notices, the addresses shall be: 

For the Employer: 
The Chief Divisional Manager, 
Electricity Services Division, 
Distribution & Customer Services Department, 
Bhutan Power Corporation Limited, 
Gelephu: Bhutan 
Phone No: 06-252083 
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2.3.4 The list of manpower, equipment, raw material etc. to be provided by the 
Employer: Not Applicable 

3.2.1 

3.2.3 

The amount of the Performance Security shall be: 10% of the contract price 

The types of acceptable Performance Securities are: 

 (i) Unconditional bank guarantee issued by a reputable financial institution enforceable 
in any banks in Bhutan, in the form provided for in the Contract or in any other 
form acceptable 

to    (ii) Cash warrant, or 

    (iii) Demand Draft 

3.12.1 The temporary utilities to be provided by Employer are: [To be inserted depending 
on the nature of procurement] 

5.1.1 Key Personnel: Site Engineer/Supervisor 

  

6.4 Loss of material/ failing to return the balance materials at store: Contractor is 
liable to bear the cost of material and will be charged 50% of the material cost 
as mishandling charges. 

8.4.1 

 

If the Contractor fails to complete the work within the period specified in the 
Contract, the Employer shall deduct liquidated damages at the rate of 0.10%  per 
day for each day of delay to a maximum of 10% of the Contract price. 

10.1.1 The Defect Liability Period shall be minimum of 12 months 

 

13.1.1 The Contract Price is not adjustable.  

13.2.1 (a) The Mobilization Advance Payment shall be a maximum of ten percent (10%) 
of the Contract Price against the submission of unconditional bank guarantee 
issued by a reputable financial institution and enforceable by any Banks in 
Bhutan.  

13.4.2 The present rate of tax deducted at source (TDS) is 2% of the gross value of the 
invoice.  

13.5.1 10% from the gross bill shall be retained as retention money to cover up the 
defect liability period. 

19.2.2 Institution whose arbitration procedures shall be used: 

For Contracts with Bhutanese Contractors: 

All disputes arising in connection with the present contract shall be resolved by 
the arbitration in accordance with the rules and procedures of the Alternate 
Dispute Resolution Act 2013. 
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SECTION VI – TECHNICAL SPECIFICATIONS 

 
DRAWINGS 
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SECTION VII - CONTRACT FORMS 

(Form No. 1 to Form No. 4) 

Applicable Forms from this Contract Forms section shall either be submitted by the successful Bidder or by 

Employer, post award of Contract. 
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FORM 1: NOTIFICATION OF AWARD 

[Insert date] 

To: [name and address of the Contractor] 

 

Sub: Notification of Award for 

Ref: Our NIT No: (insert number and reference of the NIT) 

 

Dear Sir or Madam,  

 

With reference to your Bid dated [insert date] for execution of the [insert name of the Contract and 
identification number, as given in the SCC] for the Contract Price of the equivalent

 
of [insert amount in 

numbers and words] [insert name of currency], as corrected and modified
 
in accordance with the 

Instructions to Bidders is hereby accepted by our Agency. 

 

[Insert one of the following (x) or (y) options if applicable] 
 

(x) We accept that [insert name proposed by Bidder] be appointed as the Adjudicator. 

 

(y) We do not accept that [insert name proposed by Bidder] be appointed as Arbitrator, and by 

sending a copy of this Notification of Award to [insert name of the Appointing Authority] we 

are hereby requesting [insert name], the Appointing Authority, to appoint the Arbitrator 

in accordance with SCC 7.  

 

 The Contract in duplicate is attached hereto. Kindly be advised of the following:  

 
a) Please confirm your acceptance of this Notification of Award by signing and dating both 

copies of it, and returning one copy to us no later than 15 days from the date hereof; 

 
b) Please report to this office to sign the formal Contract Agreement within 15 (fifteen) days 

of the date of this Notification of Award. 

 
c)  Prior to the signing of Contract Agreement, you are required to submit performance 

security in the form of a Bank Guarantee/demand draft/cash warrant as per ITB clause 
42 and GCC clause 17. The performance security may be submitted in advance or at the 
time of signing the contract agreement. The bank guarantee/demand draft/cash warrant 
should be in favour of (insert appropriate name and designation). 

 
d) The stipulated commencement of the work shall be reckoned from the date of Contract 

signing. 
Kindly acknowledge the receipt of this letter. 

 

Yours sincerely, 

[ xyz] 
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FORM 2: CONTRACT AGREEMENT 

 

This agreement is made the [insert day] day of [insert month], [insert year] between [insert name and 
address of Employer] (hereinafter called “the Employer”), of the one part, and [insert name and address 
of Contractor] (hereinafter called “the Contractor”) of the other part. 

 

Whereas the Employer desires that the Contractor execute [name and identification number of 
Contract] (hereinafter called “the Works”) and the Employer has accepted the Bid by the 
Contractor for the execution and completion of such Works and the remedying of any defects 
therein. 

The Employer and the Contractor agree as follows: 

 
a) In this Contract, words and expressions shall have the same meanings as are respectively 

assigned to them in the contract documents referred to. 

 
b) The following documents shall be deemed to form and be read and construed as part of this 

Agreement: 

 
i. The Notification of Award 
ii. The Bid Submission Form 
iii. The addenda Nos. (insert addenda number if any) 
iv. The General Conditions of Contract 
v. The Special Conditions of Contract 
vi. The Technical Specifications 
vii. The Drawings 
viii. The Schedules 

   
c) In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all respects with the 
provisions of the Contract. 

 
d) The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein, the Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

 
e) This Agreement shall prevail over all other Contract documents. 

 

In Witness whereof the parties thereto have caused this Agreement to be executed on the day, 
month and year indicated above.  

 

Sign & Seal of Contractor 
  

Sign & Seal of witness of Contractor: ____________________________________________ 
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Sign & seal of Employer authorized representative: 

 ____________________________________ 

 

Binding signature of Employer’s representative’s signature:  
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FORM 3: BANK GUARANTEE FOR CONTRACT PERFORMANCE 
SECURITY 

 [To be provided on the relevant legal document, as per applicable law, in the country of execution] 

Bank Guarantee No. ........................ 

Date.................................................. 
To 
[Employer’s Address] 

 
Dear Sir/Madam, 
 
In consideration of Employer’s name  (hereinafter referred  to  as Employer which expression 
shall unless repugnant to the context or meaning thereof include its successors, administrators and  
assigns)  having awarded    to    M/s …………… with    its Registered/Head  Office  at  
……………………………(hereinafter referred  to  as the 'Contractor’ which expression shall 
unless repugnant to the context  or  meaning  thereof,  include  its  successors,  administrators, 
executors   and   assigns),   a   Contract   by   issue   of  Letter  of  Award No………….. dated 
………... valued at .............[amount of foreign currency in words], [amount in figures], and [amount of local 
currency in words], [amount in figures] .............., for ……………………...  (Insert Scope of Contract) 
………… and the Contractor having agreed to provide a Contract Performance Guarantee for 
the faithful performance of the entire Contract equivalent to ten percent (10%) of the said value 
of the Contract to Employer.   
 
We …………... (insert Name and Address of the bank issuing the Guarantee) …………. having its Head 
Office at ……………………... hereinafter referred to as the ‘Bank’ which expression shall, unless 
repugnant to the context or meaning thereof include its successors, administrators, executors and 
assigns), do hereby guarantee and undertake to pay Employer, on demand any and all monies 
payable by the Contractor to the extent of ……. [insert amount of the Bank Guarantee and its currency] 
……………... at any time up to ………….@...............(day/month/year) without any demur, 
reservation, contest recourse or protest and or without any reference to the Contractor.  Any such 
demand made by Employer on the Bank shall be conclusive and binding notwithstanding any 
difference between Employer and the Contractor or any dispute pending before any Court, 
Tribunal or any other Authority. The Bank undertakes not to revoke this guarantee during its 
currency without prior consent of Employer. 
 
Employer shall have the fullest liberty without affecting in any way the liability of the Bank under 
this guarantee from time to time to extend the time for performance of the Contract by the 
Contractor. Employer, shall have the fullest liberty, without affecting this guarantee to postpone 
from time to time the exercise of any powers vested in Employer or of any right which they might 
have against the Contractor and to exercise the same at any time and any manner, and either to 
enforce or to forbear to enforce any covenants, contained or implied in the Contract between 
Employer and the Contractor or any other course of remedy or security available to Employer. 
The Bank shall not be released of its obligations under these presents by any exercise by Employer 
of its liberty with reference to the matters aforesaid or any of them or by reason or any other acts 
of omission or commission on the part of Employer or any other indulgence shown by Employer 
or by any other matter or thing whatsoever which under the law would but for these provisions 
have the effect of relieving the Bank. 
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The Bank also agrees that Employer at its option shall be entitled to enforce this guarantee against 
the Bank as a Principal debtor, in the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee that Employer may have in relation to the 
Contractor's liabilities. 
 
Notwithstanding anything contained herein above, our liability under this guarantee is restricted 
to ……………… and shall remain in force up to and including ………………… and shall be 
extended from time to time for such period, as may be desired by M/s …………………………. 
on whose behalf this guarantee has been given. 
 
All rights of Employer under this guarantee shall be forfeited and the Bank shall be relieved and 
discharged from all liabilities after the above-mentioned date or from the extended date. 
 
Dated this ………………day of …………….20 ……… at ……………………. 
 
Witness: 
 
 

…………………………………………… 

(Signature) 

…………………………………………… 

(Signature) 

 

…………………………………………… 

(Name) 

 

…………………………………………… 

(Name) 

 

…………………………………………… 

(Official Address) 

 

…………………………………………… 

(Official Address) 
 

Authorized vide 

      Power of Attorney No………………. 

Date……………………………………. 

Note: (@) This date shall be ninety (90) days beyond the scheduled end of Defect Liability 
Period of the last equipment covered under the Contract 

 (#) Complete mailing address of the Head Office of the Bank to be given 
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FORM 4: BANK GUARANTEE FOR ADVANCE PAYMENT 

[To be provided on the relevant legal document, as per applicable law, in the country of execution] 

Bank Guarantee No. ........................ 

Date.................................................. 
To 
[Employer’s address] 

 
Dear Sir/Madam, 
 
In consideration of the Employeral Corporation Ltd (hereinafter referred to as Employer) which 
expression shall unless repugnant to the context or meaning thereof include its successors, 
administrators, executors   and assigns having awarded to M/s............................  with its 
registered/Head   Office   at   ................................  (Here-in-after referred to as the Contractor) 
which expression shall unless repugnant to the context or meaning thereof, include its   successors, 
administrators, executors and assigns, a Contract by issue of Employer 's Notification of Award 
No. ………. dated …………………. and the same having been unequivocally accepted by the 
Contractor resulting in a 'Contract', dated ……………… valued at …….............[amount of foreign 
currency in words], [amount in figures], and [amount of local currency in words], [amount in figures] ……………. 
for …… (insert Scope of Contract) …………………. (Hereinafter called the Contract) and Employer 
having agreed to make advance payment to the Contractor for performance of the above Contract 
amounting to .........[insert currency and amount of the advance] ................., as an advance against Bank 
Guarantee to be furnished by the Contractor. 
 
We, ………. [Insert name and address of the bank issuing Branch] …………………... having its Head 
Office at ……………………...  (Hereinafter referred to as the 'Bank' which expression shall, 
unless repugnant to the context of meaning thereof, include its successors, administrators, 
executors and assigns) do hereby guarantee and undertake to pay Employer immediately on 
demand any or all monies payable by the Contractor to the extent of ……. [insert currency and amount 
of the advance].……….at any time up to …….@……... without any demur, reservation, contest, 
recourse or protest and/or without any reference to the Contractor.  Any such demand made by 
Employer on the Bank shall be conclusive and binding not withstanding any difference between 
Employer and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or 
any other Authority. 
 
Employer shall have the fullest liberty without affecting in any way the liability of the Bank under 
this guarantee from time to time to vary the advance or to extend the time for performance of the 
Contract by the Contractor. Employer shall have the fullest liberty, without affecting this guarantee 
to postpone from time to time the exercise of any powers vested in them or of any right which 
they might have against the Contractor and to exercise the same at any time in any manner and 
either to enforce or to forbear to enforce any covenants contained or implied in the Contract 
between the Employer and the Contractor or any other course or remedy or security available to 
Employer. The Bank shall not be released of its obligations under these presents by any exercise 
by Employer of its liberty with reference to the matters aforesaid or any of them or by reason of 
any other act or forbearance or other acts of omission or commission on the part of Employer or 
any other indulgence shown by Employer or by any other matter or thing whatsoever which under 
law would, but for this provision, have the effect of relieving the Bank. 
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The Bank also agrees that Employer at its option shall be entitled to enforce this Guarantee against 
the Bank as a principal debtor, in the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee that Employer may have in relation to the 
Contractor’s liabilities.  
 
Notwithstanding anything contained hereinabove our liability under this guarantee is limited 
to.…… [insert currency and amount of the advance].……… and it shall remain in force up to and 
including …………… and shall be extended from time to time for such period as may   be   desired   
by M/s ………………… on whose behalf this guarantee has been given. 
 
All rights of Employer under this guarantee shall be forfeited and the Bank shall be relieved and 
discharged from all liabilities after the above-mentioned date or from the extended date. 
 
Dated this ………………day of …………….20 ……… at ……………………. 
 
Witness: 
 
 

…………………………………………… 

(Signature) 

…………………………………………… 

(Signature) 

 

…………………………………………… 

(Name) 

 

…………………………………………… 

(Name) 

 

…………………………………………… 

(Official Address) 

 

…………………………………………… 

(Official Address) 
 

Attorney as per  

Power of Attorney No: …………………. 

Date……………………………………. 

Note: (@) This date shall be ninety (90) days beyond the schedule date of Completion of the 
last Facility covered under the Contract. 

 

 

 


