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 Notice Inviting Tender 

Bhutan Power Corporation Limited 
Contract Management Section 

Thimphu: Bhutan 
Notice Inviting Tenders (NIT) 

(Domestic Competitive Bidding) 
For 
“Repair & Maintenance of Building and other Civil Structure (Service) under Electricity 
Service Division (ESD) Haa (Package 1), Trashigang (Package 2), Samdrup Jongkhar 
(Package 3), Bumthang (Package 4), Gelephu (Package 5) and Gedu (Package 6)”. 
 
NIT No.: BPC/C&PD/CMS/TENDER-2023/19                         Date: June 23, 2023 
 
Contract Management Section (CMS), Construction Division (CD), Construction & Procurement 
Department (C&PD), Employer invites sealed Bids from eligible Bidders meeting the 
qualification requirements for the “Repair & Maintenance of Building and other Civil 
Structure (Service) under Electricity Service Division (ESD) Haa (Package 1), Trashigang 
(Package 2), Samdrup Jongkhar (Package 3), Bumthang (Package 4), Gelephu (Package 5) 
and Gedu (Package 6)” as per the scope of work mentioned hereinafter. 

 
1.0 The brief scope of work is as under: 
 

1. Repair & Maintenance and other civil Structures (services) under Electricity Service 
Division (ESD) Haa, Dzongkhag (Package 1): 

 
i) Repair & Maintenance of Office building and staff quarter. 
ii) Complete internal wirings in Office building and staff quarter. 

 
2. Repair & Maintenance and other civil Structures (services) under Electricity Service 

Division (ESD) Trashigang, Dzongkhag (Package 2): 
 

i) Repair & Maintenance of Office Building at Kanglung under ESD, Trashigang 
ii) Repair & Maintenance of Office Building at Electricity Service Division (ESD), 

Trashigang and staff quarter at Chenary. 
 

3. Repair & Maintenance and other civil Structure (services) under Electricity Service 
Division (ESD) Samdrup Jongkhar, Dzongkhag (Package 3): 
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i) Replacement of eave ceiling of control room, Electricity Service Division 

(ESD), Samdrum Jongkhar. 
ii) New construction and shifting of chain link fencing around the transformer yard 

of 33/11KV Substation Electricity Service Division (ESD), Samdrum Jongkhar. 
iii) Re-alignment of water supply scheme for Electricity Service Sub-Division 

(ESSD), Samdrum Choling. 
iv) Repair of boundary wall at ESSD office compound for Electricity Service Sub-

Division (ESSD), Jomotsangkha. 
 
 

4. Repair & Maintenance and other civil Structures (services) under Electricity Service 
Division (ESD) Bumthang, Dzongkhag (Package 4): 
 

i) Construction of intake water tank at source of ESD, Bumthang. 
ii) Construction of septic tank for staff quarter at ESD, Bumthang. 
iii) Repair and Maintenance of leakages of staff quarter at ESD, Bumthang.  

 
5. Repair & Maintenance and other civil structures (services) under Electricity Service 

Division (ESD) Gelephu, Dzongkhag (Package 5): 
 
i) Construction of chain link fencing around transformer substation and providing & 

laying PCC in substation at Paithakhola and Chokorling. 
 

6. Repair & Maintenance and other civil structures (services) under Electricity Service 
Division (ESSD) Gedu, (Package 6): 
 
i) R&M of Gurungdara 33/11kV Substation Building/ control room & approach 

Road, ESSD Gedu. 
ii) Repair & Maintenance of staff quarter at Gurungdara and Gedu. 

 
 
2.0 Detailed specifications, scope of Work and terms and conditions are given in the Bidding 

Documents, which are available at the address given below as per the following schedule: 
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NIT No and name of the 
work 

: “Repair & Maintenance of Building and other Civil 
Structure (Service) under Electricity Service Division 
(ESD) Haa (Package 1), Trashigang (Package 2), Samdrup 
Jongkhar (Package 3), Bumthang (Package 4), Gelephu 
(Package 5) and Gedu (Package 6)” 

Estimated Cost of Works : Package 1 Nu. 1.66 million 
Package 2 Nu. 0.96 million  
Package 3 Nu. 1.45 million  
Package 4 Nu. 0.90 million  
Package 5 Nu. 0.43 million  
Package 6 Nu. 1.35 million  
 

Bidding Documents shall 
be available from 

: From June 24, 2023 to July 06, 2023 on all working days  
From 0900 hours to 1700 hours 

Bid receipt date & time : July 06, 2023 on or before 1200 hours 
Bid opening date & time : On July 06, 2023 at 1430 hours at BPC Conference Hall 

Bidding Documents shall 
be available at 

: Office of the Contract Management Section, CD, 
C&PD, BPC, Thimphu 
www.bpc.bt 

 
3.0 Issuance of bidding documents shall not automatically construe that the Bidder fulfils the 

Qualifying Requirements, which shall be determined during Bid evaluation based on 
data/documents submitted by the Bidder. Bids shall be submitted at the address given below 
and shall be opened in the presence of Bidder’s representatives who choose to attend. 
 

4.0 All Bids must be accompanied by Bid security for an amount in the form of Bank 
Guarantee/ Demand Draft /Cash Warrant, issued/enforceable by any financial institutions in 
Bhutan, and valid till October 03, 2023 as shown in the table below. Bids not accompanied 
with an acceptable Bid security shall be rejected by Employer and in such cases, Bids shall 
be returned to the Bidders unopened. 

 
Sl. No Dzongkhag Package Name Bid Security Amount (Nu.) 
1 Haa Package 1 33,500.00 
2 Trashigang Package 2 19,500.00 
3 Samdrup Jongkhar Package 3 30,000.00 
4 Bumthang Package 4 18,000.00 
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5 Gelephu Package 5 9,000.00 
6 Phuntsholing Package 6 27,000.00 

 
5.0 Qualification Requirement for Bidders shall be as specified in the Bidding Data Sheet 

(BDS).  
 
6.0 Bidding Documents are not transferrable. 
 
7.0 Employer reserves the right to accept or reject any Bid partly or fully or cancel the bidding 

process without assigning any reasons thereof and in such case no Bidder shall have any 
claim arising out of such action of Employer. 

 
8.0 The Bidders shall be required to complete the Works within the time for completion as 

specified in the SCC. 
 
9.0 Address for Communication (Bid Submission): 
 

Senior Manager 
Contract Management Section, 
Construction Division,  
Construction & Procurement Department, 
Bhutan Power Corporation Limited 
 
Phone: (975) (2) 322046 
Mobile No.: 00975-17117848/17615064 
cmsection@bpc.bt / dorjikinley@bpc.bt    

mailto:cmsection@bpc.bt
mailto:electrificationdiv@bpc.bt
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SECTION I – INSTRUCTIONS TO BIDDER
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A. Introduction 

 
1. Definitions and Interpretations 

 
1.1. Unless otherwise stated, throughout this Bidding Document definitions and 

interpretations shall be as prescribed in the General Conditions of Contract. 
 

2. Scope of Works 
 

2.1. The scope of Works shall be as specified in Section VI, Technical Specifications or 
BDS. The name and identification number of the Contract is provided in the NIT. 
 

3. Fraud and Corruption 
 

3.1. As per the RGoB policy, Employer requires that the Bidders, Contractors and their 
Subcontractors shall observe the highest standards of ethics during the bidding 
process and execution of Contracts. The terms “Corrupt practice”, “Fraudulent 
practice”, “Collusive practice”, “Coercive practice” and “Obstructive practice” shall 
be as per definition in GCC 1.6. In pursuance of this policy, the Employer: 
 
a) will reject a Bid for award if it determines that the Bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, coercive or obstructive practices in competing for the Contract in 
question; 
 

b) will sanction a firm or individual, including declaring them ineligible, either 
indefinitely or for a stated period of time, to be awarded a contract if it at any 
time determines that they have, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive or obstructive practices in competing for, or in 
executing contract; 

 
c) will have the right to require that a provision be included in Bidding Documents 

and in contracts, requiring Bidders, Suppliers, Contractors and their 
Subcontractors to permit the Employer, any organization or person appointed by 
the Employer and/or any relevant RGoB agency to inspect their accounts and 
records and other documents relating to the Bid submission and contract 
performance and to have them audited by auditors appointed by the Employer; 

 
d) requires that Bidders, as a condition of admission to eligibility, execute and 

attach to their bids an Integrity Pact Statement in the form provided in Section 
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III, Bidding Forms. Failure to provide a duly executed Integrity Pact Statement 
may result in disqualification of the Bid; and 

 
e) will report any case of corrupt, fraudulent, collusive, coercive or obstructive 

practice to the relevant RGoB agencies, including but not limited to the Anti-
Corruption Commission (ACC) of Bhutan, for necessary action in accordance 
with the statutes and provisions of the relevant Agency. 

 
3.2. Furthermore, the Bidders shall be aware of the provisions stated in GCC 1.6.  

 
4. Eligible Bidders 

 
4.1. A Bidder shall be an eligible individual, firm, incorporated legal entity or a Joint 

Venture of such entities under an existing agreement. A Bidder, and all parties 
constituting the Bidder, shall have the nationality of any country, subject to the 
restrictions specified in ITB. 4. A Bidder shall be deemed to have the nationality of 
a country if the Bidder is constituted, incorporated, or registered and operates in 
conformity with the provisions of the laws of that country. This criterion shall also 
apply to the determination of the nationality of the proposed subcontractors for any 
part of the Contract. 
 

4.2. A Bidder shall not have conflict of interest. Any Bidder, found to have a conflict of 
interest, shall be disqualified. Bidders may be considered to have a conflict of 
interest with one or more parties in the same bidding process if they: 

 
a) or any of their affiliates are associated, or have been associated in the past, to 

provide consulting services for the preparation of the design, specifications 
and/or other documents to be used for the procurement of the Works to be 
executed pursuant to these Bidding Documents, or in any other way provided 
the consulting services in any aspect of the preparatory stages leading up to the 
issue of these bidding documents or hired/ proposed to be hired by Employer as 
Project Manager for the Contract implementation; 
 

b) submit more than one Bid in this bidding process either individually or as a 
partner in the Joint Venture, except for alternative offers permitted under ITB. 
15. Participation by a Bidder in more than one Bid shall result in rejection of all 
Bids in which the Bidder has participated.  However, this does not limit the 
participation of a Bidder as a Subcontractor in another Bid or more than one 
Bid; 
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c) employ or otherwise engage, either directly or through any of their Affiliates, a 
Employer employee, spouse or any of the dependent parent of a Employer 
employee; 

d) have a relationship with each other, directly or through common third parties, 
that puts them in a position to have access to information about or influence on 
the Bid of another Bidder, or influence the decisions of Employer regarding this 
bidding process; or  

 
e) have the same legal authorized representative for purposes of this Bid. 

 
4.3. An Employer formed by the merger of two or more companies or divisions of such 

companies engaged in execution of Works as specified in the Bidding Documents 
can also participate provided the constituent companies or divisions before merger 
individually or jointly meet the stipulated qualification requirements fully. 
 

4.4. If so, specified in the BDS, if a foreign/expatriate Bidder, who is currently not doing 
business within the Kingdom of Bhutan, is awarded the contract, the Bidder may be 
represented by an agent in the Kingdom of Bhutan. The agent shall be a legal entity, 
equipped and able to carry out the Contractor’s obligations.   

 
4.5. Where an agent is permitted to submit the Bid on behalf of the Foreign Bidder, 

payment of agency commission, if any, to the Foreign Bidder shall only be made in 
the local currency. The agent and the Foreign Bidder shall not be permitted to 
submit separate bids in the same bidding process. On the other hand, an agent shall 
not be allowed to work with and represent more than one party/Bidder.  
 

4.6. In case of JVs with any of the Bhutanese Bidder the payment to the Bhutanese 
member of the JV for the services from within Bhutan shall be in local currency. 

 
4.7. The Bidder shall provide such evidence of their continued eligibility satisfactory to 

the Employer, as the Employer shall reasonably request. 
 

5. Exclusion of Bidders 
 

5.1. A Bidder shall be ineligible for participating in this bidding process under the 
following circumstances: 
 
a) The Bidders is insolvent or is in receivership or is a bankrupt or is in the process 

of being wound up; or has entered into an arrangement with the creditors; or 
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b) The Bidders’ affairs are being administered by a court, judicial officer or 
appointed liquidator; or 

 
c) The Bidder has suspended business or is in any analogous situation arising from 

similar procedures under the laws and regulations of his country of 
establishment; or 

 
d) The Bidder has been found guilty of professional misconduct by any competent 

authority as per law or any professional body; or 
 

e) The Bidder has not fulfilled his obligations with regard to the payment of taxes, 
social security or other payments due in accordance with the laws of the country 
in which he is established or of the Kingdom of Bhutan; or 

f) The Bidder has been declared by Employer or the Anti-Corruption Commission 
to be ineligible for participation in tenders on account of any fraud and/or 
corruption in competing or executing a Contract; or 

 
g) The Bidder has been debarred/blacklisted from participation in public 

procurement by any competent authority as per law; or 
 

h) As a matter of law or official regulation, the Royal Government of Bhutan 
(RGoB) prohibits commercial relations with the country of the Bidder. Such 
exception shall be specified in the BDS.  

 
6. Joint Venture Bids 

 
6.1. Bids submitted by a joint venture, if so, permitted in the BDS, formed by a number 

of legal entities as specified in the BDS subject to the condition that the total 
number of legal entities shall not exceed three (3) entities, shall comply with the 
following requirements: 
 
a) The Bid shall be signed by an authorized signatory of the joint venture, who has 

been authorized by all the other members, so that the bid is legally binding on 
all members; 

 
b) One of the partners shall be designated as leader who shall have the authority to 

conduct all business for and behalf of any and all members of the joint venture. 
This authorization shall be evidenced by submitting with the bid a power of 
attorney signed by legally authorized signatories of the other members; 
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c) The leader shall be authorized to receive instructions for and on behalf of any 
and all members of the Joint Venture and the entire execution of the contract, 
including payment, shall be done exclusively with the leader; 

 
d) All members of the joint venture shall be liable jointly and severally for the 

execution of the contract in accordance with its terms; and 
e) A copy of the agreement entered into by the joint venture members as per the 

format provided in the bidding documents shall be submitted with the Bid. In 
order for JV to qualify, either the lead partner must meet the minimum technical 
qualification   requirements or can be met jointly by the JV partners, as specified 
in the BDS. 

 
6.2. The financial qualification requirements however may be met jointly by the 

members of the JV subject to the condition that each member can independently 
meet at least the minimum financial qualification requirements as specified in the 
BDS. Failure to comply with this requirement will result in rejection of the Joint 
Venture's Bid. 
 

6.3. A firm can be a member in only one joint venture; bids submitted by joint ventures 
including the same firm as member in more than one JV in the same bidding process 
shall be rejected. 

 
7. Responsibility of Bidders 

 
7.1. Employer shall not assume any responsibility regarding information gathered, 

interpretations or conclusions made by the Bidder or regarding information, 
interpretations or deductions the Bidder may derive from the data or any report 
furnished by Employer. Verbal communication or conversation with any employee 
of Employer either before or after the submission of Bid shall not affect or modify 
any of the terms or obligations contained herein. 
 

7.2. It shall be the sole responsibility of Bidders to determine and to satisfy themselves 
by such means as they consider necessary or desirable as to all matters pertaining to 
this bidding process including in particular all factors that may affect the 
performance of the Contract in the event of award. 
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B. The Bidding Documents 
 

8. Contents of Bidding Documents 
 

8.1. The bidding document includes the sections stated below together with any 
addendum/amendment to be issued in accordance with ITB. 12. 
 
Section I  Instructions to Bidders (ITB) 
Section II Bid Data Sheet (BDS) 
Section III Bidding Forms 
Section IV General Conditions of Contract 
Section V Special Conditions of Contract 
Section VI Technical Specifications 
Section VII Contract Forms 
 

8.2. The Bidder is expected to examine all instructions, forms, terms, conditions, 
specifications and other information in the bidding documents and shall be deemed 
to have carefully examined the bidding documents and also to have satisfied himself 
as to the nature, character and scope of work to be executed. Failure to furnish all 
information and documents required as per the Bidding Documents or submission of 
a Bid not substantially responsive to the Bidding Documents in every respect shall 
be at the Bidder’s risk and may result in rejection of his bid. 
 

9. Clarifications on Bidding Documents 
 

9.1. The Bidder shall examine the bidding documents thoroughly in all respects and if 
any conflict, discrepancy, error or omission is observed, the Bidder may request 
clarification promptly. A prospective Bidder requiring any clarification on the 
bidding documents may notify Employer in writing by post or e-mail, to the address 
mentioned in BDS, not later than the date and time specified in BDS. 
 

9.2. Employer shall issue clarification(s) as it may think fit in writing by post or e-mail 
prior to the deadline/ extended deadline for submission of Bids prescribed by 
Employer. All such clarifications shall form part of the bidding documents and shall 
accompany the Bidder’s bid. 

 
9.3. For the information of all Bidders, the clarifications shall also be uploaded on the 

Employer’s and/or relevant website. The Bidders are advised to visit the website of 
the Employer from time to time in their own interest. 
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9.4. Bidders shall not be allowed to seek any clarification on the bidding documents in 
person or by telephone or other verbal means. Any queries sent by the Bidders after 
the date and time notified in the BDS or extended date, if any, shall not be 
entertained. 

 
9.5. Should Employer deem it necessary to amend the bidding documents as a result of a 

clarification, it shall do so following the procedure under ITB. 12. 
 

9.6. Any failure on the part of the Bidder to comply with the provisions under ITB 9 
shall not excuse him/her for performing the works in accordance with the contract, 
in case of award.  

 
10. Site Visit and Familiarization 

 
10.1. The Bidder is advised to visit and examine the site and its surroundings where the 

Works are to be executed and obtain for itself on its own responsibility and risk, all 
information that may be necessary for preparing the Bid and entering into a Contract 
for execution of the Works. The costs of visiting the site shall be fully borne by the 
Bidder. Employer shall facilitate the site visit and Bidder is required to furnish 
advance intimation of his site visit.  
 

10.2. The Bidder shall acquaint himself with the adequacy of local conditions and 
requirements including the approach roads to the site, adequacy of existing culverts, 
bridges and roads for the expected traffic, water and power supply, nature of ground 
and sub-soil conditions, water table level, river regime, river water levels and other 
details, geological and climatic conditions, local terrain, availability of labour and 
construction material, communication facilities, utility and labour conditions and 
shall not claim at any time after submission of the Bid or during the execution of the 
Contract that there was any lack of understanding with regard to the conditions 
imposed in the Contract or prevailing at the site. 

10.3. In their own interest, the Bidders are required to familiarize themselves with the 
Income Tax Act, prevailing labour laws including laws and regulations governing 
engagement of labour for employment and deployment at site & other related acts 
and laws prevalent in the Kingdom of Bhutan. Further, the Bidders are required to 
comply with these acts/laws and other relevant provisions particularly with 
reference to the execution of the works. 
 

10.4. Foreign Bidders shall familiarize themselves especially with the rules and regulation 
applicable to the foreign firms for carrying out business in the Kingdom of Bhutan. 
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11. Pre-Bid Meeting 
 

11.1. A pre-bid meeting shall be conducted only if necessary to clarify doubts and 
concerns of the Bidders prior to submission of bids. The Bidders who have 
downloaded the bidding documents from the Employer’s /relevant website shall 
attend pre-bid meeting to be held on the date, time and location specified in BDS.  
 

11.2. Non-attendance at the pre-bid meeting shall not be a cause for disqualification of 
Bidders but at the same time shall not entitle them to raise any query at a later date.  

 
11.3. Minutes of the pre-bid meeting, including the text of the questions raised without 

identifying the source, and the responses given together with any responses 
prepared after the meeting, shall be circulated to all Bidders who have downloaded 
the bidding documents.  
 

11.4. Any modification to the bidding documents that may become necessary as a result 
of the pre bid meeting shall be made by Employer through the issue of an addendum 
pursuant to ITB. 12. 

 
12. Amendment of Bidding Documents 

 
12.1. At any time prior to the deadline for submission of Bids, Employer may amend the 

bidding documents by issuing an addendum/ corrigendum. This may be done either 
on Employer’s own initiative or in response to clarification requests from any 
prospective Bidder. 
 

12.2. The addendum/corrigendum shall be sent in writing either by post/ e-mail to all 
prospective Bidders. For the information of other Bidders, the 
addendum/amendments/corrigendum shall also be uploaded on the 
Employer/relevant website.  

 
12.3. Employer shall assume that the information contained therein have been taken into 

account by the Bidder in its Bid and shall bear no responsibility or liability arising 
out of non-receipt of the same in time or otherwise by the Bidder. 

12.4. Employer may, at its discretion, extend the deadline for submission of Bids pursuant 
to ITB. 25.2 to allow prospective Bidders reasonable time to take the addendum into 
account in preparation of their Bids. It would be in the interest of the Bidders to 
regularly visit the Employer website for information on any amendment or 
clarification to the bidding documents. Employer shall in no way be responsible for 
any ignorance of the Bidder about the amendment to the bidding documents. 
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C. Preparation and Submission of Bids 
 

13. Cost of Bidding 
 

13.1. The Bidder shall bear all costs, direct or indirect associated with the preparation and 
submission of his bid (including site visits and attending pre-bid meetings) and 
Employer in no case shall be responsible or liable for these costs, regardless of the 
conduct or outcome of the bidding process. 
 

14. Language of Bid 
 

14.1. The Bid, and all correspondence and documents related to the Bid shall be in 
English. Supporting documents and printed literature provided by the Bidder related 
to the Bid shall also be in English and if in any other language, should be translated 
to English. The English translation shall prevail on the interpretation. 

15. Alternative Bids 
 

15.1. Alternative bids shall not be considered, unless specifically allowed in the BDS. If 
so allowed, ITB. 15.1 and ITB. 15.2 shall govern, and the BDS shall specify which 
of the following options shall be allowed: 
 
a) Option One: A Bidder may submit alternative bids with his base bid and 

Employer shall only consider the alternative bids offered by the Bidder whose 
bid for the base case was determined to be the lowest-evaluated bid, or  

 
b) Option Two: A Bidder may submit an alternative bid with or without a bid for 

the base case. All bids received for the base case, as well as alternative bids 
meeting the Technical Specifications pursuant to Section VI, shall be evaluated 
on their own merits. 

 
15.2. Alternative bids shall provide all information necessary for a complete evaluation of 

the alternative by Employer, including design calculations, technical specifications, 
breakdown of prices, proposed construction methods and other relevant details. 
 

16. Documents Constituting the Bid 
 

16.1. The Bid shall comprise the following documents: 
 
a) Bid submission forms and Bill of Quantities; 
b) Bid Security in accordance with ITB. 22; 
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c) Integrity Pact Statement duly executed by the bidder, as per Form: 2 of Section 
III; 

d) Relevant bidding forms; 
e) Power of Attorney; 
f) Documentary evidences establishing Bidder’s Qualification stipulated in BDS; 
g) Deviations sheet in accordance with bidding Form: 5 of Section III. No 

deviation, whatsoever, shall be permitted by Employer, to the provisions of the 
Bidding Documents listed in the BDS; 

h) Alternative Bids if permitted in the BDS; or 
i) Any other documents required in the BDS.  

 
17. Bid Submission Forms 

 
17.1. The Bidder shall submit the bid using the Bid Submission Form prescribed under 

Form: 6 of Section III.  This form must be completed without any alterations to its 
text, and no substitutes shall be accepted. All blank spaces shall be filled in with the 
information requested.  

17.2. A bid in which the Bid Submission Form is not duly filled, signed and/or sealed by 
the bidder shall be rejected. 

 
18. Bid Prices and Discounts 

 
18.1. The Bidder shall fill in unit rates/ prices for all items of the Works described in the 

BoQ in figures. The unit rates/ prices quoted in the BoQ shall also be deemed to 
include any incidentals not shown or specified but reasonably implied or necessary 
for the proper completion and functioning of the whole specified item of the Works 
in accordance with the Bidding Documents and shall also deem to include the cost 
of construction of infrastructural facilities required for execution of the Contract and 
not included in the Works. The Contract shall be for the whole Works based on the 
unit rates and prices in the Priced BoQ submitted by the Bidder.  
 

18.2. The unit rates/ prices quoted in the BoQ shall be inclusive of all taxes, duties, levies 
& charges payable in the Kingdom of Bhutan (including those levied on the 
construction material quarried from land owned by Employer or otherwise), as of 
thirty (30 days) days prior to the deadline for submission of Bids.  

 
18.3. The total price at the bottom of the Priced BoQ shall be indicated both in figures 

and words. 
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18.4. If rebate/discount is offered, the overall discount in percentage shall be brought out 
in the Priced BoQ. Conditional rebates/discount, if any, offered by any Bidder shall 
not be considered during Bid evaluation. 

 
18.5. The prices and discounts quoted by the Bidder in the Bid Submission Form and in 

the Priced BoQ shall conform to the requirements specified below:  
 

a) Items for which no rate or price is entered by the Bidder in the Priced BoQ shall 
not be paid by Employer when executed and shall be deemed covered by the 
other rates and prices mentioned in the Priced BoQ. 

 
19. Contract Price Adjustment 

 
19.1. Prices quoted by the Bidder shall be fixed during the Bidder’s performance of the 

Contract or subject to variation, as specified in the BDS. A Bid submitted with an 
adjustable price quotation shall be treated as non-responsive and shall be rejected 
pursuant to ITB. 31 unless adjustable price quotations are permitted. 
 

19.2. If, in accordance with the BDS, prices quoted by the Bidder are subject to 
adjustment during the performance of the Contract: 

 
a) The prices quoted by the Bidder shall reflect changes in the cost of labour, 

material, etc. in accordance with the procedures specified in GCC.12.1 
 
b) A Bid submitted with a fixed price quotation when Bids have been invited with 

price variation, will not be rejected, but the price adjustment will be treated as 
zero.  

 
c) The estimated effect of the price adjustment provision applied over the period of 

execution of the Contract shall not be taken into consideration in Bid evaluation.  
 
d) Employer shall indicate the name, source and origin of indices along with their 

base values and corresponding coefficients as per SCC. 
 

20. Currencies of Bid 
 

20.1. The unit rates and prices shall be quoted by the Bidder in any of the currency (ies) 
specified in the BDS.  
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20.2. The reference exchange rate (selling rate) prevailing on the day of Bid opening or 
the immediately preceding date as posted by the Royal Monetary Authority of the 
Kingdom of Bhutan shall be used for the conversion of prices.  

 
20.3. The payment to the Contractor shall be made in the currency of Bid and any 

banking charges related to payment shall be borne by the Contractor. 
 

21. Period of Validity of Bids 
 

21.1. Bids shall remain valid till the date specified in the BDS. A Bid valid for a shorter 
period shall be liable for rejection by Employer as non-responsive. 
 

21.2. In exceptional circumstances, prior to the expiry of the Bid validity period, 
Employer may request Bidders to extend the period of validity of their Bids. The 
request and the responses shall be made in writing to all the participating Bidders. A 
Bidder may refuse the request to extend the validity of its Bid without forfeiting its 
Bid Security. In such a case, the Bid of the Bidder, refusing to extend the validity of 
its Bid, shall not be considered for evaluation and award. A Bidder granting the 
request shall be required to extend the validity of their Bid securities 
correspondingly but shall not be required or permitted to modify its Bid.  

21.3. The provisions of ITB 22 regarding discharge and forfeiture of Bid Security shall 
continue to apply during the extended period of Bid validity. 
 

22. Bid Security 
 

22.1. The Bidder shall furnish, as part of its Bid, a Bid Security in original form, 
denominated in the currency and the amount specified in the BDS. 
 

22.2. The Bid Security shall at the Bidder’s option, be in any forms stipulated in the BDS: 
 

a) An unconditional and irrevocable Bank Guarantee as per the form; or 
b) A Banker’s Cheque/ Cash Warrant; or 
c) A Demand Draft; or 
d) Cash deposit in the Employer’s bank account, only in case of exceptional 

circumstances. 
 

22.3. Bid Security shall be issued by a reputable financial institution enforceable in any 
Banks in Bhutan;  
 



DHI Group – Standard Bidding Document for Works 
 

14 

 

22.4. Bid security shall be in its original form and copies shall not be accepted. Bid 
Security shall be valid for a period of thirty (30) days beyond the bid validity 
period, as extended, if applicable, in accordance with ITB. 21.2. Accordingly, the 
Bid security shall remain valid till the date specified in the BDS; 

 
22.5. Any Bid not accompanied by adequate Bid Security shall be rejected by Employer 

as non-responsive.  
 

22.6. Return of Bid Security: 
 

a) The Bid Securities of unsuccessful Bidders shall be returned as promptly as 
possible upon the successful Bidder furnishing the Performance Security 
pursuant to ITB. 40 and signing the Contract. 

 
b) In case of single stage – two-envelope and two stage mode of tendering, Bid 

Security of non-responsive Bidders shall be returned immediately after technical 
evaluation.  

 
22.7. The Bid Security shall be forfeited: 

 
a) if a Bidder withdraws its Bid as a whole or in part during the Bid validity 

period; or 
 
b) if the Bidder has been found practicing corrupt or fraudulent or collusive or 

coercive practices during bidding process; or 
 
c) If the successful Bidder fails to:  

 
i. accept the correction of its Bid Price pursuant to ITB. 32; 
 
ii. sign the Contract in accordance with ITB 41; or 
 
iii. furnish a Performance Security in accordance with ITB 40. 

 
22.8. The Bid Security of a JV/C must be in the name of JV/C that submits the Bid. 

 
23. Signing of Bids  

 
23.1. The Bidder shall prepare ONE Original of the documents comprising the Bid as 

described in ITB Clause 18 and clearly mark it “ORIGINAL”. In addition, the 
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Bidder shall submit copies of the Bid, in the number specified in the BDS and 
clearly mark them “COPY”. In the event of any discrepancy between the original 
and the copies, the original shall prevail. 
 

23.2. The original and all copies shall be typed or written in indelible ink and shall be 
signed by a person/persons duly authorized by the Bidder with official seal as per 
Form: 4 of Section III. However, any published document submitted along with the 
Bid shall be signed by the authorized signatory (i.es) at least on the first page and 
last page of such document. 

 
23.3. Any interlineations, erasures, overwriting, cutting or alteration shall only be valid if 

they are initialed by the authorized signatory (i.es) to the Bid. 
 

24. Submission of Bids 
 

24.1. Each Bidder, including its affiliate, shall be permitted to submit only one Bid 
against a particular NIT. In case a Bidder and its affiliate have submitted separate 
Bids against the same NIT, such bids shall be rejected. 
 

24.2. Bids shall be delivered by hand, courier or registered post or electronic means so as 
to reach Employer at the address specified in BDS on or before the date and time 
mentioned in BDS. Employer shall not be responsible for any delay in receipt of the 
bid were sent by post or courier.  

 
24.3. In case of hand delivery, Bids shall be handed over to the Nodal officer at the 

address as specified in BDS. 
 

24.4. The Bids shall be submitted in envelopes, signed and sealed in the manner 
stipulated hereunder or as mentioned in the BDS. The outer Envelope shall: 

 
a) be marked “CONFIDENTIAL”; 
b) be addressed to the Employer provided in the BDS; 
c) bear the Tender name and number; and 
d) provide a warning not to open before the time and date for Bid Opening. 

 
24.5. Single-Stage Two Envelope Process: 

 
a) The inner Envelope- I shall contain: 
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i. Technical bids and be signed across their seals by the person authorized 
to sign the Bid on behalf of the Bidder; and 

 
ii. Be marked “ORIGINAL”, “ALTERNATIVE” (if permitted) and 

“COPY” 
 

b) The inner envelope –II shall contain: 
 
i. Financial bids and be signed across their seals by the person authorized 

to sign Bid on behalf of the Bidder; and  
 
ii. Be marked “ORIGINAL”, “ALTERNATIVE” (if permitted) and 

“COPY”. 
 

24.6. Where bids are invited under the single stage single envelope, both technical and 
financial bid shall be in one envelope.  
 

24.7. In addition to the identification required in ITB. 24.4, the inner envelopes shall 
indicate the name   and address of the bidder, to enable the bid to be returned 
unopened in case it is declared late pursuant to ITB. 26. 

 
24.8. If the outer envelope is not sealed and marked as above, the Employer shall assume 

no responsibility for the misplacement or premature opening of the bid. 
 

24.9. In the two-stage process, bidders shall be advised to submit only the technical bids 
in the first stage. In the second stage, bidders shall be requested to submit both their 
technical bids as modified and agreed with the Employer and the financial bids 
based on the modified technical bids simultaneously in two separate sealed 
envelopes. 

24.10. When so specified in the BDS, Bidders shall have the option of submitting their 
Bids electronically. Bidders submitting Bids electronically shall follow the 
procedures specified in the BDS. 
 

25. Deadline for Submission of Bids  
 

25.1. Bids must be received by Employer in accordance with ITB. 24. In the event of the 
specified date for submission of Bids being declared a holiday for Employer, the 
Bids shall be received up to the specified time on the next working day. Such 
postponement of date shall not have any impact on the other dates specified in the 
Bidding Documents (i.e., bid validity and validity of bid security). 
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25.2. Employer may, at its discretion, extend the deadline for the submission of Bids/ 

opening of Bids by issuing an addendum and hosting the same on the website, in 
which case all rights and obligations of Employer and the Bidders previously 
subject to the original deadline shall thereafter be subject to the deadline as 
extended. 

 
25.3. In the event of the deadline for submission of Bid extended by Employer, the 

Bidders who have already submitted their Bids within the original deadline of 
submission shall have the option to submit their revised Bid in substitution either in 
full or in part of earlier Bid. In the absence of a revised Bid, the original Bid shall be 
considered for opening and subsequent evaluation if otherwise in order. Wherever, 
the Bidder has submitted the revised Bid in modification of earlier Bid, the earlier 
Bid shall be returned unopened to the Bidder. 
 

26. Late Bids  
 

26.1. Any Bid received by Employer after the bid submission deadline shall be declared 
late, rejected and returned unopened to the Bidder.  
 

27. Withdrawal, Substitution or Modification of Bids  
 

27.1. A Bidder may withdraw, substitute or modify its Bid after it has been submitted by 
sending a written withdrawal/ substitution/ modification notice prior to the deadline 
for submission of Bids, duly signed by an authorized representative, including a 
copy of the authorization, Power of Attorney as per Form: 4 of Section III. The bid 
requested to be withdrawn shall be returned unopened to the Bidder. 
 

27.2. The substitution or modification of the Bid must accompany the respective written 
notice and must be: 

 
a) Submitted in accordance with ITB. 26 and, in addition, the respective cover 

envelopes shall be clearly marked “SUBSTITUTION” or “MODIFICATION;” 
and 

 
b) Received by Employer prior to the deadline prescribed for submission of Bids, 

in accordance with ITB. 24. 
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27.3. No Bid may be withdrawn, substituted or modified in the interval between the 
deadline for submission of Bids and the expiry of the period of bid validity specified 
in the BDS or any extension there of pursuant to 21.2. 
 

27.4. Withdrawal, substitution or modification of a Bid between the deadline for 
submission of Bids and expiry of the period of bid validity (or any extension 
thereto) shall result in the forfeiture of the bid security pursuant to ITB.24.5.  

 
27.5. If the lowest evaluated Bidder withdraws his Bid between the periods specified 

pursuant to ITB.29.4, the bid security of the Bidder shall be forfeited. 
 

D. Bid Opening, Evaluation and Comparison 
 

28. Bid Opening 
 

28.1. Employer shall conduct the bid opening at the address, date and time specified in 
the BDS. Any specific electronic bid opening procedures required if electronic 
bidding is permitted shall be as specified in the BDS.  
 

28.2. Bidders or their authorized representatives (not more than two) shall be allowed to 
attend the bid opening. Bidders who chose to attend shall sign the attendance sheet 
provided in the record of Bid opening with their name, designation, firm name and 
phone number or any other particulars as may be required. Bidders who chose to 
attend the opening shall not be allowed to speak on matters related to the Bid until 
and unless required by the committee members or by seeking permission from the 
Chairperson by raising hand. Bidders who have any complaint with regard to the 
Bid opening shall write in the complaint sheet and duly sign the sheet.  

 
28.3. The written withdrawal notices duly signed by an authorized representative of the 

Bidder for withdrawal of Bids, if any, shall be opened first and read out and such 
Bids shall be returned to the Bidder unopened.  
 

28.4. The written substitution/ modification notices duly signed by an authorized 
representative of the Bidder in accordance with ITB. 27.1 shall be opened and read 
out and the corresponding cover envelopes, which are marked “SUBSTITUTION”/ 
“MODIFICATION” shall be opened and exchanged with the corresponding Bids 
being substituted/modified. The substituted/modified bids shall not be opened, but 
returned to the Bidder.  
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28.5. Cover envelopes of all other Bids shall be opened one at a time. Bids not 
accompanied by requisite Bid Security, or other documents and information as 
detailed in ITB. 16 shall be rejected and returned to the Bidder.  
 

28.6. The Bidders’ representatives who are present shall be requested to sign the record. 
The omission of a Bidder’s representatives’ signature on the record shall not 
invalidate the contents and effect of the record.  

 
28.7. In the case of Single Stage Two Envelope Bids, the technical bid shall be opened on 

the bid opening date. The date for opening the Financial Bid shall be intimated to 
the Bidders whose Bid is found responsive in the techno-commercial evaluation.  
 

29. Confidentiality 
 

29.1. Information   relating   to   the   examination, evaluation, comparison   of   Bids, and 
recommendation of Contract Award, shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until publication of the Contract 
Award. 
 

29.2. Any effort by a Bidder to influence the Employer in the examination, evaluation, 
comparison and post qualification of the Bids or Contract Award decisions may 
result in the rejection of its Bid. 
 

29.3. Notwithstanding ITB 29, from the time of Bid Opening to the time of Contract 
Award, if any Bidder wishes to contact the Employer on any matter related to the 
bidding process, it should do so in writing. 

 
30. Clarification of Bids 

 
30.1. To assist in the examination, evaluation, comparison and post-qualification of the 

Bids, Employer may, at its discretion, ask any Bidder for a clarification on its Bid 
including justification and breakup of the rates and prices quoted. Any clarification 
submitted by a Bidder that is not in response to a request by Employer shall not be 
considered. Employer’s request for clarification and the response thereto shall be in 
writing and shall be delivered by email/post/hand delivery. 

30.2. No change in the prices or substance of the Bid shall be sought, offered or 
permitted, except to confirm the correction of arithmetic errors discovered by 
Employer in the evaluation of the Bids, in accordance with ITB. 32. 
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31. Preliminary examinations of Bids and determination of responsiveness  
 

31.1. The Employer shall examine the Bids to confirm that all documents and information 
requested in ITB 16 have been provided, and to determine the completeness of each 
document submitted. 
 

31.2. Prior to the detailed evaluation of bids, the Employer shall determine whether each 
bid (a) meets the eligibility criteria defined in ITB 4; (b) has been properly signed; 
(c) is accompanied by the Bid Security; and (d) is substantially responsive to the 
requirements of the bidding documents. 

 
31.3. A substantially responsive bid is one which conforms to all the terms, conditions 

and specifications of the bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding Documents, the Employer’s 
rights or the Bidder’s obligations under the Contract; or (c) whose rectification 
would affect unfairly the competitive position of other Bidders presenting 
substantially responsive Bids. 
 

31.4. If a Bid is not substantially responsive, it will be rejected by the Employer, and may 
not subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 

 
32. Correction of Arithmetical Errors in Price Bid 

 
32.1. Arithmetical errors shall be corrected at the time of evaluation of Price Bid and the 

corrected figure shall be considered for the purpose of evaluated bid price. The 
corrections in the bid price shall be done as per the provisions of this clause and 
shall be binding on the Bidder. If the Bidder does not accept the correction of errors 
as per the provisions of this clause, the bid shall be rejected and the bid security 
shall be forfeited. 
 

32.2. If there is a discrepancy between the product of unit price & quantity and the total 
price for such item, the product of unit price and quantity shall prevail and the total 
price shall be corrected unless in the opinion of Employer, there is an obviously 
gross misplacement of decimal point in the unit rate, in which case, the total of line 
item as quoted shall prevail and unit rate shall be corrected accordingly. 
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32.3. If there is discrepancy between summation of subtotals and total price, the 
summation of subtotal price shall prevail, and the total price shall be corrected.  
 

32.4. If there is a discrepancy between words and figure, wherever the bid document 
requires the figures to be written in words and figures, the amount in words shall 
prevail unless the amount expressed in word has an arithmetic error.  

 
32.5. In case the Bidder has not quoted unit price against any item, Employer shall treat 

the price of unquoted items as zero for the purpose of evaluation, comparison and 
award, with the assumption that the costs have been absorbed elsewhere in the Price 
Bid. If such a Bidder emerges as the successful Bidder, he shall be awarded the 
contract without any price/rate for the concerned items.  
 

32.6. In case prices for some items are given by a Bidder as lump sum where unit rates 
are required, Employer reserves the right to arrive at unit rate on the basis of 
dividing the entered lump sum amount by the specified quantity. 

 
33. Detail Evaluation and Comparison of Bids 

 
33.1. The Employer shall evaluate each Bid that has been determined, up to this stage of 

the evaluation, to be substantially responsive. To evaluate a Bid, the Employer shall 
only use the factors, methodologies and criteria defined in ITB 33. No other criteria 
or methodology shall be permitted. 
 

33.2. To evaluate and compare Bids, Employer shall consider the following: 
 

a) the final bid price, as quoted in accordance with ITB. 18 in the priced BoQ; 
 
b) price adjustment for correction of arithmetic errors in accordance with ITB. 32; 
 
c) price adjustment due to discounts offered in accordance with ITB. 18;  
 
d) the cost of withdrawal of declared deviations as per Form: 5 of Section III and in 

accordance with ITB. 33.4;  
 
e) adjustments due to the application of the evaluation criteria specified in the BDS 

or those set out in the Evaluation and Qualification Criteria uploaded in the 
Employer’s/relevant website; and 
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f) adjustment due to the application of a margin of preference, in accordance with 
ITB 34, if applicable. 

33.3. Employer’s evaluation of a bid shall exclude and not take into account any 
allowance for price adjustment   during the period of execution of the contract, if 
provided in the Bid. 
 

33.4. The evaluation shall be based on the evaluated cost of fulfilling the Contract in 
compliance with all commercial, contractual and technical obligations under the 
Bidding Documents. In arriving at the evaluated cost, the price for withdrawal of 
deviations shown in Form: 5 of Section III of the bid shall be used. Where 
necessary, if cost of withdrawal of any deviation is not given in Form: 5 of Section 
III, the Employer shall make its own assessment of the cost of such a deviation for 
the purpose of ensuring fair comparison of Bids. 
 

33.5. For the purpose of comparison, the total price offered by Bidders shall be calculated 
based on ITB. 33. Employer shall compare the total price offered by all substantially 
responsive bids of qualified Bidders to determine the lowest evaluated Bid. 

 
33.6. If the lowest evaluated Bid appears abnormally low and/or seriously unbalanced, 

Employer may require the Bidder to produce written explanations of justifications 
and detailed price analysis for any or all items of the Bill of Quantities to 
demonstrate the internal consistency of those prices with the construction methods 
and schedule proposed. Abnormally low Bid may or may not be accepted.  If   
Employer decides to accept the abnormally low Bid /or the Bid with seriously 
unbalanced rates after considering the above, the Bidder shall be required to provide 
additional differential security in addition to the performance security, an equivalent 
to the difference between the estimated and quoted price to a maximum of (ten 
percent) 10% of the quoted price, to protect Employer against any financial loss in 
the event of default of the successful Bidder under the Contract. If the lowest 
evaluated Bid is abnormally high in the discretion of the Employer, then the 
Employer may seek justification for the high rates and if necessary, negotiate with 
the lowest evaluated Bidder and may reject the bid if considered to be abnormally 
higher than the estimate. 
 

33.7. Employer reserves the right to accept or reject any variation, deviation or alternative 
offer. Variations, deviations and alternative offers and other factors which are in 
excess of the requirements of the Bidding Documents or otherwise result in 
unsolicited benefits for Employer shall not be taken into account in Bid evaluation. 
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34. Margin of preference  
 

34.1. If specified in the BDS, domestic Contractors may receive a margin of preference in 
during evaluation, for which this clause shall apply. 
 

34.2. A domestic Bidder shall provide all evidence necessary to prove that it meets the 
following criteria to be eligible for a margin of preference in the comparison of its 
Bid with those Bidders who do not qualify for the preference. A domestic Bidder 
shall: 

 
a) be registered within Bhutan, constituted under and governed by the civil, 

commercial or public law of   Bhutan, and have its statutory office, central 
administration or principal place of business there;  

b) have majority ownership by nationals of Bhutan; 
c) not subcontract more than twenty percent (20%) of the initial Contract Price, 

excluding provisional sums, to foreign contractors, suppliers and/or consultants. 
 

34.3. Joint Ventures, Consortia and Associations of domestic firms may be eligible for the 
margin of preference provided that: 
 
a) the individual partners satisfy the criteria of eligibility of ITB 34.2 (a) and (b); 
b) the JV/C/A is registered in Bhutan; 
c) the JV/C/A does not subcontract more than ten percent (10%) of the initial 

Contract Price, excluding provisional sums, to foreign firms; and 
d) the JV/C/A satisfies any other criteria specified for the purpose of domestic 

preference eligibility, as specified in the BDS. 
 

34.4. The procedure used to apply the margin of preference shall be as stipulated in the 
BDS. 
 

35. Subcontracting 
 

35.1. Unless otherwise stated in the BDS, Employer does not intend to execute any 
specific elements of the Works by subcontractors. If permitted, Bidders may 
propose subcontracting for part of works as specified in the BDS. 
 

36. Employer’s Right to Accept Any Bid and to Reject Any or All Bids 
 

36.1. Employer reserves the right to accept or reject any bid, and to annul the bidding 
process and reject all bids at any time prior to contract award, without thereby 
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incurring any liability to Bidders or any obligation to inform the affected Bidders of 
the grounds for such action of the Employer. 
 

E. Award of Contract 
 

37. Award Criteria 
 

37.1. Employer shall award the Contract to the successful Bidder whose bid has been 
determined to be substantially responsive and to be the lowest evaluated Bid, further 
provided that the Bidder is determined to be eligible and qualified and has the 
capacity and capability to fulfil the contract in accordance with relevant provisions 
of the bidding document. 
 

38. Notification of Award 
 

38.1. Prior to the expiry of the period of bid validity, Employer shall notify the successful 
Bidder, through a Notification of Award (NoA) as per Form: 1 of Section VII in 
writing, that its bid has been accepted indicating the award price. The successful 
bidder shall return a copy of the Notification of Award to Employer after duly 
recording “Accepted Unconditionally” under the signature of the authorized 
signatory within seven (7) days of the date of notification of award.  
 

38.2. Until a formal contract is prepared and executed, the NoA shall constitute a binding 
contract between the successful Bidder and Employer. 

 
38.3. Upon the furnishing of performance security pursuant to ITB.40 by the successful 

Bidder, Employer shall:  
 

a) Promptly notify each unsuccessful Bidder and return their bid security; and 
b) Publish a notification of award on its website.  

 
39. Debriefing by Employer 

 
39.1. On receipt of Notification of Award, an unsuccessful Bidder has three (3) working 

days to make a written request to Employer for a debriefing. Employer shall provide 
a debriefing to all unsuccessful Bidders whose request has been received within this 
deadline.  
 

39.2. Where a request for debriefing has been received within the deadline, Employer 
shall provide a debriefing within five (5) working days.  



DHI Group – Standard Bidding Document for Works 
 

25 

 

 
39.3. Employer shall discuss only such Bid and not the bids of other competitors. The 

debriefing shall not include: 
 

a) point-by-point comparisons with another Bid; and 
b) information that is confidential or commercially sensitive to other Bidders. 

 
39.4. The purpose of debriefing is to inform the aggrieved Bidder of the reasons for lack 

of success, pointing out the specific shortcomings in its bid without disclosing 
contents of other bids. 
 

40. Performance Security 
 

40.1. Within thirty days (30) days after receipt of the Notification of Award the successful 
Bidder shall submit Performance Security equal to 10% of the Contract Price and in 
the form stipulated in the BDS, denominated in the type and proportions of 
currencies in the Notification of Award. 
 

40.2. Failure of the successful Bidder to comply with the requirements of ITB. 40.1 and 
shall constitute sufficient grounds for cancellation of the award and forfeiture of the 
Bid Security.  

40.3. Upon the successful Bidder’s signing of the Contract and furnishing of the 
Performance Security pursuant to ITB 41.1, the Employer shall promptly notify the 
name of the winning Bidder to each unsuccessful Bidder and shall discharge the Bid 
Securities of the unsuccessful Bidders. 
 

41. Signing of Contract 
 

41.1. Upon accepting the Notification of Award (NoA), the successful Bidder shall 
submit the Performance Security and sign the Contract within thirty (30) days as per 
form 3 Section VII. 
 

41.2. Where the Contract is not signed by both parties in person: 
 

a) The Employer shall send to the successful Bidder a duly signed copy comprising 
of complete Contract documents and the NoA. These documents shall be signed 
by the successful Bidder or its duly authorized representative, together with the 
date of signature, in order for the Contract to be effective; 
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b) The NoA shall indicate the deadline within which the successful Bidder shall 
sign these documents with the date of signature and return a copy to the 
Employer, in accordance with the mode of delivery including electronic mode 
(e.g., scanned copy with electronic signature, etc.) as may be specified by the 
Employer in the NoA; 

 
c) The Contract shall become effective from the date of signing these documents; 

 
 

d) Failure of the successful Bidder to accept the award/ sign the contract shall 
constitute sufficient grounds for the annulment of the award and forfeiture of the 
bid security. 

 
42. Vendor Performance Management System (VPMS) 

 
42.1. The performance of the Contractor shall be assessed as per the VPMS available in 

the Employer’s website for the purpose of assessing the performance of the 
Contractor. In addition to this, any other Contractor performance rating system may 
apply, as applicable. 
 

43. Complaint and Review 
 

43.1. If the Bidder has or is likely to suffer, loss or injury due to breach of a duty imposed 
on the Employer by the provisions of this bidding document, the Bidder shall 
submit the complaint in writing to the Employer within five (5) days from the date 
of Notification of Award. 
 

43.2. The Head of Procuring Agency shall, within 5 days after the submission of the 
complaint, issue a written decision. 
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BID DATA SHEET 

 The Bid Data Sheet (BDS) contains information and provisions that are specific to a particular 
bidding process. The Employer must specify in the BDS only information that the Instructions to 
Bidders (ITB) request to be specified in the BDS. All information shall be provided, and no 
clause shall be left blank. To facilitate the preparation of the BDS, its clauses are numbered with 
the same numbers as the corresponding ITB clauses. This guide provides information to the 
Employer on how to enter all required information, and includes a BDS format that summarizes 
all information to be provided. 

Whenever there is a conflict, the provisions herein shall prevail over those in the ITB. 

ITB  Particulars 
4.4 The Bidder is not required to be represented by an agent in Bhutan.  
5.1(h) Insert names of the countries from which contracting of works or any payments to 

persons or entities in that country are prohibited. Not applicable 
6.1 and 
6.2  

Joint Venture/Consortium (JV/C) Bids are permitted: “No” 

9.1, 9.4 
and 
12.1 

For Bid clarification purposes, the Employer’s address is: 
Attention: Senior Manager 

Address: Contract Management Section, CD, C&PD, BPC, Thimphu 

Phone number: 02-322046/+975 17117848/+975 17615064 
Electronic mail: cmsection@bpc.bt & dorjikinley@bpc.bt  
 

Bid clarification requests will be received on or before: 
Time  : 1200 Hrs 

Date : July 06, 2023 
10.1 The Bidder shall make an appointment for the site visit and the contact person(s) for 

the visits shall be as below: 
Manager’s of respective ESD’s 

11.1 A pre-bid meeting “shall not” take place.  
15.1 Alternative Bids “shall not be” permitted. 
16.1 (i) The Bidder shall submit with its Bid the following additional documents:  

a) Valid Trade License; 

b) Latest Tax Clearance Certificate; 

c) Valid CDB registration Certificate; 

16.1 
(g) 

Deviation to any of these clauses anywhere in the Bid shall not be permitted: 

i. GCC 1.4: Governing Laws 
ii. GCC 19: Settlement of Disputes  

iii. GCC 13: Contract Price 

mailto:cmsection@bpc.bt
mailto:dorjikinley@bpc.bt


DHI Group – Standard Bidding Document for Works 
 

29 

 

iv. GCC 3.2: Performance Security  
v. GCC 15.4: Patent Indemnity  

vi. GCC 10.3: Defect Liability  
vii. GCC 15.5: Limitations of Liability  

viii. GCC 8.1: Time for Commencement and Completion 
19.2 The prices quoted by the Bidder “shall not” be adjustable. 
20.1 The Currencies of Bid shall be “Bhutanese Ngultrum” 
21.1 The Bid validity period shall be 60 days from the last date of bid submission i.e., up 

to September 03, 2023. 
22.1 
 
 
 
 
 
 
 
 
 
 

The Bidder shall furnish a bid security in the amount as shown in the table below 
which shall be valid up to October 03, 2023 in favor of: 
 
General Manager, Finance & Account Division, Bhutan Power Corporation 

Limited, Thimphu. 

 

Sl. No Dzongkhag Package Name Bid Security Amount (Nu.) 
1 Haa Package 1 33,500.00 
2 Trashigang Package 2 19,500.00 
3 Samdrup Jongkhar Package 3 30,000.00 
4 Bumthang Package 4 18,000.00 
5 Gelephu Package 5 9,000.00 
6 Phuntsholing Package 6 27,000.00 

 

22.2 The Bid Security shall be provided in any one of the following forms 
issued/enforceable by any Financial Institutions in Bhutan: 

i. An unconditional and irrevocable Bank Guarantee; or 
ii. A Banker’s Cheque/ Cash Warrant; or 
iii. A Demand Draft; 

22.4 The Bid Security shall be valid till: October 03, 2023 
23.1 In addition to the original Bid, the number of copies is: One copy (Bid form and 

BOQ) 
24.3 For the purpose of bid submission only, the Employer’s address is:  

Senior Manager 
Contract Management Section, 
Construction Division,  
Construction & Procurement Department, 
Bhutan Power Corporation Limited, 
Thimphu, Bhutan 
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24.4 1. Single Stage Single Envelope 
Superscript of Cover Envelope:  
“CONFIDENTIAL”  

Bid for BPC/C&PD/CMS/TENDER-2023/19 dated June 23, 2023, “Repair & 
Maintenance of Building and other Civil Structure (Service) under Electricity Service 
Division (ESD) Haa (Package 1), Trashigang (Package 2), Samdrup Jongkhar 
(Package 3), Bumthang (Package 4), Gelephu (Package 5) and Phuntsholing (Package 
6)” 
  

 

Name and address of Bidder: 

……………………………………………………………… 

Not to be Opened Before Due Date for Opening on: 1430 hours, July 06, 2023. 
24.10 Bidders “shall not” have the option of submitting their Bids electronically. 
25.1 The deadline for the submission of Bid is: July 06, 2023 on or before 1200 hours 
28.1 The Bid Opening shall take place at: 

Venue: BPC Conference Hall 

Date: July 06, 2023 

Time (BST): 1430 hours 
33.2 
(e)  

In addition to the requirements specified in ITB.16.1, the following qualifying 
requirement shall be met by the Bidder: Not applicable 

A. Experience and Technical Capability 
B. Financial Capacity 
C. Bid Capacity 

34.1 Margin of domestic preference of ten percent (10%) “shall not” apply 

34.4 The procedure used to apply the margin of preference shall be: Not applicable. 
35.1 The ceiling for sub-Contractor’s participation and conditions are: Not applicable. 
40.1 The Performance Security shall be provided in any one of the following forms issued 

by a reputable Financial Institution and enforceable in any Banks in Bhutan:  
(a) Unconditional bank guarantee in the form provided in Section VII, Contract 

Forms; or 
(b) Demand draft; or 
(c) Cash warrant;  
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SECTION III – BIDDING FORMS 
 

(Form No. 1 to Form No. 8) 

Applicable forms from this section shall be submitted by the Bidder along with the Bid 

 

FORM 1: BID SECURITY (BANK GUARANTEE) 

                   Bank Guarantee No. ........................ 
Date.................................................. 
To 

[Employer’s Name and Address] 

Dear Sir/ Madam, 

In accordance with NIT No. ..................................., M/s ........................................ having its 
Registered/Head Office at ................................................. (Here-in-after called the 'Bidder') wish to 
participate in the said Tender for ....................[Name of Package] ................................ 

As an unconditional and irrevocable bank guarantee against Bid Security for an amount of 
.............[insert currency and amount in words and figures*] ....................... valid up 
to...............[insert date@] ..................is required to be submitted by the Bidder as a condition 
precedent to participating in the said Tender which amount is liable to be forfeited on the happening 
of any of the events mentioned in the Bidding Document. 

We, the ...........................................[Name & address of the Bank] ....................................... having 
our Head Office at ........................... (#) ...................... guarantee and undertake to pay immediately 
on demand by the Employer or its authorized representative, the amount of .....................[insert 

currency and amount in words and figures*] ..................... without any reservation, protest, demand 
and recourse. Any such demand made by Employer shall be conclusive and binding on us 
irrespective of any dispute or difference raised by the Bidder. 

This Guarantee shall be irrevocable and shall remain valid up to ......................(@) ........... If any 
further extension of this guarantee is required, the same shall be extended to such required period on 
receiving instructions from M/s...................... [Bidder's Name] .......................on whose behalf this 
guarantee is issued. 
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All rights of Employer under this Guarantee shall be forfeited and the Bank shall be relieved and 
discharged from all liabilities there under unless a demand or claim is lodged by Employer under 
this Guarantee against the Bank within thirty (30) days from the above-mentioned expiry date of 
validity or, from that of the extended date. 

In witness where of the Bank, through its authorized officer, has set its hand and stamp on 
this............................day of................................20..........at......... 

WITNESSES: SIGNATURE OF AUTHORIZED SIGNATORY OF THE BANK 

1. 
…………………………………………… 
(Signature) 

1. 
…………………………………………… 
(Signature) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Official Address) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Designation) 

 
 

 

Authorized vide 

Power of Attorney No…………. 

Date……………………………………. 

2. 
…………………………………………… 
(Signature) 

2.                                                       
…………………………………………… 
(Signature) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Official Address) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Designation) 
 
Authorized vide 

Power of Attorney No…………………. 

Date……………………………………. 



DHI Group – Standard Bidding Document for Works 
 

33 

 

Note:  (*) Shall be as specified in the BDS. 

(@) The Bid security shall be valid till the date as specified in BDS.  

(#) Complete mailing address of the Head Office and issuing branch of the Bank 

to be given with fax no./telephone no. of the contact person 
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FORM 2: INTEGRITY PACT STATEMENT 
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INTEGRITY PACT 

 1: General 

Whereas the Senior Manager, Contract Monitoring Section, Construction Division, Construction 

& Procurement Department, Bhutan Power Corporation Limited here in after referred to as the 
Employer one part, and (Mr.……………………………… representing the (name of person, the 

firm/construction Employer) on the other part (hereafter referred to as the Bidder) here by execute 
this agreement as follows: 

2. Objectives 

Now, therefore, the employer and the Bidder agree to enter into this pre-contract agreement, here in 
after referred to as integrity pact, to avoid all forms of corruption by following a system that is fair, 
transparent and free from any influence/ unprejudiced dealings prior to, during and subsequent to the 
currency of the contract to be entered into, with a view to:  

2.1.      Enable the Employer to obtain the desired contract at a reasonable and competitive price in 
conformity to the defined specifications of the works, goods and services; and 

2.2      Enable Bidders to abstain from bribing or any corrupt practice in order to secure the contract 
by providing assurance to them that their competitors shall also refrain from bribing and 
other corrupt practices and the Employer shall commit to prevent corruption, in any form by 
their officials by following transparent procedures. 

3.        Commitments of the Employer 

The Employer commits itself to the following: 

3.1.  The Employer hereby under takes that no official of the Employer, connected directly or 
indirectly with the Contract, shall demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward favour or any material or immaterial 
benefit or any other advantage from the Bidder, either for themselves or for any person, 
organization or third party related to the Contract in exchange for an advantage in the 
bidding process, bid evaluation, contracting or implementation process related to the 
Contract. 

3.2.  The Employer further confirms that its officials have not favored any prospective Bidder in 
any form that could afford an undue advantage to that particular Bidder during the tendering 
stage, and shall further treat all Bidders alike.   

3.3  All the officials of the Employer shall report to the Chief Executive Officer, Employer, any 
attempted/completed violation of clauses 3.1 and 3.2. 

3.4  Following report on violation of clauses 3.1 and 3.2 by official (s), through any source, 
necessary disciplinary proceedings, or any other action as deemed fit, including criminal 
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proceedings may be initiated by the Employer and such a person shall be debarred from 
further dealings related to the Contract process. In such a case while an enquiry is being 
conducted by the Employer the proceedings under the Contract would not be stalled.  

4.  Commitments of Bidders  

 The Bidder commits himself to take all measures necessary to prevent corrupt practices, 
unfair means and illegal activities during any stage of his bid or during any pre-contract or 
post-contract stage in order to secure the Contract or in furtherance to secure it and in 
particular commits himself to the following: 

4.1  The Bidder shall not offer, directly or through intermediaries, any bribe, gift, consideration, 
reward, favour, commission, fees, brokerage, any materials or immaterial benefit to any 
official of the Employer, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any advantage in 
the bidding, evaluation, contracting and implementation of the Contract. 

4.2    The Bidder further undertakes that he has not given, offered or promised to give, directly or 
indirectly any bribe, gift, consideration, reward, favour, commission, fees, brokerage, any 
material or immaterial benefit to any official of the Employer or otherwise in procuring the 
Contract or forbearing to do or having done any act in relation to the obtaining or execution 
of the Contract or any other contract with the Employer for showing or forbearing to show 
favour or disfavor to any person in relation to the Contract or any other contract with the 
Employer. 

4.3  The Bidder shall not collude with other parties interested in the contract to preclude the 
competitive bid price, impair the transparency, fairness and progress of the bidding process, 
bid evaluation, contracting and implementation of the contract. 

4.4  The Bidder, either while presenting the bid or during pre-contract negotiations or before 
signing the contract, shall disclose any payments he has made, is committed to or intends to 
make to officials of the Employer of their family members, agents, brokers or any other 
intermediaries in connection with the contract and the details of services agreed upon for 
such payments.  

4.5  The Bidder shall not enter into any monetary dealings or transaction, directly, with any 
tender committee member, and if he does so, the Employer shall be entitled forthwith to 
rescind the Contract and all other contracts with the Bidder. 

5.  Sanctions for Violation 

 The breach of any aforesaid provisions or providing false information by employers, 
including manipulation of information by evaluators, shall face administrative charges and 
penal actions as per the existing relevant rules and laws. 
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 The breach of the Pact or providing false information by the Bidder, or any one employed by 
him, or acting on his behalf (whether with or without the knowledge of the Bidder), or the 
commission of any offence by the Bidder, or any one, employed by him, or acting on his 
behalf, shall be dealt with as per the provisions of the Penal Code of Bhutan, 2004, and the 
Anti – Corruption Act, 2006. 

 In the event of a breach, the Employer shall also take all or any one of the following actions, 
wherever required:  

5.1  Immediately call off the pre-contract negotiations without giving any compensation to the 
Bidder. However, the proceedings with the other Bidder(s) would continue. 

5.2  Immediately cancel the contract, if already awarded/signed, without giving any 
compensation to the Bidder. 

5.3  Forfeit the Earnest Money/security deposited with the Employer. 

5.4  Recover all sums already paid to the Bidder. 

5.5  Encash the advance bank guarantee and performance bond /warranty bond, if furnished by 
the Bidder, in order to recover the payments, already made by the Employer, along with 
interest.  

5.6  Cancel all or any other Contracts with the Bidder. 

5.7  Debar the Bidder from entering into any bid from the Employer as per the Debarment Rule. 

6.   Examination of Books of Accounts 

6.1  In case of any allegation of violation of any provisions of this integrity pact or payment of 
commission, the Employer/authorized persons or relevant agencies shall be entitled to 
examine the Books of Accounts of the Bidder and the Bidder shall provide necessary 
information of the relevant financial documents and shall extend all possible help for the 
purpose of such examination. 

7.    Monitoring and Arbitration  

7.1  The Employer shall be responsible for monitoring and arbitration of IP as per the 
procurement rules. 

8  Legal Actions 

8.1  The actions stipulated in this integrity pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the extant law in force relating to any 
civil or criminal proceeding as. 

9.  Validity  
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9.1  The validity of this integrity pact shall cover the tender process and extend until the 
completion of the contract to the satisfaction of both the employer and the Bidder. 

9.2  Should one or any provision of this pact turn out to be invalid, the remainder of this pact 
remains valid. In this case, the parties shall strive to come to an agreement to their original 
intentions. 

We, hereby, declare that we have read and understood the clauses of this agreement and shall abide 
by it. Further, the information provided in this agreement is true and correct to the best of our 
knowledge and belief. 

The parties here by sign this Integrity pact at Thimphu on ………………………………...                                                                     

 

   

 

 

 

    (DorjiKinley)                                                             (………………………..) 
Senior Manager, CMS        CID #  
 

Witness 

 

 

 

Name: Jigme Wangchuk    Name: ………………………...  
CID#: 11510000992     CID#: ………………………... 
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FORM 3: BIDDER’S INFORMATION FORM 
 

[The Bidder shall fill in this Form in accordance with the instructions indicated below. No 

alterations to its format shall be permitted and no substitutions shall be accepted.] Not 

Applicable 

Date: ........[insert date of Bid submission] ...............  
NIT No.: .................................................. 

1.  Bidder’s Legal Name:  

2.  In the case of a Joint Venture (JV) legal name of each member of the Joint 
Venture:  

3.  Bidder’s or each member of JV’s Country of Registration:  

4.  Bidder’s or Each member of JV’s Year of Registration:  

5.  Bidder’s or Each member of JV’s Legal Address in Country of Registration:  

6.  Bidder’s or Lead member of JV’s Local Address in Bhutan (if any): 

7.  Bidder’s or Each member of JV’s Website Address: 

8.  Bidder’s or Each member of JV’s Business Activities: 

9.  Bidder’s or Lead member of JV’s Authorized Representative 

    Name: 
Designation: 

    Address:  
    Telephone:  
    E-mail Address: 

10.  Bidder’s or Lead member of JV’s Authorized Representative in Bhutan (if any)  
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    Name of the Employer or firm: 
Name of the contact person: 
Designation: 

    Address:  
    Telephone:  
    E-mail Address: 

    Services to be provided by the local representative: 

11.  Status of the Bidder (check the box as applicable): 

● Bidding Company 

● Lead Member of the Joint Venture 

● Agent of the Foreign Bidder   

12.  Attached are copies of the following original documents: [check the box(es) of 

the attached original documents] 

● Tax Clearance Certificate of Bidder named in 1or 2 above 
(applicable for Bhutanese Bidders) 

● Trade License of Bidder named in 1or 2 above (applicable for 
Bhutanese Bidders) 

● Certificate of Incorporation or Registration of Bidder named in 1or 
2 above 

● Any other certificate to support the legal entity of the Bidder named 
in 1or 2 above 

 
Date: Signature..........................................................  

Place: Name................................................... 

 Designation.......................................................  

  
Seal................................................................... 

 
 



DHI Group – Standard Bidding Document for Works 
 

41 

 

FORM 4: POWER OF ATTORNEY 
 
KNOW ALL MEN BY THESE PRESENTS THAT WE, ……… [insert name of the Bidder] 
………………. an Employer incorporated under the ……………. [insert relevant statute of the 

country of incorporation] ……………. and having its registered office at ………… [insert 

address] ……………………………………. (Hereinafter referred to as the “Bidder”) having 
been authorized by the Board of Directors of the Employer, inter alia, to execute contracts in the 
name of and for and on behalf of the Employer.  I ……. [insert name of the person giving the 

power of attorney] …………………. presently holding the position of ………………... [insert 

designation of the person giving the power of attorney] ……………… in the Employer do 
hereby constitute, appoint and authorize Mr.…………… [insert name, designation and 

residential address of the person to whom the power of attorney is being given] ………… as our 
true and lawful attorney to do in our name and on our behalf all such acts, deeds, things 
necessary and incidental to submission of our Bid against NIT No. ……………………..., floated 
by Employer. I hereby further authorize the above attorney for signing and submission of the Bid 
and all other documents, information related to the Bid including undertakings, letters, 
certificates, declarations, clarifications, acceptances, guarantees, any amendments to the Bid and 
such documents related to the Bid, and providing responses and representing us in all the matters 
before Employer in connection with the Bid for the said NIT till the completion of the bidding 
process.  
 
I accordingly hereby nominate, constitute and appoint above named 
…………………………………………………… severally, as my lawful attorney to do all or 
any of the acts specifically mentioned immediately herein above. 
 
WE do hereby agree and undertake to ratify and confirm whatever the said Attorney shall 
lawfully do or cause to be done under and by virtue of this power of Attorney and the Acts of 
Attorney to all intents and purposes are done as if I had done the same on behalf of the Employer 
if these presents had not been made. 
 
IN WITNESS whereof I, …………………………………... have executed these presents this the 
………………………. day of …………………at ………………... 

 
       EXECUTANT 

       
Signature………………………………...………… 

   Name: ........................................................... 
     Designation………….………….………………... 
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ACCEPTED: 
Signature of Attorney...…………………………. 
Name: .....................……………………………… 
Designation………………….....................……... 
Signature of the Attorney Attested  
….………………………………………… 
EXECUTANT 
Name……………………………………….  
Designation…………………………….… 
Office Seal………………………………… 
 

 

Note: The Power of Attorney should be notarized as per applicable legal provisions in the 

country of the Bidder 

 

 

 

 

 

 

 

 

 

 

  

 



DHI Group – Standard Bidding Document for Works 
 

43 

 

FORM 5: DEVIATION SCHEDULE (IF APPLICABLE)  

NIT No: _____________ 
To: 
[Employer’s relevant official, name and address] 
 
Sir/Madam,  
 
The following are the deviations and variations from and exceptions to the terms, conditions and 
specifications of the Bidding Documents for procurement of…......[insert brief description of 

works] ………... These deviations and variations are exhaustive. We are furnishing below the 
cost of withdrawal for the deviations and variations stated in this Form. We shall withdraw the 
deviations proposed by us in this Form at the cost of withdrawal indicated herein, failing which 
our Bid may be rejected and bid security forfeited. 
We confirm that except for the deviations and variations stated in this Form to our Bid, the entire 
work shall be performed as per specifications and conditions of the Bidding Documents without 
any extra cost to Employer, irrespective of any mention to the contrary anywhere else in the Bid, 
failing which our Bid may be rejected and Bid security forfeited. 
Further, we agree that additional condition, deviation, if any, found in the Bidding Documents 
other than those stated in this Form, save those pertaining to any rebates offered, shall not be 
given effect to.  
 

Section / Clause No Page No. Statement of Deviations Cost of withdrawal 
    
    
    

 
Date: (Signature)..........................................................  

Place: (Name)................................................... 
 (Designation)......................................................

.  
  

(Seal)................................................................... 
Note: Continuation sheets of like size and format may be used and annexed to this Form if 

required. 
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FORM 6: BID SUBMISSION FORM 
                                                                                                                               
Date: 
 

Invitation no…………………………………………and Title of  
Contract…………………………………………………….............................................................
.. 
To:   

 
…………………………………………………………………., 
 
………………………….………………………………………, 
 
…………………………………………………………………, 
 
…………………………………………………………………, 
  Employer 
  [Address] 
 
We, the undersigned, declare that: 
 
a) Having examined all the Bidding Documents (with reference ITB 10), including addenda 

[insert list], we offer to execute the 
………………………………………………………….in accordance with the Conditions of 
Contract accompanying this Bid for the Contract Price of  
BTN…………………………………………………………………………………...In figures),  

Ngultrums……………………………………………………………………………………….. 

. ………………………………………………………………………………………(In words). 

 

b) This Bid and your written acceptance of it shall constitute a binding Contract between us. 
We understand that you are not bound to accept the lowest or any Bid you receive. 
 

c) We hereby confirm that this Bid complies with the Bid validity and Bid Security required by 
the Bidding Documents and specified in the Bidding Data Sheet. 
 

d) We, including any subcontractors for any part of the Contract, have nationalities from 
eligible countries in accordance with ITB Clause 7; 
 

e) We have no conflict of interest in accordance with ITB sub clause 5.2; 
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f) Our firm, its affiliates or subsidiaries—including any subcontractors for any part of the 
Contract—has not been declared ineligible under the laws or official regulations of Bhutan, 
in accordance with ITB Clause 6 and other relevant clauses. 
 

g) Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and 
to contract execution if we are awarded the contract, are listed below:  
 

Name & address of agent Amount & Currency Purpose of commission or 
gratuity 

Bhutan Power Corporation 
Limited 
 

  

* If none, please state none 

 

h) Our duly executed Integrity Pact Statement is attached herewith. 

j)   We accept the vendor performance management system. 

 

AUTHORIZED SIGNATURE:  ______________________________ (AFFIX LEGAL STAMP) 

Name and title of signatory:  ………………………………………… 

Name of Bidder: __________________________________ 

Address:   …………………………………………………………………. 
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FORM 7: PRICE BILL OF QUANTITIES & DRAWINGS 
 

 

 

 

 

 

 

 

 

 

 

 



Sl No. Work under Division/Sub-Division Amount (Nu)

A Civil Work (Repair and Maintenance of office Building, new & old staff 
quarters

B Electrical work (complete re-wiring of Office building and Staff Quarter)

Total Amount (A+B)= Nu.

Abstract for  ESD, Haa

Total Amount in words= Nu.

Abstract of ESD, Haa / Page 1 of 1



Sl. # Description of works Unit Qnty  Rate (Nu) Amount (Nu)

A
a Repair &Maintenance work for new staff quarter.

1
Providing & laying G.I. pipes including G.I. fittings (excluding trenching, refilling 
& thrust block) 25mm. For main incoming water pipe leakage reparing for new staff 
quarter.

M 15.00

2

Providing & fixing Indian-type vitreous china w.c squatting pan, including 100 mm 
H.C.I P or S trap, 10 lit low level vitreous china cistern & fittings, repair 
walls.500mm White. Replacement of damaged toilet pot in new staff quarter. Each 1.00

3
Demolishing cement concrete 1:3:6 & richer, including disposal of materials within 
50m lead of floor concrete for the replacement of toilet pot in new staff quarter. Cu.m 0.35

b Repair & Maintenance work for old staff quarter.

4
Taking  out wodden doors, windows and clerestory window shutters>3sq.m  
including stacking within 50m lead. Each 3.00

5

Providing & fixing in position dressed wood (Mixed Conifer) work for shutter 
frames of doors including  fixing 44mm wooden panels with horizontal middle rail - 
45mm thick complete along with  hinges (3 nos. 100mm M.S. pressed butt hinges) 
with necessary screws, etc.; 2 nos. (both from inside) 100mm M.S. tower bolt 
(barrel type) with necessary screws;  250mm M.S. sliding door bolt, bright finished, 
enamelled  with necessary screws; 2 nos. (one each from inside & outside) 125mm 
M.S. handle with necessary screws;  M.S. door stopper with nuts & necessary 
screws  and  including applying white primier and finishing coat of synthetic 
enamel two coats  as instructed by Site Engineer - complete as per same dimension 
of existing door (900X1800)mm, door shutter.

Each 3.00

c Repair & Maintenance work for satff quarters in Office Building.

6
Dismantling wooden flooring including stacking useful materials & disposal of 
rubbish within 50m lead for three staff quarter in the Office Building. Sq.m 83.60

7
Providing & fixing Class 'B' (conifer) (undressed) in timber flooring-frames  size 
(75x75mm) @ 500mm C/C for three staff quarter refinxing in Office Building. Cu.m 1.01

8
Providing & fixing Class 'B' (conifer) Flooring including fixing with iron screws etc. 
complete, excluding the cost of frame 45 mm thick, half-lapped. Refixing of timber 
flooring of three  staff quarters in Office Building.

Sq.m 83.60

9
Providing & fixing wooden skirting in Class 'B' (conifer) with necessary nails or 
screws complete,20mm. For all the refixing of the timber flooring rooms of three 
staff quarters in Office Building.

Sq.m 3.00

10
 Dismantling  hardboard ceiling, including stacking useful materials & disposal 
rubbish within 50m.  Dismantling damaged/rotten ceiling boards in one of the staff 
quarter in the Office Building.

Sq.m 110.57

11
Providing & fixing Plywood lining with necessary nails etc. including beading 
complete (excluding cost of frame) 6mm Commercial for one of the staff quarter in 
the Office Building.

Sq.m 110.57

12
Providing & applying one coat of primers.Wood work - white primer for ceiling of 
three staff quarter rooms and passages in the Office Building. Sq.m 241.88

13
Synthetic enamel, for steel & wood work/one coat on old work for ceiling of three 
staff quarter rooms and passages in the Office Building. Sq.m 241.88

14
Demolishing brick work including stacking useful materials & disposal of rubbish 
within 50m lead, in cement mortar. For the damaged brick wall around sintexs  on 
roof floor of the Office Building.

Cu.m 0.94

15

75mm thick brick masonry (second class bricks) in cement mortar 1:3 in partitions 
etc. in superstructure below floor 2 level. For repairing of the damaged brick wall 
around sintexs  on the roof floor of the Office Building.

Sq.m 5.60

16

Providing & fixing white vitreous china wash basin, including C.I brackets, 15mm 
C.P. brass pillar taps, c.p. chain & rubber plug, 32mm pvc waste, 32mm dia. trap & 
union, repair walls.Flat back wash basin 550x400mm with a pair of 15mm c.p. brass 
pillar taps for the replacement of damaged one wash basin in one of the staff quarter 
in the Office Building.

Each 1.00

17

Constructing Brick masonry manhole in cement mortar 1:5, R.C.C top slab with 
1:2:4 20mm aggregates, foundation concrete 1:4:8 40mm aggregates, 12mm plaster 
in CM 1:3 finished with floating coat of neat cement and making channels in 
cement concrete 1:2:4 20mm aggregates, neatly finished complete- Inside 
dimension 900 x 800mm & 450mm deep including C.I. cover & frame (weight >38 
kg)- To  re-route  the swerage line of the ESD, Office Building.

Each 4.00

Bill of Quantities for Repair & Maintenance of buildings(Office building and Staff quarter)  at ESD, Haa

Civil Work (Repair and Maintenance of office Building, new & old staff quarters)
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Sl. # Description of works Unit Qnty  Rate (Nu) Amount (Nu)

18

Providing & fixing P.V.C soil waste and vent pipes, single or double socketed, 
including pipe clip complete (excluding the cost of PVC fittings).-110mmdia- To  
re-route  the swerage line of the ESD, Office Building.

M 54.00

19
Providing & fixing P.V.C plain bend-110mm dia for relayout the soil pipe from 
manhole to septic tank due to block of swearage lin for Office Building. Each 5.00

20 Providing & fixing P.V.C door bend-110mm dia -To  re-route  the swerage line of 
the ESD, Office Building. Each 6.00

21 Providing & fixing P.V.C Coupler-110mm dia. - To  re-route  the swerage line of 
the ESD, Office Building.

Each 4.00

22 Providing & fixing P.V.C Single Tee with door-110mm dia - To  re-route  the 
swerage line of the ESD, Office Building.

Each 2.00

23

Repairing of existing drain around the Office Building by providing & laying 20mm
cement plaster-C.M 1:5 internal both sides and top surface. In some portion of drain
should be filled up by PCC to maintained the same height and base of the drain
should be repaired by laying concrete flooring 1:2:4, finished with floating coat of
neat cement-20mm aggregates. The rate shall be inclusive of the concrete flooring
finsihed with floating coat.

Sq.m 60.00

B

1 Provide & Draw Single Core 440V grade PVC insulated Aluminium conductor 
cable in existing MS surface conduit.

a 2 x 1.5 Sq.mm M 3000.00
b 2 x 4 Sq.mm M 3000.00

2 Supplying & fixing of PVC boxes for switch/socket outlet/switch socket combined/ 
gang switches on surface including painting etc as required.

a 1 Module Each 50.00
b 2 Module Each 50.00
c 3 Module Each 50.00
d 4 Module Each 50.00
e 6 Module Each 40.00

3
Supplying & fixing of 6A switch on existing PVC/metal / moulded tough surface 
box (recessed or surface) including necessary cutting, connection testing etc. as 
required.

a 6A Swtich SP - 1 Way Each 150.00
b 6A Swtich SP - 2 Way Each 2.00

4
Supplying & fixing of socket outlet on existing PVC /metal/ moulded tough surface 
box/ metal box (recessed or surface) including necessary cutting, connection testing 
etc. as required.

a 5 pin universal socket outlet Each 90.00
5 Supplying of LED tube light 240 volts A.C
a 18W Each 60.00
6 Supplying of LED lamps/Bulbs 240 volt AC
a 12W (BC/ES) Each 30.00

7 Supplying of pre-fabricated MS busbar chamber with copper busbar complete with 
all accessories etc. as required

a 4 Strips, 300 mm bar, 100A Each 2.00

8
Supplying of panel moulded case circuit breaker (MCCB) with electronic release, 
breaking capacity 16KA, 3 pole 415 volt A.C complete with all accessories etc. as 
required

a 63 A Each 2.00

9 Supply of miniature circuit breaker (MCB) single pole, 230 volt A.C complete with 
all accessories suitable to fix on a din-bar etc. as required

a 6 A Each 15.00
b 16 A Each 50.00

10 Supply of miniature circuit breaker (MCB) double pole, 230 volt A.C complete with 
all accessories suitable to fix on a din-bar etc. as required

a 32 A Each 9.00

11
Supply of SPN distribution board (DIN type) with arcylic door, 230 volt A.C 
complete with all accessories without MCB/isolator/RCCB out going or incoming 
etc. as required

a 6 Way Each 10.00

12

Installation, testing and commissioning of SPN/DP miniature circuit breaker DIN 
type complete with all accessories to accommodate on/in prefabricated MS surface 
/MS cubical control panel board including drilling holes, connections etc as 
required

a 6/10/16/20 A Each 10.00

13

Installation, testing and commissioning of TPN DB (DIN type, horizontal/vertical) 
with no door, metal door or arcylic door (double/single door) complete with all 
accessories to accommodate incoming RCCB FP 40/63A sensitivity 30/100/300mA 
and outgoing SP MCB 6/10/16A on/in prefabricated MS surface /MS cubical 
control panel board including drilling holes, connections etc. as required

a 6 Way Each 10.00

Electrical work (complete re-wiring of Office building and Staff Quarter)
Total Amount for civil work (Nu)
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Sl. # Description of works Unit Qnty  Rate (Nu) Amount (Nu)

14

Providing and fixing of earthing including all accessories, machinery enclosure, C.I 
cover plate having locking arrangement, watering pipe with excavation and refilling 
work including charcoal or coke and salt complete as required as per standard 
earthing drawing

a With Copper earth plate 600 x 600 x 3 mm Each 2.00

15 Providing and laying of metal strip in 40mm dia G.I pipe at 0.5m below ground 
level from earth electrodes including soldering etc as required

a 25 x 4 mm Copper Strip Each 2.00

16 Supplying of 4- Core 1.1KV grade PVC insulated and sheathed Aluminium 
conductor armoured power cables

a 35 Sq.mm M 65.00
b 150 Sq.mm M 50.00

17

Laying of one number PVC insulated and sheathed power cable 
copper/aluminium,armoured/un-armoured 1.1KV single core to four core direct in 
the ground including excavation, sand cushing, protective covering and refilling the 
trenches etc. as required and termination of cables

a Above 25sq.mm to 70 sq.mm M 65.00
b Above 70sq.mm to 150sq.mm M 50.00

Total Amount for Electrical work=Nu
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Sl No. Work under Division/Sub-Division Amount (Nu)

A Repair and Maintenance of  Revenue and O & M Office at Kanglung, Trashigang

B Repair and Maintenance of  office Building ESD, Trashigang and staff quarter at Chenery

Total Amount (A+B)= Nu.

Abstract for  ESD, Trashigang

Total Amount in words= Nu.

Abstract of ESD, Trashigang / Page 1 of 1



 Sl. # Description of works Unit Qnty  Rate (Nu) Amount (Nu)

A Repair and Maintenance of  Revenue and O & M Office at Kanglung, Trashigang

1

Dismantling doors, windows and clerestory windows >3sq.m (steel\wood) 
including architrave, hold fasts, and stacking within 50m lead for revenue and O & 
M office building at Kanglung of . 2 nos Door and  1 no. window.

Each 3.00

2

Dismantling plywood eave ceiling, including stacking useful materials & disposal 
rubbish within 50m for office building of Eave ceiling of revenue and O&M office 
building at Kanglung.

Sq.m 39.00

3

Providing & fixing the door with the Steelwork welded of angle size (65x65x5) mm 
for the door frame and it should be fixed to the brick wall in cement concrete with 
MS hold fast welded on the angle frame. The rate is inclusive of frame-works incl, 
including cutting, hoisting, fixing & appl. Priming coat of red lead oxide.

 Kg 34.30

4

Providing & fixing in position dressed seasoned wood  in frames of windows for 
refixing  the rotten windows frame and shutter frames. The rotten/damaged 
windows frame shall be indentified by the site Engineer/Supervisor. Cu.m 0.11

5
Providing & fixing Flush Door shutters (pre-fabricated), block-board core with 
commercial ply veneer- 30mm- Door size (2.1x0.9)m for refixing of door with MS 
angle frame.

Sq.m 3.78

6
Providing & fixing M.S. pressed butt hinges with necessary screws etc. complete 
100mm for refixing of doors and windows. Each 10.00

7 Providing & fixing M.S tower bolt (barrel type) with necessary screws etc. 
complete.  100mm for refixing of  doors and windows. Each 7.00

8
Providing & fixing M.S. sliding door bolt, bright finished, enamelled with 
necessary screws etc. complete 250mm-CP for refixing of  doors and windows. Each 1.00

9
Providing & fixing M.S. handle with necessary screws etc. complete 125mm for 
refixing of doors and windows. Each 6.00

10

Providing & fixing anodised Aluminium section for doors, windows, ventilators 
and partitions framing of specified sections including all accessories such as U-
rubber gasket for fixing glass panes, weather strips or weather seals, roller, springs, 
etc complete including the cost of glass panes or boards for the partitions and 
Sliding & openable doors for the partition work in the Revenue and O & M Office 
Building at Kanglung as per the drawing.

 Sq.m 9.90

11
Surface preparation removing by scraping, sand papering, including scratch repairs 
for office Building roof and external & internal office Building wall.  Sq.m 270.82

12 Providing & laying 20mm cement plaster while fixing the door frame.  Sq.m 10.00

13
Providing & applying one coat of Cement primer for internal & external Building 
wall for office Building roof and external & internal office Building wall.  Sq.m 270.82

14 Providing & applying one coat of primer  on Metal work  synthetic red oxide primer 
for Office Building roof.  Sq.m 95.00

15 Providing and applying finishing coats Acrylic washable distemper, one coat on old 
work for  external & internal office Building wall.  Sq.m 175.82

16
Providing and applying finishing coats- Red corrugal, ready mixed, on G.I. 
sheets/one coat on old work for Office Building roof and Ms angle door frame.  Sq.m 95.81

Bill of Quantities for Repair & Maintenance of buildings(Office building and Staff quarter)  at ESD, Trashigang

Total Amount=Nu
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 Sl. # Description of works Unit Qnty  Rate (Nu) Amount (Nu)

 B Repair and Maintenance of  office Building ESD, Trashigang and staff quarter at Chenery

17
Surface preparation by scraping, sand papering, including scratch repairs with 
putty. For external wall of ESD,office building Trashigang and internal & external 
for staff quarter ar Chenery.

Sq.m 2545.09

18
Providing & applying one coat of Cement primer-For external wall of ESD, office 
building Trashigang and internal & external wall for staff quarter at Chenery. Sq.m 2545.09

19
Providing and applying finishing coats Acrylic washable distemper, one coat on old 
work-For external wall of ESD, office building Trashigang and internal & external 
wall for staff quarter ar Chenery.

 Sq.m 2545.09

20
Dismantling plywood eave ceiling, including stacking useful materials & disposal 
rubbish within 50m. For single storyed staff quarter at Chenery. Sq.m 102.90

21

Providing & fixing Plywood lining with necessary nails etc. including beading 
complete (excluding cost of frame)-6 mm, commercial on existing frame for single 
stored Building at Chenery and Kanglung Office Building.

 Sq.m 141.90

22

Demolishing cement concrete 1:3:6 & richer, including disposal of materials within 
50m lead for extension of  rain water drainout pipe infront of office Building at 
ESD, Trashigang.

Cu.m 3.38

23

Providing and laying in position plain cement concrete excluding the cost of 
centering and shuttering - All work upto plinth level.1:2:4 (1 cement : 2 sand : 4 
graded crushed rock 20 mm nominal size) for refilling after  laying of  rain water 
drainout pipe infront of office Building at ESD, Trashigang.

Cu.m 3.09

Providing & fixing P.V.C soil waste and vent pipes, single or double socketed, 
including pipe clip complete (excluding the cost of PVC fittings) for extension of  
rain water drainout pipe infront of office Building at ESD, Trashigang

24 110mm dia (soil pipe) M 30.00
25 Providing & fixing P.V.C plain bend -110mm dia Each 2.00
26 Providing & fixing P.V.C door bend  -110mm dia Each 1.00

27

Detection and sealing of all leakages in the water supply GI pipe line including 
floor tiles/slabs. The work scope includes dismantling the wall to detect the joints 
that are leaking and fixing the joints including supply of all plumbing accessories 
and plastering the dismantelled portion. The unit of measurement shall be in 
numbers of joints fixed.  For the office Building and staff quarter at Chenery.   

Each 24.00

28

Detection and fixing of all leakages in Sanitary soil waste and kitchen waste water 
pipe line of all dia in all the flats. The pipes are embedded inside the floor. The rate 
shall be inclusive of  fixtures like PVC pipes, Tees, Elbows, sockets, clamps, pipes 
where required. The unit quoted rate shall cover all leakages fixing and repair 
works in Sanitary works. For the office Building and staff quarter at Chenery.   

Each 36.00

Total Amount=Nu
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Sl. No. Work under Division/Sub-Division Amount (Nu)

A Construction and shifthing of chain link fencing around the transformer and 
providing and fixing eave ceiling of RCO, Building at ESD, Samdrup Jongkhar.

B Construction of water tank at source for ESSD, Samdrupcholing.

C Re-Construction of damaged compound fencing at ESSD, Jomotsangkha.

Total Amount (A+B+C)= Nu.

Abstract for  ESD, Samdrup Jongkhar

Total Amount in words= Nu.

 Abstract of ESD, SJ / Page 1 of 1



A.

Sl. 
No. Description of works Unit Qnty  Rate (Nu) Amount (Nu)

a New fencing below the transformer

1

Excavation in foundation tranches or drains not exceeding 1.5m in width or area 
10sq.m on plan, including dressing & ramming, disposal of surplus soil with in 50m 
lead & 1.5m lift-All type of soil for new fencing and shifthing of fencing angle  post 
foundation excavation.

cu.m 1.28

2

Providing and laying in position plain cement concrete, 1:3:6 (1 cement, 3 sand, 6 
graded crushed rock, 20mm nominal size) excluding the cost of concreting and 
shuttering for angle post and fencing bottom PCC.

cu.m 2.65

3

Proving & Fixing centering and shuttering (Formwork), including strutting, 
propping etc. and removal of formwork foundation and plinth etc., for PCC post 
shuttering and bottom PCC shuttering.

sq.m 34.72

4

Steelwork welded, in built-up sections, trusses, and frameworks, including cutting, 
hoisting, fixing and applying priming coat of red lead paint in Tees, angles, flats and 
channels includign plain rod for roller. 
MS channes shall be used for roller track. The single bracing should be fixed at 
corners and one at mid on each side of fencing.

kg 266.77

5

Providing & fixing G.I chain-link mesh netting, including fixing of post struts, G.I 
staples (excluding the cost of (post, struts, earthwork, concrete etc.) - 4mm 
(8SWG)x 50mm, 2m height for new construction of fencing.  sq.m 34.88

b Shifthing of fencing in front of the transformer.

6

Demolishing brick work of damaged fencing wall including stacking useful 
materials & disposal of rubbish within all leads in cement mortar. The waste 
materials should properly dispose in the location identified by the site 
Engineer/Supervisor.

 Cu.m 7.46

7

Dismantling of the existing barbed wire ( 4- runs) and re-fix it on the newly 
constructed fence. The rates shall be inclusive of removing, stacking and re-fixing.  Kg 52.32

8
Dismantling of existing steel fencing posts, struts including demolishing of concrete 
base.  Each 9.00

9
Demolishing stone rubble masonry in cement motar, including stacking useful 
materials & disposal of rubbish at all lead as per the direction of Engineer In-charge.  cu.m 1.96

10
Demolishing reinforced concrete, including stacking of steel bar and disposal of 
rubbish at all leads for two existing gate post.  cu.m 1.00

11
Fixing of dismantled MS angle post, flats, bracing, etc from existing fencing. The 
rates shall be only for re-erection of the posts dismantled in item no. 8 kg 136.53

12
Dismantling of existing G.I chain-link mesh fencing and re-fixing it. The rates shall 
be inclusive of dismantling and re-fixing.  sq.m 26.08

13

Removal of the existing sliding gate and fixing it at the newly identified location 
after complete modification of the existing gate as per the drawings.  Nos. 1.00

c Providing & fixing eave ceiling of RCO, Office, Samdrum Jongkhar

14
Providing & fixing form work  including strutting, propping etc. and removal of 
formwork/scaffolding for the repair of eave ceiling.  sq.m 30.55

15
Dismantling hardboard ceiling, including stacking useful materials & disposal of 
rubbish at all leads.  sq.m 122.20

16
Providing & fixing Plywood lining with necessary nails etc. including beading 
complete (excluding cost of frame)-6 mm, commercial fix on the existing frame  of 
office Building near controlroom.

 sq.m 122.20

 Grand Total Amount (Nu)

Construction and shifting of chain link fence around the transformer and providing and fixing eave ceiling of RCO 
Building at ESD, Samdrup Jongkhar
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B.

Sl. No. Description of works Unit Qnty  Rate (Nu) Amount (Nu)

1

Excavation in foundation trenches or drain not exceeding 1.5m in width or 10 sq.m. 
on plan, including dressing and ramming, disposal of surplus soil within all lead & 
lift ----------all kinds of soil for intake water tank foundation and catchment 
foundation excavation at source.

Cu.m 2.15

2
Providing & laying 150mm thick, hand-packed stone filling or soling with stone for 
intake water tank foundation. Cu.m 0.69

3
Providing & laying Random Rubble Masonry with hard stone in foundation and 
plinth in cement mortar 1:5 for intake water tank walls. Cu.m 3.33

4
Filling of trenches,sides of foundation, backside of walls in layer < 200mm using 
selected earth ramming, boulders etc.with in all llead & lift for intake water tank 
foundation filling and catchment foundation filling.

Cu.m 0.73

5

Providing & laying in position plain cement concrete excluding the cost of 
centering and shuttering - All work upto plinth level.- 1:3:6 (1 cement: 3 sand: 6 
graded crushed rock 20mm nominal size) for intake water tank foundation filling 
and catchment foundation filling.

Cum 0.53

6

Providing & laying in position reinforced cement concrete 1:1.5:3 (1 cement : 1.5 
sand : 3 graded crushed rock 20 mm nominal size) excluding the cost of centering, 
shuttering and reinforcement for intake water tank top slab and catchment wall. Cum 2.99

7
Providing &laying of cement concrete flooring 1:2:4, finished with floating coat of 
neat cement-20mm aggregates, 40mm thick for intake water tank neat cement 
flooring.

Sq.m 1.44

8

Providing & fixing centering and shuttering (formwork), including strutting, 
propping etc. and removal of formwork: Foundation and plinth etc. For intake water 
tank top slab shuttering & base PCC shuttering and catch ment RCC wall 
shuttering.

Sq.m 10.00

9
Providing & laying cement plaster, finished with a floating coat of neat cement - 
20mm plaster in cement mortar 1:4 for external & internal intake water tank walls 
& top slab.

Sqm 23.12

10

Providing & fixing Thermo-Mechanically Treated reinforcement bar (Yield 
Strength 500 MPa) for R.C.C work, including cutting, bending, binding and placing 
in position complete for intake water tank top slab reinforcement and catch basin 
wall reinforcement.

Kg 22.39

11
Providing & laying H.D.P.E pipes, 10 PN, including H.D.P.E fittings (excluding 
trenching, refilling & thrust block)-75mm HDPE pipe connection from catchment 
to  Intake tank.

M 2.00

12 Providing & fixing G.I. pipes including G.I. fittings & clamps & repair walls

a. 25mm-outlet pipe for intake tank M 0.77
b. 50mm-washout pipe & overflow pipe M 2.54

13 Providing & fixing brass full way valve with wheel
a. 32mm/25mm- for outlet drinking water pipe each 1.00
b. 50mm- for washout pipe each 1.00

14
C.I. manhole cover and frame (mediumduty) 600mm internal dia. Total weight of 
cover and frame not less than 116 kg. (cover 58 kg. and frame 58 kg) with locking 
arragement for the intake water tank cover.

each 1.00

15

Hand excavation and refilling in layers < 200mm of trenches for pipes & sockets, 
cables, including dressing of sides/ ramming of the bottom, depth up to 1.5m, 
disposal of surplus material within the lead of 50m: All types of soil,  Pipes, cables 
etc. 80mm < dia < 300mm for laying the main water pipe from the intake tank to 
the Building. 

M 2741.58

16

Providing & fixing H.D.P.E pipes, PN 10, including clamps & repair walls etc. 
complete-25m for connection of water supply from the intake tank to the Building. M 3020.00

17
Transportation from the BPC store to the site, fixing at two ends and hanging of 
pipe on the guy wires for valley and stream crossing using GI guy wire. (BPC shall 
provide guy wire). 

M 278.42

Construction of water tank at source for ESSD, Samdrupcholing

BoQ of ESSD, Samdrupcholing / Page 1 of 2



18
Providing & fixing plastic tank including all accessories (floating valve, inlet, 
outlet, washout and overflow and interconnection between tanks) complete-1000 
litre capacity.

No 3.00

19

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes-class1(SDR11), 
having thermal stability for hot & cold water supply, including all CPVC plain & 
brass threaded fittings, including fixing the pipe with clamps at 1.00m spacing.  
This includes jointing of pipes & fittings with one-step CPVC solvent cement and 
testing of joints complete as per direction of the Engineer/in Charge for connection 
from sintex to ground floor units and overflow down pipe from the sintex to plinth 
level.

M 18.00

Total Amount (Nu)
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75mm dia. HDPE pipe connected from
catchments to Intake tank.

RCC 1:1.5:3, 20mm aggregate
catchments wall

Water tank

CI cover 600mm
dia. with lock
and key

CATCHMENT

A

A

G.L

8mm dia. distribution @ 250 c/c
8mm dia. vertical bars 4 nos.

SECTION A-A

150mm thick RCC 1:1.5:3 20mm
aggregate of catch basin walls

100mm thick PCC 1:3:6, 20mm
aggregate

Incoming water from Catch basin

To intake tank

300 mm perforated 25mm HDPE pipe
inserted in catchments.
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Overflow pipe (GI 50mm)

40mm thick PCC 1:2:4 finished with
floating coat
100mm thick PCC (1:3:6)

150mm thick stone soling

Gate valve (25mm) for outlet &
(50mm) for wash out.

Drinking water pipe outlet(GI 25mm
dia.)

Washout pipe(GI 50mm dia.) out let
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HPDE 75mm dia. inlet water pipe
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C.

Sl. # Description of works Unit Qnty  Rate (Nu) Amount (Nu)

1 Clearing grass including removal of rubbish within 50m of site for wall foundation 
area Sqm 15.68

2
Excavation in foundation trenches or drain not exceeding 1.5m in width or 10 sq.m.
on plan, including dressing and ramming, disposal of surplus soil within all lead &
lift - all kinds of soil for wall foundation.

Cum 9.80

3
Filling of trenches,sides of foundation, backside of walls in layer < 200mm using
selected earth ramming, boulders etc.with in all llead & lift for boundary wall
foundation.

Cum 3.10

4 Providing & laying Random Rubble Masonry with hard stone in foundation and
plinth- in cement mortar 1:5 for foundation wall. Cum 5.13

5

Providing & laying in position plain cement concrete excluding the cost of centering 
and shuttering - All work upto plinth level.- 1:3:6 (1 cement: 3 sand: 6 graded 
crushed rock 20mm nominal size) for boundary wall  base PCC, Post foundation 
PCC and wall top PCC.

Cum 3.07

6

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork: Foundation and plinth etc. For boundary
wall base PCC shuttering, Post foundation PCC shuttering and wall top PCC
shuttering.

Sqm 15.15

7 Providing and laying in superstructure at all levels in CM 1:4- Half brick for 
superstructure wall and posts. Sqm 57.40

8 Providing & laying cement plaster, 20mm plaster in cement mortar 1:4 for wall and
posts. Sqm 121.50

9

Constructing random rubble masonry open surface drain in cement mortar 1:6 
including earthwork in excavation, 100mm thick concrete base 1:5:10, 40mm 
aggregate 25mm thick cement concrete 1:2:4, 12mm aggregate for filling haunches, 
including 20mm cement plaster with a floating coat of neat cement and disposal of 
surplus earth-250mm wide x 300mm depth re-construct of  damaged drain.

M 16.90

 Total Amount =Nu

Re-construction of damaged compound fencing at ESSD, Jomotsangkha

BoQ of ESSD, Jomotsangkha / Page 1 of 1
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Sl No. Work under Division/Sub-Division Amount (Nu)

A Construction of intake water tank at source.

B Relocation of septic tank for staff quarter.

C Repair and maintenance of water leakges from the Building.

Total Amount (A+B+C)= Nu.

Abstract for ESD, Bumthang

Total Amount in words= Nu.

Abstract of ESD, Bumthang / Page 1 of 1



Sl. No. Description of works Unit Qnty  Rate (Nu) Amount (Nu)

A Construction of intake water tank at source

1

Excavation in foundation trenches or drain not exceeding 1.5m in width or 10 sq.m. on 
plan, including dressing and ramming, disposal of surplus soil within all lead & lift ------
----all kinds of soil for intake tank foundation.

Cu.m 1.85

2
Providing & laying hand-packed stone filling or soling with stone for the tank 
foundation. Cu.m 0.69

3
Providing & laying Random Rubble Masonry with hard stone in foundation and plinth 
in cement mortar 1:5 for tank wall. Cu.m 3.33

4
Filling of trenches, sides of the foundation, backside of walls in layer < 200mm using 
selected earth ramming, boulders etc.with in all llead & lift for tank foundation filling. Cu.m 0.69

5

Providing & laying in position plain cement concrete in 1:3:6 (1 cement: 3 sand: 6 
graded crushed rock 20mm nominal size), excluding the cost of centering and 
shuttering for tank base. 

Cum 0.46

6 P&l cement concrete flooring 1:2:4, finished with floating coat of neat cement-20mm 
aggregates, 40mm thick- Tank floor finishing work.                              

Sq.m 1.44

7

Providing & fixing centering and shuttering (formwork), including strutting, propping 
etc. and removal of formwork: for top slab shuttering, tank base PCC and catch basin 
PCC shuttering.

Sq.m 0.86

8
Providing & laying cement plaster, 20mm thick in cement mortar 1:4, finished with a 
floating coat of neat cement for external & internal tank walls and top slab external. Sqm 23.12

9 Providing & fixing G.I. pipes including G.I. fittings & clamps & repair walls.

a. 25mm-outlet pipe in outlet drinking water from intake tank. M 0.77
b. 50mm-washout pipe for washout & overflow pipe. M 2.54

10 Providing & fixing brass full way valve with wheel.

a. 32mm/25mm-for outlet pipe. Each 1.00
b. 50mm- For washout pipe. Each 1.00

B

11

Excavation in foundation trenches or drain not exceeding 1.5m in width or 10 sq.m. on 
plan, including dressing and ramming, disposal of surplus soil within all lead & lift in 
all kinds of soil for manhole and septic tank foundation excavation. cu.m 71.43

12 Providing & laying 150mm thick hand packed stone filling or soling with stone in 
manhole and septic tank foundation stone soling. cu.m 3.83

13
Filling of trenches,sides of foundation, backside of walls in layer < 200mm using 
selected earth ramming, boulders etc.with in all llead & lift in manhole and septic tank 
foundation filling.

cu.m 33.03

14

Constructing Brick masonry manhole in cement mortar 1:5, R.C.C top slab with 1:2:4
20mm aggregates, foundation concrete 1:4:8 40mm aggregates, 12mm plasterin CM
1:3 finished with floating coat of neat cement and making channels in cement
concrete1:2:4 20 mm aggregates, neatly finished complete)-Insidedimension
900x800mm &450 mm deep including C.I.cover & frame (weight >38 kg).

Each 2.00

15

Hand excavation and refilling in layers<200mm, of trenches for pipes & sockets,
cables, including dressing of sides/ramming of bottom, depth upto 1.5m, disposal of
surplus material within lead of 50m: All types of soil-Pipes, cables etc. 80mm < dia <
300mm for  soil pipe connection from manhole to septic tank-110mm dia.

M 30.00

16

Constructing Septic Tanks, in R.R masonry in cement mortar 1:6, including fittings,
C.Icover with frame, 40mmthick concrete flooring (40mm aggregates) cement plaster,
concrete base in C.C 1:4:8 etc. complete as per standard design-50 users. Each 1.00

17
Constructing Soak Pit -Size 2500dia.x3000mm depth including 450x450mm dry brick 
honeycomb shaft and SW drain pipe X 1800mm long. Each 1.00

18

Repairing of existing drain around the staff quarters by providing & laying 20mm 
cement plaster-C.M 1:5 internal both sides and top surface. In some portion of drain 
should be filled up by PCC to maintained the same height and base of the drain should 
be repaired by laying concrete flooring 1:2:4, finished with floating coat of neat cement-
20mm aggregates. The rate shall be inclusive of the concrete flooring finsihed with 
floating coat.

Sqm 120.00

Bill of Quantities for Repair and  Maintenence of staff quarter and construction of septic tank & intake water tank for ESD, Bumthang

Relocation of septic tank for staff quarter

BoQ of ESD, Bumthang / Page 1 of 2



Sl. No. Description of works Unit Qnty  Rate (Nu) Amount (Nu)

C

19

Detection and sealing of all leakages in the water supply GI pipeline. The work scope 
includes dismantling the wall to detect the joints that are leaking and fixing the joints, 
including supplying all plumbing accessories and plastering the dismantled portion for 
complete repair work. The unit of measurement shall be in number of joints fixed.   

Each 24.00

20

Detection and fixing of all leakages in Sanitary soil waste and kitchen waste water pipe 
line of all dia in all the flats. The pipes are embedded inside the floor. The rate shall be 
inclusive of  fixtures like PVC pipes, Tees, Elbows, sockets, clamps, pipes where 
required. The unit quoted rate shall cover all leakages fixing and repair works in 
Sanitary works.

Each 36.00

21 Providing & fixing HDPE pipe of 32mm to drain out the overflow water from the 
plastic tank on Guest house with complete connection.

M 18.00

Total Amount =Nu

Repair and maintenance of water leakges from the Building

BoQ of ESD, Bumthang / Page 2 of 2
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 PLAN

Water tank

Covered with GI
mesh

Incoming water
from Catch basin

Note:
1. All RCC work shall be 1:1.5:3,    20 mm aggregates.

  2.     All dimensions are in mm unless specified.

  3.     Slope of 1 in 20 shall be maintained towards the  washout outlets.

  4.     Drinking water pipe shall be placed 200mm above Finished Floor level

  5.     The water tank shall be constructed 1 to 2 meter below the source by

          75mm dia. HDPE pipe with necessary connection.

Overflow pipe (GI 50mm dia.
600mm long)

40mm thick PCC 1:2:4 finished with
floating coat
100mm thick PCC (1:3:6)

150mm thick stone soling

Gate valve 25mm for outlet & 50mm
for wash out.
Drinking water pipe outlet(GI 25mm
dia. 770mm long)

Washout pipe(GI 50mm dia. 670mm
long)

G.L

 TYPICAL SECTION OF INTAKE WATER TANK

Incoming water
from Catch basin
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Sl No. Work under Division/Sub-Division Amount (Nu)

A Construction of chain link fence & gate at Chokhorling.

B Construction of chain link fence & gate at Paithakhola.

Total Amount (A+B)= Nu.

Abstract for ESD, Gelephu

Total Amount in words= Nu.

Abstract of ESD, Gelephu / Page 1 of 1



Sl. No. Description of item of works Unit Qty Rate (Nu) Amount (Nu)

A Fencing around substation at Paithakhola

1 Clearing grass including removal of rubbish within 50m of site. sq.m 100.00

2
Excavation in foundation trenches or drains not exceeding 1.5m in width or
area10sq.m on plan, including dressing & ramming, disposal of surplus soil within
50m lead & 1.5m lift-All types of Soil.

cu.m 5.67

3

Providing & laying cement concrete 100mm thick (1:3:6), 20 mm agg., excluding
the cost of centering & shuttering for fixing angle post and substation yard of 100
mm thick.

cu.m 12.53

4 Providing and fixing centering and shuttering (form work), including strutting, 
propping, etc and removal of formwork. sq.m 9.27

5
Providing & fixing G.I chain‐link mesh including fixing of post or struts, G.I staples
(excluding the cost of posts/struts, earthwork,
concrete etc.) - 3.15mm (8 SWG)x50mm.

sq.m 72.00

6
Steel work in welded section including cutting, hoisting, fixing and applying
primary coat of red lead paint/bitumen coating. - In flats, Tees, angles and channels
as per drawing.

Kg 450.70

7 Providing & fixing bolts of various sizes including nuts & washers. Kg 7.13

GATE

8
 Steel work in welded section including cutting, hoisting, fixing and applying 
primary coat of red lead paint/bitumen coating. - In flats, Tees, angles and channels 
as per drawings. 

Kg 154.76

9

Providing & fixing G.I chain‐link mesh including fixing of post or struts, G.I
staples (excluding the cost of posts/struts, earthwork, concrete etc.) - 3.15mm (8
SWG)x50mm. 

sq.m 8.00

10  Providing & fixing bolts of various sizes including nuts & washers. Kg 3.70

B Fencing around substation at Chokorling

1 Clearing grass including removal of rubbish within 50m of site. sq.m 100.00

2
Excavation in foundation trenches or drains not exceeding 1.5m in width or
area10sq.m on plan, including dressing & ramming, disposal of surplus soil within
50m lead & 1.5m lift-All types of Soil.

cu.m 5.67

3

Providing & laying cement concrete 100mm thick (1:3:6), 20 mm agg., excluding
the cost of centering & shuttering for fixing angle post and substation yard of 100
mm thick.

cu.m 12.53

4 Providing and fixing centering and shuttering (form work), including strutting, 
propping, etc and removal of formwork. sq.m 9.27

5
Providing & fixing G.I chain‐link mesh including fixing of post or struts, G.I staples
(excluding the cost of posts/struts, earthwork,
concrete etc.) - 3.15mm (8 SWG)x50mm.

sq.m 72.00

6
Steel work in welded section including cutting, hoisting, fixing and applying
primary coat of red lead paint/bitumen coating. - In flats, Tees, angles and channels
as per drawing.

Kg 450.70

7 Providing & fixing bolts of various sizes including nuts & washers. Kg 7.13

GATE

8
 Steel work in welded section including cutting, hoisting, fixing and applying 
primary coat of red lead paint/bitumen coating. - In flats, Tees, angles and channels 
as per drawings. 

Kg 154.76

9

Providing & fixing G.I chain‐link mesh including fixing of post or struts, G.I
staples (excluding the cost of posts/struts, earthwork, concrete etc.) - 3.15mm (8
SWG)x50mm. 

sq.m 8.00

10  Providing & fixing bolts of various sizes including nuts & washers. Kg 3.70

Total Amount  for  Substation at  Paithakhola=Nu

Total Amount  for  Substation at  Chokorling =Nu

Bill of Quantities for the Construction of chain link fencing around transformer substation and providing & laying PCC (M10) at  ESD, Gelephu.

BoQ of ESD, Gelephu / Page 1 of 1
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Sl No. Work under Division/Sub-Division Amount (Nu)

A R&M of Gurungdara 33/11kV Substation Building, ESSD Gedu.

B Black topping of approach road of substation. 

C Repair & Maintenance of staff quarter at Gurungdara and Gedu.

Total Amount (A+B+C)= Nu.

Abstract for ESD, Gedu

Total Amount in words= Nu.

Abstract of ESD, Gedu / Page 1 of 1



Sl. No. Description of item Unit Qty Rate (Nu.)  Amount (Nu.) 

A R&M of Gurungdara 33/11kV Substation Building, ESSD Gedu

1
Dismantling old plaster or skirting, raking out joints and cleaning the surface 
for plaster including disposal of rubbish within 50m lead at the substation 
entrance gate post.

sq.m 12.00

2

Dismantling wood work of sectional area <40 sq.cm in frames, trusses 
including stacking within 50m lead. Removing rotten window and door frames 
of security barrack and control room.

m 3.00

3
Taking out doors, windows and clerestory windows shutters <3sq.m (steel, 
wood) including stacking within 50m lead of 8 nos. from the control room and 
3 nos. from security barrack.

sq.m 11.00

4

Providing & fixing in position dressed wood work, Class 'B' (conifer) in 
frames of doors, windows, clerestory windows and other frames, wrought and 
framed, Door and Window frame of security barrack and control room. cu.m 1.69

5

Providing & fixing 35mm thick Panelled or glazed doors and windows 
Shutters etc. in Class 'B' (conifer) complete including hinges- 8 nos. from the 
control room and 3 nos. from security barrack.

sq.m 74.80

6
Providing & fixing Pre-laminated Particle Board Lining with necessary nails 
etc. complete (excluding cost of frame) - replacement of broken board 8mm 
thick particle board for control room on existing frame.

sq.m 18.00

7
Providing & laying cement plaster, 12mm plaster in C.M 1:3 for Gate post and 
minor reparing of plinth wall in control room and sealing water pipe in ESD 
office.

sq.m 13.90

8
Surface preparation removing by scraping, sand papering, including scratch 
repairs White colour-wash for  For gate post, rolling shutter , roof (control 
room & security barrack) and plinth wall of control room.

sq.m 390.14

9
Providing & applying one coat of primers -cement primer. For gate post.

sq.m 12.00

10 Wood wood - pink primer for windows, doors and eave board for doors, 
windows and eave board of control room and security barrack sq.m 71.43

11 Red lead primer for control room and security barrack roof. sq.m 332.98

12

Providing and applying finishing coats of Vinyl plastic emulsion paint for 
exterior wall with two coats with Weathercoat Smooth of Berger Paint or 
Apex Weather Proof Exterior Emulsion of Asian Paint. For gate post.  sq.m 12.00

13
Providing and applying finishing coats  Synthetic enamel, for steel & wood 
work\one coat on old work. For windows, doors, eave board, control room & 
securitybarrack roof and rolling shutter.   

429.11

14
Providing & fixing glass panes with putty, nails including removal of broken 
glass panes-4mm thick plain for window shutter of control room and security 
barack.

sq.m 2.84

B Black topping of approach road of substation. 

1

Providing and applying tack coat using bitumen emulsion conforming to 
IS:8887, using asphalt/bitumen sprayer includingp reparing the surface and 
cleaning with road broom.On old bituminous surface (resurfacing work) @ 
0.75kg/sq.m.

sq.m 735.00

2

Providing and Laying Asphalt/Bituminous Concrete to required degree of 
compaction based on the job mixture design approved by the supervising 
engineer using asphalt plant, paver, steel roller, tyre roller etc. as per material 
gradation and aggregate quality specified- 35mm thick.

sq.m 735.00

Bill of Quantities for the Repair and Maintenance work of control room, staff quarter and office Building at ESSD, Gedu

 Total amount  (Nu.)

BoQ of ESD, Gedu / Page 1 of 2



Sl. No. Description of item Unit Qty Rate (Nu.)  Amount (Nu.) 

3

Providing seal coat of premixed sand with bitumen VG-10 using 128kg of 
bitumen per cu.m of sand and 0.75cu.m of coarse sand per 100 sq.m of road 
surface.

sq.m 735.00

4

Constructing random rubble masonry open surface drain in cement mortar 1:6 
including earthwork in excavation, 100mm thick concrete base1:5:10, 40mm 
aggregate 25mm thick cement concrete 1:2:4, 12mm aggregate for filling 
haunches, including 20mm cement plaster with a floating coat of neat cement 
and disposal of surplus earth-150mm wide x 450mm depth from Entrance gate 
till 40 meters to maintain the ground lever of drainage that is lower than the 
road surface. 

m 40.00

C Repair & Maintenance of staff quarter at Gurungdara and Gedu

1
Dismantling wooden flooring including stacking useful materials & disposal of 
half portion of living room amd one bed room in Manager Quarter at Gedu. Sq.m 33.66

2

Providing & fixing Class 'B' (conifer) (undressed) in wall-frames etc under 
flooring batten for three staff quarter refinxing of timber flooring in the office 
Building. Bottom batten of size (75x75)mm should fix @500mm c/c along 
more distance.

Cu.m 0.40

3

Providing & fixing Class 'B' (conifer) Flooring including fixing with iron 
screws etc. complete, excluding the cost of frame-25mm thick, T&G- half 
portion of living room amd one bed room in Manager Quarter at Gedu. sq.m 33.66

4

Providing & fixing white/ coloured Glazed tiles, 150 x 150 mm in skirting, 
step risers, dado, finished with flush-pointing in white cement. ESSD, Office 
toilet wall and replacement of duct opeing for Gurungdara staff quarter. sq.m 14.81

5

Detection and sealing of all leakages in the water supply GI pipe line including 
floor tiles/slabs. The work scope includes dismantling the wall to detect the 
joints that are leaking and fixing the joints including supply of all plumbing 
accessories and plastering the dismantelled portion. The unit of measurement 
shall be in numbers of joints fixed.  For the staff quarter at Gurungdara. 

Each 18.00

6

Detection and fixing of all leakages in Sanitary soil waste and kitchen waste 
water pipe line including floor tiles/slabs. The rate shall be inclusive of  
fixtures like PVC pipes, Tees, Elbows, sockets, clamps, pipes where required. 
The unit quoted rate shall cover all leakages fixing and repair works in 
Sanitary works. For the staff quarter at Gurungdara. 

Each 30.00

7

Surface preparation removing by scraping, sand papering, including scratch 
repairs  for G+3 staff quarter at Gurungdara external toilet portion and kitchen 
portions where totally washed paints and some internal toilet portions. sq.m 367.50

8
Providing & applying one coat of primers -cement primer. For gate post.

sq.m 367.50

9

Providing and applying finishing coats of Vinyl plastic emulsion paint for 
exterior wall with two coats with Weathercoat Smooth of Berger Paint or 
Apex Weather Proof Exterior Emulsion of Asian Paint.  for G+3 staff quarter 
at Gurungdara external toilet portion and kitchen portions where totally 
washed paints and some internal toilet portions and the paint should match 
with existing paints.

sq.m 367.50

 Total amount  (Nu.)

 Total amount  (Nu.)

BoQ of ESD, Gedu / Page 2 of 2
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Preamble 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of the 
Contract, Technical Specifications, and Drawings. 
 

2. The quantities given in the bill of Quantities are estimated and provisional only and are given to 
provide a common basis for bidding. The basis of payment will be on the actual quantities of work 
carried out, as measured by the contractor and the employer’s representatives jointly and valued at the 
rates and prices rendered in the priced bill of Quantities, where applicable, and otherwise at such rates 
and prices as the engineer may fix within the terms of the contract. No Price variation on account of 
quantity variation will be applicable as per the conditions of this contract.   

 
3. The rates and prices tendered in the priced bill of quantities shall, except in so far as it is otherwise 

provided under the contract, include all constructional plant, labour, supervision, materials, erection, 
maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and 
obligations set out or implied in the contract. 

 
4. A rate or price shall be entered against each item in the bill of quantities, whether quantities are stated 

or not. The cost of the item against which the contractor has failed to enter a rate or price shall be 
deemed to be covered by other rates and prices entered in the bill of quantities. 

 
5. The whole cost of complying with the provisions of the contract shall be included in the items 

provided in the priced bill of quantities. Where no items are provided, the cost shall be deemed to be 
distributed among the rates and prices entered for the related items of work. 
 

6. General directions and description of work and materials are not necessarily repeated or summarized 
in the bill of quantities are not necessarily repeated or summarized in the bill of quantities. References 
to the relevant sections of the contract documentation shall be made before entering rates or prices 
against each item in the bill of quantities. 
 

7. Provisional sums designated in the bill of quantities shall be expanded in whole or part at the 
employer's direction and discretion. 

 
8. The measurement method of completed work for payment shall be in accordance with the SI 

measurement system. 
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FORM 8: PRICE ADJUSTMENT DATA (NOT APPLICABLE) 

        NIT No: …………… 

To, 

[Name, Designation and address of Employer] 

Dear Sir, 

We hereby furnish the relevant details pertaining to the price adjustment provisions in your 
specifications and documents. 

Sl 
No. 

Variables Name of published index 
and its origin 

Value of indices as on 30 days 
prior to date set for Opening of 
bids. 

 Material   

    
 Labour   
    
 

Date: Signature..........................................................  

Place: Name............................................................... 

 Designation.......................................................  

 Seal................................................................... 
Note:  

1. Bidders shall note that it is mandatory to furnish the values of various indices and name, 

source & origin of the published indices, wherever called for in the bidding document. 

Bidders are also required to mention whether the indices are monthly average, weekly 

average or as applicable. 

* Continuation sheets of like size & format shall be used, if required, in case number of 

currencies is more than one. 

** Continuation sheets of like size and format may be used, if countries of origin of expatriate 

labour are more than one. 
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[For value above BTN 2 million] 
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1. General Provisions 
 

1.1. Definitions 
 

1.1.1. The following words and expressions shall have the meaning hereby assigned to them 
except where the context otherwise requires.  
 
(i) Affiliate means business concerns, organizations or individuals that control each 

other or that are controlled by a common third party. Control may include shared 
management or ownership; common use of facilities, equipment and resources; or 
family interests. 

(ii) Employer means the Employer including its legal successors and permitted assigns. 
The term “Employer” and “Employer” are synonymous. 

(iii) Bid means an offer to execute Works in accordance with the terms and conditions 
set out in the bidding documents inviting such offers. The term “tender” is 
synonymous with the term “bid”. 

(iv) Bid Data Sheet (BDS) means the proforma sheet, which contains data and 
information specific to a particular work. 

(v) Bidder means an eligible individual, firm, legal entity or joint venture that participates 
in a competitive bidding process governed by the bidding documents. 

(vi) Bidding Document means the set of documents sold or issued by Employer to 
potential Bidders in which the specifications, terms and conditions of the proposed 
procurement are prescribed. The terms “Bidding Documents”, “Tender 
Documents” and “Bid Documents” are synonymous. 

(vii) Bill of Quantities (BoQ) means summary of the quantities and unit prices of the 
items of work proposed and agreed under the contract. 

(viii) Contract means formal agreement(s) in writing entered into simultaneously between 
Employer and the Contractor on mutually agreed terms and conditions including the 
Contract Documents and amendments thereto pursuant to Notification of Award 
issued by Employer and accepted by the Contractor and which are in compliance 
with all the relevant provisions of the Governing Law of the Contract as per GCC 
1.4. 

(ix) Contract Document means the documents referred in Contract Agreement. 
(x) Contract Price means the price payable to the Contractor as specified in the Contract 

Agreement, subject to such additions and adjustments thereto or deductions 
therefrom as may be made pursuant to the provisions of the Contract till the 
completion of the contract, the price so adjusted shall be termed as executed/final 
Contract Price. 

(xi) Contractor means an individual or legal entity whose Bid to perform the Contract   
has been accepted by Employer and is named as such in the Contract Agreement, 
and includes the legal successors or permitted assigns of the Contractor. 

(xii) Contractor’s Representative means any person nominated by the Contractor and 
approved by Employer in the manner provided in GCC 3.3 hereof to perform the 
duties assigned by the Contractor. 

(xiii) Contractor’s Equipment means all plant, facilities, equipment, machinery, tools, 
apparatus, appliances or things of every kind required for erection, completion and 
maintenance of works that are to be provided by the Contractor, but does not 
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include plant, equipment, materials or other things intended to form or forming part 
of the works. 

(xiv) Day means calendar day of the Gregorian calendar. 
(xv) Day works are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 
Materials and Plant. 

(xvi) Defect Liability Period means the period of validity of the warranties given by the 
Contractor commencing at completion of the Works or a part thereof, if separate 
completion of the Works for such part has been provided in the Contract, during 
which the Contractor is responsible for defects with respect to the Works (or the 
relevant part thereof) as provided in GCC 10.3 hereof. 

(xvii) The Defects Liability Certificate is the certificate issued by the Employer upon 
correction of defects by the Contractor. 

(xviii) Drawings include calculations and other information provided or approved by the 
Employer for the execution of the Contract. 

(xix) Effective Date means the date of Notification of Award/ Work Order/Contract 
Signing and from which the time for completion shall be determined. 

(xx) Foreign Bidder shall mean any Bidder having nationality of any country other than 
Bhutan. 

(xxi) Joint Venture or “JV” means a joint venture, association or consortium of not more 
than four (4) legal entities that pool their resources and skills to undertake a large or 
complex Contract in the role as a Contractor, with all legal entities (members in the 
JV) being legally liable, jointly and severally, through a joint venture agreement 
between the members of the JV for the execution of the Contract in the event of a 
member’s withdrawal. 

(xxii) Notification of Award (NoA) means the letter or order issued by Employer 
conveying the acceptance of the Bid of the successful Bidder subject to such terms 
and conditions as may have been stated therein.  

(xxiii) Local Transportation shall include loading, unloading, handling of plant, equipment 
and materials at the port of entry in India/airport in Bhutan; storage at the 
port/airport, if required, and subsequent transportation from the port of 
entry/airport up to the Site. 

(xxiv) Month means calendar month of the Gregorian calendar. 
(xxv) Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 
(xxvi) Party means the Employer or the Contractor, as the context requires, and “Parties” 

means both of them. 
(xxvii) Project Manager means the person appointed by Employer in the manner provided 

in GCC  hereof and named as such in the SCC to perform the duties delegated by 
Employer. 

(xxviii) Plant is any integral part of the Works that shall have a mechanical, electrical, 
chemical or biological function. 

(xxix) Site is the area defined as such in the SCC. 
(xxx) Subcontractor means any person named in the Contract as a subcontractor, or any 

person appointed by the Contractor as a subcontractor or designer, for a part of the 
works; and the legal successors in title to each of these persons. 

(xxxi) Time for Completion means the time within which completion of the Works as a 
whole (or of a part of the Works where a separate Time for Completion of such part 
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has been prescribed) is to be attained in accordance with the stipulations in the SCC 
and the relevant provisions of the Contract. 

(xxxii) Technical Specifications means specifications of the Works incorporated in the 
bidding documents and forming part of the contract and includes any modification 
or amendment thereto or any addition thereto or any deduction there from, as may 
be made with the mutual agreement of the Employer and Contractor. 

(xxxiii) Temporary Works means all temporary works of every kind (other than 
Contractor’s Equipment) required on Site for the execution of the Works. 

(xxxiv) Works shall mean the total work to be executed in accordance with the Contract or 
part(s) thereof, as the case may be, and shall include all extra or additional, altered or 
substituted works or temporary/enabling works and urgent works as required for 
performance of the Contract. 

(xxxv) A Variation means any change to the Works, which is instructed as a variation 
under Clause. 
 

1.2. Interpretation 
 

1.2.1. In the Contract, except where the context requires otherwise:  
 
a. Words indicating one gender shall include all genders; 
b. Words indicating the singular also include the plural and words indicating the plural 

also include the singular; 
c. Provisions including the word “agree,” “agreed,” or “agreement” require the 

agreement to be recorded in writing; 
d. “Written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 
e. “may” means that the party/person referred to has the choice whether to act or not 

in the matter referred to; and  
f. “shall” means that the party/person referred to has an obligation under the Contract 

to perform the duty referred to. 
 

1.2.2. "Month" and "Year" and all dates shall be reckoned according to the Gregorian calendar. 
 

1.2.3. A “law” shall be construed as a reference to such law including its amendments or 
reenactments from time to time. 

 
1.2.4. A “person” shall be construed as a reference to any person, firm, Employer, corporation, 

society, trust, government, or agency of a government or any association or partnership 
(whether or not having separate legal personality) of two or more of the above and a 
person shall be construed as including a reference to its successors, permitted transferees 
and permitted assigns in accordance with their respective interests. 

 
1.2.5. The words “hereof” or “herein” if and when used in the Contract Documents shall mean a 

reference to the Contract Documents of this Contract.   
 
1.2.6. Incoterms 
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a) Unless inconsistent with any provision of the Contract, the meaning of any trade 
term, when used, and the rights and obligations of Parties thereunder shall be 
governed by the rules prescribed in the current edition of Incoterms specified in the 
SCC and published by the International Chamber of Commerce in Paris, France. 
 

1.2.7. Amendment 
 
a) No amendment or other variation of the Contract shall be effective unless it is in 

writing, is dated, expressly refers to the Contract, and is signed by duly authorized 
representatives of Employer and the Contractor. 
 

1.2.8. Non-waiver 
 
a) Subject to 1.2.8(b) below, no relaxation, forbearance, delay or indulgence by either 

party in enforcing any of the terms and conditions of the Contract or the granting of 
time by either party to the other shall prejudice, affect or restrict the rights of that 
Party under the Contract, nor shall any waiver by either Party of any breach of 
Contract operate as waiver of any subsequent or continuing breach of Contract; 
 

b) Any waiver of a party’s rights, powers or remedies under the Contract must be in 
writing, dated and signed by an authorized representative of the party granting such 
waiver, and must specify the right and the extent to which it is being waived. 

 
1.2.9. Severability 

 
a) If any provision or condition of the Contract is prohibited or rendered invalid or 

unenforceable, such prohibition, invalidity or unenforceability shall not affect the 
validity or enforceability of any other provisions and conditions of the Contract. 
 

1.2.10. Entire Agreement 
 
a) The Contract constitutes the entire agreement between Employer and the 

Contractor, with respect to the subject matter of Contract, and supersedes all 
communications, negotiations and agreements (whether written or oral) of the 
Parties with respect thereto made prior to the date of Contract. 

 
1.3. Notices 

 
1.3.1. Notices shall be deemed to include any approvals, consents, instructions, orders, 

determinations and certificates to be given under the Contract.  
 

1.3.2. Unless otherwise stated in the Contract, all notices to be given under the Contract shall be 
in writing, and shall be sent by personal delivery, or courier, or post, or electronic mail, 
writing to the address specified in the SCC. 

 
1.3.3. Any notice sent by post or courier shall be deemed (in the absence of evidence of earlier 

receipt) to have been delivered ten (10) days after dispatch. In proving the fact of dispatch, 
it shall be sufficient to show that the envelope containing such notice was properly 
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addressed, stamped and conveyed to the postal authorities or courier service for 
transmission by airmail or special courier. 

1.3.4. Any notice delivered personally or electronic mail shall be deemed to have been delivered 
on date of its dispatch. Either Party may change its address at which notices are to be 
received and/or sent by giving ten (10) days’ notices to other Party in writing.  
 

1.4. Governing Law and Language 
 

1.4.1. The Contract shall be governed by and interpreted in accordance with the laws of the 
Kingdom of Bhutan.  
 

1.4.2. The Contractor shall, in all matters arising in the performance of the Contract, comply in 
all respects, give all notices and pay all fees required by the provisions of any statute, 
ordinance or other law or any regulation or by-law of any duly constituted authority of the 
Kingdom of Bhutan. 

 
1.4.3. The Contractor shall indemnify and hold Employer harmless from and against any and all 

liabilities, damages, claims, fines, penalties and expenses of whatever nature arising or 
resulting from the violation of such laws by the Contractor or its personnel including its 
Sub-Contractors and their employees. 

 
1.4.4. The Contract, as well as all correspondence and documents relating to the Contract 

exchanged by the Contractor and Employer, shall be written in English. Supporting 
documents and printed literature that are part of the Contract may be in another language 
provided they are accompanied by an accurate translation of the relevant passages in 
English, in which case, for purposes of interpretation of the Contract, the translation shall 
govern. 

 
1.4.5. The Contractor shall bear all costs of translation to the governing language and all risks of 

the accuracy of such translation, for documents provided by the Contractor. 
 
1.5. Assignment 

 
1.5.1. The Contractor shall not, without the express prior written consent of Employer, assign to 

any third party the Contract or any part thereof, or any right, benefit, obligation or interest 
therein or there under, except that the Contractor shall be entitled to: 
 

1.5.2. Assign either absolutely or by way of charge any monies due and payable to it or that may 
become due and payable to it under the Contract in favour of its bankers;  

 
1.5.3. Assign to the insurers (in cases where the insurers have discharged the Contractor’s loss or 

liability) of the Contractor’s right to obtain relief from any other liable party. 
 
1.6. Fraud and Corruption 

 
1.6.1. If Employer determines that the Contractor and/or any of its personnel, or its agents, or 

its subcontractors, and/or their employees has engaged in corrupt, fraudulent, collusive 
coercive, or obstructive practices, in competing for or in executing the Contract, then 
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Employer may, after giving fourteen (14) days’ notice to the Contractor, terminate the 
Contract and expel him from the site, and the provisions of GCC 14 shall apply as if such 
expulsion had been made under 14.2.1. 

1.6.2. For the purposes of this sub-clause, 
 
a) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, 

of anything of value to influence improperly the actions of another party; 
 

b) “Fraudulent practice” is any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 
or other benefit or to avoid an obligation; 

 
c) “Collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 
another party; 

 
d) “Coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 
the actions of a party; 

 
e) “Obstructive practice” is 

 
a. Deliberately destroying, falsifying, altering or concealing of evidence material during 

an investigation or making false statements to investigators in order to materially 
impede any investigation into allegations of a corrupt, fraudulent, coercive or 
collusive practice; and/or threatening, harassing or intimidating any party to prevent 
it from disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation, or 
 

b. Acts intended materially to impede the exercise of the inspection rights of Employer 
or any organization or person appointed by Employer. 

 
1.7. Joint Venture 

 
1.7.1. If the Contractor is a joint venture, all such parties shall be jointly and severally bound to 

Employer for the fulfilment of the obligations under the Contract and shall designate one 
of such firms/parties to act as a leader with authority to bind the joint venture. The 
composition or the constitution of the joint venture shall not be altered without the prior 
consent of Employer. 
 

2. The Employer 
 

2.1. Access to Site 
 

2.1.1. Employer shall give access to and possession of all parts of the Site including special 
and/or temporary rights-of-way to the Contractor, free from all encumbrances. Employer 
reserves the right to hand over the Site in parts progressively to the Contractor. The 
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Contractor shall be required to take possession of the Site without any undue delay and 
commence the Works on the released fronts in parts without any reservation whatsoever.  

2.1.2. The Contractor shall allow the Project Manager and any person authorized by the 
Employer access to the Site and to any place where work in connection with the Contract 
is being carried out or is intended to be carried out. 
 

2.2. Employer Representative 
 

2.2.1. Project Manager 
 
a) If the Project Manager is not named in the Contract, then within fourteen (14) days 

of the Effective Date, Employer shall appoint and notify the Contractor in writing of 
the name of the Project Manager. Employer may from time to time appoint some 
other person as the Project Manager in place of the person previously so appointed, 
and shall give a notice of the name of such other person to the Contractor without 
delay. Employer shall take reasonable care to see that no such appointment is made 
at such a time or in such a manner as to impede the progress of Works. The Project 
Manager shall represent and act for Employer at all times during the currency of the 
Contract and carry out duties and responsibilities specified in the Contract. All 
notices, instructions, orders, certificates, approvals and all other communications 
under the Contract shall be given by the Project Manager, except as herein otherwise 
provided. 
 

b) The Project Manager’s representative shall be appointed by and be responsible to the 
Project Manager and shall carry out such duties and exercise such authority as may 
be delegated to him by the Project Manager under c) Project Manager’s 
representative shall have no authority to relieve the Contractor of any of his duties or 
obligations under the Contract except as expressly provided hereunder or elsewhere 
in the Contract, nor to order any work involving delay or any extra payment by 
Employer, nor to make any variation in the Works. 

 
c) The Project Manager may, from time-to-time delegate to the Project Manager’s 

representative any of the powers and authorities vested in the Project Manager and 
he may at any time revoke such delegation. Any communication issued by the 
Project Manager’s representative to the Contractor in accordance with such 
delegation shall have the same effect as though it had been issued by the Project 
Manager, provided that: 

 
d) Any failure on the part of the Project Manager’s representative to disapprove any 

work or materials shall not prejudice the authority of the Project Manager thereafter 
to disapprove such work or materials and to give instructions for the removal or for 
the rectification thereof; 

 
e) If the Contractor questions any communication of the Project Manager’s 

representative, he may refer the matter to the Project Manager who shall confirm, 
reverse or vary the contents of such communication. 
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f) The Project Manager or his representative may appoint any number of persons to 
assist the Project Manager’s representative in carrying out his duties. Such assistants 
shall have no authority to issue any instructions to the Contractor save in so far as 
such instructions may be necessary to enable them to carry out their duties and to 
secure their acceptance of materials, plant, equipment and machinery or 
workmanship as being in accordance with the Contract, and any instructions given 
by any of them for those purposes shall be deemed to have been given by the Project 
Manager’s representative. 

 
2.3. Employer’s Responsibilities 

 
2.3.1. Employer shall ensure the accuracy of all information and/or data to be supplied by 

Employer, except when otherwise expressly stated in the Contract. 
 

2.3.2. Employer shall be responsible for acquiring and providing legal and physical possession of 
the site and access thereto, and for providing possession of and access to all other areas 
reasonably required for the proper execution of the Contract, including all requisite rights 
of way. 

 
2.3.3. If requested by the Contractor, Employer shall try its best to assist the Contractor in 

obtaining in a timely and expeditious manner all permits, approvals and/or licenses 
necessary for the execution of the Contract from all government authorities or public 
service undertakings that such authorities or undertakings require the Contractor or 
subcontractors or the personnel of the Contractor or subcontractors, as the case may be. 

 
2.3.4. If so specified in the SCC, the Employer shall provide qualified personnel; shall supply and 

make available all raw materials, utilities, lubricants, chemicals, catalysts, other materials 
and facilities and shall perform work and services of whatsoever nature to enable the 
Contractor to complete the Works at or before the time specified in the program furnished 
by the Contractor under 3.143.14 hereof and in the manner thereupon specified or as 
otherwise agreed upon by Employer and the Contractor. 

 
3. The Contractor 

 
3.1. Responsibility of the Contractor 

 
3.1.1. The Contractor shall design, execute and complete the works in accordance with the 

Contract and with the Project Manager’s instructions, and shall remedy any defects in the 
works. 
 

3.1.2. The Contractor shall provide all documents specified in the Contract, and all Contractor’s 
personnel, goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for the design, execution, and completion of Works and 
remedying of defects. 

 
3.1.3. The Contractor shall be responsible for the adequacy, stability, and safety of all site 

operations and of all methods of construction. The Contractor (i) shall be responsible for 
all Contractor’s documents, temporary works and such design of each item of Works, 
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equipment or materials as is required for the item to be in accordance with the contract 
and (ii) shall not otherwise be responsible for the design or specification of the permanent 
works. 

 
3.1.4. The Contractor shall, whenever required by the Project Manager, submit details of the 

arrangements and methods which the Contractor purposes to adopt for the execution of 
the works. No significant alteration to these arrangements and methods shall be made 
without this having previously being notified to the Project Manager. 

 
3.1.5. If the Contract specifies that the Contractor shall design any part of the permanent works, 

then unless otherwise stated: 
 

a) The Contractor shall submit to the Project Manager the Contractor’s documents for 
this part in accordance with the procedures specified in the Contract; 
 

b) The Contractor’s documents, in this regard, shall be in accordance with the 
specification and drawings, shall be written in the language for communications 
defined in GCC 1.4 and shall include additional information required by the Project 
Manager to add to the drawings for co-ordination of each party’s designs; 

 
c) The Contractor shall be responsible for this part and it shall, when the works are 

completed, be fit for such purposes for which the part is intended as are specified in 
the Contract; and 

 
d) Prior to the commencement of the tests on completion, the Contractor shall submit 

to the Project Manager the “as- built” documents and operation and maintenance 
manuals in accordance with the specification and in sufficient detail for the Project 
Manager to operate, maintain, dismantle, reassemble, adjust and repair this part of 
the Works. Such part shall not be considered to be completed for the purpose of 
taking-over under GCC.9.2 until these documents and manuals have been submitted 
to the Project Manager. 

 
3.1.6. Within 14 days of possession of site, the Contractor shall erect an information board as 

specified in SCC and construct a permanent board towards the completion of Project. 
 

3.2. Performance Security 
 

3.2.1. The Contractor shall, within thirty (30) days of the Notification of Award, provide a 
performance security equivalent to ten percent (10%) of the Contract Price valid until as 
specified in SCC. However, in case of delay in completion of the Contract, the validity of 
the contract performance security shall be extended by the Contractor for such period of 
delay. Employer shall encash the performance security to avoid it becoming invalid in case 
of failure by Contractor to extend the validity before 7 days of expiry. 
 

3.2.2. For Contracts not deducting retention money if specified in SCC, the Contractor shall 
extend the validity of the performance security until 30 days beyond defect liability period 
(DLP) before the release of final bill payment. In case of failure to extend, Employer shall 
withhold from final payment equivalent to 10% of the executed Contract price or the total 
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final payment, in lieu of retention money. If the executed Contract price exceeds the 
Contract price, then retention money equivalent to 10% of the exceeded amount in 
addition to the performance security already submitted shall be deducted from the running 
bills and retained until 30 days beyond DLP. 

3.2.3. The performance security shall be denominated in the currency or currencies of the 
Contract or in a freely convertible currency acceptable to Employer and shall be in the 
form specified in SCC, issued/enforceable by any financial institution.  
 

3.2.4. The performance security shall be discharged and returned to the Contractor with in thirty 
(30) days after the issuance of Work completion certificate/no defects liability certificate, 
whichever is applicable.   

 
3.2.5. The proceeds from the Performance Security shall be payable to Employer as 

compensation for any loss resulting from the Contractor’s failure to complete its 
obligations under the Contract. 

 
3.3. Contractor’s Representative and Construction Manager 

 
3.3.1. If the Contractor’s Representative is not named in the Contract, then within fourteen (14) 

days of the Effective Date, the Contractor shall appoint his representative and shall 
request Employer in writing to approve the person so appointed. If Employer makes no 
objection to the appointment within fourteen (14) days, the Contractor’s Representative 
shall be deemed to have been approved.  If Employer objects to the appointment within 
fourteen (14) days giving the reason thereof, then the Contractor shall appoint a 
replacement within fourteen (14) days of such objection, and the foregoing provisions of 
this clause 3.3.1 shall apply thereto. 
 

3.3.2. The Contractor’s Representative shall represent and act for the Contractor at all times 
during the currency of the Contract and shall give to the Project Manager all the 
Contractor’s notices, instructions, information and all other communications under the 
Contract. 

 
3.3.3. All notices, instructions, information and all other communications given by Employer or 

the Project Manager to the Contractor under the Contract shall be given to the 
Contractor’s Representative or, in its absence, its deputy, except as herein otherwise 
provided. 

 
3.3.4. The Contractor shall not revoke the appointment of the Contractor’s Representative 

without Employer’s prior written consent, which shall not be unreasonably withheld.  If 
Employer consents thereto, an equivalently qualified, experienced and competent 
replacement shall be appointed in pursuant to the procedure set out in 3.3.1 3.3.1. 

 
3.3.5. The Contractor’s Representative may, subject to the approval of Employer (which shall 

not be unreasonably withheld), at any time delegate to any person any of the powers, 
functions and authorities vested in him or her. Any such delegation may also be revoked at 
any time subject to the approval of Employer.  Any such delegation or revocation shall be 
subject to a prior notice signed by the Contractor’s Representative, and shall specify the 
powers, functions and authorities thereby delegated or revoked. No such delegation or 
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revocation shall take effect unless and until a copy thereof has been delivered to Employer 
and the Project Manager. 

 
3.3.6. Any act or exercise by any person of powers, functions and authorities so delegated to him 

or her in accordance with this clause 3.3.53.3.5 shall be deemed to be an act or exercise by 
the Contractor’s Representative. 

3.3.7. From the commencement of Works at the Site until operational acceptance, the 
Contractor’s Representative shall appoint a suitable person as the construction manager 
(hereinafter referred to as “the Construction Manager”). The Construction Manager shall 
supervise all work done at the Site by the Contractor and shall be present at the Site 
throughout normal working hours except when on leave, sick or absent for reasons 
connected with the proper performance of the Contract. Whenever the Construction 
Manager is absent from the Site, an equivalently qualified, experienced and competent 
person shall be appointed to act as his or her deputy. 
 

3.3.8. Employer may by notice to the Contractor object to any representative or person 
employed by the Contractor in the execution of the Contract who, in the reasonable 
opinion of Employer, may behave inappropriately, may be incompetent or negligent, or 
may commit a serious breach of the Site regulations provided under GCC 3.8 Employer 
shall provide evidence of the same, whereupon the Contractor shall remove such person 
from the Site. 

 
3.3.9. If any representative or person employed by the Contractor is removed in accordance with 

3.3.83.3.8, the Contractor shall, where required, promptly appoint a replacement. 
 
3.3.10. If any dispute of any kind whatsoever arises between Employer and the Contractor in 

connection with or arising out of the Contract, including without prejudice to the 
generality of the foregoing, any question regarding its existence, validity or termination, or 
the execution of the works – whether during the progress of the works or after their 
completion and whether before or after the termination, abandonment or breach of the 
Contract – the parties shall seek to resolve any such dispute or difference by mutual 
consultation.  

 
3.4. Opportunities for other Contractors 

 
3.4.1. The Contractor shall, upon written request from Employer or the Project Manager, 

provide a reasonable opportunity to other Contractors employed by Employer to carry out 
the work at or near the Site. If the Contractor so requires, Employer shall facilitate the 
Contractor to make use of the facilities created by other Contractors in and around the 
site, for the purpose of execution of the Contract. In the process of and as a result of using 
such facilities, if any damage is caused to the Works, the Contractor shall be responsible to 
make good such damage at his own cost. 
 

3.4.2. If the Contractor, upon written request from Employer or the Project Manager, makes 
available to other Contractors any roads or access ways, (the maintenance for which the 
Contractor is responsible), permits the use by such other Contractors of the Contractor’s 
Equipment, or provides any other service of whatsoever nature to such other Contractors, 
Employer shall fully compensate the Contractor for any loss or damage caused or 
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occasioned by such other Contractors in respect of any such use or service, and shall pay 
to the Contractor a reasonable remuneration for the use of such equipment or  the 
provision of such services. 

 
3.4.3. The Contractor shall also arrange to perform its work so as to minimize, to the extent 

possible, interference with the work of other Contractors. The Project Manager shall 
determine the resolution of any difference or conflict that may arise between the 
Contractor and other Contractors and the workers of Employer with regard to their work. 

3.4.4. The Contractor shall notify the Project Manager promptly of any defects in the other 
Contractors’ work that come to its notice, and that could affect the Contractor’s work. The 
Project Manager shall determine the corrective measures, if any, required to rectify the 
situation after inspection of the Works. Decisions made by the Project Manager shall be 
binding on the Contractor. 
 

3.5. Emergency Work 
 

3.5.1. If, for reason of an emergency arising during the execution of the Contract, any protective 
or remedial work is necessary as a matter of urgency to prevent damage to the Works, the 
Contractor shall immediately carry out such work. 
 

3.5.2. If the Contractor is unable or unwilling to do such work immediately, Employer may do or 
cause such work to be done, as it may determine it necessary in order to prevent damage 
to the Works. In such event Employer shall, as soon as practicable after the occurrence of 
any such emergency, notify the Contractor in writing of such emergency, the work done 
and the reasons thereof.  If the work done or caused to be done by Employer is work that 
the Contractor was liable to do at its own expense under the Contract, the reasonable costs 
incurred by Employer in connection therewith shall be paid by the Contractor to 
Employer. 

  
3.6. Progress Review Meetings 

 
3.6.1. The Contractor shall attend all periodic progress review meetings organized by the Project 

Manager or his authorized representative. The deliberations in the meetings shall inter-alia 
include the scheduled program, progress of work achieved (including details of manpower, 
tools and plants deployed by the Contractor vis-a-vis agreed work schedule), inputs to be 
provided by Employer, delays, if any and recovery programme, specific hindrances to the 
Works and work instructions by the Project Manager. The minutes of such meetings shall 
be prepared by the Project Manager. These minutes shall be jointly signed by the Project 
Manager or his authorized representative and the Contractor and one copy of the signed 
minutes shall be handed over to the Contractor. 
 

3.7. Protection of the Environment 
 

3.7.1. The Contractor shall take all reasonable steps to protect the environment on and off the 
Site and to avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise or other causes arising as a consequence of his methods of 
operation, and shall preserve and protect all existing vegetation and trees on or adjacent to 
the Site which do not unreasonably interfere with the execution of the Works. The 
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Contractor shall be held responsible for all unauthorized cutting of and damage to trees, by 
careless operation of his plant, equipment or materials and stockpiling of materials etc. and 
Employer shall have no responsibility on this account. 
 

3.8. Site Regulations and Safety 
 

3.8.1. Employer and the Contractor shall establish Site regulations setting out the rules to be 
observed in the execution of the Contract at the Site and shall comply therewith. The 
Contractor shall draft site regulations and submit a copy to the Project Manager, Employer 
for his approval, which approval shall not be unreasonably withheld. Notwithstanding the 
approval of the Project Manager, the Contractor shall be responsible for the adequacy, 
stability and safety of all Site operations and methods of execution of the Contract. 
 

3.8.2. Such Site regulations shall include, but shall not be limited to, rules in respect of security, 
safety of the Works, gate control, sanitation, medical care, and fire prevention. 

 
3.9. Site Clearance 

 
3.9.1. Site Clearance in course of performance: In the course of carrying out the Contract, the 

Contractor shall keep the Site reasonably free from all unnecessary obstruction, store or 
remove any surplus materials, clear away any wreckage, rubbish or temporary works from 
the Site, and remove any Contractor’s Equipment no longer required for execution of the 
Contract. 
 

3.9.2. Clearance of Site after completion: After completion of all parts of the Works, the 
Contractor shall clear away and remove all wreckage, rubbish and debris of any kind from 
the Site, and shall leave the Site and Works clean and safe to the satisfaction of the Project 
Manager, without which the final bill shall be withheld. 

 
3.10.  Watching and Lighting 

 
3.10.1. The Contractor shall provide and maintain at its own expense all lighting, fencing, and 

watching when and where necessary for the proper execution and the protection of the 
Works, or for the safety of the owners and occupiers of adjacent property and for the 
safety of the public. 
 

3.11. Explosives 
 

3.11.1. Permission for the use of explosives shall be obtained from the Project Manager or from 
any appropriate authority as directed by the Project Manager and all explosive materials 
shall be used only under close supervision. It shall be the responsibility of the Contractor 
to seek and obtain any necessary permits, and to ensure that the requirements of the 
authorities are complied with, in all respects. Failure to do so may result in the Project 
Manager withdrawing permission to use explosives. The indemnification provided for shall 
include indemnification against all claims in respect of any incident arising from the use of 
explosives. 
 

3.12. Temporary Utilities 
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3.12.1. The Contractor, except as stated in SCC, be responsible for the provision of all temporary 

utilities, including electricity, gas, telecommunication, drinking water, construction water 
and any other services the Contractor may require for the execution of the Works. 
 

3.13. Working hours 
 

3.13.1. Unless otherwise provided in the Contract, no work shall be carried out during the night 
and on public holidays of the Kingdom of Bhutan without prior written consent of 
Employer, except where work is necessary to ensure the safety of the Works, for the 
protection of life, or to prevent loss or damage to property. Where work is needed to be 
carried out during public holidays, the Contractor shall immediately advise the Project 
Manager and seek his advice and consent. However, the provisions of this clause shall not 
apply to any work, which is customarily carried out in multiple shifts. Notwithstanding the 
above provisions, female labour shall not be employed in night shifts. 
 

3.13.2. Notwithstanding 3.13.1 or 5.15.2, if and when the Contractor considers it necessary to 
carry out work at night or on public holidays so as to meet the Time for Completion and 
requests the Employer’s consent thereto, Employer shall not unreasonably withhold such 
consent. 

 
3.14. Program of Performance 

 
3.14.1. Within twenty-eight (28) days of the Effective Date, the Contractor shall prepare and 

submit in soft copies to the Project Manager for his approval a detailed program of 
performance of the Contract, made in the form of PERT network (prepared in the 
software as may be directed by Employer) and showing the sequence in which it proposes 
to design, execute and complete the Works as well as the date(s) by which the Contractor 
reasonably requires that Employer shall have fulfilled its obligations under the Contract so 
as to enable the Contractor to execute the Contract in accordance with the program and to 
achieve completion of the Works in accordance with the Contract. The Contractor shall 
update and revise the program as and when appropriate or when required by the Project 
Manager, but without modification in the Time for Completion given in the SCC and any 
extension granted in accordance with GCC 8.3 , and shall submit all such revisions to the 
Project Manager for his approval. 
 

3.15. Progress of Performance 
 

3.15.1. If at any time the Contractor’s actual progress falls behind the program referred to in 
3.143.14.1, or it becomes apparent that it shall so fall behind, the Contractor shall, at the 
request of Employer or the Project Manager, prepare and submit to the Project Manager a 
revised program, taking into account the prevailing circumstances, and shall notify the 
Project Manager of the steps being taken to expedite progress so as to attain completion of 
the Works within the Time for Completion under GCC 8.1, any extension thereof entitled 
under GCC 8.3.1, or any extended period as may otherwise be agreed upon between 
Employer and the Contractor. 
 

4. Subcontracting 
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4.1. The Contractor shall not Sub-Contract any part of the Contract or any part of the scope of 

work under the Contract, without explicit and written approval of Employer.   
 

4.2. Where sub-Contracting is allowed and approved, the Contractor shall prepare a list of 
subcontractors with the approval of Employer. The Contractor may propose any addition 
to or deletion from any such list.  The Contractor shall submit any such list or any 
modification thereto to Employer for its approval in sufficient time so as not to impede 
the progress of Works. Such approval by Employer for any of the subcontractors shall not 
relieve the Contractor from any of its obligations, duties or responsibilities under the 
Contract. 

4.3. The Contractor shall be responsible fully for the acts, defaults and negligence of his sub-
Contractors, their agents, servants, and workmen as if such acts, defaults, and negligence is 
of the Contractor. The Contractor shall be under obligation to furnish the un-priced 
copies of the Contracts awarded to the sub-Contractors at the request of Employer. 

 
5. Contractor’s Staff/Labour and Equipment 

 
5.1. Key Personnel 

 
5.1.1. The Contractor shall employ the key personnel named in the Schedule of Key Personnel, 

as referred to in the SCC, to carry out the functions stated in the Schedule or other 
personnel approved by the Project Manager. The Project Manager shall approve any 
proposed replacement of key personnel only if their relevant qualifications and abilities are 
substantially equal to or better than those of the personnel listed in the Schedule. If the 
Contractor fails to deploy the personnel as committed in the Biding Document, the 
employer shall stop the work if the quality of work is going to suffer or otherwise deduct 
the salaries of such personnel at a rate stipulated in the SCC per month per personnel for 
every month of absence of such personnel from the site. Such deductions shall continue 
till such time that the Contractor deploys the key personnel acceptable to the employer. If 
the Contractor fails to deploy such key personnel within one to four months, the 
deductions may be discontinued and the Contractor’s failure to deploy such personnel 
shall be treated as a fundamental breach of Contract. This shall also apply to the 
commitment of employment to Bhutanese. 
 

5.2. Labour 
 

5.2.1. The Contractor shall provide and employ on the Site in the execution of the Works such 
skilled, semi-skilled and unskilled labour as is necessary for the proper and timely 
execution of the Contract. The Contractor is encouraged to use local labour that has the 
necessary skills. 
 

5.2.2. Unless otherwise provided in the Contract, the Contractor shall be responsible for the 
recruitment, transportation, accommodation, medical care and catering of all labour, local 
or expatriate, required for the execution of the Contract and for all payments in 
connection therewith. 
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5.2.3. The Contractor shall be responsible, at his own cost, for obtaining all necessary permit(s) 
and/or visa(s) from the appropriate authorities for the entry of all labour and personnel to 
be employed on the Site into the Kingdom of Bhutan. The Contractor shall submit to 
Employer for its approval details and bio-data of all expatriate personnel, which he 
proposes to engage for the performance of Works under the Contract, at least sixty (60) 
days prior to their departure for Bhutan. Such data for each personnel shall contain, 
among other details, his name, present address, his assignment and responsibility in 
connection with the Works, and a short resume of his qualifications, experience etc. in 
relation to the works to be performed by him. 

 
  
5.2.4. Any expatriate personnel deployed for the Works at Site, if found unsuitable or 

unacceptable later on to RGoB/ Employer, shall within a reasonable time, be repatriated 
by the Contractor, who shall make alternative arrangements for providing a suitable 
replacement. 
 

5.2.5. The Contractor shall at its own expense provide the means of repatriation to all of its and 
its subcontractor’s personnel employed on the Contract at the Site to their various home 
countries. It shall also provide suitable temporary maintenance of all such persons from 
the cessation of their employment on the Contract to the date programmed for their 
departure. In the event that the Contractor defaults in providing such means of 
transportation and temporary maintenance, Employer may provide the same to such 
personnel and recover the cost of doing so from the Contractor. 

 
5.2.6. No person brought to Bhutan for the completion of Works shall be repatriated without 

the consent of the Project Manager on a written request from the Contractor for such 
repatriation giving reasons thereof. The Project Manager may give permission for such 
repatriation provided it is satisfied that the progress of Works shall not suffer due to such 
repatriation/replacement. 

 
5.2.7. The Contractor shall at all times during the progress of the Contract use its best endeavors 

to prevent any unlawful, riotous or disorderly conduct or behavior by or amongst its 
employees and the labour of its subcontractors for the preservation of peace and 
protection of persons and property at the Site and its surroundings. 

 
5.2.8. In dealing with the labourers and workers engaged at the Works by him or his sub-

Contractors, the Contractor shall pay due regards to all recognized festivals, holidays, and 
traditions and cultures of the labourers. The Contractor shall also comply with all local 
laws and regulations pertaining to labour and expatriate personnel issued by Ministry of 
Home and Cultural Affairs, RGOB. The Contractor shall indemnify Employer in respect 
of all claims that may be made against Employer for non-compliance thereof by the 
Contractor. In case of non-compliance by the Contractor, the Project Manager may take 
such actions as may be necessary for compliance of the various labour laws and recover 
the costs thereof from the Contractor. 

 
5.2.9. The Contractor shall, deliver to the Project Manager or to the Project Manager’s 

representative, a report in such form and at such intervals as the Project Manager may 
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prescribe, regarding the number and names of supervisory staff and different categories of 
labour engaged by the Contractor.  

 
5.3. Contractor’s Equipment 

 
5.3.1. All the equipment brought by the Contractor onto the Site shall be deemed to be intended 

to be used exclusively for the execution of the Contract. The Contractor shall not remove 
the same from the Site without the Project Manager’s consent stating that the equipment is 
no longer required for the execution of the Contract. 
 

5.3.2. The Contractor shall deploy construction equipment as per agreed schedule. Provided 
further that in case of slow rate of progress of Works, the Contractor should supplement 
the agreed schedule of Contractor’s Equipment with additional construction equipment so 
as to ensure completion of Works within Time for Completion at no extra cost to 
Employer. 

 
5.3.3. If the Contractor does not make available at site the equipment committed for the 

Contract, the hiring charges of such equipment shall be deducted at a rate stipulated in the 
SCC per month for every month of absence for a period up to four months after which 
the deductions shall be discontinued and the Contractor’s failure to produce such 
equipment at site shall be treated as a fundamental breach of Contract. 

 
5.3.4. Unless otherwise specified in the Contract, upon completion of the Works, the Contractor 

shall remove from the Site all Contractor’s Equipment brought by the Contractor onto the 
Site and any surplus materials remaining thereon. 

 
5.3.5. Employer may, if requested, use its best endeavours to assist the Contractor in obtaining 

any government permission required by the Contractor for the export of the Contractor’s 
Equipment imported by the Contractor for use in the execution of the Contract that is no 
longer required for the execution of the Contract. 

 
6. Plant, Material and Workmanship 

 
6.1. Methodology of Construction & Equipment mobilization 

 
6.1.1. Methodology of construction and the work plan adopted by Contractor shall match the 

construction methodology/requirements specified in the Technical Specifications. The 
suggested minimum plant & equipment and machinery to be deployed by the Contractor 
for the execution of Works shall be as given in Technical Specifications. The Contractor 
shall arrange at his own expense all tools, plant and equipment required for execution of 
the Works. 
 

6.2. Test and Inspection 
 

6.2.1. The Contractor shall at its own expense carry out at the place of manufacture and/or on 
the Site all such tests and/or inspections of the plant, materials and any part of the Works 
as specified in the Contract. 
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6.2.2. Employer and the Project Manager or their designated representatives shall be entitled to 
attend the aforesaid test and/or inspection, provided that Employer shall bear all costs and 
expenses incurred in connection with such attendance including, but not limited to, all 
travelling and boarding & lodging expenses. 

 
6.2.3. Whenever the Contractor is ready to carry out any such test and/or inspection, the 

Contractor shall give a reasonable advance notice of such test and/or inspection and of the 
place and time thereof to the Project Manager. The Contractor shall obtain from any 
relevant third party or manufacturer any necessary permission or consent to enable 
Employer and the Project Manager (or their designated representatives) to attend the test 
and/or inspection. 

 
6.2.4. The Contractor shall provide the Project Manager with a certified report of the results of 

any such test and/or inspection. 
 
6.2.5. If Employer or Project Manager (or their designated representatives) fails to attend the test 

and/or inspection, or if it is agreed between the Parties that such persons shall not do so, 
then the Contractor may proceed with the test and/or inspection in the absence of such 
persons, and may provide the Project Manager with a certified report of the results 
thereof. 

 
6.2.6. The Project Manager may require the Contractor to carry out any test and/or inspection 

not required by the Contract, provided that the Contractor’s reasonable costs and expenses 
incurred in the carrying out of such test and/or inspection shall be added to the Contract 
Price. Further, if such test and/or inspection impede the progress of Works and/or the 
Contractor’s performance of its core obligations under the Contract, due allowance shall 
be made in respect of the Time for Completion and the other obligations so affected. 

 
6.2.7. If any part of the Works fails to pass any test and/or inspection, the Contractor shall either 

rectify or replace such part of the Works and shall repeat the test and/or inspection upon 
giving a notice in accordance with clause 6.2.36.2.3. 

 
6.2.8. If any dispute or difference of opinion shall arise between the Parties in connection with 

or arising out of the test and/or inspection of any part of the Works that cannot be settled 
between the Parties within a reasonable period of time, it may be referred to the 
Adjudicator for determination in accordance with 3.2. 

 
6.2.9. The Contractor agrees that neither the execution of a test and/or inspection of plant, 

equipment or any part of the Works, nor the attendance by Employer or the Project 
Manager, nor the issue of any test certificate pursuant to 6.2.4, shall release the Contractor 
from any other responsibilities under the Contract. 

 
6.2.10. No part of the Works or foundations shall be covered up on the Site without the 

Contractor carrying out any test and/or inspection required under the Contract. The 
Contractor shall give a reasonable notice to the Project Manager whenever any such part 
of the Works or foundations is ready or about to be ready for test and/or inspection; such 
test and/or inspection and notice thereof shall be subject to the requirements of the 
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Contract. The Project Manager shall then without unreasonable delay carry out the 
test/inspection or measurement.   

 
6.2.11. The Contractor shall uncover any part of the Works, or shall make openings in or through 

the same as the Project Manager may from time to time require at the Site, and shall 
reinstate and make good such part or parts. 

 
6.2.12. If any part of the Works have been covered up at the Site after compliance with the 

requirement of 6.2.106.2.10 and are found to be executed in accordance with the Contract, 
the expenses of uncovering, making openings in or through, reinstating, and making good 
the same shall be borne by Employer, and the Time for Completion shall be reasonably 
adjusted to the extent that the Contractor has thereby been delayed or impeded in the 
performance of any of its obligations under the Contract. 

 
6.3. Transportation of Materials 

 
Materials required for the execution of the Contract are to be transported to the work sites 
for all packages by the Contractor at his own arrangements from the locations as indicated 
below. 

 

Sl. No Dzongkhags Package Name Store Location 

1 Zhemgang (Burgangchhu) Package - A RSD Gelephu 

2 Haa (Suchhu) Package - B RSD Phuentsholing 

3 Lhuentse (Yungichhu) Package C & D RSD Phuentsholing 

 
The Contractor shall transport the materials to the work sites in such a manner that materials 
required at the earliest will be first transported. 

 
6.4. Storage of Plant and Materials 

 
The Contractor shall provide adequate and safe facilities for storing Plant and materials that 
will be used in the execution of the works. They must be neatly piled and compactly stored 
in the places that provide clear access to the site and without causing any inconvenience or 
create any danger to the public. 
 
Excavated materials, wreckage and waste products, shall be disposed off quickly so as not to 
cause unnecessary obstruction or create sanitation/environmental problems. 
 
The loading of materials to their trucks will also be arranged by the Contractor and will 
comply with the instruction issued by the Stores Officer of the Employer. 
 
If there is any balance materials left after the completion of the works which is supplied by 
the Employer under the Contract, the Contractor will hand over the same to the nearest 
Electricity Services Division, as indicated by the Employer. The Contractor should meet all 
associated cost to this effect and the Employer shall not be responsible for any cost 
involved. 
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If the Contractor fails to return the balance materials in full set of each item, the 
Contractor shall pay Employer’s purchasing cost of the items plus 50% on the 
purchasing cost to the Employer. Final bills shall be released only after return of all 
balance materials.  
Any excess materials returned by the Contractor will not be taken by the Employer 
and paid for. And, if the Contractor is not able to return the balance materials within 
fifteen (15) days after physical completion of the works successfully, the Employer 
shall collect the balance materials at the cost and risk of the Contractor before 
releasing the final payment to the Contractor. However, the balance materials 
collected by the Employer in incomplete set shall be construed as lost or unreturned 
whereby its associated cost shall be deducted from any money payable to the 
Contractor. 

 
7. Work Execution 

 
7.1. Benchmark 

 
7.1.1. The Contractor shall be responsible for the true and proper setting-out of the Works in 

relation to bench marks, reference marks and lines provided to it in writing by or on behalf 
of Employer. 
 

7.1.2. If, at any time during the progress of Works, any error shall appear in the position, level or 
alignment of the Works, the Contractor shall forthwith notify the Project Manager of such 
error and, at its own expense, immediately rectify such error to the reasonable satisfaction 
of the Project Manager. If such error is based on incorrect data provided in writing by or 
on behalf of Employer, the expense of rectifying the same shall be borne by Employer. 
The checking of any benchmark by the Project Manager shall not relieve the Contractor of 
his responsibility.  

 
7.2. Contractor’s Supervision 

 
7.2.1. The Contractor shall give or provide all necessary superintendence during the execution of 

Works, and the Construction Manager or its deputy shall be on the Site to provide full-
time superintendence of the execution as long as the Project Manager may consider 
necessary for the proper fulfilment of the Contractual obligations. The Contractor shall 
provide and employ only technical personnel who are skilled and experienced in their 
respective callings and supervisory staff who are competent to adequately supervise the 
work at hand. 
 

7.3. Quality Assurance Program 
 

7.3.1. Sampling, testing and quality assurance requirements shall be as per the details given in 
Technical Specifications. All costs associated with testing of materials required as per 
Technical Specifications shall be deemed to be included in the rates/prices in the Bill of 
Quantities. 
 

7.4. Progress Report 
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7.4.1. The Contractor shall monitor progress of all the activities specified in the program referred 
to in 3.143.14.1 above, and supply a progress report to the Project Manager every month. 
 

7.4.2. The progress report shall be in a form acceptable to the Project Manager and shall include, 
among other details: (a) percentage completion achieved vis-à-vis planned activities; and 
(b) where any activity is behind schedule providing reasons and likely consequences and 
stating the corrective action being taken. The progress report shall be supported by 
photographs and other written material as the Project Manager may direct. 

 
7.5. Materials obtained from excavation 

 
7.5.1. Materials of any kind obtained from excavation on the Site shall remain the property of 

Employer and shall be disposed of as the Project Manager may direct. 
 

7.5.2. All fossils, coins, articles of value or antiquity, structures and other remains or things of 
geological or archaeological interest discovered on the Site shall be the absolute property 
of Employer and the Contractor shall take reasonable precautions to prevent his workmen 
or any other person from removing or damaging any such article or thing. Upon discovery 
and before removal of such items or structures, the Contractor shall immediately inform 
the Project Manager and shall dispose the same as per the direction of the Project Manager 
and at the cost of Employer. 
 

8. Commencement, Delays and Suspension 
 

8.1. Time for commencement and completion 
 

8.1.1. The Works must be taken up and completed in all respects within the specified time of 
completion as mentioned in the SCC and the NoA. 
 

8.1.2. Before the actual commencement of works, the Contractor shall submit an execution 
schedule of work clearly showing the materials, men and equipment to be mobilized by 
him to execute the works. The schedule should contain the planned monthly progress of 
the works for the approval of the Project Manager who shall have the authority to make 
additions, alternations and substitutions to such schedule in consultation with the 
Contractor. 

 
8.2. Manner of Execution 

 
8.2.1. The Contractor shall carry out all aspects of the Works in the manner (if any) specified in 

the Contract: 
 
a) In a proper workmanlike and careful manner with a high sense of aesthetics and in 

accordance with recognized good practice; and  
 

b) With properly equipped facilities and using non-hazardous materials, except as 
otherwise specified in the Contract. 
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8.2.2. Within thirty (30) days of the Effective Date, the Contractor shall prepare and submit in 
soft copies to the Project Manager for his approval a detailed construction schedule 
showing the sequence and interdependence of activities and work breakdown structure 
covering all the activities to meet milestone schedules for complete performance of work, 
starting from the commencement date to completion within the Time for Completion.  
 

8.2.3. The detailed construction schedule shall include time scaled network diagrams and Gantt 
charts, based on calendar days. It shall be constructed to show the order in which the 
Contractor proposes to carry out the work and availability/requirement and use of 
manpower, materials and construction equipment. The Contractor shall utilize the detailed 
construction schedule in planning, scheduling, monitoring, coordinating and performing 
the Works under the Contract (including activities of subcontractors, plant vendors, 
material suppliers, etc.). The program so submitted by the Contractor shall be in 
accordance with the Contract. 

 
8.2.4. The Project Manager and Contractor shall meet within seven (7) days of submittal of the 

detailed construction schedule to review and make any necessary adjustments or revisions. 
The Contractor shall submit the revised schedule within seven (7) days of re-submission. 
The process of finalizing the detailed construction schedule shall be completed within sixty 
(60) days from the date of issue of Notification of Award. The detailed construction 
schedule, once approved by Employer, shall become the baseline record schedule. The 
baseline detailed construction schedule shall be used for all monitoring and evaluation of 
Contractor’s performance. 
 

8.2.5. The Contractor shall update and revise the schedule as and when appropriate or when 
required by the Project Manager, but without modification in the Time for Completion 
and any extension granted and shall submit all such revisions to the Project Manager for 
his approval. 

 
8.2.6. If at any time the Contractor’s actual progress falls behind the program, or it becomes 

apparent that it shall so fall behind, the Contractor shall, at the request of Employer or the 
Project Manager, prepare and submit to the Project Manager a revised program, taking 
into account the prevailing circumstances, and shall notify the Project Manager of the steps 
being taken to expedite progress so as to attain completion of the Works within the Time 
for Completion, any extension thereof entitled, or any extended period as may otherwise 
be agreed upon between Employer and the Contractor. 

 
8.3. Extension of Time for Completion 

 
8.3.1. The Time(s) for Completion specified in the SCC shall be extended if the Contractor is 

delayed or impeded in the performance of any of its obligations under the Contract by 
reason of any of the following: 
 
a) Any Change in the Works as provided in GCC 12.2; 
b) Any occurrence of Force Majeure as provided in GCC 16 
c) Any suspension order given by Employer under GCC 14.5 hereof or reduction in the 

rate of progress pursuant to 14.5.4; 
d) Any changes in laws and regulations as provided in GCC 12.7.1 
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e) Any default or breach of the Contract by Employer, specifically including failure to 
supply agreed items or any activity, act or omission of any other Contractors 
employed by Employer; or 

f) Any other matter specifically mentioned in the Contract. 
 

8.3.2. Extension of time shall be for such period as shall be fair and reasonable in all the 
circumstances and as shall fairly reflect the delay or impediment sustained by the 
Contractor. 
 

8.3.3. Except where otherwise specifically provided in the Contract, the Contractor shall submit 
to the Project Manager a notice of a claim for an extension of the Time for Completion, 
together with particulars of the event or circumstance justifying such extension as soon as 
reasonably practicable after the commencement of such event or circumstance. As soon as 
reasonably practicable after receipt of such notice and supporting particulars of the claim, 
Employer and the Contractor shall agree upon the period of such extension. In the event 
that the Contractor does not accept Employer’s estimate of a fair and reasonable time 
extension, the Contractor shall be entitled to refer the matter to the Adjudicator, pursuant 
to 3.2. 

 
8.3.4. In no case the extension in Time for Completion shall be permitted for the defaults on the 

part of the Contractor.  
 
8.4. Liquidated Damages 

 
8.4.1. The Contractor shall pay liquidated damages to the Employer at the rate per day stated in 

the SCC for each day that the Completion Date is later than the Intended Completion 
Date. The total amount of liquidated damages shall not exceed the ten percent (10%) of 
the executed Contract Price. The Employer may deduct liquidated damages from 
payments due to the Contractor. Payment of liquidated damages shall not affect the 
Contractor’s liabilities. 
 

9. Taking Over 
 

9.1. Test on Completion 
 

9.1.1. The Contractor shall carry out the tests on completion in accordance with clause GCC 6.2. 
 

9.1.2. The Contractor shall provide to the Project Manager with a minimum of twenty-one (21) 
days’ notice of the date after which the Contractor shall be ready to carry out each of the 
tests on completion. Unless otherwise agreed, tests on completion shall be carried out 
within fourteen (14) days after the notice period on such day or days, as the Project 
Manager shall instruct. 

 
9.1.3. In considering the result of the tests on completion, Employer shall make allowances for 

the effect of any use of the Works by Employer on the performance or other 
characteristics of the Works. As soon as the Works, or a part, have passed any tests on 
completion, the Contractor shall submit a certified report of the results of these tests to 
Employer. 
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9.1.4. If the tests on completion are being unduly delayed by the Contractor, Employer may by 

notice require the Contractor to carry out the tests within twenty-one (21) days after 
receiving the notice. The Contractor shall carry out the tests on such day or days within 
that period as the Contractor may fix and of which he shall give notice to Employer. 

 
9.1.5. If the Contractor fails to carry out the tests on completion within the period of twenty-one 

(21) days, the Employer’s personnel may proceed with the tests at the risk and cost of the 
Contractor. The tests on completion shall then be deemed to have been carried out in the 
presence of the Contractor and the result of the tests shall be accepted as accurate. 

 
9.1.6. If the Works, or a part, fail to pass the tests on completion, Employer may require the 

failed tests on completion on any related work, to be repeated under the same terms and 
conditions. 

 
9.1.7. If the Works, or a part, fail to pass the tests on completion repeated under GCC.9.1 above, 

the Project Manager shall be entitled to:  
 

a) order further repetition of tests on completion as provided under GCC.9.1;  
b) reject the Works if the effect of the failure is to deprive Employer of substantially the 

whole benefits of the Works in which event Employer shall have the same remedies 
as are provided in GCC 10.3.3 (c);  

c) issue a Taking-Over Certificate, if Employer so requests. 
 

9.2. Taking Over of Works 
 

9.2.1. The Works shall be taken over by Employer upon successful execution of Works by the 
Contractor in accordance with provisions of Contract. 
 

9.2.2. On successful completion of Works or any part thereof and upon request of the 
Contractor for taking over the Works and issuance of Taking Over Certificate (TOC), 
Employer shall, within forty-five (45) days after the receipt of the Contractor’s application, 
or within fifteen (15) days from the date of actual handing over of relevant Works, 
whichever is later, either issue the TOC or reject the application giving its reasons and 
specifying the work required to be done by the Contractor to enable the TOC to be issued. 

 
9.2.3. TOC shall be issued to the Contractor specifying the date on which the Works or any part 

thereof were complete and ready for taking over, after ascertaining the following: 
 

a) The Works have been satisfactorily completed by the Contractor as per the 
provisions of Contract. 

b) The Contractor has cleared the Site of all the surplus materials, removed all 
scaffoldings, shuttering materials, labour huts/sheds, cleaned the dirt from Site, 
temporary sanitary and water supply arrangements and all electrical gadgets/ 
equipment/ switches, wiring, any wood work or any such item, as relevant to the 
Contract to the satisfaction of the Project Manager, except those required for 
carrying out rectification works. 
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c) All the defects have been rectified to the complete satisfaction of the Project 
Manager.  
 

9.2.4. Issuance of such certificates shall not relieve the Contractor of any of his obligations 
which otherwise were to be complied with under the terms and conditions of the Contract. 
 

9.2.5. Notwithstanding the above-mentioned provisions, the issuance of TOC shall not be held 
up due to a delay in completion/ rectification of works of minor nature that do not affect 
the performance/ use of the Works. In such a case the Contractor shall, however, be 
required to give an undertaking stating that in case he fails to complete/rectify the defects 
within a mutually agreed period, Employer shall be at liberty to carry out the work at his 
risk and cost, and deduct an amount as may be considered appropriate by Employer. 

 
9.2.6. Issuance of TOC for any part of the Works is only for the purpose of facilitating the 

Contractor to receive the payment for part of the Works completed and for determination 
of liquidated damages in respect thereof and shall not relieve the Contractor of his 
responsibilities under the Contract towards other parts of the Works. 

 
9.2.7. At the time of taking over the work, the Project Manager shall ensure that the Contractor 

constructs a permanent information board as specified in SCC. 
9.3. Operating and Maintenance Manuals 

 
9.3.1. If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the SCC.  
 

9.3.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 
SCC, or they do not receive the Project Manager’s approval, the Project Manager shall 
withhold the amount stated in the SCC from payments due to the Contractor. 

 
10. Defects 

 
10.1. Correction of Defects 

 
10.1.1. The Project Manager shall check the Contractor’s work and notify the Contractor of any 

Defects that are found. The Project Manager shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period (DLP), which begins at Completion, 
and is defined in the SCC. Every time notice of a Defect is given; the Contractor shall 
correct the notified Defect within the length of time specified by the Project Manager’s 
notice.  
 

10.2. Uncorrected Defects 
 

10.2.1. If the Contractor has not corrected a Defect within the time specified in the Project 
Manager’s notice, the Project Manager shall assess the cost of having the Defect corrected, 
and the Contractor shall pay this amount to the Employer. At the option of the Employer, 
payment of such costs may be made in whole or in part by the Employer deducting and 
keeping for itself appropriate amounts from the Retention Money and/or claiming against 
any bank guarantee provided by the Contractor. 
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10.2.2. Defects Liability Period shall be extended for as long as the defects remain to be corrected. 
 
10.3. Defect Liability 

 
10.3.1. If during the Defect Liability Period any defect is found in the design, engineering, 

materials and workmanship of the Works executed by the Contractor, the Contractor shall 
promptly, in consultation and agreement with Employer regarding appropriate remedying 
of the defects, and at its cost, repair, replace or otherwise make good such defect as well as 
any damage to the Works caused by such defect. 
 

10.3.2. The Defect Liability Period shall be as specified in the SCC. Where any part of the Works 
is taken over separately, the Defects Liability Period for that part shall commence on the 
date it was taken over. 

 
10.3.3. If the Contractor fails to commence the work necessary to remedy such defect or any 

damage to the Works caused by such defect within fifteen (15) days of the intimation of 
the defect, and complete the remedying of such defect within the time specified by 
Employer, Employer reserves the right to get such work done in a manner as mentioned 
hereunder: 
 
a) carry out the work himself or by others, in a reasonable manner and at the 

Contractor’s cost, but the Contractor shall have no responsibility for the work. The 
Contractor shall pay to Employer the costs reasonably incurred by Employer in 
remedying the defect or damage;  
 

b) require the Project Manager to agree or determine a reasonable reduction in the 
Contract Price; or  

 
c) if the defect or damage deprives Employer of substantially the whole benefit of the 

Works or any major parts of the Works, Employer may terminate the Contract as a 
whole, or in respect of such major part, which cannot be put to the intended use. 
Without prejudice to any other rights, under the Contract or otherwise, Employer 
shall then be entitled to recover all sums paid for the Works or for such part (as the 
case may be), plus financing costs and the cost of dismantling the same, clearing the 
site and returning plant and materials to the Contractor. If the Works or any part 
thereof cannot be used by reason of such defect and/or making good of such defect, 
the Defect Liability Period of the Works or such part, as the case may be, shall be 
extended by a period equal to the period during which the Works or such part 
cannot be used by Employer because of any of the aforesaid reasons. Upon 
correction of the defects in the Works or any part thereof by repair/replacement, 
such repair/replacement shall have the Defect Liability Period for a period of twelve 
(12) months from the time such replacement/repair of the Works or any part thereof 
has been completed. 
 

10.3.4. On completion of the Defect Liability period of the whole of the Works or where Works 
have been taken over in parts, Employer shall issue a Defect Liability Certificate to the 
Contractor certifying the successful completion of defect liability period. 
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11. Measurement and Valuation 

 
11.1. Except as otherwise stated in the Contract and notwithstanding local practice:  

 
11.1.1. Measurement shall be made of the net actual quantity of each item of the Works, and 

 
11.1.2. The method of measurement shall be in accordance with the BoQ, technical specifications 

or other applicable schedules. 
 
11.2. Whenever Employer requires any parts of the Works to be measured, reasonable notice 

shall be given to the Contractor’s representative, who shall:  
 

11.2.1. Promptly either attend or send a qualified representative to assist the Project Manager in 
making the measurement, and 
 

11.2.2. Supply any particulars requested by Project Manager. 
  
11.3. If the Contractor fails to attend or send a representative, the measurement made by (or on 

behalf of) Employer shall be accepted as accurate. 
 

11.4. Except as otherwise stated in the Contract, wherever any Works are to be measured from 
records, these shall be prepared by Employer. The Contractor shall, as and when 
requested, attend to examine and agree with the records with Employer, and shall sign the 
same when agreed. If the Contractor does not attend, the records shall be accepted as 
accurate. 

 
11.5. If the Contractor examines and disagrees with the records, and/or does not sign them as 

agreed, then the Contractor shall give notice to Employer citing the reasons/basis for the 
records to be allegedly inaccurate. After receiving this notice, Employer shall review the 
records and either confirm or vary them. If the Contractor does not so give notice to 
Employer within fourteen (14) days after being requested to examine the records, they 
shall be accepted as accurate. 

 
12. Variations and Adjustments 

 
12.1. Contract Price Adjustment 

 
12.1.1. The regulation and payment of Contract Price Adjustment under the Contract shall be 

governed by the provisions specified in the Bidding Documents. The Contract Price as 
awarded shall be the base Contract Price. A certain fixed percentage of the base Contract 
Price shall not be subject to any Contract Price Adjustment. The balance percentage to be 
specified shall be of identified components towards labour, material(s) and H.S. diesel oil, 
hereinafter called the variable component, shall be subject to Contract Price Adjustment. 
 

12.1.2. The fixed component and the variable components shall be specified in SCC. The amount 
of Contract Price Adjustment payable/recoverable for the work done during the relevant 
period shall be calculated as under: 
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CPA = ACP - BCP 

Where, 
CPA = Control Price Agreement 

BCP = Base Contract Price 
ACP = Adjusted Contract Price 

ACP shall be computed as under: 

𝐴𝐶𝑃 = 𝐵𝐶𝑃 ∗ [𝐹 +
𝑙 ∗ 𝐿1

𝐿0
+  

𝑚 ∗  𝑀1

𝑀0
+ 

𝑚 ∗  𝑀2

𝑀0
] 

 
F+l+m = 1 

Where: 
F = Fixed component expressed in percentage of the Base Contract 

Price this shall not be subject to any adjustment as quantified 
and stipulated in the SCC, generally 20%. 

L = Labour component expressed in percentage of the Base 
Contract Price which shall be subject to Price Adjustment as 
quantified and stipulated in the SCC, generally up to 15% to 

30% 
M = Material component expressed in percentage (excluding 

material issued by Employer) of the Base Contract Price which 
shall be subject to Price Adjustment as quantified and stipulated 
in the SCC, generally 30% to 60% 

L = Labour Index 
M = Material Index  
SUBSCRIPT 
‘0’ = refers to the value of the above-mentioned labour/ material 

indices as on thirty (30) days prior to the Bid opening date. 
‘1’ = refers to the value of the corresponding labour / material 

indices as applicable for the preceding month in which the work 
is executed for which the adjustment is applicable, respectively. 
 

12.1.3. The total amount payable on the Base Contract Price on account of the Contract Price 
Adjustment as indicated in above shall not exceed the maximum of twenty percent (20%) 
of the Contract Price as awarded. 
 

12.1.4. Contract Price Adjustment(s) shall be calculated for the value of Works executed for the 
billing month as per agreed work schedule. For the purpose of payment/recovery of Price 
Adjustments, such payment/refund shall be operative and payable in accordance with the 
schedule completion period (including authorized extensions, if any) or actual completion 
period, whichever is earlier. Provided further that the Contractor would be eligible for 
such price adjustment claims or shall be liable for refund on the quantum of Works 
scheduled or the actual quantum of Works done provided always that the work done is 
more than or equal to the scheduled of work as per agreed work schedule. 
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12.1.5. The Contractor shall not be eligible for the payment of the price adjustment claims or 
liable for refund of Contract Price adjustment for the period beyond the schedule date of 
execution of Works if the Works has been delayed beyond the scheduled date(s) for 
reasons attributable to the Contractor. However, for quantities of Works executed beyond 
the scheduled dates of execution, the Contractor would be liable for refund of Contract 
Price Adjustment(s) for such delayed Work based on the value of the indices as applicable 
to the scheduled dates of execution, provided that if the indices of the actual dates of 
execution are lower than the indices as on scheduled dates of execution, then lower indices 
shall be applicable. In cases where the execution of Works is delayed for reasons 
attributable to Employer, the Contractor shall be eligible for payment or refund of price 
adjustment on such delayed execution of Works based on the indices prevailing as on the 
date of execution of such Works. 

 
12.1.6. Rates of items included in the Bill of Quantities, whose quantities have varied beyond the 

permissible deviation limits and rates of extra items, derived and agreed from items 
included in the Bill of Quantities shall also be subject to price adjustment as per this clause. 

 
12.1.7. The Contractor shall, every month after commencement of the Works, submit to the 

Project Manager a written notice of the changes, if any, that have occurred in the specified 
indices of Materials, and Labour or that of Diesel price, etc. during the previous reporting 
period containing the effective date of such change, with authenticated documentary 
evidence of the relevant applicable published indices / diesel price, etc. 

 
12.1.8. Monthly bills for Contract Price Adjustment shall be made by the Contractor commencing 

first, from the month when all the relevant/ applicable indices/ diesel prices are available 
and not later than fifteen (15th) day of every month thereafter. The period for processing 
and making payment for these bills shall also be governed by the provisions as applicable 
to on-account/ progressive interim payments. 
 

12.2. Change in Works 
 

12.2.1. Introducing a Change 
 
Employer shall have the right to propose, and subsequently require, that the Project 
Manager order the Contractor from time to time during the performance of the Contract 
to make any change, modification, addition or deletion to, in or from the Works in the 
form, quantity or quality of the Works or any part thereof  (hereinafter called “Change”), 
provided that such Change falls within the general scope of the Works and does not 
constitute unrelated work and that it is technically practicable, taking into account both the 
state of advancement of the Works and the technical compatibility of the Change 
envisaged with the nature of the Works as specified in the Contract. Such changes shall 
include but not be limited to the following: 
 
a) Increase or decrease in the quantity of any work included in the Contract; 

 
b) Omission, insertion, or substitution of any item of work; 
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c) Change in the drawings, designs, specifications, character or quality or kind of any 
such work; 

 
d) Change in the levels, lines, positions and dimensions of any part of the Works; 

 
e) Additional work of any kind necessary for the completion of the Works; 

 
f) Change in any specified sequence, method or timing of construction of any part of 

the Works. 
 

12.2.2. Employer shall make any such variations by issuing written instructions to the Contractor 
and shall ensure that such variations are duly noted by the Contractor and the Project 
Manager. A variation made shall not, in any way, vitiate or invalid the Contract, but the 
effect, if any, of such variations shall be valued. 
 

12.2.3. The Contractor shall execute and be bound by each variation, unless the Contractor 
promptly gives notice to Employer stating (with supporting particulars and documents) 
that (i) the Contractor cannot readily obtain the goods and materials required for the 
variation, or (ii) such variation triggers a substantial change in the sequence of the progress 
of the on-going works. Upon receipt of such a notice, Employer shall cancel, confirm or 
vary the instructions.  

 
12.2.4. The Contractor may from time to time during its performance of the Contract, propose to 

Employer (with a copy to the Project Manager) any Change that the Contractor considers 
necessary or desirable to improve the quality, efficiency or safety of the Works. Employer 
may at its discretion approve or reject any Change proposed by the Contractor. 

 

12.2.5. Notwithstanding 012.2.1 and 12.2.2 12.2.1(b), change made necessary because of any 
default of the Contractor in the performance of its obligations under the Contract shall not 
be deemed to be a Change, and such change shall not result in any adjustment of the 
Contract Price or the Time for Completion. 
 

12.3. Variations in Contract 
 

12.3.1. The Contractor shall be under obligation to agree for the Changes as may be required 
during the execution of the Contract as per directions of the Project Manager and execute 
such changes at the same rates included in the Contract, provided the total effect of such 
changes does not exceed the limit of plus/minus twenty percent (+-20%) of the Contract 
Price. Such ceiling shall however be applicable only for items of work for which rates are 
provided in the Contract. Notwithstanding the aforesaid provision, the quantities for 
individual items, if specified in the Contract, can vary to any extent. No claim for revision 
of rates for any individual item in the Bill of Quantities shall be admissible irrespective of 
the extent to which the ordered quantity may get revised (+) or (-) during the actual 
execution of the Works. For Change beyond twenty percent (20%) of the Contract Price, 
the adjustment in the rates for Bill of Quantity items shall be made as per GCC.12.4. The 
procedure on how to proceed with and execute Changes is specified in GCC.12.4.  
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12.4. Adjustment of the Contract Price 
 

12.4.1. If reduction or increase in the Contract Price due to Change is found to be more than 
twenty percent (20%) of the Contract Price, the Contract Price shall be adjusted as per the 
rates below: 

 

Variation in value of Work Increase in payment for 
minus variation 

Decrease in payment for 
plus variation 

Up to 20% Nil Nil 

Above 20% & up to 35% 6.00% 3.00% 

Above 35% & up to 60% 8.00% 4.00% 

Above 60% & up to 100% 10.00% 5.00% 

Above 100%  5.00% 

 
12.4.2. While working out the value of work for the purpose of variation, the extra items for 

which new rates have been paid and payment towards price adjustment; and the 
adjustment towards statutory variations shall not be considered.  
 

Illustration: 
 

a. In case of variation in value of work by (plus) + sixty percent (60%), the payment for 
(60-20) percent, i.e., forty percent (40%) of value of work shall be decreased by four 
percent (4%). The reduction in Contract rates shall commence as soon as the value 
of work executed reaches 120% of Contract Price.  
Award Value (AV)=100 
Executed Value (EV)=160 
Variation=+ 60% 
Final Payable= EV-((60-20) %*(4%*160)) 
=160-((40%*(4%*160)) =160-2.56=157.44 
 

b. In case of variation in value of work by (minus) – fifty-five percent (55%), the 
payment for (45-20) percent i.e., twenty-five percent (25%) of value of work shall be 
increased by eight percent (8%). 
A=Award Value (AV) =2013935.35 
B=Executed Value (EV) =1164731.44 
C=Decrease in value of work (B-A) = 849,203.91 
D=% decrease in value of work (C/A%) = -42.17% 
E=% increase in payment on plus variation of -42.17% based on variation slab=8% 
F=Amount on which 8% increase in payment will be applied (42.17%- 20%) 
*A=446,489.47 
G=Decrease in payment (E%*F) =35,719.16 
Final payable=B+G=12, 00,450.60 
 

12.4.3. The Contractor within fifteen (15) days from the receipt of an order to execute any extra 
item shall submit rate analysis to the Project Manager supported by documentary evidence 
of basic rates adopted therein; having regard to the cost of materials, actual wages of 
labour, and other operational costs. The analysis so provided by the Contractor shall form 
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the basis for determination of rates for such extra items. Extra items of work which are 
not provided in the Bill of Quantities shall be paid on the basis of Bhutan Schedule of 
Rates (BSR) after adjusting such rates for the place of Works and time period elapsed after 
the date of BSR. If rates for such extra items are not available in BSR, the rates for such 
items shall be determined based on the actual expenditure relating to that item including 
cost of materials, fabrication/machinery handling and erection at site plus twenty percent 
(20%) towards overheads including profits. The price of varied items determined by the 
Project Manager shall be final and binding on the Contractor. No payment shall be made 
for the items of Works ordered to be omitted. 
 

12.4.4. If there is delay in Employer and the Contractor coming to an agreement on the rate of 
varied work, provisional rates at the rate of seventy-five percent (75%) of the rates as 
determined by Employer shall be payable till such time as the rates are finally determined. 
In any case, Employer shall decide the rates within a maximum period of forty-five (45) 
days from the date of submission for the analysis of rates by the Contractor. 

 
12.4.5. Items of work for which rates have been derived shall be eligible for price adjustment as 

per the price adjustment formula with base date as per the Contract. Rates for extra items, 

derived as per GCC.0 above, shall be eligible for price adjustment as per the price 
adjustment formula with base date corresponding to the date of input costs considered for 
working out the rates. 

 
 
12.5. Day Work 

 
12.5.1. For work of a minor or incidental nature not covered in the Bill of Quantities, the Project 

Manager may instruct that a Change shall be executed on a day work basis. 
 

12.5.2. The Contractor shall deliver each day to the Project Manager accurate statements in 
duplicate which shall include the following details of the resources used in executing the 
previous day’s work: 

 
a) the names, occupations and time of Contractor’s employees;  

 
b) the identification, type and time of Contractor’s Equipment and temporary works; 

and  
 

c) the quantities and types of plant and materials used. 
 

12.5.3. One copy of each statement shall, if correct, or when agreed, be signed by the Project 
Manager and returned to the Contractor. The Contractor shall then submit priced 
statements of these resources to the Project Manager for further approval and inclusion in 
the next running bill for payment. 
 

12.6. Record of costs 
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12.6.1. In any case where the Contractor is instructed to proceed with a variation prior to the 
determination of the adjustment to the Contract Price in respect thereof, the Contractor 
shall keep records of the cost of undertaking the variation and of time expended thereon. 
Such records shall be open to inspection by the Project Manager at all reasonable times. 
 

12.7. Change in Laws and Regulations 
 

12.7.1. If, after the date seven (7) days prior to the last date of Bid submission, any law, regulation, 
ordinance, order or by-law having the force of law is enacted, promulgated, abrogated or 
changed in the Kingdom of Bhutan (which shall be deemed to include any change in 
interpretation or application by the competent authorities) that subsequently affects the 
costs and expenses of the Contractor and/or the Time for Completion, the Contract Price 
shall be correspondingly increased or decreased, and/or the Time for Completion shall be 
reasonably adjusted to the extent that the Contractor has thereby been affected in the 
performance of any of its obligations under the Contract.  However, these adjustments 
would be restricted to direct transactions between Employer and the Contractor. These 
adjustments shall not be applicable on procurement of raw materials, intermediary 
components etc. by the Contractor of foreign Contractor and shall also not be applicable 
on the bought-out items dispatched directly from sub-vendor's works to site. 
Notwithstanding the foregoing, such additional or reduced costs shall not be separately 
paid or credited if the same has already been accounted for in the price adjustment 
provisions where applicable, in accordance with clause GCC 12.2 hereunder. 

 
 
13. Contract Price and Payment 

 
13.1. Contract Price 

 
13.1.1. The Contract Price shall be as specified in the Contract Agreement subject to any 

additions and adjustments thereto or deductions therefrom as may be made pursuant to 
the Contract. If specified in the SCC, the Contract Price shall be adjusted. 
 

13.1.2. The Contract Price charged by the Contractor for the performance of the Works shall not 
vary from the prices quoted by the Contractor in its Bid, with the exception of any price 
adjustments as per the provisions of the Contract specified in the SCC.  

 
13.1.3. Subject to 2.3.12.3.1 and GCC16.1(h) hereof, the Contractor shall be deemed to have 

satisfied itself as to the correctness and sufficiency of the Contract Price, which shall, 
except as otherwise provided for in the Contract, cover all its obligations under the 
Contract. 

 
13.2. Advance Payment  

 
13.2.1. Mobilization Advance 

 
a) Employer may provide for payment of interest free mobilization advance of a 

maximum ten (10) percent of the Contract price on request from the Contractor, if 
the payment of mobilization advance is stated in the SCC. 



DHI Group – General Condition of Contract for Works 

 

 

38 

 
b) Together with the request for mobilization advance, the Contractor shall submit an 

unconditional bank guarantee for an equivalent amount of advance requested in 
accordance with the Contract agreement. 

 
c) The advance shall be recovered through proportionate/percentage deductions from 

payments made to the Contractor. All advances shall be fully recovered by the time 
eighty percent (80%) of the Contract is executed. 
 

13.2.2. Secured Advance 
 
a) If stated in the SCC, Employer may provide for payment of secured advance to the 

Contractor against the construction materials brought to the work site as per the 
Contract agreement and verified by the Project Manager. The list of materials and 
the quantities not liable for secured advance if any, shall be specified in the SCC. In 
exceptional circumstances if specified in SCC, secured advance shall be given on 
account of plants & machineries.  
 

b) The payment of the secured advance shall be based on the following conditions: 
 

a. The materials shall be in accordance with the specifications and shall not be in excess 
of the requirements; 

 
b. A declaration shall be given by the Contractor passing on the lien on the rights of the 

materials to the Employer. However, the materials delivered at work site, shall be 
properly stored and protected against loss, damage or deterioration by the 
Contractor; 

 
c. The amount of the secured advance shall not be more than seventy-five (75%) of the 

cost of materials delivered at the site of works, which shall be supported by the 
original invoices/bills. All materials imported from other countries shall be 
supported by Bhutan Sales Tax receipts or customs clearance. In case of fabrication 
works off site, secured advance may be paid to the Contractor after site inspection is 
carried out by the Procuring Agency at the cost of the Contractor, submission of 
proof of payment and submission of work order; 

 
d. The advance shall be recovered through proportionate/percentage deductions from 

payments made to the Contractor. All advances shall be fully recovered by the time 
eighty percent (80%) of the Contract is executed. 

 
13.3. Terms of Payment 

 
13.3.1. The Contract Price shall be paid as specified in the Contract:  

 
a) The Contractor’s request for payment shall be made to Employer in writing 

accompanied by invoices and documents, describing, as appropriate, the work done 
and related services performed in fulfilment of the obligations stipulated in the 
Contract. 
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b) Payment shall be made promptly by Employer, no later than 30 (thirty) days after the 

receipt of bills and documents in accordance with GCC 13.3.1(a), provided that the 
documents are compliant with all the requirements of Employer.  

 
c) No payment made by Employer herein shall be deemed to constitute acceptance by 

Employer of the works or any part(s) thereof. 
 

d) The currency or currencies in which payments are made to the Contractor under this 
Contract shall be those in which the Contract Price is expressed in the Contractor’s 
Bid. In cases where the Bid price is in Indian Rupees or Bhutanese Ngultrum, 
Employer shall at its discretion make payment in either of the currencies at the 
exchange rate of one Ngultrum = one Indian Rupees. 

 
e) Wherever applicable, the release of first progressive interim payment shall be subject 

to submission of documentary evidence by the Contractor towards having taken the 
insurance policy (ies) and acceptance of the same by the Project Manager. 

 
13.4. Taxes and Duties 

 
13.4.1. The prices bid by the Contractor shall include all duties, taxes, and levies that may be 

levied in accordance with the laws and regulations in force as of the date 30 days prior to 
the closing date for submission of Bids. As such, except as otherwise specifically provided 
in the Contract, the Contractor shall bear and pay all taxes, duties, levies and charges 
assessed on the Contractor, its subcontractors or their employees by all municipal, state or 
national government authorities in connection with the Works in and outside of the 
Kingdom of Bhutan. 
 

13.4.2. At the time of release of payment, tax shall be deducted at source (TDS) from Bhutanese 
Bidders and International Bidders as specified in the SCC from the gross amount of bills. 
Employer shall furnish necessary TDS Certificate to the Bidders, issued by the 
Department of Revenue & Customs, RGoB. The Contractor shall be responsible to 
deduct tax at source from the gross payments made to the sub-Contractors and deposit the 
same to the account of RGoB as per provisions of law in this regard in force from time to 
time. 

 
13.4.3. If any rates of taxes or levies are increased or decreased, a new tax or levy is introduced, an 

existing tax is abolished, or any change in interpretation or application of any tax occurs in 
the course of the performance of Contract, an equitable adjustment of the Contract Price 
shall be made to fully take into account any such change by addition to the Contract Price 
or deduction therefrom, as the case may be.   

 
13.4.4. The Contractor’s staff, personnel and labour shall be liable to pay personal income tax in 

Bhutan in respect of such of their salaries and wages as are chargeable under the laws and 
regulations in force and the Contractor shall perform such duties with regard to such 
deductions thereof as may be imposed on him by such laws and regulations. 

 
13.5. Retention Money 
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13.5.1. The Employer shall retain ten percent (10%) from each payment due to the Contractor in 

the proportion stated in the SCC until Completion of the whole of the Works as retention 
money. 
 

13.5.2. The Retention Money may be returned to the Contractor upon issuance of No Defects 
Liability Certificate. After completion of the work, the Contractor may substitute the 
retention money with an unconditional bank guarantee, issued/enforceable by any 
financial institution in Bhutan. Such bank guarantee shall be valid until the completion of 
Defect Liability Period. 

 
13.5.3. If the Contractor fails to remedy any reported defect within the Defects Liability Period, 

Employer shall withhold the payment or realize claims from the Retention Money, of an 
amount, which in the opinion of Employer, represent the cost of the defects to be 
remedied. 

 
13.5.4. On completion of the Defects Liability Period, the Project Manager shall issue a no Defect 

Liability Certificate to the Contractor and release the retention money and/ or bank 
guarantee as available within fifteen (15) days from the issue of such certificate. 

 
14. Termination 

 
14.1. Termination for Employer’s Convenience 

 
14.1.1. Employer shall at any time terminate the Contract for any reason by giving the Contractor 

(and a copy to the Project Manager) a sixty (60) days prior notice of termination that refers 
to this clause GCC 14.1. 
 

14.2. Termination for Contractor’s default 
 

14.2.1. In situations/conditions defined below, Employer shall serve a notice to the Contractor 
highlighting the default/limitation on the part of the Contractor and advising the 
Contractor to take appropriate corrective/remedial measures. If the Contractor fails to 
correct or to take steps to remedy the faults/limitations within fourteen (14) days of the 
notice served by Employer, Employer may, without prejudice to any other rights it may 
possess, terminate the Contract forthwith by giving a fifteen (15) days prior notice of 
termination with a copy to the Project Manager and its reasons thereof to the Contractor, 
referring to this clause GCC 14.2.1. 
 
a) If the Contractor becomes bankrupt or insolvent, has a receiving order issued against 

it, compounds with its creditors, or, if the Contractor is a corporation, a resolution is 
passed or order is made for its winding up (other than a voluntary liquidation for the 
purposes of amalgamation or reconstruction), a receiver is appointed over any part 
of its undertaking or assets, or if the Contractor takes or suffers any other analogous 
action in consequence of debt; 
 

b) If the Contractor assigns or transfers or sub-Contracts the Contract in whole or in 
part or any right or interest therein in violation of the provision of 1.51.5.1; 
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c) If the Contractor, in the judgement of Employer has engaged in fraud or corruption, 

as defined in 1.31.6 in competing for or in executing the Contract; 
 

d) If the Contractor has abandoned or repudiated the Contract for more than 30 days; 
 

e) If the Contractor has, without valid reasons, failed to commence the Works 
promptly or has suspended (other than pursuant to 14.5.414.5.4) the progress of 
Contract performance for more than twenty-eight (28) days after receiving a written 
instruction from Employer to proceed; 

 
f) If the Contractor persistently fails to execute the Contract in accordance with the 

Contract or persistently neglects to carry out its obligations under the Contract 
without just cause and does not make good such failure or neglect within reasonable 
period even after a written notice by the Project Manager; 

 
g) If the Contractor refuses or is unable to provide required/sufficient materials, 

services, equipment or manpower to execute and complete the Works in the manner 
specified in the program furnished under 3.143.14.1 at rates of progress that give 
reasonable assurance to Employer that the Contractor can attain completion of the 
Works by the Time for Completion as extended; 
 

h) If the liquidated damages to be levied in terms of the provisions under GCC 8.4.1 
has reached a maximum of ten percent (10%) of the Contract Price and it appears to 
the Project Manager that the Contractor is unable to complete the Works. 

 
14.2.2. Upon receipt of the notice of termination under GCC 14.1 and GCC 14.2, the Contractor 

shall, either immediately or upon such date as is specified in the notice of termination: 
 
a) Cease all further work, except for such work as Employer may specify in the notice 

of termination for the sole purpose of protecting that part of the Works already 
executed, or any work required to leave the Site in a clean and safe condition; 
 

b) Terminate all subcontracts, except those to be assigned to Employer pursuant to 
paragraph (d)(ii) below; 

 
c) Remove all Contractor’s Equipment from the Site, repatriate the Contractor’s and its 

subcontractors’ personnel from the Site, remove from the Site any wreckage, rubbish 
and debris of any kind, and leave the whole of the Site in a clean and safe condition; 

 
d) In addition, the Contractor, subject to the payment specified in GCC.14.4, shall: 

 
(i) Deliver to Employer the parts of the Works executed by the Contractor up to 

the date of termination; 
 

(ii) To the extent legally possible, assign to Employer all right, title and benefit of 
the Contractor to the Works and to the plant, equipment or material as at the 
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date of termination, and, as may be required by Employer, in any subcontracts 
concluded between the Contractor and its subcontractors; 

 
(iii) Deliver to Employer all non-proprietary drawings, specifications and other 

documents prepared by the Contractor or its subcontractors as at the date of 
termination in connection with the Works. 

 
14.2.3. Upon termination under GCC 14.2, Employer may expel the Contractor, and complete the 

Works itself or by employing any third party. Employer may, to the exclusion of any right 
of the Contractor over the same, take over and use any Contractor’s equipment owned by 
the Contractor and at site in connection with the Works for such reasonable period, as 
Employer considers expedient for the completion of the work. However, in doing so, 
Employer shall pay a fair rental rate to the Contractor, bear all the maintenance costs and 
indemnify the Contractor for all liability including damage or injury to persons arising out 
of Employer’s use of such equipment. Upon completion of the Works or at such earlier 
date as Employer thinks appropriate, Employer shall give notice to the Contractor that 
such Contractor’s Equipment shall be returned to the Contractor at or near the Site and 
shall return such Contractor’s Equipment to the Contractor in accordance with such 
notice. The Contractor shall thereafter without delay and at its cost remove or arrange 
removal of the same from the Site. 
 

14.3. Termination by Contractor 
 

14.3.1. The Contractor may terminate the Contract forthwith by giving a notice to Employer to 
that effect, referring to this clause 14.3.1, if Employer becomes bankrupt or insolvent, has 
a receiving order issued against it, compounds with its creditors, or, being a corporation, if 
a resolution is passed or order is made for its winding up (other than a voluntary 
liquidation for the purposes of amalgamation or reconstruction), a receiver is appointed 
over any part of its undertaking or assets, or if Employer takes or suffers any other 
analogous action in consequence of debt. 

 
14.3.2. If the Contract is terminated under 14.3.1, then the Contractor shall immediately: 
 

a) Cease all further work, except for such work as may be necessary for the purpose of 
protecting that part of the Works already executed, or any work required to leave the 
Site in a clean and safe condition; 

 
b) Terminate all subcontracts, except those to be assigned to Employer pursuant to 

paragraph (d)(ii) below; 
 

c) Remove all Contractor’s Equipment from the Site and repatriate the Contractor’s 
and its subcontractor’s personnel from the Site; 

 
d) In addition, the Contractor, subject to the payment specified in GCC 14.4, shall 

 
(i) Deliver to Employer the parts of the Works executed by the Contractor up to 

the date of termination; 
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(ii) To the extent legally possible, assign to Employer all right, title and benefit of 
the Contractor to the Works and to the plant, equipment or materials as of 
the date of termination, and, as may be required by Employer, in any 
subcontracts concluded between the Contractor and its subcontractors; 

 
(iii) Deliver to Employer all non-proprietary drawings, specifications and other 

documents prepared by the Contractor or its subcontractors as of the date of 
termination in connection with the Works. 
 

14.4. Payment upon Termination 
 

14.4.1. If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Project Manager shall issue a certificate for the value of the work done and 
Materials ordered less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of work not completed, as 
indicated in the SCC. If the total amount due to the Employer exceeds any payment due to 
the Contractor, the difference shall be a debt payable by the Contractor to the Employer. 
 

14.4.2. If the Contract is terminated for the Employer’s convenience or because of a fundamental 
breach of Contract by the Employer, the Project Manager shall issue a certificate for the 
value of the work done, Materials ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s personnel employed solely on the Works, and the 
Contractor’s costs of protecting and securing the Works, and less advance payments 
received up to the date of the certificate. 

 
14.5. Suspension 

 
14.5.1. Employer /Project Manager may, by notice to the Contractor, order the Contractor to 

suspend performance of any or all of its obligations under the Contract. Such notice shall 
specify the obligation of which performance is to be suspended, the effective date of the 
suspension and the reasons thereof. The Contractor shall thereupon suspend performance 
of such obligation (except those obligations necessary for the care or preservation of the 
Works) until ordered in writing to resume such performance by the Project Manager/ 
Employer. 
 

14.5.2. If, by virtue of a suspension order given by the Project Manager/ Employer, the 
Contractor’s performance of any of its obligations is suspended for an aggregate period of 
more than ninety (90) days, then at any time thereafter and provided that at that time such 
performance is still suspended, the Contractor may give a notice to the Project Manager 
requiring that Employer shall, within twenty-eight (28) days of receipt of the notice, order 
the resumption of such performance or request and subsequently order a Change in the 
Works in accordance with GCC 12.2, excluding the performance of the suspended 
obligations from the Contract. 

 
14.5.3. If Employer fails to do so within such period, the Contractor may, by a further notice to 

the Project Manager, elect to treat the suspension, where it affects only a part of the 
Works, as a deletion of such part of the Works in accordance with GCC 12.2 or, where it 
affects the whole of the Works, as termination of the Contract under 14.1. 
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14.5.4. Under the condition (a) and (b) below, the Contractor may, by giving fourteen (14) days’ 

notices to Employer suspend performance of all or any of its obligations under the 
Contract, or reduce the rate of progress: 

 
a) If Employer has failed to pay the Contractor any sum due under the Contract within 

the specified period, or has failed to approve any invoice or supporting documents 
without just cause or commits a substantial breach of the Contract, the Contractor 
may give a notice to Employer that requires payment of such sum, requires approval 
of such invoice or supporting documents, or specifies the breach and requires 
Employer to remedy the same, as the case may be. If Employer fails to pay such 
sum, fails to approve such invoice or supporting documents or give its reasons for 
withholding such approval, or fails to remedy the breach or take steps to remedy the 
breach within fourteen (14) days after receipt of the Contractor’s notice; or 
 

b) If the Contractor is unable to carry out any of its obligations under the Contract for 
any reason attributable to Employer, including but not limited to Employer’s failure 
to provide possession of or access to the Site or other areas in accordance with 2.3.2, 
or failure to obtain any governmental permit necessary for the execution and/or 
completion of the Works; 

 
14.5.5. If the Contractor’s performance of its obligations is suspended or the rate of progress is 

reduced pursuant to this clause GCC 14.5, then the Time for Completion shall be 
extended in accordance with GCC 8.3.1, and any and all additional costs or expenses 
incurred by the Contractor as a result of such suspension or reduction shall be paid by 
Employer to the Contractor in addition to the Contract Price, except in the case of 
suspension order or reduction in the rate of progress by reason of the Contractor’s default 
or breach of the Contract. 
 

14.5.6. During the period of suspension, the Contractor shall not remove from the Site any plant, 
equipment, material or any part of the Works or any Contractor’s Equipment, without the 
prior written consent of Employer. 

 
15. Care of the Works and Indemnities 

 
15.1. Protection of Works 

 
15.1.1. The Contractor shall have total responsibility for protecting the Works till it is finally taken 

over by Employer. No claim shall be entertained by Employer for any damage or loss to 
the Works and the Contractor shall be responsible for the complete restoration of the 
damaged works/equipment to its original condition to comply with the specification and 
drawings. 
  

15.1.2. The Contractor shall, in connection with the Works, provide and maintain at his own cost 
all lights, guards, fencing and security when and where necessary or required by Employer 
or by any authority for the protection of the Works or for the safety and convenience of 
the public or others. 
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15.2. Copyright 
 

15.2.1. The copyright of all drawings, documents and other materials containing data and 
information furnished to Employer by the Contractor shall remain vested in the 
Contractor, or, if they are furnished to Employer directly or through the Contractor by any 
third party, including suppliers of materials, the copyright in such materials shall remain 
vested in such third Party. 
 

15.3. Confidential Information 
 

15.3.1. Employer and the Contractor shall keep confidential and shall not, without the written 
consent of the other Party hereto, divulge to any third party any documents, data or other 
information furnished directly or indirectly by the other Party hereto in connection with 
the Contract, whether such information has been furnished prior to, during or following 
completion or termination of the Contract. Notwithstanding the above, the Contractor 
may furnish to its Sub-vendors such documents, data and other information as it receives 
from Employer to the extent required for the Sub-vendors to perform its obligations 
under the Contract, in which event the Contractor shall be under obligation to have a 
clause in the Contracts with their sub vendors regarding confidentiality similar to that 
provided herein. 
 

15.3.2. Employer shall not use such documents, data and other information received from the 
Contractor for any purposes unrelated to the Contract. Similarly, the Contractor shall not 
use such documents, data and other information received from Employer for any purpose 
other than the design, procurement of plant and equipment, construction or such other 
work and services as are required for the performance of the Contract. 

 
15.3.3. The obligation of a Party under 15.3.1 and 15.3.2 above, however, shall not apply to 

information that: 
 

a) Employer or the Contractor needs to share with the RGoB; 
 

b) Is already in public domain now, or enters the public domain during the execution of 
the Contract through no fault of that Party;  

 
c) Can be proven to have been possessed by that Party at the time of disclosure and 

which was not previously obtained, directly or indirectly, from the other Party; or 
 

d) Otherwise lawfully becomes available to that Party from a third party that has no 
obligation of confidentiality. 

 
15.3.4. The above provisions of GCC 15.3 shall not in any way modify any undertaking of 

confidentiality given by either of the Parties hereto prior to the date of the Contract in 
respect of the performance of the Contract or any part thereof. 
 

15.3.5. The provisions of GCC 15.3 shall survive completion or termination, for whatever reason, 
of the Contract. 
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15.4. Patent Indemnity 
 

15.4.1. The Contractor shall, subject to Employer’s compliance with 15.4.2, indemnify and hold 
harmless Employer and its employees from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, damages, costs and expenses of any 
nature, including attorney’s fees and expenses, which Employer  may suffer as a result of 
any infringement or alleged infringement of any patent, utility model, registered design, 
trademark, copyright or other intellectual property right registered or otherwise existing at 
the date of the Contract by reason of:   
 
a) The execution of the Works by the Contractor or the use of the Works in the 

Kingdom of Bhutan; and 
 

b) The sale in any country of the products produced by the Works. 
 
15.4.2. Such indemnity shall not cover any use of the Works or any part thereof other than for the 

purpose indicated by or reasonably to be inferred from the Contract, neither any 
infringement resulting from the use of the Works or any part thereof, or any products 
produced thereby in association or combination with any other equipment, plant or 
materials not supplied by the Contractor, pursuant to the Contract. 
 

15.4.3. If any proceedings are brought or any claim is made against Employer arising out of the 
matters referred to in 15.4.1, Employer shall promptly give the Contractor notice thereof, 
and the Contractor may at its own expense and in Employer’s name conduct such 
proceedings or claims and any negotiations for the settlement of any such proceedings or 
claims. 

 
15.4.4. If the Contractor fails to notify Employer within thirty (30) days after receipt of such 

notice that it intends to conduct any such proceedings or claims, then Employer shall be 
free to conduct the same on its own behalf at the cost of the Contractor. 

 
15.4.5. Employer shall, at the Contractor’s request, provide all available assistance to the 

Contractor in conducting such proceedings or claim, and shall be reimbursed by the 
Contractor for all reasonable expenses incurred in so doing. 

 
15.4.6. Employer shall indemnify and hold harmless the Contractor and its employees from and 

against any and all suits, actions or administrative proceedings, claims, demands, losses, 
damages, costs and expenses of any nature, including attorney’s fees and expenses, which 
the Contractor may suffer as a result of any infringement or alleged infringement of any 
patent, utility model, registered design, trademark, copyright or other intellectual property 
right registered or otherwise existing at the date of the Contract arising out of or in 
connection with any design, data, drawing, specification or other documents or materials 
provided or designed by or on behalf of Employer. 

 
15.5. Limitations of Liability 

 
15.5.1. In cases of gross negligence or willful misconduct: 
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a) Neither Party shall be liable to the other Party, whether in Contract, tort or 
otherwise, for any indirect or consequential loss, damage, loss of use, loss of 
production, or loss of profits or interest costs. However, this exclusion shall not 
apply to any obligation of the Contractor to pay liquidated damages to Employer; 
and 
 

b) The aggregate liability of the Contractor to Employer, whether under the Contract, 
in tort or otherwise, shall not exceed the total Contract Price. However, this 
limitation shall not apply to the cost of repairing or repairing defective works, or to 
any obligation of the Contractor to indemnify Employer with respect to patent 
infringement. 

 
15.5.2. In all cases, the Party claiming a breach of Contract or a right to be indemnified in 

accordance with the Contract shall be obliged to take all reasonable measures to mitigate 
the loss or damage. 
 

15.6. Indemnification Employer 
 

15.6.1. The Contractor shall indemnify and hold harmless Employer and its employees from and 
against any and all suits, actions or administrative proceedings, claims, demands, losses, 
damages, costs, and expenses of whatsoever nature, including attorney’s fees and expenses, 
in respect of the death or injury of any person or loss of or damage to any property (other 
than the Works whether accepted or not), arising in connection with the execution of 
Works and caused due to the negligence of the Contractor or its subcontractors, or its 
employees, or agents. For any injury, death or damages to property caused by the 
negligence of Employer, its other Contractors, employees, or agents Employer shall be 
responsible. 
 

15.6.2. If any proceedings are brought or any claim is made against Employer that might subject 
the Contractor to liability under 15.6.1, Employer shall promptly give the Contractor a 
notice thereof and the Contractor shall at its own expense and in the Employer s name 
conduct such proceedings or claim and any negotiations for the settlement of any such 
proceedings or claim. 

 
15.6.3. If the Contractor fails to notify Employer within twenty-eight (28) days after receipt of 

such notice that it intends to conduct any such proceedings or claim, then Employer shall 
be free to conduct the same on its own behalf. Unless the Contractor has so failed to 
notify Employer within the twenty-eight (28) day period, Employer shall make no 
admission that may be prejudicial to the defense of any such proceedings or claim. 

 
15.6.4. Employer shall, at the Contractor’s request, afford all available assistance to the Contractor 

in conducting such proceedings or claim, and shall be reimbursed by the Contractor for all 
reasonable expenses incurred in so doing. 

 
15.6.5. Employer shall indemnify and hold harmless the Contractor and its employees and 

subcontractors from any liability for loss of or damage to property of Employer, other 
than the Works not yet taken over, that is caused by fire, explosion or any other perils, in 
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excess of the amount recoverable from insurances procured under GCC.17, provided that 
such fire, explosion or other perils were not caused by any act or failure of the Contractor. 

 
15.6.6. The Party entitled to the benefit of an indemnity under this clause shall take all reasonable 

measures to mitigate any loss or damage, which has occurred.  If the Party fails to take 
such measures, the other party’s liabilities shall be correspondingly reduced. 

 
16. Exceptional Event (Force Majeure) 

 
16.1. “Force Majeure” shall mean any unavoidable event beyond the reasonable control of 

Employer or of the Contractor, as the case may be, and which has impeded the progress of 
work unreasonably and shall include, without limitation to the following: 
 
a) War, hostilities or warlike operations whether a state of war be declared or not, 

invasion, act of foreign enemy and civil war; 
 

b) Rebellion, terrorism, revolution, sabotage by persons other than the Contractor’s 
personnel, insurrection, mutiny, usurpation of civil or military government, 
conspiracy, riot, civil commotion and terrorist acts; 

 
c) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 

personnel; 
 

d) Munitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, except as may be attributable to the Contractor’s use of such munitions, 
explosives, radiation or radio-activity; 

e) Confiscation, nationalization, mobilization, commandeering or requisition by or 
under the order of any government or de jure or de facto authority or ruler or any 
other act or failure to act of any government authority; 
 

f) Embargo, import restriction, port congestion, industrial dispute, shipwreck, shortage 
or restriction of power supply, epidemics/pandemic, quarantine and plague; 

 
g) Natural catastrophes such as earthquake, hurricane, typhoon, volcanic activity, fire, 

landslide or flood; 
 

h) The physical conditions or artificial obstructions on the Site. 
 
16.2. If a force majeure situation arises, the Bidder shall notify the Employer in writing within 

seven (7) days of such conditions and the cause thereof along with documentary or 
pictorial evidence acceptable to the Employer. Unless otherwise directed by the Employer 
in writing, the Bidder shall continue to perform its obligation.   
 

16.3. The Party who has given such notice shall be excused from the performance or punctual 
performance of its obligations under the Contract for so long as the relevant event of 
Force Majeure continues and to the extent that such Party’s performance is prevented, 
hindered or delayed. The Time for Completion shall be extended in accordance with GCC 
8.3. 
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16.4. The Party or Parties affected by the event of Force Majeure shall use reasonable efforts to 

mitigate the effect thereof upon its or their performance of the Contract and to fulfil its or 
their obligations under the Contract so far as reasonably practicable. 

 
16.5. Delay or non-performance by either Party hereto caused by the occurrence of any event of 

Force Majeure after the Contract has become effective shall not:  
 

a) Constitute a default or breach of the Contract; 
 

b) Give rise to any claim for damages or additional cost or expense occasioned thereby. 
 
16.6. If the performance of the Contract is substantially prevented, hindered or delayed for a 

single period of more than sixty (60) days or an aggregate period of more than one 
hundred and twenty (120) days on account of one or more events of Force Majeure during 
the currency of the Contract, the Parties shall attempt to develop a mutually satisfactory 

solution, failing which the dispute shall be resolved in accordance with 2. 
 

16.7. Notwithstanding 16.5, Force Majeure shall not apply to any obligation of Employer to 
make payments to the Contractor herein. 

 
17. Insurance 

 
17.1. The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the date of commencement of the Works to the end of the 
respective periods specified below, in the amounts and deductibles stated in the SCC for 
the following events:  
Sl. Nature of insurance Period of insurance coverage 

i Loss of or damage to the Works including Employer 
issued materials, if any 

Up to the date of Taking Over 
of the last Works 

ii Loss of or damage to the Contractor’s tools and plant Up to the date of Taking Over 
of the last Works 

iii Loss of or damage to the property other than Works 
including those of third parties 

Up to the completion of the 
Defects Liability Period 

iv Injury or death of personnel belonging to the 
Contractor, Employer or any other party 

Up to the completion of the 
Defects Liability Period 

 
The insurance policy for (iv) above shall be taken from Bhutanese insurance companies. 
 

17.2. Policies and certificates for insurance shall be delivered by the Contractor to the Project 
Manager for the Project Manager’s approval before the start date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. Payments received from insurers shall be 
used for the rectification of loss or damage.  
 

17.3. If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
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Contractor or, if no payment is due, the payment of the premiums shall be a debt due 
from the Contractor to the Employer.  

 
17.4. Alterations to the terms of insurance shall not be made without the approval of the Project 

Manager. Both parties shall comply with any conditions of the insurance policies. 
 
18. Claims 

 
18.1. Contractor’s Claims 

 
18.1.1. If the Contractor considers himself to be entitled to any extension of the Time for 

Completion and/or any additional payment, under any clause of GCC.18 or otherwise in 
connection with the Contract, the Contractor shall give notice to Employer, describing the 
event or circumstances giving rise to the claim. The notice shall be given as soon as 
practicable, and not later than thirty (30) days after the Contractor became aware, or 
should have become aware, or the event or circumstance. 
 

18.1.2. If the Contractor fails to give notice of a claim within such period of thirty (30) days, the 
Time for Completion shall not be extended, the Contractor shall not be entitled to 
additional payment, and Employer shall be discharged from all liability in connection with 
the claim. Otherwise, the following provisions of this sub-clause shall apply. 

 
18.1.3. The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, as relevant to such event or Circumstances. 
 
18.1.4. The Contractor shall keep such contemporary records as may be necessary to substantiate 

any claim, either on the Site or at another location acceptable to the Project Manager. 
Without admitting the Employer’s liability, the Project Manager may, after receiving any 
notice under this sub-clause, monitor the record-keeping and/or instruct the Contractor to 
keep further contemporary records. The Contractor shall permit the Project Manager to 
inspect all these records, and shall (if instructed) submit copies to the Project Manager. 

 
18.1.5. Within forty-two (42) days after the Contractor became aware (or should have become 

aware) of the event or circumstances giving rise to the claim, or within such other period 
as may be proposed by the Contractor and approved by the Project Manager, the 
Contractor shall send to the Project Manager a fully detailed claim which includes full 
supporting particulars of the basis of the claim and for the extension of time and/or 
additional payment claimed. If the event or circumstance giving rise to the claim has a 
continuing effect: 

 
a) this fully detailed claim shall be considered as interim; 

 
b) the Contractor shall send further interim claims at monthly intervals, giving the 

accumulated delay and/or amount claimed, and such further particulars as the 
Project Manager may reasonably require; and 
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c) the Contractor shall send a final claim thirty (30) days after the end of the effects 
resulting from the event or circumstances, or within such other period as may be 
proposed by the Contractor and approved by the Project Manager. 

 
18.1.6. Within forty-two (42) days after receiving a claim or any further particulars supporting a 

previous claim, or within such other period as may be proposed by the Project Manager 
and approved by the Contractor, the Project Manager shall respond with approval, or with 
disapproval and detailed comments. He may also request any necessary further particulars, 
but shall nevertheless give his response on the principals of the claim within such time. 
 

18.1.7. Each payment certificate shall include such amounts for any claim as have been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the 
particulars supplied are sufficient to substantiate the whole of the claim, the Contractor 
shall only be entitled to payment for such part of the claims, as he has been able to 
substantiate. 

 
18.1.8. The Project Manager shall proceed to determine (i) the extension (if any) of the Time for 

Completion (before or after its expiry), and/or (ii) the additional payment (if any) to which 
the Contractor is entitled under the Contract. 

 
18.1.9. The requirements of this sub-clause are in addition to those of any other sub-clause, which 

may apply to a claim. If the Contractor fails to comply with this or any other sub-clause in 
relation to any claim, any extension of time and/or additional payment shall take account 
of the extent (if any) to which the failure has prevented or prejudiced proper investigation 
of the claim, unless the claim is excluded under the second paragraph of this sub-clause. 
 

18.2. Claims towards idling of resources 
 

18.2.1. Components of claim admissible hereunder towards additional cost incurred by the 
Contractor due to idling of resources in connection with execution of Contract for reasons 
given hereunder shall be evaluated by the Project Manager: 
a) Employer does not give possession to Site or a part of the Site free of all 

encumbrances by the Site possession date stated in the SCC; 
 

b) Employer modifies the schedule of other Contractors in a way which affects the 
works of the Contractor under the Contract; 

 
c) Employer’s representatives’ does not issue Drawings, Technical Specifications or 

instructions required for the execution of Works as per agreed schedule; 
 

d) Other Contractors or Employer does not work within the dates stated in the 
Contract that cause delay or extra work to the Contractor. 

 
18.2.2. The evaluation of compensation towards idling of resources done by the Project Manager 

shall be final and binding on the Contractor. The procedure as provided in GCC.17.1 for 
settlement of claims shall also apply for such claims. 
 

18.3. Early Warning 
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18.3.1. The Contractor shall warn the Project Manager in writing at the earliest of specific likely 

future events or circumstances that may adversely affect the quality of the work, increase 
the Contract Price or delay the execution of the Works. The Project Manager may require 
the Contractor to provide an estimate of the expected effect of the future event or 
circumstance on the Contract Price and Completion Date. The estimate shall be provided by 
the Contractor not later than 30 days after the Contractor became aware, or should have 
become aware, of the event or circumstance. If the Contractor fails to give notice of a 
claim within such period of 30 days, the Employer may be discharged from all liability in 
connection with the claim. 
 

19. Disputes and Arbitrations 
 

19.1. Amicable Settlement 
 

19.1.1. If any dispute of any kind whatsoever arises between Employer and the Contractor in 
connection with or arising out of the Contract, including without prejudice to the 
generality of the foregoing, any question regarding its existence, validity or termination, or 
the execution of the works – whether during the progress of the works or after their 
completion and whether before or after the termination, abandonment or breach of the 
Contract – the parties shall seek to resolve any such dispute or difference by mutual 
consultation.   
 

19.2. Dispute Resolution 
 

19.2.1. In case of dispute, the objecting party may file a written Notice of dispute to the other 
Party providing in detail the basis of the dispute.  The Party receiving the Notice of 
Dispute shall consider it and respond in writing within 14 days after receipt. If that Party 
fails to respond within 14 days, or the dispute cannot be amicably settled within 14 days 
following the response of that Party, clause GCC.19.2.2 shall apply. 
 

19.2.2. Any dispute between the Parties as to matters arising pursuant to this Contract that cannot 
be settled amicably according to clause GCC.19.2.1 and GCC.19.2.2 may be submitted by 
either Party for settlement in accordance with the provisions specified in the SCC.  

 
19.2.3. Notwithstanding any reference to the settlement of dispute settlement herein: 
 

a) The Parties shall continue to perform their respective obligations under the Contract 
unless they otherwise agree; and  
 

b) Employer shall pay the Contractor any monies due to it. 
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SECTION V – SPECIAL CONDITIONS OF CONTRACT 
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Special Conditions of Contract 
The following Special Conditions of Contract (SCC) shall supplement and/or amend the 
General Conditions of Contract (GCC). Whenever there is a conflict, the provisions herein 
shall prevail over those in the GCC.  
 
GCC 
Clause 
Ref., if 
any 

Particulars 

1.1.1 
(xxvii) 

The Project Manager shall be: Senior Manager, Construction Section, CD, 

C&PD, BPC, Thimphu.  
1.1.1 
(xxix) 

The Site is located at Haa, Trashigang, Samdrup Jongkhar, Bumthang, 

Gelephu, and Gedu.  
1.1.1 
(xxxi) 

Completion of Works shall be attained as shown in the table below from the Date 
of Site Handing Taking. 
Sl. 
No Dzongkhags Package Name Contract Duration 

(in months) 
1 Haa Package 1 2 
2 Trashigang Package 2 1.5 
3 Samdrup Jongkhar Package 3 3 
4 Bumthang Package 4 2 
5 Gelephu Package 5 1.5 
6 Gedu Package 6 2.5 

 

1.2.6 (a) The applicable Incoterms edition shall be of: Not applicable  
1.3.2 For notices, the addresses shall be: 

For the Employer: 
Attention:  Senior Manager, Construction Section, CD, C&PD, BPC, Thimphu. 

2.3.4 The list of manpower, equipment, raw material etc. to be provided by the 
Employer: Not applicable  

3.2.1 
3.2.3 

The amount of the Performance Security shall be: 10% of the contract price.  

The types of acceptable Performance Securities are:  
 (i) Unconditional bank guarantee issued by a reputable financial institution 

enforceable in any banks in Bhutan, in the form provided for in the 

Contract or in any other form acceptable or; 

(ii)  Cash warrant/Banker’s Cheque or;  

(iii) Demand Draft 

 

In favour of General Manager, Finance & Account Division, BPC 
 

3.2.2 For Contracts not deducting retention money, the Contractor shall extend the 
validity of the performance security until 30 days beyond defect liability period 
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(DLP) before the release of final bill payment. Not Applicable 
3.12.1 The temporary utilities to be provided by Employer are: Not applicable 

5.1.1 Key Personnel: Not Applicable 
8.4.1 
 

The applicable rate for liquidated damages for delay shall be 
 
 

Sl. No Dzongkhags Package Name 
LD (%) applicable 

per day 

1 Haa Package 1 0.1 
2 Trashigang Package 2 0.1 
3 Samdrup Jongkhar Package 3 0.1 
4 Bumthang Package 4 0.1 
5 Gelephu Package 5 0.1 
6 Gedu Package 6 0.1 

 
The maximum number of liquidated damages shall be: 10% of the contract 

price. 
9.2.7 The permanent information board: Not applicable 
10.1.1 
10.3.2 The Defect Liability Period shall be 12 Months from the date of taking over. 

12.1.2 Contract Price Adjustment: Not applicable 
13.1.1 The Contract Price “is not” adjustable.  
13.2.1 
(a) 

The Mobilization Advance Payment shall be a maximum of ten percent (10%) of 
the Contract Price against the submission of unconditional bank guarantee issued 
by a reputable financial institution and enforceable by any Banks in Bhutan. 

13.2.2 
(a) 

The secured advance shall not be applicable. 

13.4.2 The present rate of tax deducted at source (TDS) of the gross value of the invoice 
is 2%. 

17.1 The nature and content, amounts and deductibles on insurance shall be as follows:  
 

SN Insurance Amount 
Insured 

Deductible 

1 Loss of or damage to the Works 
including Employer issued 
materials, if any 

110% of the 
cost of Works 

Minimum as 
per insurance 
policy 

2 Loss of or damage to the 
Contractor’s tools and plant 

110% of the 
cost of tools 
and plant 

Minimum as 
per insurance 
policy 

3 Loss of or damage to the As permissible Not applicable 
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property other than Works 
including those of third parties 

under the policy 

4 Injury or death of personnel 
belonging to the Contractor, 
Employer or any other party 

As permissible 
under the policy 

Not applicable 

 

 
19.2.2 
 

Institution whose arbitration procedures shall be used:  
 
For Contracts with Bhutanese Contractors  
 

All disputes arising in connection with the present Contract shall be finally 
resolved by arbitration in accordance with the rules and procedures of the 
Alternate Dispute Resolution Act 2013.  
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SECTION VI – TECHNICAL SPECIFICATIONS 
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                                           Technical Specification of civil work  

 
 
 

SECTION VI – TECHNICAL SPECIFICATIONS  

1. Scope of Works 
b) Name of the work and reference to NIT 

“Repair & Maintenance of Building and other Civil Structure (Service) under Electricity 
Service Division (ESD) Haa (Package 1), Trashigang (Package 2), Samdrup Jongkhar 
(Package 3), Bumthang (Package 4), Gelephu (Package 5) and Gedu (Package 6)” 
 

NIT No: BPC/C&PD/CMS/TENDER-2023/19 dated June 23, 2023 

c) Name and details of the key deliverables 

 All the repairing & Maintenance work should be executed as per the BoQ and drawings, if any 

additional work needs to be done, inform concern authority and get approved. 

 All works must be completed within the stipulated duration mentioned in special 

conditions of contract. 

 
d) Time schedule and key milestones, if any, for the effective implementation of works 

The contractor must submit a detailed Work Schedule within 1 week after awarding the Contract & Site 

Handing /Taking over. 

e) Location of the site 

The Site is located at Haa, Trashigang, Samdrup Jongkhar, Bumthang, Gelephu and Gedu. 
f) Any other detail 

All works must be executed per the BoQ & Drawings (attached herewith). All materials & fittings 

must be of BSB-approved brands and duly approved by the Manager/Site of respective ESDs. 
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SECTION VII - CONTRACT FORMS 

(Form No. 1 to Form No. 4) 

Applicable Forms from this Contract Forms section shall either be submitted by the successful 

Bidder or by Employer, post award of Contract. 
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FORM 1: NOTIFICATION OF AWARD 

[Insert date] 

To: [name and address of the Contractor] 
 
Sub: Notification of Award for 

Ref: Our NIT No: (insert number and reference of the NIT) 
 
Dear Sir or Madam,  
 
With reference to your Bid dated [insert date] for execution of the [insert name of the 
Contract and identification number, as given in the SCC] for the Contract Price of the 
equivalent of [insert amount in numbers and words] [insert name of currency], as corrected 
and modified in accordance with the Instructions to Bidders is hereby accepted by our Agency. 

 
[Insert one of the following (x) or (y) options if applicable] 

 
(x) We accept that [insert name proposed by Bidder] be appointed as the Adjudicator. 
(y) We do not accept that [insert name proposed by Bidder] be appointed as Arbitrator, 

and by sending a copy of this Notification of Award to [insert name of the Appointing 

Authority] we are hereby requesting [insert name], the Appointing Authority, to 
appoint the Arbitrator in accordance with SCC 7.  

 The Contract in duplicate is attached hereto. Kindly be advised of the following:  

a) Please confirm your acceptance of this Notification of Award by signing and dating both 
copies of it, and returning one copy to us no later than 15 days from the date hereof; 

b) Please report to this office to sign the formal Contract Agreement within 15 (fifteen) 
days of the date of this Notification of Award. 

c)  Prior to the signing of Contract Agreement, you are required to submit performance 
security in the form of a Bank Guarantee/demand draft/cash warrant as per ITB clause 
42 and GCC clause 17. The performance security may be submitted in advance or at 
the time of signing the contract agreement. The bank guarantee/demand draft/cash 
warrant should be in favour of (insert appropriate name and designation). 

d) The stipulated commencement of the work shall be reckoned from the date of Contract 
signing. 

Kindly acknowledge the receipt of this letter. 
 
Yours sincerely, 
[ xyz] 
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FORM 2: CONTRACT AGREEMENT 
 
This agreement is made the [insert day] day of [insert month], [insert year] between [insert 

name and address of Employer] (hereinafter called “the Employer”), of the one part, and 
[insert name and address of Contractor] (hereinafter called “the Contractor”) of the other part. 

 
Whereas the Employer desires that the Contractor execute [name and identification number of 

Contract] (hereinafter called “the Works”) and the Employer has accepted the Bid by the 
Contractor for the execution and completion of such Works and the remedying of any defects 
therein. 
The Employer and the Contractor agree as follows: 

 
a) In this Contract, words and expressions shall have the same meanings as are respectively 

assigned to them in the contract documents referred to. 
 
b) The following documents shall be deemed to form and be read and construed as part of this 

Agreement: 
 

i. The Notification of Award 
ii. The Bid Submission Form 

iii. The addenda Nos. (insert addenda number if any) 
iv. The General Conditions of Contract 
v. The Special Conditions of Contract 

vi. The Technical Specifications 
vii. The Drawings 

viii. The Schedules 
 
c) In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all respects with the 
provisions of the Contract. 
 

d) The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying of defects therein, the Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 
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e) This Agreement shall prevail over all other Contract documents. 

 
In Witness whereof the parties thereto have caused this Agreement to be executed on the day, 
month and year indicated above.  

 
Sign & Seal of Contractor  
Sign & Seal of witness of Contractor: ____________________________________________ 
 
Sign & seal of Employer authorized representative: 
 ____________________________________ 
 
Binding signature of Employer’s representative’s signature:  
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FORM 3: BANK GUARANTEE FOR CONTRACT PERFORMANCE 
SECURITY 

 [To be provided on the relevant legal document, as per applicable law, in the country of 

execution] 

Bank Guarantee No. ........................ 
Date.................................................. 
To 
[Employer’s Address] 
 
Dear Sir/Madam, 
 
In consideration of Employer’s name  (hereinafter referred  to  as Employer which expression 
shall unless repugnant to the context or meaning thereof include its successors, administrators 
and  assigns)  having awarded    to    M/s …………… with    its Registered/Head  Office  at  
……………………………(hereinafter referred  to  as the 'Contractor’ which expression shall 
unless repugnant to the context  or  meaning  thereof,  include  its  successors,  administrators, 
executors   and   assigns),   a   Contract   by   issue   of  Letter  of  Award No………….. dated 
………... valued at .............[amount of foreign currency in words], [amount in figures], and 

[amount of local currency in words], [amount in figures] .............., for ……………………...  
(Insert Scope of Contract) ………… and the Contractor having agreed to provide a Contract 
Performance Guarantee for the faithful performance of the entire Contract equivalent to ten 
percent (10%) of the said value of the Contract to Employer.   
 
We …………... (insert Name and Address of the bank issuing the Guarantee) …………. having 
its Head Office at ……………………... hereinafter referred to as the ‘Bank’ which expression 
shall, unless repugnant to the context or meaning thereof include its successors, administrators, 
executors and assigns), do hereby guarantee and undertake to pay Employer, on demand any and 
all monies payable by the Contractor to the extent of ……. [insert amount of the Bank 

Guarantee and its currency] ……………... at any time up to 
………….@...............(day/month/year) without any demur, reservation, contest recourse or 
protest and or without any reference to the Contractor.  Any such demand made by Employer on 
the Bank shall be conclusive and binding notwithstanding any difference between Employer and 
the Contractor or any dispute pending before any Court, Tribunal or any other Authority. The 
Bank undertakes not to revoke this guarantee during its currency without prior consent of 
Employer. 
 
Employer shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the Contract by the 
Contractor. Employer, shall have the fullest liberty, without affecting this guarantee to postpone 
from time to time the exercise of any powers vested in Employer or of any right which they 
might have against the Contractor and to exercise the same at any time and any manner, and 
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either to enforce or to forbear to enforce any covenants, contained or implied in the Contract 
between Employer and the Contractor or any other course of remedy or security available to 
Employer. The Bank shall not be released of its obligations under these presents by any exercise 
by Employer of its liberty with reference to the matters aforesaid or any of them or by reason or 
any other acts of omission or commission on the part of Employer or any other indulgence 
shown by Employer or by any other matter or thing whatsoever which under the law would but 
for these provisions have the effect of relieving the Bank. 
 
The Bank also agrees that Employer at its option shall be entitled to enforce this guarantee 
against the Bank as a Principal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee that Employer may have in 
relation to the Contractor's liabilities. 
 
Notwithstanding anything contained herein above, our liability under this guarantee is restricted 
to ……………… and shall remain in force up to and including ………………… and shall be 
extended from time to time for such period, as may be desired by M/s …………………………. 
on whose behalf this guarantee has been given. 
 
All rights of Employer under this guarantee shall be forfeited and the Bank shall be relieved and 
discharged from all liabilities after the above-mentioned date or from the extended date. 
 
Dated this ………………day of …………….20 ……… at ……………………. 
 
Witness: 
 

…………………………………………… 
(Signature) 

…………………………………………… 
(Signature) 

 
…………………………………………… 
(Name) 

 
…………………………………………… 
(Name) 

 
…………………………………………… 
(Official Address) 

 
…………………………………………… 
(Official Address) 

 

Authorized vide 
      Power of Attorney No………………. 
Date……………………………………. 

Note: (@) This date shall be ninety (90) days beyond the scheduled end of Defect 
Liability Period of the last equipment covered under the Contract 
 (#) Complete mailing address of the Head Office of the Bank to be given 
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FORM 4: BANK GUARANTEE FOR ADVANCE PAYMENT 

[To be provided on the relevant legal document, as per applicable law, in the country of 

execution] 

Bank Guarantee No. ........................ 
Date.................................................. 
To 
[Employer’s address] 

 
Dear Sir/Madam, 
 
In consideration of the Employeral Corporation Ltd (hereinafter referred to as Employer) which 
expression shall unless repugnant to the context or meaning thereof include its successors, 
administrators, executors   and assigns having awarded to M/s............................  with its 
registered/Head   Office   at   ................................  (Here-in-after referred to as the Contractor) 
which expression shall unless repugnant to the context or meaning thereof, include its   
successors, administrators, executors and assigns, a Contract by issue of Employer 's Notification 
of Award No. ………. dated …………………. and the same having been unequivocally 
accepted by the Contractor resulting in a 'Contract', dated ……………… valued at 
…….............[amount of foreign currency in words], [amount in figures], and [amount of local 

currency in words], [amount in figures] ……………. for …… (insert Scope of Contract) 
…………………. (Hereinafter called the Contract) and Employer having agreed to make 
advance payment to the Contractor for performance of the above Contract amounting to 
.........[insert currency and amount of the advance] ................., as an advance against Bank 
Guarantee to be furnished by the Contractor. 
 
We, ………. [Insert name and address of the bank issuing Branch] …………………... having 
its Head Office at ……………………...  (Hereinafter referred to as the 'Bank' which expression 
shall, unless repugnant to the context of meaning thereof, include its successors, administrators, 
executors and assigns) do hereby guarantee and undertake to pay Employer immediately on 
demand any or all monies payable by the Contractor to the extent of ……. [insert currency and 

amount of the advance].……….at any time up to …….@……... without any demur, reservation, 
contest, recourse or protest and/or without any reference to the Contractor.  Any such demand 
made by Employer on the Bank shall be conclusive and binding not withstanding any difference 
between Employer and the Contractor or any dispute pending before any Court, Tribunal, 
Arbitrator or any other Authority. 
 
Employer shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to vary the advance or to extend the time for performance 
of the Contract by the Contractor. Employer shall have the fullest liberty, without affecting this 
guarantee to postpone from time to time the exercise of any powers vested in them or of any 
right which they might have against the Contractor and to exercise the same at any time in any 
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manner and either to enforce or to forbear to enforce any covenants contained or implied in the 
Contract between the Employer and the Contractor or any other course or remedy or security 
available to Employer. The Bank shall not be released of its obligations under these presents by 
any exercise by Employer of its liberty with reference to the matters aforesaid or any of them or 
by reason of any other act or forbearance or other acts of omission or commission on the part of 
Employer or any other indulgence shown by Employer or by any other matter or thing 
whatsoever which under law would, but for this provision, have the effect of relieving the Bank. 
The Bank also agrees that Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee that Employer may have in 
relation to the Contractor’s liabilities.  
 
Notwithstanding anything contained hereinabove our liability under this guarantee is limited 
to.…… [insert currency and amount of the advance].……… and it shall remain in force up to 
and including …………… and shall be extended from time to time for such period as may   be   
desired   by M/s ………………… on whose behalf this guarantee has been given. 
 
All rights of Employer under this guarantee shall be forfeited and the Bank shall be relieved and 
discharged from all liabilities after the above-mentioned date or from the extended date. 
 
Dated this ………………day of …………….20 ……… at ……………………. 
 
Witness: 
 
 

…………………………………………… 
(Signature) 

…………………………………………… 
(Signature) 

 
…………………………………………… 
(Name) 

 
…………………………………………… 
(Name) 

 
…………………………………………… 
(Official Address) 

 
…………………………………………… 
(Official Address) 

 
Attorney as per  

Power of Attorney No: …………………. 

Date……………………………………. 

Note: (@) This date shall be ninety (90) days beyond the schedule date of Completion of 
the last Facility covered under the Contract. 
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