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LABOUR CONTRACT FOR MAINTENANCE OF DISTRIBUTION
LINES UNDER SAMDRUP JONGKHAR DZONGKHAG

TENDER NO: BPC/ESD/SJ/TECH-11/2024/559 DATED 14/02/2024







Bhutan Power Corporation Limited

(A ISO 9001:2015, ISO 14001:2015 & ISO 45001:2018 Certified Company)
Registered Office, Thimphu

Electricity Services Division
Samdrup Jongkhar : Bhutan

No: BPC/ESD/SJ/Tech-11/2024/ 559 14 February 2024

To

The General Manager,
Advertising Department,
Kuensel Corporation Limited,
Thimphu: Bhutan.

Subject: Publishing of NIQ in Kuensel (English edition) of 15" February 2024

Dear Sir,

Kindly arrange to publish the following advertisement in the Kuensel (English edition) of 15™ February 2024

Bhutan Power Corporation Limited
(An ISO 9001:2015, ISO 14001:2015 & IS0 45001:2018 Certificd Company,)
Registered Office, Thimphu
Electricity Services Division
Samdrup Jongkhar: Bhutan

Tender No. : BPC/ESD/SJ/Tech-11/2024/559 14th February 2024

Electricity Services Division, BPC, Samdrup Jongkhar invites sealed bids from Small Class Bhutanese National Contractors with W4
category for Electrical works and W2 & W3 categories for Civil works having valid Trade License and registered with the Construction
Development Board (CDB) for the works mentioned below:

Name of Works: 1) Labour Contract for maintenance of Distribution lines under Samdrup Jongkhar
Dzongkhag (Electrical Work)
2) R&M of Buildings at Samdrup Jongkhar & Deothang (Civil Work)

Bid Details:

1. Sale of Bid Document 2 19/02/2024 to 20/03/2024 8. Bid Security

2. Costof Bid Document) Nu.1000 each (Non-refundable) a) For Electrical Works under SI.No. 1

3. Place of Sale : FAS, BPC, S/Jongkhar Package:SJEMW2024-01 : Nu. 34,220.00
4. Last Date of Submission : 22nd March 2024 (1200 Hours) Package:SJEMW2024-02 : Nu. 18,440.00
5. Place of Submission : FAS, BPC, S/Jongkhar Package:SIEMW2024-03 : Nu. 26,640.00
6. Opening Date : 22rd March 2024 (1430 Hrs) Package:SJEMW2024-04: Nu. 29,440.00
7. Place of Opening ; Conference Hall, BPC, S/Jongkha b) For Civil works under SI.No. 2: Nu. 18,450.00

The detailed bidding documents can be purchased from the office of the Asstt. Finance Officer, Finance & Accounts Section, BPC,
Samdrup Jongkhar upon submission of copies of valid Trade license, CDB registration certificate and Tax clearance certificates with
appropriate written application. Bidding documents can also be downloaded from BPC website, www.bpc.bt. However, bidders who
have downloaded the bid document and wish to participate should register with FAD, BPC, S/Jongkhar prior to the closing of bid sale
date. For any other queries, please contact Senior Divisional Manager at 17131147/ 07-251135.

Senior Divisional Manager

Yours faithfully,

Copy to: Assistant Finance Officer, FAD, BPC, Samdrup Jongkhar for information.

Phone No: +975-7-251474(PABX) /251135, Email: esdsjongkhar@bpc.bt web: www.bpc.bt
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Detailed Notice Inviting Tender

Bhutan Power Corporation Limited
Distribution Services
Distribution & Customer Services Department
Electricity Services Division
Samdrup Jongkhar: Bhutan

NIT No. BPC/ESD/SJ/TECH-11/2024/559 14™ February, 2024

Notice Inviting Tenders (INIT)
(Domestic Competitive Bidding)
For
“Labour Contract for Maintenance of Distribution Lines under Samdrup Jongkhar Dzongkhag ”

Electricity Services Division (ESD), Distribution & Customer Services Department (DCSD), Bhutan
Power Corporation Limited (BPC), Samdrup Jongkhar (Employer) invites sealed Bids from eligible
Bidders meeting the qualification requirements for Maintenance of Distribution Lines under Samdrup
Jongkhar Dzongkhag as per the scope of work mentioned hereinafter.

The brief scope of work is as under:

a) Labour Contract for Right of Way(RoW) Clearing for distribution lines at Samdrup Jongkhar
(Package: SJEMW2024-01)

b) Labour Contract for Right of Way(RoW) Clearing for distribution lines at Samdrupcholing
(Package: SJEMW2024-02)

c) Labour Contract for Right of Way(RoW) Clearing for distribution lines at Jomotsangkha
(Package: SJEMW2024-03)

d) Labour Contract for Painting of MV & LV Poles (Package: SJEMW2024-04)

Detailed specifications, scope of Work and terms and conditions are given in the Bidding Documents,
which are available at the address given below as per the following schedule:

NIT No and name of the : BPC/ESD/SJ/Tech-11/2024/559; Labour Contract for
package Maintenance of Distribution Lines under Samdrup Jongkhar
Dzongkhag (Package SIEMW2024-1, SIEMW2024-02,
SJEMW2024-03 & SJEMW2024-04)
Estimated Cost of Works :  Package SIEMW2024-01: Nu. 1.711 Million
Package SJIEMW2024-02: Nu. 0.920 Million
Package SIEMW2024-03: Nu. 1.332 Million
Package SJEMW2024-04: Nu. 1.472 Million

¥

VAL y
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Bid receipt date & time : Up to 22°¢ March 2024 by 1200 hours

Bid opening date & time : On 22™ March 2024 at 1430 hours at Conference Hall, ESD,
BPC, Samdrup Jongkhar.

Issuance of bidding documents shall not automatically construe that the Bidder fulfils the Qualifying
Requirements, which shall be determined duting Bid evaluation based on data/documents submitted by
the Bidder. Bids shall be submitted at the address given below and shall be opened in the presence of
Bidder’s representatives who choose to attend.

All Bids must be accompanied by Bid security for an amount of BTN 34,220.00 (Ihirty Four Thousand Two
Hundred Twenty) for Package SJEMW2024-01, BTN 18,400.00 (Ezgbteen Thousand Four Hundred ) for
Package SJEMW2024-02, BTN 26,640 (Twenty Six Thousand Six Hundred Forty) for Package
SJEMW2024-03 and BTN 29,440 (Twenty Nine Thousand Four Hundred Forty) for Package SJEMW2024-
04, in the form of Bank Guarantee/ Demand Draft /Cash Warrant, issued/enforceable by any financial
institutions in Bhutan, and valid till 20™ July, 2024. Bids not accompanied with an acceptable Bid security
shall be rejected by Employer and in such cases, Bids shall be returned to the Bidders unopened.

Qualification Requirement for Bidders shall be as specified in the Bidding Data Sheet (BDS).
Bidding Documents are not transferrable.

Employer reserves the right to accept or reject any Bid partly or fully or cancel the bidding process without
assigning any reasons thereof and in such case no Bidder shall have any claim arising out of such action
of Employer.

The Bidders shall be required to complete the Works within the time for completion as specified in the
SCC.

Address for Communication (Bid Submission):

Senior Divisional Manager,
Electricity Services Division,
Bhutan Power Corporation Limited
Phone 2 (975) (07) 251135
Mobile No.: (975)-17131147

Email ID  : esjongkhar@bpc.bt
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SECTION I — INSTRUCTIONS TO BIDDERS
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Introduction

Definitions and Interpretations

Unless otherwise stated, throughout this Bidding Document definitions and
interpretations shall be as prescribed in the General Conditions of Contract.

Scope of Works

The scope of Works shall be as specified in Section VI, Technical Specifications or BDS.
The name and identification number of the Contract is provided in the NIT.

Fraud and Corruption

As per the RGoB policy, Employer requires that the Bidders, Contractors and their
Subcontractors shall observe the highest standards of ethics during the bidding process
and execution of Contracts. The terms “Corrupt practice”, “Fraudulent practice”,
“Collusive practice”, “Coercive practice” and “Obstructive practice” shall be as per
definition in GCC 1.6. In pursuance of this policy, the Employer:

a)

b)

will reject a Bid for award if it determines that the Bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, coercive
or obstructive practices in competing for the Contract in question;

will sanction a firm or individual, including declaring them ineligible, either
indefinitely or for a stated period of time, to be awarded a contract if it at any time
determines that they have, directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices in competing for, or in
executing contract;

will have the right to require that a provision be included in Bidding Documents and
in contracts, requiring Bidders, Suppliers, Contractors and their Subcontractors to
permit the Employer, any organization or person appointed by the Employer and/or
any relevant RGoB agency to inspect their accounts and records and other
documents relating to the Bid submission and contract performance and to have
them audited by auditors appointed by the Employer;

requires that Bidders, as a condition of admission to eligibility, execute and attach to
their bids an Integrity Pact Statement in the form provided in Section I1I, Bidding
Forms. Failure to provide a duly executed Integrity Pact Statement may result in
disqualification of the Bid; and

will report any case of corrupt, frau
to the relevant RGoB agencigs, 1

ent, collusive, coercive or obstructive practice
cluding but not limited to the Anti-Corruption
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Commission (ACC) of Bhutan, for necessary action in accordance with the statutes
and provisions of the relevant Agency.

Furthermore, the Bidders shall be aware of the provisions stated in GCC 1.6.
Eligible Bidders

A Bidder shall be an eligible individual, firm, incorporated legal entity or a Joint Venture
of such entities under an existing agreement. A Bidder, and all parties constituting the
Bidder, shall have the nationality of any country, subject to the restrictions specified in
ITB. 4. A Bidder shall be deemed to have the nationality of a country if the Bidder is
constituted, incorporated, or registered and operates in conformity with the provisions
of the laws of that country. This criterion shall also apply to the determination of the
nationality of the proposed subcontractors for any part of the Contract.

A Bidder shall not have conflict of interest. Any Bidder, found to have a conflict of
interest, shall be disqualified. Bidders may be considered to have a conflict of interest
with one or more parties in the same bidding process if they:

a) or any of their affiliates are associated, or have been associated in the past, to provide
consulting services for the preparation of the design, specifications and/or other
documents to be used for the procurement of the Works to be executed pursuant to
these Bidding Documents, or in any other way provided the consulting services in
any aspect of the preparatory stages leading up to the issue of these bidding
documents or hired/ proposed to be hired by Employer as Project Manager for the
Contract implementation;

b) submit more than one Bid in this bidding process either individually or as a partner
in the Joint Venture, except for alternative offers permitted under ITB. 15.
Participation by a Bidder in more than one Bid shall result in rejection of all Bids in
which the Bidder has participated. However, this does not limit the participation of a
Bidder as a Subcontractor in another Bid or more than one Bid;

¢) employ or otherwise engage, either directly or through any of their Affiliates, a
Employer employee, spouse or any of the dependent parent of a Employer
employee;

d) have a relationship with each other, directly or through common third parties, that
puts them in a position to have access to information about or influence on the Bid
of another Bidder, or influence the decisions of Employer regarding this bidding
process; or

¢) have the same legal authorized représ_entative for purposes of this Bid.

An Employer formed by the ep0f two or more companies or divisions of such
companies engaged in executi WozKs as specified in the Bidding Documents can
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also participate provided the constituent companies or divisions before merger
individually or jointly meet the stipulated qualification requirements fully.

If so, specified in the BDS, if a foreign/expatriate Bidder, who is currently not doing
business within the Kingdom of Bhutan, is awarded the contract, the Bidder may be
represented by an agent in the Kingdom of Bhutan. The agent shall be a legal entity,
equipped and able to carry out the Contractor’s obligations.

Where an agent is permitted to submit the Bid on behalf of the Foreign Bidder, payment
of agency commission, if any, to the Foreign Bidder shall only be made in the local
currency. The agent and the Foreign Bidder shall not be permitted to submit separate
bids in the same bidding process. On the other hand, an agent shall not be allowed to
work with and represent more than one party/Bidder.

In case of JVs with any of the Bhutanese Bidder the payment to the Bhutanese member of
the JV for the services from within Bhutan shall be in local currency.

The Bidder shall provide such evidence of their continued eligibility satisfactory to the
Employer, as the Employer shall reasonably request.

Exclusion of Bidders

A Bidder shall be ineligible for participating in this bidding process under the following
circumstances:

a) The Bidders is insolvent or is in receivership or is a bankrupt or is in the process of
being wound up; or has entered into an arrangement with the creditors; or

b) The Bidders’ affairs are being administered by a court, judicial officer or appointed
liquidator; or

¢) The Bidder has suspended business or is in any analogous situation arising from
similar procedures under the laws and regulations of his country of establishment; or

d) The Bidder has been found guilty of professional misconduct by any competent
authority as per law or any professional body; or

e) The Bidder has not fulfilled his obligations with regard to the payment of taxes, social
security or other payments due in accordance with the laws of the country in which he
is established or of the Kingdom of Bhutan; or

f) The Bidder has been declared by Employer or the Anti-Corruption Commission to
be ineligible for participation in tenders on account of any fraud and/or corruption
in competing or executing a Contragt; or

g) The Bidder has been debarr acklisted from participation in public procurement by

10



6.1.

6.2.

6.3.

7.1

DHI Group — Standard Bidding Document for Works

any competent authority as per law; or

h) As a matter of law or official regulation, the Royal Government of Bhutan (RGoB)
prohibits commercial relations with the country of the Bidder. Such exception shall
be specified in the BDS.

Joint Venture Bids

Bids submitted by a joint venture, if so, permitted in the BDS, formed by a number of
legal entities as specified in the BDS subject to the condition that the total number of
legal entities shall not exceed three (3) entities, shall comply with the following
requirements:

a) The Bid shall be signed by an authorized signatory of the joint venture, who has been
authorized by all the other members, so that the bid is legally binding on all members;

b) One of the partners shall be designated as leader who shall have the authority to
conduct all business for and behalf of any and all members of the joint venture. This
authorization shall be evidenced by submitting with the bid a power of attorney
signed by legally authorized signatories of the other members;

¢) The leader shall be authorized to receive instructions for and on behalf of any and
all members of the Joint Venture and the entire execution of the contract, including
payment, shall be done exclusively with the leader;

d) All members of the joint venture shall be liable jointly and severally for the execution
of the contract in accordance with its terms; and

e) A copy of the agreement entered into by the joint venture members as per the format
provided in the bidding documents shall be submitted with the Bid. In order for JV
to qualify, either the lead partner must meet the minimum technical qualification
requirements or can be met jointly by the JV partners, as specified in the BDS.

The financial qualification requirements however may be met jointly by the members of
the JV subject to the condition that each member can independently meet at least the
minimum financial qualification requirements as specified in the BDS. Failure to comply
with this requirement will result in rejection of the Joint Venture's Bid.

A firm can be a member in only one joint venture; bids submitted by joint ventures
including the same firm as member in more than one JV in the same bidding process
shall be rejected.

Responsibility of Bidders -

Employer shall not assume sponsibility regarding information gathered,
interpretations or conclusio ade by the Bidder or regarding information,

11
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interpretations or deductions the Bidder may derive from the data or any report
furnished by Employer. Verbal communication or conversation with any employee of
Employer either before or after the submission of Bid shall not affect or modify any of
the terms or obligations contained herein.

It shall be the sole responsibility of Bidders to determine and to satisfy themselves by
such means as they consider necessary or desirable as to all matters pertaining to this
bidding process including in particular all factors that may affect the performance of the
Contract in the event of award.

The Bidding Documents

Contents of Bidding Documents

The bidding documents includes the sections stated below together with any
addendum/amendment to be issued in accordance with ITB. 12.

Section | Instructions to Bidders (ITB)
Section II Bid Data Sheet (BDS)

Section I1I Bidding Forms

Section [V General Conditions of Contract
Section V Special Conditions of Contract
Section VI Technical Specifications
Section VII Contract Forms

The Bidder is expected to examine all instructions, forms, terms, conditions,
specifications and other information in the bidding documents and shall be deemed to
have carefully examined the bidding documents and also to have satisfied himself as to
the nature, character and scope of work to be executed. Failure to furnish all information
and documents required as per the Bidding Documents or submission of a Bid not
substantially responsive to the Bidding Documents in every respect shall be at the
Bidder’s risk and may result in rejection of his bid.

Clarifications on Bidding Documents

The Bidder shall examine the bidding documents thoroughly in all respects and if any
conflict, discrepancy, error or omission is observed, the Bidder may request clarification
promptly. A prospective Bidder requiring any clarification on the bidding documents
may notify Employer in writing by post or e-mail, to the address mentioned in BDS, not
later than the date and time specified in BDS.

Employer shall issue clarification(s) as it may think fit in writing by post or e-mail prior
to the deadline/ extended deadline for submission of Bids prescribed by Employer. All
such clarifications shall form part of thg/bidding documents and shall accompany the
Bidder’s bid. \¥\/

12
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For the information of all Bidders, the clarifications shall also be uploaded on the
Employer’s and/or relevant website. The Bidders are advised to visit the website of the
Employer from time to time in their own interest.

Bidders shall not be allowed to seek any clarification on the bidding documents in person
or by telephone or other verbal means. Any queries sent by the Bidders after the date
and time notified in the BDS or extended date, if any, shall not be entertained.

Should Employer deem it necessary to amend the bidding documents as a result of a
clarification, it shall do so following the procedure under ITB. 12.

Any failure on the part of the Bidder to comply with the provisions under ITB 9 shall
not excuse him/her for performing the works in accordance with the contract, in case
of award.

Site Visit and Familiarization

The Bidder is advised to visit and examine the site and its surroundings where the Works
are to be executed and obtain for itself on its own responsibility and risk, all information
that may be necessary for preparing the Bid and entering into a Contract for execution
of the Works. The costs of visiting the site shall be fully borne by the Bidder. Employer
shall facilitate the site visit and Bidder is required to furnish advance intimation of his
site visit.

The Bidder shall acquaint himself with the adequacy of local conditions and requirements
including the approach roads to the site, adequacy of existing culverts, bridges and roads
for the expected traffic, water and power supply, nature of ground and sub-soil
conditions, water table level, river regime, river water levels and other details, geological
and climatic conditions, local terrain, availability of labour and construction material,
communication facilities, utility and labour conditions and shall not claim at any time
after submission of the Bid or during the execution of the Contract that there was any
lack of understanding with regard to the conditions imposed in the Contract or prevailingat the
site.

In their own interest, the Bidders are required to familiarize themselves with the Income
Tax Act, prevailing labour laws including laws and regulations governing engagement of
labour for employment and deployment at site & other related acts and laws prevalent
in the Kingdom of Bhutan. Further, the Bidders are required to comply with these
acts/laws and other relevant provisions particularly with reference to the execution of
the works.

Foreign Bidders shall familiarize themselves especially with the rules and regulation
applicable to the foreign firms for carrying out business in the Kingdom of Bhutan.

13
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Pre-Bid Meeting

A pre-bid meeting shall be conducted only if necessary to clarify doubts and concerns of
the Bidders prior to submission of bids. The Bidders who have downloaded the bidding
documents from the Employer’s /relevant website shall attend pre-bid meeting to be
held on the date, time and location specified in BDS.

Non-attendance at the pre-bid meeting shall not be a cause for disqualification of Bidders
but at the same time shall not entitle them to raise any query at a later date.

Minutes of the pre-bid meeting, including the text of the questions raised without
identifying the source, and the responses given together with any responses prepared
after the meeting, shall be circulated to all Bidders who have downloaded the bidding
documents.

Any modification to the bidding documents that may become necessary as a result of the
pre bid meeting shall be made by Employer through the issue of an addendum pursuant to
ITB. 12.

Amendment of Bidding Documents

At any time prior to the deadline for submission of Bids, Employer may amend the
bidding documents by issuing an addendum/ corrigendum. This may be done either on
Employer’s own initiative or in response to clarification requests from any prospective
Bidder.

The addendum/corrigendum shall be sent in writing either by post/ e-mail to all
prospective  Bidders. For the information of other Bidders, the
addendum/amendments/corrigendum shall also be uploaded on the Employer/relevant
website.

Employer shall assume that the information contained therein have been taken into
account by the Bidder in its Bid and shall bear no responsibility or liability arising out of
non-receipt of the same in time or otherwise by the Bidder.

Employer may, at its discretion, extend the deadline for submission of Bids pursuant to
ITB. 25.2 to allow prospective Bidders reasonable time to take the addendum into
account in preparation of their Bids. It would be in the interest of the Bidders to regularly
visit the Employer website for information on any amendment or clarification to the
bidding documents. Employer shall in no way be responsible for any ignorance of the
Bidder about the amendment to the bidding documents.

Preparation and Submission of Bids

Cost of Bidding



13.1.

14.

14.1.

15.

15.1.

15.2.

16.

16.1.

DHI Group — Standard Bidding Document for Works

The Bidder shall bear all costs, direct or indirect associated with the preparation and
submission of his bid (including site visits and attending pre-bid meetings) and Employer
in no case shall be responsible or liable for these costs, regardless of the conduct or
outcome of the bidding process.

Language of Bid

The Bid, and all correspondence and documents related to the Bid shall be in English.
Supporting documents and printed literature provided by the Bidder related to the Bid
shall also be in English and if in any other language, should be translated to English. The
English translation shall prevail on the interpretation.

Alternative Bids

Alternative bids shall not be considered, unless specifically allowed in the BDS. If so
allowed, ITB. 15.1 and ITB. 15.2 shall govern, and the BDS shall specify which of the
following options shall be allowed:

a) Option One: A Bidder may submit alternative bids with his base bid and Employer
shall only consider the alternative bids offered by the Bidder whose bid for the base
case was determined to be the lowest-evaluated bid, or

b) Option Two: A Bidder may submit an alternative bid with or without a bid for the
base case. All bids received for the base case, as well as alternative bids meeting the
Technical Specifications pursuant to Section VI, shall be evaluated on their own
merits.

Alternative bids shall provide all information necessary for a complete evaluation of the
alternative by Employer, including design calculations, technical specifications,
breakdown of prices, proposed construction methods and other relevant details.

Documents Constituting the Bid
The Bid shall comprise the following documents:

a) Bid submission forms and Bill of Quantities;

b) Bid Security in accordance with ITB. 22;

¢) Integrity Pact Statement duly executed by the bidder, as per Form: 2 of Section III;

d) Relevant bidding forms;

e) Power of Attorney;

f) Documentary evidences establishing Bidder’s Qualification stipulated in BDS;

g) Deviations sheet in accordance with bidding Form: 5 of Section III. No deviation,
whatsoever, shall be permitted by Employer, to the provisions of the Bidding
Documents listed in the BDS;

h) Alternative Bids if permitted™ DS; or

i) Any other documents require

15
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Bid Submission Forms

The Bidder shall submit the bid using the Bid Submission Form prescribed under Form: 6
of Section III. This form must be completed without any alterations to its text, andno
substitutes shall be accepted. All blank spaces shall be filled in with the information
requested.

A bid in which the Bid Submission Form is not duly filled, signed and/or sealed by the
bidder shall be rejected.

Bid Prices and Discounts

The Bidder shall fill in unit rates/ prices for all items of the Works described in the BoQ
in figures. The unit rates/ prices quoted in the BoQ shall also be deemed to include any
incidentals not shown or specified but reasonably implied or necessary for the proper
completion and functioning of the whole specified item of the Works in accordance with
the Bidding Documents and shall also deem to include the cost of construction of
infrastructural facilities required for execution of the Contract and not included in the
Works. The Contract shall be for the whole Works based on the unit rates and prices in
the Priced BoQ submitted by the Bidder.

The unit rates/ prices quoted in the BoQ shall be inclusive of all taxes, duties, levies &
charges payable in the Kingdom of Bhutan (including those levied on the construction

material quarried from land owned by Employer or otherwise), as of thirty (30 days) days
prior to the deadline for submission of Bids.

The total price at the bottom of the Priced BoQ shall be indicated both in figures and
words.

If rebate/discount is offered, the overall discount in percentage shall be brought out in
the Priced BoQ. Conditional rebates/discount, if any, offered by any Bidder shall not be
considered during Bid evaluation.

The prices and discounts quoted by the Bidder in the Bid Submission Form and in the
Priced BoQ shall conform to the requirements specified below:

a) Items for which no rate or price is entered by the Bidder in the Priced BoQ shall not
be paid by Employer when executed and shall be deemed covered by the other rates
and prices mentioned in the Priced BoQ.

Contract Price Adjustment

Prices quoted by the Bidder shajl be fixed during the Bidder’s performance of the
Contract or subject to variatipnj gs”specified in the BDS. A Bid submitted with an
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adjustable price quotation shall be treated as non-responsive and shall be rejected
pursuant to ITB. 31 unless adjustable price quotations are permitted.

If, in accordance with the BDS, prices quoted by the Bidder are subject to adjustment
during the performance of the Contract:

a) The prices quoted by the Bidder shall reflect changes in the cost of labour, material,
etc. in accordance with the procedures specified in GCC.12.1

b) A Bid submitted with a fixed price quotation when Bids have been invited with price
variation, will not be rejected, but the price adjustment will be treated as zero.

¢) The estimated effect of the price adjustment provision applied over the period of
execution of the Contract shall not be taken into consideration in Bid evaluation.

d) Employer shall indicate the name, source and origin of indices along with their base
values and corresponding coefficients as per SCC.

Currencies of Bid

The unit rates and prices shall be quoted by the Bidder in any of the currency (ies)
specified in the BDS.

The reference exchange rate (selling rate) prevailing on the day of Bid opening or the
immediate preceding date as posted by the Royal Monetary Authority of the Kingdom
of Bhutan shall be used for the conversion of prices.

The payment to the Contractor shall be made in the currency of Bid and any banking
charges related to payment shall be borne by the Contractor.

Period of Validity of Bids

Bids shall remain valid till the date specified in the BDS. A Bid valid for a shorter period
shall be liable for rejection by Employer as non-responsive.

In exceptional circumstances, prior to the expiry of the Bid validity period, Employer
may request Bidders to extend the period of validity of their Bids. The request and the
responses shall be made in writing to all the participating Bidders. A Bidder may refuse
the request to extend the validity of its Bid without forfeiting its Bid Security. In such a
case, the Bid of the Bidder, refusing to extend the validity of its Bid, shall not be
considered for evaluation and award. A Bidder granting the request shall be required to
extend the validity of their Bid securities correspondingly but shall not be required or
permitted to modify its Bid.

The provisions of ITB 22 regaxding“discharge and forfeiture of Bid Security shall
continue to apply during the extgdded petriod of Bid validity.
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Bid Security

The Bidder shall furnish, as part of its Bid, a Bid Security in original form, denominated
in the currency and the amount specified in the BDS.

The Bid Security shall at the Bidder’s option, be in any forms stipulated in the BDS:
a) An unconditional and irrevocable Bank Guarantee as per the form; or

b) A Banker’s Cheque/ Cash Warrant; or

¢) A Demand Draft; or

d) Cash deposit in the Employer’s bank account, only in case of exceptional
circumstances.

Bid Security shall be issued by a reputable financial institution enforceable in any Banks
in Bhutan;

Bid security shall be in its original form and copies shall not be accepted. Bid Security
shall be valid for a period of thirty (30) days beyond the bid validity period, as extended,
if applicable, in accordance with ITB. 21.2. Accordingly, the Bid security shall remain
valid till the date specified in the BDS;

Any Bid not accompanied by adequate Bid Security shall be rejected by Employer as
non-responsive.

Return of Bid Security:
a) The Bid Securities of unsuccessful Bidders shall be returned as promptly as possible
upon the successful Bidder furnishing the Performance Security pursuant to ITB. 40

and signing the Contract.

b) In case of single stage — two-envelope and two stage mode of tendering, Bid Security
of non-responsive Bidders shall be returned immediately after technical evaluation.

The Bid Security shall be forfeited:
a) if a Bidder withdraws its Bid as a whole or in part during the Bid validity period; or

b) if the Bidder has been found practicing corrupt or fraudulent or collusive or coercive
practices during bidding process; or

c¢) If the successful Bidder fails to:
1. accept the correction of its Bjd Price pursuant to ITB. 32;

ii. sign the Contract in-agdordanee with ITB 41; or

18



22.8.

23.

23.1.

23.2.

23.3.

24.

24.1.

24.2.

243.

244,

24.5.

DHI Group — Standard Bidding Document for Works

iii. furnish a Performance Security in accordance with ITB 40.
The Bid Security of a JV/C must be in the name of JV/C that submits the Bid.
Signing of Bids

The Bidder shall prepare ONE Original of the documents comprising the Bid as
described in ITB Clause 18 and clearly mark it “ORIGINAL”. In addition, the Bidder
shall submit copies of the Bid, in the number specified in the BDS and clearly mark them
“COPY”. In the event of any discrepancy between the original and the copies, the
original shall prevail.

The original and all copies shall be typed or written in indelible ink and shall be signed by
a person/persons duly authorized by the Bidder with official seal as per Form: 4 of
Section III. However, any published document submitted along with the Bid shall be
signed by the authorized signatory (ies) at least on the first page and last page of such
document.

Any interlineations, erasures, overwriting, cutting or alteration shall only be valid if they
are initialed by the authorized signatory (ies) to the Bid.

Submission of Bids

Each Bidder, including its affiliate, shall be permitted to submit only one Bid against a
particular NIT. In case a Bidder and its affiliate have submitted separate Bids against the
same NIT, such bids shall be rejected.

Bids shall be delivered by hand, courier or registered post or electronic means so as to
reach Employer at the address specified in BDS on or before the date and time
mentioned in BDS. Employer shall not be responsible for any delay in receipt of the bid
where sent by post or courier.

In case of hand delivery, Bids shall be handed over to the Nodal officer at the address as
specified in BDS.

The Bids shall be submitted in envelopes, signed and sealed in the manner stipulated
hereunder or as mentioned in the BDS. The outer Envelope shall:

a) be marked “CONFIDENTIAL”;

b) be addressed to the Employer provided in the BDS;

¢) bear the Tender name and number; and

d) provide a warning not to open before the time and date for Bid Opening.

Single-Stage Two Envelope P
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a) The inner Envelope- I shall contain:

1. Technical bids and be signed across their seals by the person authorized to
sign the Bid on behalf of the Bidder; and

ii. Be marked “ORIGINAL”, “ALTERNATIVE” (if permitted) and “COPY”
b) The inner envelope —II shall contain:

1. Financial bids and be signed across their seals by the person authorized to
sign Bid on behalf of the Bidder; and

ii. Be marked “ORIGINAL”, “ALTERNATIVE” (if permitted) and “COPY”.

Where bids are invited under the single stage single envelope, both technical and financial
bid shall be in one envelope.

In addition to the identification required in ITB. 24.4, the inner envelopes shall indicate
the name and address of the bidder, to enable the bid to be returned unopened in caseit
is declared late pursuant to ITB. 26.

If the outer envelope is not sealed and marked as above, the Employer shall assume no
responsibility for the misplacement or premature opening of the bid.

In the two-stage process, bidders shall be advised to submit only the technical bids in
the first stage. In the second stage, bidders shall be requested to submit both their
technical bids as modified and agreed with the Employer and the financial bids based on
the modified technical bids simultaneously in two separate sealed envelopes.

When so specified in the BDS, Bidders shall have the option of submitting their Bids
electronically. Bidders submitting Bids electronically shall follow the procedures
specified in the BDS.

Deadline for Submission of Bids

Bids must be received by Employer in accordance with ITB. 24. In the event of the
specified date for submission of Bids being declared a holiday for Employer, the Bids
shall be received up to the specified time on the next working day. Such postponement
of date shall not have any impact on the other dates specified in the Bidding Documents
(i.e., bid validity and validity of bid security).

Employer may, at its discretion, extend the deadline for the submission of Bids/ opening
of Bids by issuing an addendum and hosting the same on the website, in which case all
rights and obligations of Employer and the Bidders previously subject to the original
deadline shall thereafter be subjgdt torthe deadline as extended.
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In the event of the deadline for submission of Bid extended by Employer, the Bidders
who have already submitted their Bids within the original deadline of submission shall
have the option to submit their revised Bid in substitution either in full or in part of
earlier Bid. In the absence of a revised Bid, the original Bid shall be considered for
opening and subsequent evaluation if otherwise in order. Wherever, the Bidder has
submitted the revised Bid in modification of earlier Bid, the earlier Bid shall be returned
unopened to the Bidder.

Late Bids

Any Bid received by Employer after the bid submission deadline shall be declared late,
rejected and returned unopened to the Bidder.

Withdrawal, Substitution or Modification of Bids

A Bidder may withdraw, substitute or modify its Bid after it has been submitted by
sending a written withdrawal/ substitution/ modification notice prior to the deadline for
submission of Bids, duly signed by an authorized representative, including a copy of the
authorization, Power of Attorney as per Form: 4 of Section III. The bid requested to be
withdrawn shall be returned unopened to the Bidder.

The substitution or modification of the Bid must accompany the respective written
notice and must be:

a) Submitted in accordance with ITB. 26 and, in addition, the respective cover
envelopes shall be clearly marked “SUBSTITUTION” or “MODIFICATION;” and

b) Received by Employer prior to the deadline prescribed for submission of Bids, in
accordance with ITB. 24.

No Bid may be withdrawn, substituted or modified in the interval between the deadline
for submission of Bids and the expiry of the period of bid validity specified in the BDS or
any extension there of pursuant to 21.2.

Withdrawal, substitution or modification of a Bid between the deadline for submission
of Bids and expiry of the period of bid validity (or any extension thereto) shall result in
the forfeiture of the bid security pursuant to ITB.24.5.

If the lowest evaluated Bidder withdraws his Bid between the periods specified pursuant
to ITB.29.4, the bid security of the Bidder shall be forfeited.

Bid Opening, Evaluation and Comparison

Bid Opening

Employer shall conduct the bid ¢qfening-at the address, date and time specified in the
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BDS. Any specific electronic bid opening procedures required if electronic bidding is
permitted shall be as specified in the BDS.

Bidders or their authorized representatives (not more than two) shall be allowed to attend
the bid opening. Bidders who chose to attend shall sign the attendance sheet provided
in the record of Bid opening with their name, designation, firm name and phone number
or any other particulars as may be required. Bidders who chose to attend the opening
shall not be allowed to speak on matters related to the Bid until and unless required by
the committee members or by seeking permission from the Chairperson by raising hand.
Bidders who have any complaint with regard to the Bid opening shall write in the
complaint sheet and duly sign the sheet.

The written withdrawal notices duly signed by an authorized representative of the Bidder
for withdrawal of Bids, if any, shall be opened first and read out and such Bids shall be
returned to the Bidder unopened.

The written substitution/ modification notices duly signed by an authorized
representative of the Bidder in accordance with ITB. 27.1 shall be opened and read out
and the corresponding cover envelopes, which are marked “SUBSTITUTION"/
“MODIFICATION” shall be opened and exchanged with the corresponding Bids being
substituted/modified. The substituted/modified bids shall not be opened, but returned
to the Bidder.

Cover envelopes of all other Bids shall be opened one at a time. Bids not accompanied
by requisite Bid Security, or other documents and information as detailed in ITB. 16 shall
be rejected and returned to the Bidder.

The Bidders’ representatives who are present shall be requested to sign the record. The
omission of a Bidder’s representatives’ signature on the record shall not invalidate the
contents and effect of the record.

In the case of Single Stage Two Envelope Bids, the technical bid shall be opened on the
bid opening date. The date for opening the Financial Bid shall be intimated to the Bidders
whose Bid is found responsive in the techno-commercial evaluation.

Confidentiality

Information relating to the examination, evaluation, comparison of Bids, and
recommendation of Contract Award, shall not be disclosed to Bidders or any other
persons not officially concerned with such process until publication of the Contract
Award.

Any effort by a Bidder to influence the Employer in the examination, evaluation,
comparison and post qualification of theBids or Contract Award decisions may result
in the rejection of its Bid.
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Notwithstanding ITB 29, from the time of Bid Opening to the time of Contract Award,
if any Bidder wishes to contact the Employer on any matter related to the bidding
process, it should do so in writing.

Clarification of Bids

To assist in the examination, evaluation, comparison and post-qualification of the Bids,
Employer may, at its discretion, ask any Bidder for a clarification on its Bid including
justification and breakup of the rates and prices quoted. Any clarification submitted by
a Bidder that is not in response to a request by Employer shall not be considered.

Employer’s request for clarification and the response thereto shall be in writing and shall
be delivered by email/post/hand delivery.

No change in the prices or substance of the Bid shall be sought, offered or permitted,
except to confirm the correction of arithmetic errors discovered by Employer in the
evaluation of the Bids, in accordance with ITB. 32.

Preliminary examinations of Bids and determination of responsiveness

The Employer shall examine the Bids to confirm that all documents and information
requested in ITB 16 have been provided, and to determine the completeness of each
document submitted.

Prior to the detailed evaluation of bids, the Employer shall determine whether each bid
(a) meets the eligibility criteria defined in ITB 4; (b) has been properly signed; (c) is
accompanied by the Bid Security; and (d) is substantially responsive to the requirements
of the bidding documents.

A substantially responsive bid is one which conforms to all the terms, conditions and
specifications of the bidding documents, without material deviation or reservation. A
material deviation or reservation is one (a) which affects in any substantial way the scope,
quality or performance of the Works; (b) which limits in any substantial way, inconsistent
with the Bidding Documents, the Employer’s rights or the Bidder’s obligations under
the Contract; or (c) whose rectification would affect unfairly the competitive position of
other Bidders presenting substantially responsive Bids.

If a Bid is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of the nonconforming
deviation or reservation.

Correction of Arithmetical Errors in Price Bid
Arithmetical errors shall be corrected at the time of evaluation of Price Bid and the

corrected figure shall be considered for the purpose of evaluated bid price. The
corrections in the bid price shall ne as per the provisions of this clause and shall be
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binding on the Bidder. If the Bidder does not accept the correction of errors as per the
provisions of this clause, the bid shall be rejected and the bid security shall be forfeited.

If there is a discrepancy between the product of unit price & quantity and the total price
for such item, the product of unit price and quantity shall prevail and the total price shall
be corrected unless in the opinion of Employer, there is an obviously gross misplacement
of decimal point in the unit rate, in which case, the total of line item as quoted shall
prevail and unit rate shall be corrected accordingly.

If there is discrepancy between summation of subtotals and total price, the summation
of subtotal price shall prevail, and the total price shall be corrected.

If there is a discrepancy between words and figure, wherever the bid document requires
the figures to be written in words and figures, the amount in words shall prevail unless
the amount expressed in word has an arithmetic error.

In case the Bidder has not quoted unit price against any item, Employer shall treat the
price of unquoted items as zero for the purpose of evaluation, comparison and award,
with the assumption that the costs have been absorbed elsewhere in the Price Bid. If
such a Bidder emerges as the successful Bidder, he shall be awarded the contract without
any price/rate for the concerned items.

In case prices for some items are given by a Bidder as lump sum where unit rates are
required, Employer reserves the right to arrive at unit rate on the basis of dividing the
entered lump sum amount by the specified quantity.

Detail Evaluation and Comparison of Bids

The Employer shall evaluate each Bid that has been determined, up to this stage of the
evaluation, to be substantially responsive. To evaluate a Bid, the Employer shall only use
the factors, methodologies and criteria defined in ITB 33. No other criteria or
methodology shall be permitted.

To evaluate and compare Bids, Employer shall consider the following:

a) the final bid price, as quoted in accordance with ITB. 18 in the priced BoQ);

b) price adjustment for correction of arithmetic errors in accordance with ITB. 32;

¢) price adjustment due to discounts offered in accordance with ITB. 18;

d) the cost of withdrawal of declared deviations as per Form: 5 of Section III and in
accordance with ITB. 33.4;

e) adjustments due to the appli

iop/of the evaluation criteria specified in the BDS or
those set out in the Evalyafi

d Qualification Criteria uploaded in the
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Employer’s/relevant website; and

f) adjustment due to the application of a margin of preference, in accordance with ITB
34, if applicable.

Employer’s evaluation of a bid shall exclude and not take into account any allowance for
price adjustment during the period of execution of the contract, if provided in the Bid.

The evaluation shall be based on the evaluated cost of fulfilling the Contract in
compliance with all commercial, contractual and technical obligations under the Bidding
Documents. In arriving at the evaluated cost, the price for withdrawal of deviations
shown in Form: 5 of Section III of the bid shall be used. Where necessary, if cost of
withdrawal of any deviation is not given in Form: 5 of Section III, the Employer shall
make its own assessment of the cost of such a deviation for the purpose of ensuring fair
comparison of Bids.

For the purpose of comparison, the total price offered by Bidders shall be calculated
based on ITB. 33. Employer shall compare the total price offered by all substantially
responsive bids of qualified Bidders to determine the lowest evaluated Bid.

If the lowest evaluated Bid appears abnormally low and/or seriously unbalanced,
Employer may require the Bidder to produce written explanations of justifications and
detailed price analysis for any or all items of the Bill of Quantities to demonstrate the
internal consistency of those prices with the construction methods and schedule
proposed. Abnormally low Bid may or may not be accepted. If Employer decides to
accept the abnormally low Bid /or the Bid with seriously unbalanced rates after
considering the above, the Bidder shall be required to provide additional differential
security in addition to the performance security, an equivalent to the difference between
the estimated and quoted price to a maximum of (ten percent) 10% of the quoted price,
to protect Employer against any financial loss in the event of default of the successful
Bidder under the Contract. If the lowest evaluated Bid is abnormally high in the
discretion of the Employer, then the Employer may seek justification for the high rates
and if necessary, negotiate with the lowest evaluated Bidder and may reject the bid if
considered to be abnormally higher than the estimate.

Employer reserves the right to accept or reject any variation, deviation or alternative
offer. Variations, deviations and alternative offers and other factors which are in excess of
the requirements of the Bidding Documents or otherwise result in unsolicited benefits for
Employer shall not be taken into account in Bid evaluation.

Margin of preference

If specified in the BDS, domestic Confractors may receive a margin of preference in
during evaluation, for which this clauseghall apply.

A domestic Bidder shall providetall evidence necessary to prove that it meets the
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following criteria to be eligible for a margin of preference in the comparison of its Bid
with those Bidders who do not qualify for the preference. A domestic Bidder shall:

a) be registered within Bhutan, constituted under and governed by the civil, commercial
or public law of Bhutan, and have its statutory office, central administration or
principal place of business there;

b) have majority ownership by nationals of Bhutan;
¢) not subcontract more than twenty percent (20%) of the initial Contract Price,
excluding provisional sums, to foreign contractors, suppliers and/or consultants.

Joint Ventures, Consortia and Associations of domestic firms may be eligible for the
margin of preference provided that:

a) the individual partners satisfy the criteria of eligibility of ITB 34.2 (a) and (b);

b) the JV/C/A is registered in Bhutan;

¢) the JV/C/A does not subcontract more than ten percent (10%) of the initial
Contract Price, excluding provisional sums, to foreign firms; and

d) the JV/C/A satisfies any other criteria specified for the purpose of domestic
preference eligibility, as specified in the BDS.

The procedure used to apply the margin of preference shall be as stipulated in the BDS.
Subcontracting

Unless otherwise stated in the BDS, Employer does not intend to execute any specific
elements of the Works by subcontractors. If permitted, Bidders may propose
subcontracting for part of works as specified in the BDS.

Employer’s Right to Accept Any Bid and to Reject Any or All Bids

Employer reserves the right to accept or reject any bid, and to annul the bidding process
and reject all bids at any time prior to contract award, without thereby incurring any
liability to Bidders or any obligation to inform the affected Bidders of the grounds for
such action of the Employer.

Award of Contract
Award Criteria

Employer shall award the Contract to the successful Bidder whose bid has been
determined to be substantially responsive and to be the lowest evaluated Bid, further
provided that the Bidder is determined to be eligible and qualified and has the capacity
and capability to fulfil the contract in accetdance with relevant provisions of the bidding
ingle bidder being lowest in more than one package,
d at its sole discretion, may limit the number of

the employer, at the time of
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packages to TWO (2) to be awarded to a single bidder, taking into consideration the
logistics, its own assessment of impact on the schedule, etc.., or for any other reason
whatsoever.

Notification of Award

Prior to the expiry of the period of bid validity, Employer shall notify the successful
Bidder, through a Notification of Award (NoA) as per Form: 1 of Section VII in writing,
that its bid has been accepted indicating the award price. The successful bidder shall

return a copy of the Notification of Award to Employer after duly recording “Accepted
Unconditionally” under the signature of the authorized signatory within seven (7) days
of the date of notification of award.

Until a formal contract is prepared and executed, the NoA shall constitute a binding
contract between the successful Bidder and Employer.

Upon the furnishing of performance security pursuant to ITB.40 by the successful
Bidder, Employer shall:

a) Promptly notify each unsuccessful Bidder and return their bid security; and
b) Publish a notification of award on its website.

Debriefing by Employer

On receipt of Notification of Award, an unsuccessful Bidder has three (3) working days
to make a written request to Employer for a debriefing. Employer shall provide a
debriefing to all unsuccessful Bidders whose request has been received within this
deadline.

Where a request for debriefing has been received within the deadline, Employer shall
provide a debriefing within five (5) working days.

Employer shall discuss only such Bid and not the bids of other competitors. The
debriefing shall not include:

a) point-by-point comparisons with another Bid; and
b) information that is confidential or commercially sensitive to other Bidders.

The purpose of debriefing is to inform the aggrieved Bidder of the reasons for lack of
success, pointing out the specific shortcomings in its bid without disclosing contents of

other bids.

Performance Security

Within thirty days (30) days aff ceipt of the Notification of Award the successful
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Bidder shall submit Performance Security equal to 10% of the Contract Price and in the
form stipulated in the BDS, denominated in the type and proportions of currencies in
the Notification of Award.

Failure of the successful Bidder to comply with the requirements of ITB. 40.1 and shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid
Security.

Upon the successful Bidder’s signing of the Contract and furnishing of the Performance
Security pursuant to ITB 41.1, the Employer shall promptly notify the name of the
winning Bidder to each unsuccessful Bidder and shall discharge the Bid Securities of the
unsuccessful Bidders.

Signing of Contract

Upon accepting the Notification of Award (NoA), the successful Bidder shall submit the
Performance Security and sign the Contract within thirty (30) days as per form 3 Section
VIL

Where the Contract is not signed by both parties in person:

a) The Employer shall send to the successful Bidder a duly signed copy comprising of
complete Contract documents and the NoA. These documents shall be signed by
the successful Bidder or its duly authorized representative, together with the date of
signature, in order for the Contract to be effective;

b) The NoA shall indicate the deadline within which the successful Bidder shall sign
these documents with the date of signature and return a copy to the Employer, in
accordance with the mode of delivery including electronic mode (e.g. scanned copy
with electronic signature, etc.) as may be specified by the Employer in the NoA;

¢) The Contract shall become effective from the date of signing these documents;

d) Failure of the successful Bidder to accept the award/ sign the contract shall
constitute sufficient grounds for the annulment of the award and forfeiture of the
bid security.

Vendor Performance Management System (VPMS)

The performance of the Contractor shall be assessed as per the VPMS available in the

Employer’s website for the purpose of assessing the performance of the Contractor. In

addition to this, any other Contractor performance rating system may apply, as

applicable.

Complaint and Review
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43.1.

43.2.

If the Bidder has or is likely to suffer, loss or injury due to breach of a duty imposed on
the Employer by the provisions of this bidding document, the Bidder shall submit the

complaint in writing to the Employer within five (5) days from the date of Notification
of Award.

The Head of Procuring Agency shall, within 5 days after the submission of the complaint,
issue a written decision.

29



DHI Group - Standard Bidding Document for Works

SECTION II - BID DATA SHEET
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BID DATA SHEET

The Bid Data Sheet (BDS) contains information and provisions that are specific to a particular
bidding process. The Employer must specify in the BDS only information that the Instructions to
Bidders (ITB) request to be specified in the BDS. All information shall be provided, and no clause
shall be left blank. To facilitate the preparation of the BDS, its clauses are numbered with the same
numbers as the corresponding ITB clauses. This guide provides information to the Employer on how to
enter all required information, and includes a BDS format that summarizes all information to be
provided.

Whenever there is a conflict, the provisions herein shall prevail over those in the ITB.

ITB Particulars
4.4 The Bidder is not required to be represented by an agent in Bhutan.
5.1(h) Insert names of the countries from which contracting of works or any
payments to persons or entities in that country are prohibited.
Not applicable
6.1and 6.2 Joint Venture/Consortium (JV/C) Bids are permitted: “No”
9.1,9.4 and @ For Bid clarification purposes, the Employer’s address is:
121 Attention : Senior Divisional Manager
Address : Electricity Services Division,, BPC, Samdrup Jongkhar

Phone number: +975-07-251135/+975- 17131147
Electronic mail: esdsjongkhar@bpc.bt

Bid clarification request will be received on or before:
Time : 1700 Hrs
Date : 15% March, 2024

11.1 A pre-bid meeting “shall not” take place.
15.1 Alternative Bids “shall not be” permitted.
16.1 (i) The Bidder shall submit with its Bid the following additional documents:

a) Valid Trade License;
b) Latest Tax Clearance Certificate;
c¢) Valid CDB registration certificate;
16.1 (g) Deviation to any of these clauses anywhere in the Bid shall not be
permitted:

i. GCC 1.4: Governing Laws
ii. GCC 19: Settlement of Disputes
iii. GCC 13: Contract Price

iv. GCC 3.2: Performance Security
V. GCC 15.4: Patent Indemnity
vi. GCC 10.3: Defeft Li/abﬁly
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vii. GCC 15.5: Limitations of Liability
viii. GCC 8.1: Time for Commencement and Completion

The prices quoted by the Bidder “shall not” be adjustable.
The Currencies of Bid shall be “Bhutanese Ngultrum”

The Bid validity period shall be 90 days from the last date of bid
submission i.e., up to 20t June, 2024.

The Bidder shall furnish a bid security in the amount of
1. Nu.34,220.00 for Package:SJE2024-01
2. Nu.18,400.00 for Package:SJE2024-02
3. Nu. 26,640.00 for Package:SJE2024-03
4. Nu. 29,440.00 for Package:SJE2024-04
and shall be valid up to 20t July 2024 in favor of: Assistant Finance
Officer, FAD, BPC, Sandrup Jongkhar
The Bid Security shall be provided in any one of the following forms
issued/enforceable by any Financial Institutions in Bhutan:
i.  Anunconditional and irrevocable Bank Guarantee; or
ii. A Banker’s Cheque/ Cash Warrant; or
iii. A Demand Draft;

The Bid Security shall be valid till: 20t July, 2024
In addition to the original Bid, the number of copies is: 1(One )
For the purpose of bid submission only, the Employer’s address is:

Senior Divisional Manager,
Electricity Services Division,

Bhutan Power Corporation Limited,
Samdrup Jongkhar

1. Single Stage Single Envelope

Superscript of Cover Envelope:

“CONFIDENTIAL”

Bid for Labour Contract for Maintenance of Distribution Lines under
Samdrup  Jongkhar Dzongkhag bearing  BPC/ESD/SJ/Tech-
11/2024/559 dated 14" February 2024.

Name and address Of Bidder: ....eeeeeeeeeccrreerescresrseesseerssessseesssesssenssssnsanans
Not to be Opened Before Due Date for Opening on:

22" March, 2024 at 1430 Hours.

Bidders “shall not” have the option of submitting their Bids
electronically.

The deadline for the submissiop of Bid is: 22"¢ March, 2024 at 1200
Hours /Y\
pi
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The Bid Opening shall take place at:

Venue : Conference Hall, BPC, Samdrup Jongkhar
Date : 22/03/2024

Time (BST): 1430 Hours

In addition to the requirements specified in ITB.16.1, the following
qualifying requirement shall be met by the Bidder: Not applicable

A. Experience and Technical Capability
B. Financial Capacity

(i)  Net-worth of the Bidder for the financial year
(ii) Average annual turnover for last three (3) financial years
(i) Credit facility

C. Bid Capacity

Margin of domestic preference of ten percent (10%) “shall not” apply

The procedure used to apply the margin of preference shall be: Not

applicable.

The ceiling for sub-Contractor’s participation and conditions are: Not

applicable.

The Performance Security shall be provided in any one of the following

forms issued by a reputable Financial Institution and enforceable in any

Banks in Bhutan:

(a) Unconditional bank guarantee in the form provided in Section
VII, Contract Forms; or

(b) Demand draft; or

(c) Cash warrant;
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SECTION III — BIDDING FORMS

(Form No. 1 to Form No. 8)

Applicable forms from this section shall be submitted by the Bidder along with the Bid
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FORM 1: BID SECURITY (BANK GUARANTEE)

Bank Guarantee No. ........ccccceveeeene
Date...c.veeiiiiiiie
To
[Employer’s Name and Address]
Dear Sir/ Madam,
In accordance with NIT No. ., y M/S s having its
Registered/Head Office at ......ccccoveviveveeeecieieieeieee, (Here-in-after called the 'Bidder') wish to
participate in the said Tender for .................... [Name of Package] ...............cccccovuunn...
As an unconditional and irrevocable bank guarantee against Bid Security for an amount of............. [insert
currency and amount in words and figures*J ... valid up to............... [insert date@] ................... is required

to be submitted by the Bidder as a condition precedent to participating in the said Tender which amount
is liable to be forfeited on the happening of any of the events mentioned in the Bidding Document.

We, the ..covieicccccees [Name & address of the Bank] ............ccoeovvicucnnenes having our Head
Officeat ......coceevvreervennnne (623 IR guarantee and undertake to pay immediately on demand by the
Employer or its authorized representative, the amount of .................... [insert currency and amount in words and
figures*| ..., without any reservation, protest, demand and recourse. Any such demand made by

Employer shall be conclusive and binding on us irrespective of any dispute or difference raised by the
Bidder.

This Guarantee shall be irrevocable and shall remain valid up to ...................... (@) If any further
extension of this guarantee is required, the same shall be extended to such required period on receiving
instructions from M/s...................... [Bidder's Name] ......................... on whose behalf this guarantee is issued.

All rights of Employer under this Guarantee shall be forfeited and the Bank shall be relieved and
discharged from all liabilities there under unless a demand or claim is lodged by Employer under this
Guarantee against the Bank within thirty (30) days from the above-mentioned expiry date of validity or,
from that of the extended date.

In witness where of the Bank, through its authorized officer, has set its hand and stamp on

(Signature) (Sig' ture)
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(Name) (Name)
(Official Address) (Designation)
Authorized vide
Power of Attorney No.............
Date...covvviiiiiiiii
2. 2.
(Signature) (Signature)
(Name) (Name)
(Official Address) (Designation)
Authorized vide
Power of Attorney No......................
Date...cooovvviiiiiii
Note: (*) Shall be as specified in the BDS.

(@) The Bid security shall be valid till the date as specified in BDS.

(#) Complete mailing address of the Head Office and issuing branch of the Bank
be given with fax no./telephone no. of the contact person
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FORM 2: INTEGRITY PACT STATEMENT

This agreement should be a part of the tender document, which shall be signed and submitted along with the tender document.
The head of the employing agency/or his authorized representative should be the signing authority. For the Bidders, the Bidder
himself or his authorized representative must sign the integrity pact (IP). If the winning Bidder had not signed during the
submission of the bid; the tender shall be rejected/cancelled.

INTEGRITY PACT
1: General
Whereas ..........coccocei e ceeee v e e een .. .. Tepresenting Bhutan Power Corporation Ltd here in
after referred to as the Employer one part, and
0 PR

representing the (name of person, the firm/construction Employer) on the other part (hereafter referred to as the
Bidder) here by execute this agreement as follows:

2. Objectives

Now, therefore, the employer and the Bidder agree to enter into this pre-contract agreement, here in after
referred to as integrity pact, to avoid all forms of corruption by following a system that is fair, transparent
and free from any influence/ unprejudiced dealings prior to, during and subsequent to the currency of
the contract to be entered into, with a view to:

2.1. Enable the Employer to obtain the desired contract at a reasonable and competitive price in
conformity to the defined specifications of the works, goods and services; and

2.2 Enable Bidders to abstain from bribing or any corrupt practice in order to secure the contract by
providing assurance to them that their competitors shall also refrain from bribing and other
corrupt practices and the Employer shall commit to prevent corruption, in any form by their
officials by following transparent procedures.

3. Commitments of the Employer
The Employer commits itself to the following:

3.1.  The Employer hereby under takes that no official of the Employer, connected directly or indirectly
with the Contract, shall demand, take a promise for or accept, directly or through intermediaries,
any bribe, consideration, gift, reward favour or any material or immaterial benefit or any other
advantage from the Bidder, either for themselves or for any person, organization or third party
related to the Contract in exchange for an advantage in the bidding process, bid evaluation,
contracting or implementation process related to the Contract.

3.2.  The Employer further confirms that its officials have not favored any prospective Bidder in any
form that could afford an undue advantage to that particular Bidder during the tendering stage,
and shall further treat all Bidders alike.

33 All the officials of the Employer shall report to the Chief Executive Officer, Employer, any
attempted/completed violation of clauses 3.1 and 3.2.

3.4 Following report on violation of clauses 3.1 and 3.2 by official (s), through any source, necessary
disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may
be initiated by the Employer and such a person shall be debarred from further dealings related to
the Contract process. In such a case while an gnquiry is being conducted by the Employer the
proceedings under the Contract wouldmnot be stalled.
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Commitments of Bidders

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of his bid or during any pre-contract or post-contract
stage in order to secure the Contract or in furtherance to secure it and in particular commits
himself to the following:

The Bidder shall not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, commission, fees, brokerage, any materials or immaterial benefit to any official of
the Employer, connected directly or indirectly with the bidding process, or to any person,
organization or third party related to the contract in exchange for any advantage in the bidding,
evaluation, contracting and implementation of the Contract.

The Bidder further undertakes that he has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, commission, fees, brokerage, any material
or immaterial benefit to any official of the Employer or otherwise in procuring the Contract or
forbearing to do or having done any act in relation to the obtaining or execution of the Contract
or any other contract with the Employer for showing or forbearing to show favour or disfavor to
any person in relation to the Contract or any other contract with the Employer.

The Bidder shall not collude with other parties interested in the contract to preclude the
competitive bid price, impair the transparency, fairness and progress of the bidding process, bid
evaluation, contracting and implementation of the contract.

The Bidder, either while presenting the bid or during pre-contract negotiations or before signing
the contract, shall disclose any payments he has made, is committed to or intends to make to
officials of the Employer of their family members, agents, brokers or any other intermediaries in
connection with the contract and the details of services agreed upon for such payments.

The Bidder shall not enter into any monetary dealings or transaction, directly, with any tender
committee member, and if he does so, the Employer shall be entitled forthwith to rescind the
Contract and all other contracts with the Bidder.

Sanctions for Violation

The breach of any aforesaid provisions or providing false information by employers, including
manipulation of information by evaluators, shall face administrative charges and penal actions as
per the existing relevant rules and laws.

The breach of the Pact or providing false information by the Bidder, or any one employed by him,
or acting on his behalf (whether with or without the knowledge of the Bidder), or the commission
of any offence by the Bidder, or any one, employed by him, or acting on his behalf, shall be dealt
with as per the provisions of the Penal Code of Bhutan, 2004, and the Anti — Corruption Act,
2006.

In the event of a breach, the Employer shall also take all or any one of the following actions,
wherever required:

Immediately call off the pre-contract negotiations without giving any compensation to the Bidder.
However, the proceedings with the other Bidder(s) would continue.

Immediately cancel the contract, if already awarded/signed, without giving any compensation to
the Bidder. ;

Forfeit the Earnest Money/security depgsitedAvith the Employer.
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5.4 Recover all sums already paid to the Bidder.

5.5 Encash the advance bank guarantee and performance bond /warranty bond, if furnished by the
Bidder, in order to recover the payments, already made by the Employer, along with interest.

5.6 Cancel all or any other Contracts with the Bidder.
5.7 Debar the Bidder from entering into any bid from the Employer as per the Debarment Rule.
6. Examination of Books of Accounts

6.1 In case of any allegation of violation of any provisions of this integrity pact or payment of
commission, the Employer/authorized persons or relevant agencies shall be entitled to examine
the Books of Accounts of the Bidder and the Bidder shall provide necessary information of the
relevant financial documents and shall extend all possible help for the purpose of such
examination.

7. Monitoring and Arbitration

7.1 The Employer shall be responsible for monitoring and arbitration of IP as per the procurement
rules.

8 Legal Actions

8.1 The actions stipulated in this integrity pact are without prejudice to any other legal action that may
follow in accordance with the provisions of the extant law in force relating to any civil or criminal
proceeding as.

9. Validity

9.1 The validity of this integrity pact shall cover the tender process and extend until the completion
of the contract to the satisfaction of both the employer and the Bidder.

9.2 Should one or any provision of this pact turn out to be invalid, the remainder of this pact remains
valid. In this case, the parties shall strive to come to an agreement to their original intentions.

We, hereby declare that we have read and understood the clauses of this agreement and shall abide by it.
Further, the information provided in this agreement is true and correct to the best of our knowledge and
belief.

The parties here by sign this Integrity pact at (place).................... on (date).....................
EMPLOYER BIDDER

Witness
Lo
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FORM 3: BIDDER’S INFORMATION FORM

[The Bidder shall fill in this Form in accordance with the instructions indicated below. No alterations to its format shall
be permitted and no substitutions shall be accepted.] Not Applicable

NIT NO: e,
1. | Bidder’s Legal Name:
2. | Inthe case of a Joint Venture (JV) legal name of each member of the Joint Venture:
3. | Bidder’s or each member of JV’s Country of Registration:
4. | Bidder’s or Each member of JV’s Year of Registration:
5. | Bidder’s or Each member of JV’s Legal Address in Country of Registration:
6. | Bidder’s or Lead member of JV’s Local Address in Bhutan (if any):
7. | Bidder’s or Each member of JV’s Website Address:
8. | Bidder’s or Each member of JV’s Business Activities:
9. | Bidder’s or Lead member of JV’s Authorized Representative
Name:
Designation:
Address:
Telephone:
E-mail Address:
10. | Bidder’s or Lead member of JV’s Authorized Representative in Bhutan (if any)
Name of the Employer or firm:
Name of the contact person: :
Designation: ' :
Address: el /-Y\ /
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Telephone:
E-mail Address:

Services to be provided by the local representative:

11.

Status of the Bidder (check the box as applicable):

e Bidding Company
e [ead Member of the Joint Venture
e Agent of the Foreign Bidder

12.

Attached are copies of the following original documents: [check the box(es) of the
attached original documents]

e Tax Clearance Certificate of Bidder named in lor 2 above (applicable
for Bhutanese Bidders)

e Trade License of Bidder named in lor 2 above (applicable for
Bhutanese Bidders)

e C(ertificate of Incorporation or Registration of Bidder named in lor 2
above

e Any other certificate to support the legal entity of the Bidder named in
lor 2 above

Date:

Place:
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FORM 4: POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS THAT WE, ......... [insert name of the Bidder]
................... an Employer incorporated under the....................... [insert relevant statute of the country of
incorporation] ................ and having its registered office at ............ [insert address]

........................................... (Hereinafter referred to as the “Bidder”) having been authorized by
the Board of Directors of the Employer, inter alia, to execute contracts in the name of and for and on
behalf of the Employer. I....... [insert name of the person giving the power of attorney] ... e
presently holding the position of .............cccceeeenenene [insert designation of the person giving the power of atlorney]
.................. in the Employer do hereby constitute, appoint and authorize Mr..................... [insert
name, designation and residential address of the person to whom the power of attorney is being given]....................... as
our true and lawful attorney to do in our name and on our behalf all such acts, deeds, things necessary
and incidental to submission of our Bid against NIT No. ........cccoeceverererenennnne. , floated by Employer.
I hereby further authorize the above attorney for signing and submission of the Bid and all other
documents, information related to the Bid including undertakings, letters, certificates, declarations,
clarifications, acceptances, guarantees, any amendments to the Bid and such documents related to the
Bid, and providing responses and representing us in all the matters before Employer in connection
with the Bid for the said NIT till the completion of the bidding process.

I accordingly  hereby = nominate, constitute = and  appoint  above  named
............................................................ severally, as my lawful attorney to do all or any
of the acts specifically mentioned immediately herein above.

WE do hereby agree and undertake to ratify and confirm whatever the said Attorney shall lawfully do
or cause to be done under and by virtue of this power of Attorney and the Acts of Attorney to all
intents and purposes are done as if I had done the same on behalf of the Employer if these presents
had not been made.

IN WITNESS whereof L ......ccoovveviiiiiiieieeee e, have executed these presents this the
............................ dayof.............ocat
EXECUTANT
SIgNATUTE. ...ttt
NAME: .o
Designation...........cooevuiiiiiiiiniiiiiiie
ACCEPTED:
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Signature of Attorney..............coovvvvvvivnininnnn..
NAME: oo

Designation..........c.oovviiiiiiiieeiieieeee e e

Signature of the Attorney Attested

Designation............cooeviiiiiiiiiiiinnnns.
Office Seal.........ccooviviiiiiiiiii,

Note: The Power of Attorney should be notarized as per applicable legal provisions in the country of the Bidder

43



DHI Group — Standard Bidding Document for Works

FORM 5: DEVIATION SCHEDULE (IF APPLICABLE)
NIT No:

To:

[Employer’s relevant official, name and address]

Sir/Madam,

The following are the deviations and variations from and exceptions to the terms, conditions and
specifications of the Bidding Documents for procurement of......... [insert brief description of works]
............ These deviations and variations are exhaustive. We are furnishing below the cost of
withdrawal for the deviations and variations stated in this Form. We shall withdraw the deviations
proposed by us in this Form at the cost of withdrawal indicated herein, failing which our Bid may be
rejected and bid security forfeited.

We confirm that except for the deviations and variations stated in this Form to our Bid, the entire
work shall be performed as per specifications and conditions of the Bidding Documents without any
extra cost to Employer, irrespective of any mention to the contrary anywhere else in the Bid, failing
which our Bid may be rejected and Bid security forfeited.

Further, we agree that additional condition, deviation, if any, found in the Bidding Documents other
than those stated in this Form, save those pertaining to any rebates offered, shall not be given effect
to.

Section / Clause No Page No. Statement of Deviations Cost of withdrawal

Date: (S1ZNALULE)....vveieiieieieieieie e

Place: (NAME)....vveeeieeeee e
(DeSINAtION).....cveverereriririieierereerereeeeseeeeveeenenes
(S€AL)...vvieiiieerccc e

Note: Continuation sheets of like size and format may be used and annexed to this Form if required.
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FORM 6: BID SUBMISSION FORM

Date:

INVITAtION N0 .. weveeeiiieeeieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeaees and Title of

(070) 115 ¢: 1o U SUPRRUUPPRRR SRR

To:

Employer
[Address]

We, the undersigned, declare that:

@)

b)

d)

g

Having examined all the Bidding Documents (with reference ITB 10), including addenda [insert
list], we offer t0 eXCCULE the.......cooiiiiiiieiiiiee e e in
accordance with the Conditions of Contract accompanying this Bid for the Contract Price of
BTN ..o e e et e e e et e e et e e e e e e e 22 AT figures),
INGUIIFUILS ... ...ttt ettt naeeaeenees (In words).

This Bid and your written acceptance of it shall constitute a binding Contract between us. We
understand that you are not bound to accept the lowest or any Bid you receive.

We hereby confirm that this Bid complies with the Bid validity and Bid Security required by the
Bidding Documents and specified in the Bidding Data Sheet.

We, including any subcontractors for any part of the Contract, have nationalities from eligible
countries in accordance with ITB Clause 7;

We have no conflict of interest in accordance with ITB sub clause 5.2;

Our firm, its affiliates or subsidiaries—including any subcontractors for any part of the
Contract—has not been declared ineligible under the laws or official regulations of Bhutan, in
accordance with ITB Clause 6 and other relevant clauses.

Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to
contract execution if we are awarded the contract, are listed below:

Name & address of agent Amount & Currency Purpose of commission or

h ) gratuity
ik /&
A
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* If none, please state none

h) Our duly executed Integrity Pact Statement is attached herewith.

j) We accept the vendor performance management system.

AUTHORIZED SIGNATURE: (AFFIX LEGAL STAMP)

Name and title of Signatory: ...........ooeeveeeiieiiueiiriiiiiiinennn....

Name of Bidder:
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FORM 7: BILL OF QUANTITIES

[The objectives of the Bill of Quantities are:’

a) To provide sufficient information on the quantities of Works to be performed to enable Bids to be prepared
efficiently and accurately, and

b)  When a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation
of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to distinguish
between the different classes of Works, or between Works of the same nature carried out in different locations or in other
circumstances, which may give rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside the items included in the
Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates quoted by the Bidders, the
Daywork Schedule should normally comprise the following:

a) A list of the various classes of labour, materials and Constructional Plant for which basic Daywork rates or
prices are to be inserted by the Bidder, together with a statement of the conditions under which the Contractor
shall be paid for work executed on a Daywork basis.

b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork rates as Bid. The rate
to be entered by the Bidder against each basic Daywork item should include the Contractor’s profit, overheads,
supervision and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum in the
Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be provided as a
provisional sum in the Summary priced Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as the future need arises. Where
such provisional sums or contingency allowances are used, the Special Conditions of Contract should state the manner in
which they shall be used, and under whose authority (usually the Project Manager’s) they shall be used.

Yin lump sum contracts the Bill of Quantities is prepared only for information and is not contractual. In such cases, the contractual document
prepared by the Bidder shall be a Schedule of Activities.
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Price Schedule

Package: SJEMW2024-01
Description of Package: Right of Way (ROW) Clearing at Samdrup Jongkhar
(under Dewathang, Orong, Gomdar & Wangphu
Gewogs)
SIL. Description of Work Unit | Qty Rate Rate( Nu.) | Amount
No (Nu.) (Words) (Nu)
(Figure)

1 Right of Way (ROW) clearing KM | 112.025
along the existing 33 kV line, 12m
wide including cutting of trees &
trunks, debranching, besides
thorough cleaning of bushes,
creepers along the identified MV
line route. The measurement will
be done as per the actual work
point by point at ground zero by
GPS equipment and line span will
be not considered.

2 Right of Way (ROW) along the km | 66.95
existing 11 kV line, 9m wide
including cutting of trees &
trunks, debranching, besides
thorough cleaning of bushes,
creepers along the identified MV
line route. The measurement will
be done as per the actual work
point by point at ground zero by
GPS equipment and line span will
be not considered.

Right of Way (ROW) along the km 7.00
existing LV line, 6m wide including
cutting of trees & trunks,
debranching, besides thorough
cleaning of bushes, creepers along
the identified MV line route. The
measurement will be done as per the
actual work point by point at ground
zero by GPS equipment and line span
will be not considered.
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Total Package: SJE2024-01

Total in words: Ngultrum

Package:

Description of package:

SJEMW2024-02

Right of Way (ROW) Clearing at Samdrupcholing
(under Phuntshothang, Pemathang, Martshala &
Samrang Gewogs)

SIL. Description of Work Unit | Qty Rate Rate( Nu.) | Amount

No (Nu.) (Words) (Nu)
(Figure)

1 Right of Way (ROW) clearing KM | 97.096

along the existing 33 kV line, 12
m wide including cutting of trees
& trunks, debranching, besides
thorough cleaning of bushes,
creepers along the identified MV
line route. The measurement will
be done as per the actual work
point by point at ground zero by
GPS equipment and line span will
be not considered.

Total Package: SJE2024-02

Total in words: Ngultrum
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Package:

Description of Package:

SJEMW2024-03

Right of Way(ROW) clearing at Jomotsangkha

(Langchenphug, Serthi & Lauri Gewogs)

SL.
No

Description of Work

Unit | Qty

Rate
(Nu.)
(Figure)

Rate( Nu.)
(Words)

Amount
(Nu)

Right of Way (ROW) clearing
along the existing 33 kV line, 12
m wide including cutting of trees
& trunks, debranching, besides
thorough cleaning of bushes,
creepers along the identified MV
line route. The measurement will
be done as per the actual work
point by point at ground zero by
GPS equipment and line span will
be not considered.

KM | 122.00

Right of Way (ROW) clearing
along the existing 11 kV line, 9 m
wide including cutting of trees &
trunks, debranching, besides
thorough cleaning of bushes,
creepers along the identified MV
line route. The measurement will
be done as per the actual work
point by point at ground zero by
GPS equipment and line span will
be not considered.

Km | 18.50

Total Package: SJE2024-03

Total in words: Ngultrum
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Package: SJEMW2024-04

Description of Package: Painting of MV & LV poles

SIL. Description of Work Unit | Qty Rate Rate( Nu.) | Amount

No (Nu.) (Words) (Nu)
(Figure)

A Painting of MV & LV Poles at Samdrup Jongkhar area

1) Pole painting, both Aluminium Nos | 500
and black paints for both 33 & 11
kV poles in the identified
locations including transportation
both vehicular and head loading
from regional/ESD store to sites
and other related works at Orong,
Deothang and S/Jongkhar

i) Pole painting, both Aluminium Nos | 250
and black paints for LV poles in
the identified locations including
transportation both vehicular and
head loading from regional/ESD
store to sites and other related
works at Orong, Deothang and
S/Jongkhar

Total A

B Painting of MV & LV Poles under ESSD Samdrupcholing

1) Pole painting, both Aluminium Nos | 650
and black paints for LV poles in
the identified locations including
transportation both vehicular and
head loading from regional/ESD
store to sites and other related
works under ESSD
Samdrupcholing

Total B

()
s
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C Painting of MV & LV Poles under ESSD Jomotsangkha

1) Pole painting, both Aluminium Nos | 450
and black paints for both 33 kV &
11 kV poles in the identified
locations including transportation
both vehicular and head loading
from regional/ESD store to sites
and other related works under
ESSD, Jomotsangkha

i) Pole painting, both Aluminium Nos | 200

and black paints for LV poles in
the identified locations including
transportation both vehicular and
head loading from regional/ESD
store to sites and other related
works under ESSD,
Jomotsangkha

Total C

Total Package: SJE2024-04 (A+B+C)

Total in words: Ngultrum

Note:
The quantities mentioned here are indicative and are estimated values. These are subject to changeat the
time of execution. Payments shall be made based on the actual volume of works at the rate or price schedule
of the contract
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FORM 8: PRICE ADJUSTMENT DATA (NOT APPLICABLE)
NITNo: oovvvvvnn

To,

[Name, Designation and address of Employer]
Dear Sir,

We hereby furnish the relevant details pertaining to the price adjustment provisions in your
specifications and documents.

S| Variables Name of published index Value of indices as on 30
No. and its origin days prior to date set for
Opening of bids.

Material
Labour
Date: SIGNALUTE. ...
Place: NAME..c.eeneieieiiieieeeee e
Designation..........covvvvvereveeireeeereeeeesesereeeeenens
S€al.iieee

Note:

1. Bidders shall note that it is mandatory to furnish the values of various indices and name, source & origin of
the published indices, wherever called for in the bidding document. Bidders are also required to mention whether
the indices are monthly average, weekly average or as applicable.

* Continuation sheets of like size & format shall be used, if required, in case number of currencies is more than one.

** Continuation sheets of like size and format may be used, if countries of origin of expatriate labour are more than
one.
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1. General Provisions
1.1 Definitions
1.1.1.  The following words and expressions shall have the meaning hereby assigned to them except

where the context otherwise requires.

(i)  Affiliate means business concerns, organizations or individuals that control each other
or that are controlled by a common third party. Control may include shared
management or ownership; common use of facilities, equipment and resources; or
family interests.

(i) Employer means the Employer including its legal successors and permitted assigns. The
term “Employer” and “Employer” are synonymous.

(i) Bid means an offer to execute Works in accordance with the terms and conditions set
out in the bidding documents inviting such offers. The term “tender” is synonymous
with the term “bid”.

(iv) Bid Data Sheet (BDS) means the proforma sheet, which contains data and information
specific to a particular work.

(v) Bidder means an eligible individual, firm, legal entity or joint venture that participates
in a competitive bidding process governed by the bidding documents.

(vi) Bidding Document means the set of documents sold or issued by Employer to
potential Bidders in which the specifications, terms and conditions of the proposed
procurement are prescribed. The terms “Bidding Documents”, “Tender Documents”
and “Bid Documents” are synonymous.

(vii) Bill of Quantities (BoQ) means summary of the quantities and unit prices of the items
of work proposed and agreed under the contract.

(viii) Contract means formal agreement(s) in writing entered into simultaneously between
Employer and the Contractor on mutually agreed terms and conditions including the
Contract Documents and amendments thereto pursuant to Notification of Award
issued by Employer and accepted by the Contractor and which are in compliance with
all the relevant provisions of the Governing Law of the Contract as per GCC 1.4.

(ix) Contract Document means the documents referred in Contract Agreement.

(x)  Contract Price means the price payable to the Contractor as specified in the Contract
Agreement, subject to such additions and adjustments thereto or deductions
therefrom as may be made pursuant to the provisions of the Contract till the
completion of the contract, the price so adjusted shall be termed as executed/final
Contract Price.

(xi) Contractor means an individual or legal entity whose Bid to perform the Contract has
been accepted by Employer and is named as such in the Contract Agreement, and
includes the legal successors or permitted assigns of the Contractor.

(xi1) Contractor’s Representative means any person nominated by the Contractor and
approved by Employer in the manner provided in GCC 3.3 hereof to perform the
duties assigned by the Contractor.

(xii1) Contractor’s Equipment means all plant, facilities, equipment, machinery, tools,
apparatus, appliances or things of every kind required for erection, completion and
maintenance of works that are to be provided by the Contractor, but does not include
plant, equipment, materials or other things intended to form or forming part of the
works.
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(xiv) Day means calendar day of the Gregorian calendar.

(xv) Day works are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

(xvi) Defect Liability Period means the period of validity of the warranties given by the
Contractor commencing at completion of the Works or a part thereof, if separate
completion of the Works for such part has been provided in the Contract, during
which the Contractor is responsible for defects with respect to the Works (or the
relevant part thereof) as provided in GCC 10.3 hereof.

(xvii) The Defects Liability Certificate is the certificate issued by the Employer upon
correction of defects by the Contractor.

(xviii) Drawings include calculations and other information provided or approved by the
Employer for the execution of the Contract.

(xix) Effective Date means the date of Notification of Award/ Work Order/Contract
Signing and from which the time for completion shall be determined.

(xx) Foreign Bidder shall mean any Bidder having nationality of any country other than
Bhutan.

(xxi) Joint Venture or “JV” means a joint venture, association or consortium of not more
than four (4) legal entities that pool their resources and skills to undertake a large or
complex Contract in the role as a Contractor, with all legal entities (members in the
JV) being legally liable, jointly and severally, through a joint venture agreement
between the members of the JV for the execution of the Contract in the event of a
member’s withdrawal.

(xxii) Notification of Award (NoA) means the letter or order issued by Employer conveying
the acceptance of the Bid of the successful Bidder subject to such terms and conditions
as may have been stated therein.

(xxiii) Local Transportation shall include loading, unloading, handling of plant, equipment and
materials at the port of entry in India/airport in Bhutan; storage at the port/airport,
ifrequired, and subsequent transportation from the port of entry/airportup to the Site.

(xxiv) Month means calendar month of the Gregorian calendar.

(xxv) Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

(xxvi) Party means the Employer or the Contractor, as the context requires, and “Parties”
means both of them.

(xxvii) Project Manager means the person appointed by Employer in the manner provided in
GCC hereof and named as such in the SCC to perform the duties delegated by
Employer.

(xxviii) Plant is any integral part of the Works that shall have a mechanical, electrical,
chemical or biological function.

(xxix) Site is the area defined as such in the SCC.

(xxx) Subcontractor means any person named in the Contract as a subcontractor, or any
person appointed by the Contractor as a subcontractor or designer, for a part of the
works; and the legal successors in title to each of these persons.

(xxxi) Time for Completion means the time within which completion of the Works as a
whole (or of a part of the Works where a separate Time for Completion of such part
has been prescribed) is to be attained in accordance with the stipulations in the SCC
and the relevant provisions of the Contract.
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1.2.

1.2.1.

1.2.2.

1.2.3.

1.2.4.

1.2.5.

1.2.6.

(xxxii) Technical Specifications means specifications of the Works incorporated in the
bidding documents and forming part of the contract and includes any modification or
amendment thereto or any addition thereto or any deduction therefrom, as may be
made with the mutual agreement of the Employer and Contractor.

(xxxiii) Temporary Works means all temporary works of every kind (other than Contractor’s
Equipment) required on Site for the execution of the Works.

(xxxiv) Works shall mean the total work to be executed in accordance with the Contract or
part(s) thereof, as the case may be, and shall include all extra or additional, altered or
substituted works or temporary/enabling works and urgent works as required for
performance of the Contract.

(xxxv) A Variation means any change to the Works, which is instructed as a variation under
Clause.

Interpretation
In the Contract, except where the context requires otherwise:

a.  Words indicating one gender shall include all genders;

b.  Words indicating the singular also include the plural and words indicating the plural
also include the singular;

c.  Provisions including the word ‘“agree,
agreement to be recorded in writing;

29 ¢¢

agreed,” or “agreement” require the

d.  “Written” or “in writing” means hand-written, type-written, printed or electronically
made, and resulting in a permanent record;

e.  “may” means that the party/person referred to has the choice whether to act or not
in the matter referred to; and

f.  “shall” means that the party/person referred to has an obligation under the Contract

to perform the duty referred to.
"Month" and "Year" and all dates shall be reckoned according to the Gregorian calendar.

A “law” shall be construed as a reference to such law including its amendments or
reenactments from time to time.

A “person” shall be construed as a reference to any person, firm, Employer, corporation,
society, trust, government, or agency of a government or any association or partnership
(whether or not having separate legal personality) of two or more of the above and a person
shall be construed as including a reference to its successors, permitted transferees and
permitted assigns in accordance with their respective interests.

The words “hereof” or “herein” if and when used in the Contract Documents shall mean a
reference to the Contract Documents of this Contract.

Incoterms

a)  Unless inconsistent with any provision of the Contract, the meaning of any trade term,
when used, and the rights and obligations of Partigs thereunder shall be governed by
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1.2.7.

1.2.8.

1.2.9.

1.2.10.

1.3.

1.3.1.

1.3.2.

1.3.3.

the rules prescribed in the current edition of Incoterms specified in the SCC and
published by the International Chamber of Commerce in Paris, France.

Amendment

a) No amendment or other variation of the Contract shall be effective unless it is in
writing, is dated, expressly refers to the Contract, and is signed by duly authorized
representatives of Employer and the Contractor.

Non-waiver

a)  Subject to 1.2.8(b) below, no relaxation, forbearance, delay or indulgence by either
party in enforcing any of the terms and conditions of the Contract or the granting of
time by either party to the other shall prejudice, affect or restrict the rights of that
Party under the Contract, nor shall any waiver by either Party of any breach of Contract
operate as waiver of any subsequent or continuing breach of Contract;

b)  Any waiver of a party’s rights, powers or remedies under the Contract must be in
writing, dated and signed by an authorized representative of the party granting such
waiver, and must specify the right and the extent to which it is being waived.

Severability

a) If any provision or condition of the Contract is prohibited or rendered invalid or
unenforceable, such prohibition, invalidity or unenforceability shall not affect the
validity or enforceability of any other provisions and conditions of the Contract.

Entire Agreement

a) The Contract constitutes the entire agreement between Employer and the Contractor, with
respect to the subject matter of Contract, and supersedes all communications,
negotiations and agreements (whether written or oral) of the Parties with respect
thereto made prior to the date of Contract.

Notices

Notices shall be deemed to include any approvals, consents, instructions, orders,
determinations and certificates to be given under the Contract.

Unless otherwise stated in the Contract, all notices to be given under the Contract shall be
in writing, and shall be sent by personal delivery, or courier, or post, or electronic mail,
writing to the address specified in the SCC.

Any notice sent by post or courier shall be deemed (in the absence of evidence of earlier
receipt) to have been delivered ten (10) days after dispatch. In proving the fact of dispatch,
it shall be sufficient to show that the envelope containing such notice was properly
addressed, stamped and conveyed to the postal authorities or courier service for
transmission by airmail or special courier.
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1.3.4.

14.

1.4.1.

1.4.2.

1.4.3.

1.44.

1.4.5.

LS.

1.5.1.

1.5.2.

1.5.3.

L.6.

1.6.1.

Any notice delivered personally or electronic mail shall be deemed to have been delivered
on date of its dispatch. Either Party may change its address at which notices are to be
received and/or sent by giving ten (10) days’ notices to other Party in writing.

Governing Law and Language

The Contract shall be governed by and interpreted in accordance with the laws of the
Kingdom of Bhutan.

The Contractor shall, in all matters arising in the performance of the Contract, comply in all
respects, give all notices and pay all fees required by the provisions of any statute, ordinance
or other law or any regulation or by-law of any duly constituted authority of the Kingdom
of Bhutan.

The Contractor shall indemnify and hold Employer harmless from and against any and all
liabilities, damages, claims, fines, penalties and expenses of whatever nature arising or
resulting from the violation of such laws by the Contractor or its personnel including its
Sub-Contractors and their employees.

The Contract, as well as all correspondence and documents relating to the Contract
exchanged by the Contractor and Employer, shall be written in English. Supporting
documents and printed literature that are part of the Contract may be in another language
provided they are accompanied by an accurate translation of the relevant passages in English,
in which case, for purposes of interpretation of the Contract, the translation shall govern.

The Contractor shall bear all costs of translation to the governing language and all risks of
the accuracy of such translation, for documents provided by the Contractor.

Assignment

The Contractor shall not, without the express prior written consent of Employer, assign to
any third party the Contract or any part thereof, or any right, benefit, obligation or interest
therein or there under, except that the Contractor shall be entitled to:

Assign either absolutely or by way of charge any monies due and payable to it or that may
become due and payable to it under the Contract in favour of its bankers;

Assign to the insurers (in cases where the insurers have discharged the Contractor’s loss or
liability) of the Contractor’s right to obtain relief from any other liable party.

Fraud and Corruption

If Employer determines that the Contractor and/or any of its personnel, or its agents, or its
subcontractors, and/or their employees has engaged in corrupt, fraudulent, collusive
coercive, or obstructive practices, in competing for or in executing the Contract, then
Employer may, after giving fourteen (14) days’ notice to the Contractor, terminate the
Contract and expel him from the site, and the provisions of GCC 14 shall apply as if such
expulsion had been made under 14.2.1.
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1.6.2.

1.7.

1.7.1.

For the purposes of this sub-clause,

a)  “Corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly,
of anything of value to influence improperly the actions of another party;

b)  “Fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial
or other benefit or to avoid an obligation;

¢)  “Collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of another

party;

d)  “Coercive practice” is impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions
of a party;

e)  “Obstructive practice” is

a. Deliberately destroying, falsifying, altering or concealing of evidence material during
an investigation or making false statements to investigators in order to materially
impede any investigation into allegations of a corrupt, fraudulent, coercive or collusive
practice; and/or threatening, harassing or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation, or

b. Acts intended materially to impede the exercise of the inspection rights of Employer or
any organization or person appointed by Employer.

Joint Venture

If the Contractor is a joint venture, all such parties shall be jointly and severally bound to
Employer for the fulfilment of the obligations under the Contract and shall designate one
of such firms/parties to act as a leader with authority to bind the joint venture. The
composition or the constitution of the joint venture shall not be altered without the prior
consent of Employer.

The Employer

Access to Site

Employer shall give access to and possession of all parts of the Site including special and/or
temporary rights-of-way to the Contractor, free from all encumbrances. Employer reserves
the right to hand over the Site in parts progressively to the Contractor. The Contractor shall

be required to take possession of the Site without any undue delay and commence the Works
on the released fronts in parts without any reservation whatsoever.
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2.1.2.  The Contractor shall allow the Project Manager and any person authorized by the Employer
access to the Site and to any place where work in connection with the Contract is being
carried out or is intended to be carried out.

2.2, Employer Representative

2.2.1.  Project Manager

a)

b)

Dk Hobding & Imestments Lid

If the Project Manager is not named in the Contract, then within fourteen (14) days of
the Effective Date, Employer shall appoint and notify the Contractor in writing of the
name of the Project Manager. Employer may from time to time appoint some other
person as the Project Manager in place of the person previously so appointed, and
shall give a notice of the name of such other person to the Contractor without delay.
Employer shall take reasonable care to see that no such appointment is made at such
a time or in such a manner as to impede the progress of Works. The Project Manager
shall represent and act for Employer at all times during the currency of the Contract
and carry out duties and responsibilities specified in the Contract. All notices,
instructions, orders, certificates, approvals and all other communications under the
Contract shall be given by the Project Manager, except as herein otherwise provided.

The Project Manager’s representative shall be appointed by and be responsible to the
Project Manager and shall carry out such duties and exercise such authority as may be
delegated to him by the Project Manager under ¢) Project Manager’s representative
shall have no authority to relieve the Contractor of any of his duties or obligations
under the Contract except as expressly provided hereunder or elsewhere in the
Contract, nor to order any work involving delay or any extra payment by Employer,
nor to make any variation in the Works.

The Project Manager may, from time-to-time delegate to the Project Manager’s
representative any of the powers and authorities vested in the Project Manager and he
may at any time revoke such delegation. Any communication issued by the Project
Manager’s representative to the Contractor in accordance with such delegation shall
have the same effect as though it had been issued by the Project Manager, provided
that:

Any failure on the part of the Project Manager’s representative to disapprove any work
or materials shall not prejudice the authority of the Project Manager thereafter to
disapprove such work or materials and to give instructions for the removal or for the
rectification thereof;

If the Contractor questions any communication of the Project Manager’s
representative, he may refer the matter to the Project Manager who shall confirm,
reverse or vary the contents of such communication.

The Project Manager or his representative may appoint any number of persons to
assist the Project Manager’s representative in carrying out his duties. Such assistants
shall have no authority to issue any instructions fo the Contractor save in so far as
such instructions may be necessary to enable tHem to carry out their duties and to
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23.

23.1.

232.

2.33.

2.34.

3.1.2.

3.1.3.

secure their acceptance of materials, plant, equipment and machinery or workmanship
as being in accordance with the Contract, and any instructions given by any of them
for those purposes shall be deemed to have been given by the Project Manager’s
representative.

Employer’s Responsibilities

Employer shall ensure the accuracy of all information and/or data to be supplied by
Employer, except when otherwise expressly stated in the Contract.

Employer shall be responsible for acquiring and providing legal and physical possession of
the site and access thereto, and for providing possession of and access to all other areas
reasonably required for the proper execution of the Contract, including all requisite rights
of way.

If requested by the Contractor, Employer shall try its best to assist the Contractor in
obtaining in a timely and expeditious manner all permits, approvals and/or licenses
necessary for the execution of the Contract from all government authorities or public service
undertakings that such authorities or undertakings require the Contractor or subcontractorsor
the personnel of the Contractor or subcontractors, as the case may be.

If so specified in the SCC, the Employer shall provide qualified personnel; shall supply and
make available all raw materials, utilities, lubricants, chemicals, catalysts, other materials and
facilities and shall perform work and services of whatsoever nature to enable the Contractor
to complete the Works at or before the time specified in the program furnished by the
Contractor under 3.143.14 hereof and in the manner thereupon specified or as otherwise
agreed upon by Employer and the Contractor.

The Contractor
Responsibility of the Contractor

The Contractor shall design, execute and complete the works in accordance with the
Contract and with the Project Manager’s instructions, and shall remedy any defects in the
works.

The Contractor shall provide all documents specified in the Contract, and all Contractor’s
personnel, goods, consumables and other things and services, whether of a temporary or
permanent nature, required in and for the design, execution, and completion of Works and
remedying of defects.

The Contractor shall be responsible for the adequacy, stability, and safety of all site
operations and of all methods of construction. The Contractor (i) shall be responsible for
all Contractor’s documents, temporary works and such design of each item of Works,
equipment or materials as is required for the item to be in accordance with the contract and
(i1) shall not otherwise be responsible for the design or specification of the permanent works.
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3.14.

3.1.5.

3.1.6.

3.2

3.2.1.

3.22.

The Contractor shall, whenever required by the Project Manager, submit details of the
arrangements and methods which the Contractor purposes to adopt for the execution of the
works. No significant alteration to these arrangements and methods shall be made without
this having previously being notified to the Project Manager.

If the Contract specifies that the Contractor shall design any part of the permanent works,
then unless otherwise stated:

a)  The Contractor shall submit to the Project Manager the Contractor’s documents for
this part in accordance with the procedures specified in the Contract;

b) The Contractor’s documents, in this regard, shall be in accordance with the
specification and drawings, shall be written in the language for communications
defined in GCC 1.4 and shall include additional information required by the Project
Manager to add to the drawings for co-ordination of each party’s designs;

¢)  The Contractor shall be responsible for this part and it shall, when the works are
completed, be fit for such purposes for which the part is intended as are specified in
the Contract; and

d)  Prior to the commencement of the tests on completion, the Contractor shall submit
to the Project Manager the “as- built” documents and operation and maintenance
manuals in accordance with the specification and in sufficient detail for the Project
Manager to operate, maintain, dismantle, reassemble, adjust and repair this part of the
Works. Such part shall not be considered to be completed for the purpose of taking-
over under GCC.9.2 until these documents and manuals have been submitted to the
Project Manager.

Within 14 days of possession of site, the Contractor shall erect an information board as
specified in SCC and construct a permanent board towards the completion of Project.

Performance Security

The Contractor shall, within thirty (30) days of the Notification of Award, provide a
performance security equivalent to ten percent (10%) of the Contract Price valid until as
specified in SCC. However, in case of delay in completion of the Contract, the validity of
the contract performance security shall be extended by the Contractor for such period of
delay. Employer shall encash the performance security to avoid it becoming invalid in case of
failure by Contractor to extend the validity before 7 days of expiry.

For Contracts not deducting retention money if specified in SCC, the Contractor shall
extend the validity of the performance security until 30 days beyond defect liability period
(DLP) before the release of final bill payment. In case of failure to extend, Employer shall
withhold from final payment equivalent to 10% of the executed Contract price or the total
final payment, in lieu of retention money. If the executed Contract price exceeds the
Contract price, then retention money equivalent to 10% of the exceeded amount in addition
to the performance security already submitted shall be deducted from the running bills and
retained until 30 days beyond DLP.
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3.2.3.

3.24.

3.2.5.

33.

3.3.1.

3.3.2.

3.3.3.

3.34.

3.35.

3.3.6.

The performance security shall be denominated in the currency or currencies of the Contract
or in a freely convertible currency acceptable to Employer and shall be in the form specified
in SCC, issued/enforceable by any financial institution.

The performance security shall be discharged and returned to the Contractor with in thirty
(30) days after the issuance of Work completion certificate/no defects liability certificate,
whichever is applicable.

The proceeds from the Performance Security shall be payable to Employer as compensation
for any loss resulting from the Contractor’s failure to complete its obligations under the
Contract.

Contractor’s Representative and Construction Manager

If the Contractor’s Representative is not named in the Contract, then within fourteen (14)
days of the Effective Date, the Contractor shall appoint his representative and shall request
Employer in writing to approve the person so appointed. If Employer makes no objection
to the appointment within fourteen (14) days, the Contractor’s Representative shall be
deemed to have been approved. If Employer objects to the appointment within fourteen
(14) days giving the reason thereof, then the Contractor shall appoint a replacement within
fourteen (14) days of such objection, and the foregoing provisions of this clause 3.3.1 shall
apply thereto.

The Contractor’s Representative shall represent and act for the Contractor at all times during
the currency of the Contract and shall give to the Project Manager all the Contractor’s
notices, instructions, information and all other communications under the Contract.

All notices, instructions, information and all other communications given by Employer or
the Project Manager to the Contractor under the Contract shall be given to the Contractor’s
Representative or, in its absence, its deputy, except as herein otherwise provided.

The Contractor shall not revoke the appointment of the Contractor’s Representative without
Employer’s prior written consent, which shall not be unreasonably withheld. If Employer
consents thereto, an equivalently qualified, experienced and competent replacement shall be
appointed in pursuant to the procedure set out in 3.3.1 3.3.1.

The Contractor’s Representative may, subject to the approval of Employer (which shall not
be unreasonably withheld), at any time delegate to any person any of the powers, functions
and authorities vested in him or her. Any such delegation may also be revoked at any time
subject to the approval of Employer. Any such delegation or revocation shall be subject toa
prior notice signed by the Contractor’s Representative, and shall specify the powers,
functions and authorities thereby delegated or revoked. No such delegation or revocation
shall take effect unless and until a copy thereof has been delivered to Employer and the
Project Manager.

Any act or exercise by any person of powers, functions and authorities so delegated to him or
her in accordance with this clause 3.3.53.3.5 shall be degmed to be an act or exercise bythe
Contractor’s Representative.
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3.3.7.

3.3.8.

3.3.9.

3.3.10.

34.

34.1.

34.2.

3.43.

From the commencement of Works at the Site until operational acceptance, the Contractor’s
Representative shall appoint a suitable person as the construction manager (hereinafter
referred to as “the Construction Manager”). The Construction Manager shall supervise all
work done at the Site by the Contractor and shall be present at the Site throughout normal
working hours except when on leave, sick or absent for reasons connected with the proper
performance of the Contract. Whenever the Construction Manager is absent from the Site,
an equivalently qualified, experienced and competent person shall be appointed to act as his
or her deputy.

Employer may by notice to the Contractor object to any representative or person employed
by the Contractor in the execution of the Contract who, in the reasonable opinion of
Employer, may behave inappropriately, may be incompetent or negligent, or may commit a
serious breach of the Site regulations provided under GCC 3.8 Employer shall provide
evidence of the same, whereupon the Contractor shall remove such person from the Site.

If any representative or person employed by the Contractor is removed in accordance with
3.3.83.3.8, the Contractor shall, where required, promptly appoint a replacement.

If any dispute of any kind whatsoever arises between Employer and the Contractor in
connection with or arising out of the Contract, including without prejudice to the generality
of the foregoing, any question regarding its existence, validity or termination, or the
execution of the works — whether during the progress of the works or after their completion
and whether before or after the termination, abandonment or breach of the Contract — the
parties shall seek to resolve any such dispute or difference by mutual consultation.

Opportunities for other Contractors

The Contractor shall, upon written request from Employer or the Project Manager, provide
a reasonable opportunity to other Contractors employed by Employer to carry out the work at
or near the Site. If the Contractor so requires, Employer shall facilitate the Contractor to make
use of the facilities created by other Contractors in and around the site, for the purposeof
execution of the Contract. In the process of and as a result of using such facilities, if any
damage is caused to the Works, the Contractor shall be responsible to make good such
damage at his own cost.

If the Contractor, upon written request from Employer or the Project Manager, makes
available to other Contractors any roads or access ways, (the maintenance for which the
Contractor is responsible), permits the use by such other Contractors of the Contractor’s
Equipment, or provides any other service of whatsoever nature to such other Contractors,
Employer shall fully compensate the Contractor for any loss or damage caused or
occasioned by such other Contractors in respect of any such use or service, and shall pay to
the Contractor a reasonable remuneration for the use of such equipment or the provision
of such services.

The Contractor shall also arrange to perform its work so as to minimize, to the extent
possible, interference with the work of other Contractors. The Project Manager shall
determine the resolution of any difference or conflict that may arise between the Contractor
and other Contractors and the workers of Emplpyer with regard to their work.
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3.44.

3.5

3.5.1.

3.5.2.

3.6.

3.6.1.

3.7.

3.7.1.

3.8.

3.8.1.

The Contractor shall notify the Project Manager promptly of any defects in the other
Contractors’ work that come to its notice, and that could affect the Contractor’s work. The
Project Manager shall determine the corrective measures, if any, required to rectify the
situation after inspection of the Works. Decisions made by the Project Manager shall be
binding on the Contractor.

Emergency Work

If, for reason of an emergency arising during the execution of the Contract, any protective
or remedial work is necessary as a matter of urgency to prevent damage to the Works, the
Contractor shall immediately carry out such work.

If the Contractor is unable or unwilling to do such work immediately, Employer may do or
cause such work to be done, as it may determine it necessary in order to prevent damage to
the Works. In such event Employer shall, as soon as practicable after the occurrence of any
such emergency, notify the Contractor in writing of such emergency, the work done and the
reasons thereof. If the work done or caused to be done by Employer is work that the
Contractor was liable to do at its own expense under the Contract, the reasonable costs
incurred by Employer in connection therewith shall be paid by the Contractor to Employer.

Progress Review Meetings

The Contractor shall attend all periodic progress review meetings organized by the Project
Manager or his authorized representative. The deliberations in the meetings shall inter-alia
include the scheduled program, progress of work achieved (including details of manpower,
tools and plants deployed by the Contractor vis-a-vis agreed work schedule), inputs to be
provided by Employer, delays, if any and recovery programme, specific hindrances to the
Works and work instructions by the Project Manager. The minutes of such meetings shall
be prepared by the Project Manager. These minutes shall be jointly signed by the Project
Manager or his authorized representative and the Contractor and one copy of the signed
minutes shall be handed over to the Contractor.

Protection of the Environment

The Contractor shall take all reasonable steps to protect the environment on and off the Site
and to avoid damage or nuisance to persons or to property of the public or others resulting
from pollution, noise or other causes arising as a consequence of his methods of operation,
and shall preserve and protect all existing vegetation and trees on or adjacent to the Site
which do not unreasonably interfere with the execution of the Works. The Contractor shall be
held responsible for all unauthorized cutting of and damage to trees, by careless operationof
his plant, equipment or materials and stockpiling of materials etc. and Employer shall
have no responsibility on this account.

Site Regulations and Safety

Employer and the Contractor shall establish Site regulations setting out the rules to be
observed in the execution of the Contract at the Site,and shall comply therewith. The
Contractor shall draft site regulations and submif a copy to the Project Manager, Employer
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3.8.2.

3.9.

3.9.1.

3.9.2.

3.10.

3.10.1.

3.11.

3.11.1.

3.12.

3.12.1.

3.13.

3.13.1.

for his approval, which approval shall not be unreasonably withheld. Notwithstanding the
approval of the Project Manager, the Contractor shall be responsible for the adequacy,
stability and safety of all Site operations and methods of execution of the Contract.

Such Site regulations shall include, but shall not be limited to, rules in respect of security,
safety of the Works, gate control, sanitation, medical care, and fire prevention.

Site Clearance

Site Clearance in course of performance: In the course of carrying out the Contract, the
Contractor shall keep the Site reasonably free from all unnecessary obstruction, store or
remove any surplus materials, clear away any wreckage, rubbish or temporary works from the
Site, and remove any Contractor’s Equipment no longer required for execution of the
Contract.

Clearance of Site after completion: After completion of all parts of the Works, the
Contractor shall clear away and remove all wreckage, rubbish and debris of any kind from
the Site, and shall leave the Site and Works clean and safe to the satisfaction of the Project
Manager, without which the final bill shall be withheld.

Watching and Lighting

The Contractor shall provide and maintain at its own expense all lighting, fencing, and
watching when and where necessary for the proper execution and the protection of the
Works, or for the safety of the owners and occupiers of adjacent property and for the safety
of the public.

Explosives

Permission for the use of explosives shall be obtained from the Project Manager or from
any appropriate authority as directed by the Project Manager and all explosive materials shall
be used only under close supervision. It shall be the responsibility of the Contractor to seek
and obtain any necessary permits, and to ensure that the requirements of the authorities are
complied with, in all respects. Failure to do so may result in the Project Manager withdrawing
permission to use explosives. The indemnification provided for shall include indemnification
against all claims in respect of any incident arising from the use of explosives.

Temporary Utilities

The Contractor, except as stated in SCC, be responsible for the provision of all temporary
utilities, including electricity, gas, telecommunication, drinking water, construction water and
any other services the Contractor may require for the execution of the Works.

Working hours

Unless otherwise provided in the Contract, no work shall be carried out during the night
and on public holidays of the Kingdom of Bhutan without prior written consent of
Employer, except where work is necessary to ensyre the safety of the Works, for the
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3.13.2.

3.14.

3.14.1.

318

3.15.1.

4.1.

4.2.

protection of life, or to prevent loss or damage to property. Where work is needed to be
carried out during public holidays, the Contractor shall immediately advise the Project
Manager and seek his advice and consent. However, the provisions of this clause shall not
apply to any work, which is customarily carried out in multiple shifts. Notwithstanding the
above provisions, female labour shall not be employed in night shifts.

Notwithstanding 3.13.1 or 5.15.2, if and when the Contractor considers it necessary to carry
out work at night or on public holidays so as to meet the Time for Completion and requests
the Employer’s consent thereto, Employer shall not unreasonably withhold such consent.

Program of Performance

Within twenty-eight (28) days of the Effective Date, the Contractor shall prepare and submit
in soft copies to the Project Manager for his approval a detailed program of performance of
the Contract, made in the form of PERT network (prepared in the software as may be
directed by Employer) and showing the sequence in which it proposes to design, execute
and complete the Works as well as the date(s) by which the Contractor reasonably requires
that Employer shall have fulfilled its obligations under the Contract so as to enable the
Contractor to execute the Contract in accordance with the program and to achieve
completion of the Works in accordance with the Contract. The Contractor shall update and
revise the program as and when appropriate or when required by the Project Manager, but
without modification in the Time for Completion given in the SCC and any extension
granted in accordance with GCC 8.3 , and shall submit all such revisions to the Project
Manager for his approval.

Progress of Performance

If at any time the Contractor’s actual progress falls behind the program referred to in
3.143.14.1, or it becomes apparent that it shall so fall behind, the Contractor shall, at the
request of Employer or the Project Manager, prepare and submit to the Project Manager a
revised program, taking into account the prevailing circumstances, and shall notify the
Project Manager of the steps being taken to expedite progress so as to attain completion of
the Works within the Time for Completion under GCC 8.1, any extension thereof entitled
under GCC 8.3.1, or any extended period as may otherwise be agreed upon between
Employer and the Contractor.

Subcontracting

The Contractor shall not Sub-Contract any part of the Contract or any part of the scope of
work under the Contract, without explicit and written approval of Employer.

Where sub-Contracting is allowed and approved, the Contractor shall prepare a list of
subcontractors with the approval of Employer. The Contractor may propose any addition
to or deletion from any such list. The Contractor shall submit any such list or any
modification thereto to Employer for its approval in sufficient time so as not to impede the
progress of Works. Such approval by Employer for any of the subcontractors shall not
relieve the Contractor from any of its obligations, dyties or responsibilities under the
Contract.
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4.3.

5.2.

5.2.1.

5.2.2.

5.2.3.

The Contractor shall be responsible fully for the acts, defaults and negligence of his sub-
Contractors, their agents, servants, and workmen as if such acts, defaults, and negligence is
of the Contractor. The Contractor shall be under obligation to furnish the un-priced copies
of the Contracts awarded to the sub-Contractors at the request of Employer.

Contractor’s Staff/Labour and Equipment
Key Personnel

The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as
referred to in the SCC, to carry out the functions stated in the Schedule or other personnel
approved by the Project Manager. The Project Manager shall approve any proposed
replacement of key personnel only if their relevant qualifications and abilities are
substantially equal to or better than those of the personnel listed in the Schedule. If the
Contractor fails to deploy the personnel as committed in the Biding Document, the
employer shall stop the work if the quality of work is going to suffer or otherwise deduct
the salaries of such personnel at a rate stipulated in the SCC per month per personnel for
every month of absence of such personnel from the site. Such deductions shall continue till
such time that the Contractor deploys the key personnel acceptable to the employer. If the
Contractor fails to deploy such key personnel within one to four months, the deductions
may be discontinued and the Contractor’s failure to deploy such personnel shall be treated
as a fundamental breach of Contract. This shall also apply to the commitment of
employment to Bhutanese.

Labour

The Contractor shall provide and employ on the Site in the execution of the Works such
skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution
of the Contract. The Contractor is encouraged to use local labour that has the necessary
skills.

Unless otherwise provided in the Contract, the Contractor shall be responsible for the
recruitment, transportation, accommodation, medical care and catering of all labour, local
or expatriate, required for the execution of the Contract and for all payments in connection
therewith.

The Contractor shall be responsible, at his own cost, for obtaining all necessary permit(s)
and/or visa(s) from the appropriate authorities for the entry of all labour and personnel to
be employed on the Site into the Kingdom of Bhutan. The Contractor shall submit to
Employer for its approval details and bio-data of all expatriate personnel, which he proposes
to engage for the performance of Works under the Contract, at least sixty (60) days prior to
their departure for Bhutan. Such data for each personnel shall contain, among other details,
his name, present address, his assignment and responsibility in connection with the Works,
and a short resume of his qualifications, experience etc. in relation to the works to be
performed by him.
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5.2.4.

5.2.5.

5.2.6.

5.2.7.

5.2.8.

5.2.9.

5.3.

5.3.1.

5.3.2.

Any expatriate personnel deployed for the Works at Site, if found unsuitable or unacceptable
later on to RGoB/ Employer, shall within a reasonable time, be repatriated by the
Contractor, who shall make alternative arrangements for providing a suitable replacement.

The Contractor shall at its own expense provide the means of repatriation to all of its and
its subcontractor’s personnel employed on the Contract at the Site to their various home
countries. It shall also provide suitable temporary maintenance of all such persons from the
cessation of their employment on the Contract to the date programmed for their departure.
In the event that the Contractor defaults in providing such means of transportation and
temporary maintenance, Employer may provide the same to such personnel and recover the
cost of doing so from the Contractor.

No person brought to Bhutan for the completion of Works shall be repatriated without the
consent of the Project Manager on a written request from the Contractor for such
repatriation giving reasons thereof. The Project Manager may give permission for such
repatriation provided it is satisfied that the progress of Works shall not suffer due to such
repatriation/replacement.

The Contractor shall at all times during the progress of the Contract use its best endeavors
to prevent any unlawful, riotous or disorderly conduct or behavior by or amongst its
employees and the labour of its subcontractors for the preservation of peace and protection of
persons and property at the Site and its surroundings.

In dealing with the labourers and workers engaged at the Works by him or his sub-
Contractors, the Contractor shall pay due regards to all recognized festivals, holidays, and
traditions and cultures of the labourers. The Contractor shall also comply with all local laws
and regulations pertaining to labour and expatriate personnel issued by Ministry of Home
and Cultural Affairs, RGOB. The Contractor shall indemnify Employer in respect of all
claims that may be made against Employer for non-compliance thereof by the Contractor.
In case of non-compliance by the Contractor, the Project Manager may take such actions as
may be necessary for compliance of the various labour laws and recover the costs thereof
from the Contractor.

The Contractor shall, deliver to the Project Manager or to the Project Manager’s
representative, a report in such form and at such intervals as the Project Manager may
prescribe, regarding the number and names of supervisory staff and different categories of
labour engaged by the Contractor.

Contractor’s Equipment

All the equipment brought by the Contractor onto the Site shall be deemed to be intended
to be used exclusively for the execution of the Contract. The Contractor shall not remove
the same from the Site without the Project Manager’s consent stating that the equipment is no

longer required for the execution of the Contract.

The Contractor shall deploy construction equipment as per agreed schedule. Provided
further that in case of slow rate of progress of Works; the Contractor should supplement
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5.3.3.

5.3.4.

5.3.5.

6.1.

6.1.1.

6.2.

6.2.1.

6.2.2.

6.2.3.

the agreed schedule of Contractor’s Equipment with additional construction equipment so
as to ensure completion of Works within Time for Completion at no extra cost to Employer.

If the Contractor does not make available at site the equipment committed for the Contract,
the hiring charges of such equipment shall be deducted at a rate stipulated in the SCC per
month for every month of absence for a period up to four months after which the
deductions shall be discontinued and the Contractor’s failure to produce such equipment at
site shall be treated as a fundamental breach of Contract.

Unless otherwise specified in the Contract, upon completion of the Works, the Contractor
shall remove from the Site all Contractor’s Equipment brought by the Contractor onto the
Site and any surplus materials remaining thereon.

Employer may, if requested, use its best endeavours to assist the Contractor in obtaining any
government permission required by the Contractor for the export of the Contractor’s
Equipment imported by the Contractor for use in the execution of the Contract that is no
longer required for the execution of the Contract.

Plant, Material and Workmanship
Methodology of Construction & Equipment mobilization

Methodology of construction and the work plan adopted by Contractor shall match the
construction methodology/requirements specified in the Technical Specifications. The
suggested minimum plant & equipment and machinery to be deployed by the Contractor
for the execution of Works shall be as given in Technical Specifications. The Contractor
shall arrange at his own expense all tools, plant and equipment required for execution of the
Works.

Test and Inspection

The Contractor shall at its own expense carry out at the place of manufacture and/or on the
Site all such tests and/or inspections of the plant, materials and any part of the Works as
specified in the Contract.

Employer and the Project Manager or their designated representatives shall be entitled to
attend the aforesaid test and/or inspection, provided that Employer shall bear all costs and
expenses incurred in connection with such attendance including, but not limited to, all
travelling and boarding & lodging expenses.

Whenever the Contractor is ready to carry out any such test and/or inspection, the
Contractor shall give a reasonable advance notice of such test and/or inspection and of the
place and time thereof to the Project Manager. The Contractor shall obtain from any relevant
third party or manufacturer any necessary permission or consent to enable Employer and
the Project Manager (or their designated representatives) to attend the test and/or
inspection. ;
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6.2.4.

6.2.5.

6.2.6.

6.2.7.

6.2.8.

6.2.9.

6.2.10.

6.2.11.

6.2.12.

The Contractor shall provide the Project Manager with a certified report of the results of
any such test and/or inspection.

If Employer or Project Manager (or their designated representatives) fails to attend the test
and/or inspection, or if it is agreed between the Parties that such persons shall not do so,
then the Contractor may proceed with the test and/or inspection in the absence of such
persons, and may provide the Project Manager with a certified report of the results thereof.

The Project Manager may require the Contractor to carry out any test and/or inspection not
required by the Contract, provided that the Contractor’s reasonable costs and expenses
incurred in the carrying out of such test and/or inspection shall be added to the Contract
Price. Further, if such test and/or inspection impede the progress of Works and/or the
Contractor’s performance of its core obligations under the Contract, due allowance shall be
made in respect of the Time for Completion and the other obligations so affected.

If any part of the Works fails to pass any test and/or inspection, the Contractor shall either
rectify or replace such part of the Works and shall repeat the test and/or inspection upon
giving a notice in accordance with clause 6.2.36.2.3.

If any dispute or difference of opinion shall arise between the Parties in connection with or
arising out of the test and/or inspection of any part of the Works that cannot be settled
between the Parties within a reasonable period of time, it may be referred to the Adjudicator
for determination in accordance with 3.2.

The Contractor agrees that neither the execution of a test and/or inspection of plant,
equipment or any part of the Works, nor the attendance by Employer or the Project
Manager, nor the issue of any test certificate pursuant to 6.2.4, shall release the Contractor
from any other responsibilities under the Contract.

No part of the Works or foundations shall be covered up on the Site without the Contractor
carrying out any test and/or inspection required under the Contract. The Contractor shall
give a reasonable notice to the Project Manager whenever any such part of the Works or
foundations is ready or about to be ready for test and/or inspection; such test and/or
inspection and notice thereof shall be subject to the requirements of the Contract. The
Project Manager shall then without unreasonable delay carry out the test/inspection or
measurement.

The Contractor shall uncover any part of the Works, or shall make openings in or through
the same as the Project Manager may from time to time require at the Site, and shall reinstate
and make good such part or parts.

If any part of the Works have been covered up at the Site after compliance with the
requirement of 6.2.106.2.10 and are found to be executed in accordance with the Contract, the
expenses of uncovering, making openings in or through, reinstating, and making goodthe
same shall be borne by Employer, and the Time for Completion shall be reasonably
adjusted to the extent that the Contractor has thereby been delayed or impeded in the
performance of any of its obligations under the Contragt.
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6.3.

6.4.

Transportation of Materials —

Materials required for the execution of the Contract are to be transported to the work sites for
all packages by the Contractor at his own arrangements from the locations as indicated below.

Sl. No Area/Dungkhags Package Name Store Location
1 Samdrup Jongkhar SIEMW2024-01 Not applicable
2 Samdrupcholing SIEMW2024-02 Not Applicale
3 Jomotsangkha SJEMW2024-03 Not Applicable
5 Samdrup Jongkhar, SJEMW2024-04 Micro Store, Samdrup
Samdrupcholing & Jongkhar
Jomotsangkha

The Contractor shall transport the materials to the work sites in such a manner that materials
required at the earliest will be first transported.

Storage of Plant and Materials —

The Contractor shall provide adequate and safe facilities for storing Plant and materials that
will be used in the execution of the works. They must be neatly piled and compactly stored in
the places that provide clear access to the site and without causing any inconvenience or create
any danger to the public.

Excavated materials, wreckage and waste products, shall be disposed off quickly so as not to
cause unnecessary obstruction or create sanitation/environmental problems.

The loading of materials to their trucks will also be arranged by the Contractor and will comply
with the instruction issued by the Stores Officer of the Employer.

If there is any balance materials left after the completion of the works which is supplied by
the Employer under the Contract, the Contractor will hand over the same to the nearest
Electricity Services Division, as indicated by the Employer. The Contractor should meet all
associated cost to this effect and the Employer shall not be responsible for any cost involved.

If the Contractor fails to return the balance materials in full set of each item, the
Contractor shall pay Employer’s purchasing cost of the items plus 50% on the
purchasing cost to the Employer. Final bills shall be released only after return of all
balance materials.

Any excess materials returned by the Contractor will not be taken by the Employer
and paid for. And, if the Contractor is not able to return the balance materials within
fifteen (15) days after physical completion of the works successfully, the Employer
shall collect the balance materials at the cost and risk of the Contractor before releasing
the final payment to the Contractor. However, the balance materials collected by the
Employer in incomplete set shall be construed as lost or unreturned whereby its
associated cost shall be deducted from any money payable to the Contractor.
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1.1,

7.1.1.

7.1.2.

7.2,

7.2.1.

1.3.

7.3.1.

74.

74.1.

7.4.2.

1.5.

7.5.1.

Work Execution
Benchmark

The Contractor shall be responsible for the true and proper setting-out of the Works in
relation to bench marks, reference marks and lines provided to it in writing by or on behalf of
Employer.

If, at any time during the progress of Works, any error shall appear in the position, level or
alignment of the Works, the Contractor shall forthwith notify the Project Manager of such
error and, at its own expense, immediately rectify such error to the reasonable satisfaction
of the Project Manager. If such error is based on incorrect data provided in writing by or on
behalf of Employer, the expense of rectifying the same shall be borne by Employer. The
checking of any benchmark by the Project Manager shall not relieve the Contractor of his
responsibility.

Contractor’s Supervision

The Contractor shall give or provide all necessary superintendence during the execution of
Works, and the Construction Manager or its deputy shall be on the Site to provide full-time
superintendence of the execution as long as the Project Manager may consider necessary for
the proper fulfilment of the Contractual obligations. The Contractor shall provide and
employ only technical personnel who are skilled and experienced in their respective callings
and supervisory staff who are competent to adequately supervise the work at hand.

Quality Assurance Program

Sampling, testing and quality assurance requirements shall be as per the details given in
Technical Specifications. All costs associated with testing of materials required as per
Technical Specifications shall be deemed to be included in the rates/prices in the Bill of
Quantities.

Progress Report

The Contractor shall monitor progress of all the activities specified in the program referred to
in 3.143.14.1 above, and supply a progress report to the Project Manager every month.

The progress report shall be in a form acceptable to the Project Manager and shall include,
among other details: (a) percentage completion achieved vis-a-vis planned activities; and (b)
where any activity is behind schedule providing reasons and likely consequences and stating
the corrective action being taken. The progress report shall be supported by photographs
and other written material as the Project Manager may direct.

Materials obtained from excavation

Materials of any kind obtained from excavation on the Site shall remain the property of
Employer and shall be disposed of as the Project Manager may direct.
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7.5.2.

8.1.2.

8.2.

8.2.1.

8.2.2.

8.2.3.

All fossils, coins, articles of value or antiquity, structures and other remains or things of
geological or archaeological interest discovered on the Site shall be the absolute property of
Employer and the Contractor shall take reasonable precautions to prevent his workmen or
any other person from removing or damaging any such article or thing. Upon discovery and
before removal of such items or structures, the Contractor shall immediately inform the
Project Manager and shall dispose the same as per the direction of the Project Manager and
at the cost of Employer.

Commencement, Delays and Suspension
Time for commencement and completion

The Works must be taken up and completed in all respects within the specified time of
completion as mentioned in the SCC and the NoA.

Before the actual commencement of works, the Contractor shall submit an execution
schedule of work clearly showing the materials, men and equipment to be mobilized by him
to execute the works. The schedule should contain the planned monthly progress of the
works for the approval of the Project Manager who shall have the authority to make
additions, alternations and substitutions to such schedule in consultation with the
Contractor.

Manner of Execution

The Contractor shall carry out all aspects of the Works in the manner (if any) specified in
the Contract:

a)  Inaproper workmanlike and careful manner with a high sense of aesthetics and in
accordance with recognized good practice; and

b)  With properly equipped facilities and using non-hazardous materials, except as
otherwise specified in the Contract.

Within thirty (30) days of the Effective Date, the Contractor shall prepare and submit in soft
copies to the Project Manager for his approval a detailed construction schedule showing the
sequence and interdependence of activities and work breakdown structure covering all the
activities to meet milestone schedules for complete performance of work, starting from the
commencement date to completion within the Time for Completion.

The detailed construction schedule shall include time scaled network diagrams and Gantt
charts, based on calendar days. It shall be constructed to show the order in which the
Contractor proposes to carry out the work and availability/requirement and use of
manpower, materials and construction equipment. The Contractor shall utilize the detailed
construction schedule in planning, scheduling, monitoring, coordinating and performing the
Works under the Contract (including activities of subcontractors, plant vendors, material
suppliers, etc.). The program so submitted by the Contractor shall be in accordance with the
Contract. i
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8.2.4.

8.2.5.

8.2.6.

8.3.

8.3.1.

8.3.2.

8.3.3.

The Project Manager and Contractor shall meet within seven (7) days of submission of
the detailed construction schedule to review and make any necessary adjustments or revisions.
The Contractor shall submit the revised schedule within seven (7) days of re-submission.
The process of finalizing the detailed construction schedule shall be completed within sixty

(60) days from the date of issue of Notification of Award. The detailed construction
schedule, once approved by Employer, shall become the baseline record schedule. The
baseline detailed construction schedule shall be used for all monitoring and evaluation of
Contractor’s performance.

The Contractor shall update and revise the schedule as and when appropriate or when
required by the Project Manager, but without modification in the Time for Completion and
any extension granted and shall submit all such revisions to the Project Manager for his
approval.

If at any time the Contractor’s actual progress falls behind the program, or it becomes
apparent that it shall so fall behind, the Contractor shall, at the request of Employer or the
Project Manager, prepare and submit to the Project Manager a revised program, taking into
account the prevailing circumstances, and shall notify the Project Manager of the steps being
taken to expedite progress so as to attain completion of the Works within the Time for
Completion, any extension thereof entitled, or any extended period as may otherwise be
agreed upon between Employer and the Contractor.

Extension of Time for Completion

The Time(s) for Completion specified in the SCC shall be extended if the Contractor is
delayed or impeded in the performance of any of its obligations under the Contract by reason
of any of the following:

a)  Any Change in the Works as provided in GCC 12.2;

b)  Any occurrence of Force Majeure as provided in GCC 16

¢)  Any suspension order given by Employer under GCC 14.5 hereof or reduction in the
rate of progress pursuant to 14.5.4;

d)  Any changes in laws and regulations as provided in GCC 12.7.1

e)  Any default or breach of the Contract by Employer, specifically including failure to
supply agreed items or any activity, act or omission of any other Contractors employed
by Employer; or

f)  Any other matter specifically mentioned in the Contract.

Extension of time shall be for such period as shall be fair and reasonable in all the
circumstances and as shall fairly reflect the delay or impediment sustained by the Contractor.

Except where otherwise specifically provided in the Contract, the Contractor shall submit
to the Project Manager a notice of a claim for an extension of the Time for Completion,
together with particulars of the event or circumstance justifying such extension as soon as
reasonably practicable after the commencement of such event or circumstance. As soon as
reasonably practicable after receipt of such notice and supporting particulars of the claim,
Employer and the Contractor shall agree upon the per1 d of such extension. In the event
that the Contractor does not accept Employerfs esgifnate of a fair and reasonable time
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8.3.4.

8.4.

8.4.1.

9.1.

9.1.1.

9.1.2.

9.1.3.

9.14.

9.1.5.

9.1.6.

9.1.7.

extension, the Contractor shall be entitled to refer the matter to the Adjudicator, pursuant
to 3.2.

In no case the extension in Time for Completion shall be permitted for the defaults on the
part of the Contractor.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per day stated in
the SCC for each day that the Completion Date is later than the Intended Completion Date.
The total amount of liquidated damages shall not exceed the ten percent (10%) of the
executed Contract Price. The Employer may deduct liquidated damages from payments due
to the Contractor. Payment of liquidated damages shall not affect the Contractor’s liabilities.

Taking Over
Test on Completion
The Contractor shall carry out the tests on completion in accordance with clause GCC 6.2.

The Contractor shall provide to the Project Manager with a minimum of twenty-one (21)
days’ notice of the date after which the Contractor shall be ready to carry out each of the
tests on completion. Unless otherwise agreed, tests on completion shall be carried out within
fourteen (14) days after the notice period on such day or days, as the Project Manager shall
instruct.

In considering the result of the tests on completion, Employer shall make allowances for
the effect of any use of the Works by Employer on the performance or other characteristics of
the Works. As soon as the Works, or a part, have passed any tests on completion, the
Contractor shall submit a certified report of the results of these tests to Employer.

If the tests on completion are being unduly delayed by the Contractor, Employer may by
notice require the Contractor to carry out the tests within twenty-one (21) days after
receiving the notice. The Contractor shall carry out the tests on such day or days within that
period as the Contractor may fix and of which he shall give notice to Employer.

If the Contractor fails to carry out the tests on completion within the period of twenty-one
(21) days, the Employer’s personnel may proceed with the tests at the risk and cost of the
Contractor. The tests on completion shall then be deemed to have been carried out in the
presence of the Contractor and the result of the tests shall be accepted as accurate.

If the Works, or a part, fail to pass the tests on completion, Employer may require the failed
tests on completion on any related work, to be repeated under the same terms and

conditions.

If the Works, or a part, fail to pass the tests on completlon repeated under GCC.9.1 above,
the Project Manager shall be entitled to:
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9.2.

9.2.1.

9.2.2.

9.2.3.

9.2.4.

9.2.5.

9.2.6.

9.2.7.

a)  order further repetition of tests on completion as provided under GCC.9.1;

b)  reject the Works if the effect of the failure is to deprive Employer of substantially the
whole benefits of the Works in which event Employer shall have the same remedies
as are provided in GCC 10.3.3 (¢);

c) issue a Taking-Over Certificate, if Employer so requests.

Taking Over of Works

The Works shall be taken over by Employer upon successful execution of Works by the
Contractor in accordance with provisions of Contract.

On successful completion of Works or any part thereof and upon request of the Contractor for
taking over the Works and issuance of Taking Over Certificate (TOC), Employer shall, within
forty-five (45) days after the receipt of the Contractor’s application, or within fifteen

(15) days from the date of actual handing over of relevant Works, whichever is later, either
issue the TOC or reject the application giving its reasons and specifying the work required
to be done by the Contractor to enable the TOC to be issued.

TOC shall be issued to the Contractor specifying the date on which the Works or any part
thereof were complete and ready for taking over, after ascertaining the following:

a)  The Works have been satisfactorily completed by the Contractor as per the provisions
of Contract.

b)  The Contractor has cleared the Site of all the surplus materials, removed all
scaffoldings, shuttering materials, labourer huts/sheds, cleaned the dirt from Site,
temporary sanitary and water supply arrangements and all electrical gadgets/
equipment/ switches, wiring, any wood work or any such item, as relevant to the
Contract to the satisfaction of the Project Manager, except those required for carrying
out rectification works.

c)  All the defects have been rectified to the complete satisfaction of the Project Manager.

Issuance of such certificates shall not relieve the Contractor of any of his obligations which
otherwise were to be complied with under the terms and conditions of the Contract.

Notwithstanding the above-mentioned provisions, the issuance of TOC shall not be held up
due to a delay in completion/ rectification of works of minor nature that do not affect the
performance/ use of the Works. In such a case the Contractor shall, however, be required
to give an undertaking stating that in case he fails to complete/rectify the defects within a
mutually agreed period, Employer shall be at liberty to carry out the work at his risk and
cost, and deduct an amount as may be considered appropriate by Employer.

Issuance of TOC for any part of the Works is only for the purpose of facilitating the
Contractor to receive the payment for part of the Works completed and for determination
of liquidated damages in respect thereof and shall not relieve the Contractor of his
responsibilities under the Contract towards other parts of the Works.

At the time of taking over the work, the Project Manager shall ensure that the Contractor
constructs a permanent information board as specified in SCC.
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9.3.

9.3.1.

9.3.2.

10.

10.1.

10.1.1.

10.2.

10.2.1.

10.2.2.

10.3.

10.3.1.

10.3.2.

10.3.3.

Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the SCC.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
SCC, or they do not receive the Project Manager’s approval, the Project Manager shall
withhold the amount stated in the SCC from payments due to the Contractor.

Defects
Correction of Defects

The Project Manager shall check the Contractor’s work and notify the Contractor of any
Defects that are found. The Project Manager shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period (DLP), which begins at Completion,
and is defined in the SCC. Every time notice of a Defect is given; the Contractor shall correct
the notified Defect within the length of time specified by the Project Manager’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Project
Manager’s notice, the Project Manager shall assess the cost of having the Defect corrected,
and the Contractor shall pay this amount to the Employer. At the option of the Employer,
payment of such costs may be made in whole or in part by the Employer deducting and
keeping for itself appropriate amounts from the Retention Money and/or claiming against
any bank guarantee provided by the Contractor.

Defects Liability Period shall be extended for as long as the defects remain to be corrected.
Defect Liability

If during the Defect Liability Period any defect is found in the design, engineering, materials
and workmanship of the Works executed by the Contractor, the Contractor shall promptly,
in consultation and agreement with Employer regarding appropriate remedying of the
defects, and at its cost, repair, replace or otherwise make good such defect as well as any
damage to the Works caused by such defect.

The Defect Liability Period shall be as specified in the SCC. Where any part of the Works is
taken over separately, the Defects Liability Period for that part shall commence on the date
it was taken over.

If the Contractor fails to commence the work necessary to remedy such defect or any
damage to the Works caused by such defect within fifteen (15) days of the intimation of the
defect, and complete the remedying of such defect within the time specified by Employer,
Employer reserves the right to get such work done in a manner as mentioned hereunder:
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10.3.4.

11.

11.1.

11.1.1.

11.1.2.

11.2.

11.2.1.

11.2.2.

11.3.

a)  carry out the work himself or by others, in a reasonable manner and at the Contractor’s
cost, but the Contractor shall have no responsibility for the work. The Contractor shall
pay to Employer the costs reasonably incurred by Employer in remedying the defect or
damage;

b)  require the Project Manager to agree or determine a reasonable reduction in the
Contract Price; or

c)  if'the defect or damage deprives Employer of substantially the whole benefit of the
Works or any major parts of the Works, Employer may terminate the Contract as a
whole, or in respect of such major part, which cannot be put to the intended use.
Without prejudice to any other rights, under the Contract or otherwise, Employer shall
then be entitled to recover all sums paid for the Works or for such part (as the case
may be), plus financing costs and the cost of dismantling the same, clearing the site
and returning plant and materials to the Contractor. If the Works or any part thereof
cannot be used by reason of such defect and/or making good of such defect, the
Defect Liability Period of the Works or such part, as the case may be, shall be extended
by a period equal to the period during which the Works or such part cannot be used
by Employer because of any of the aforesaid reasons. Upon correction of the defects
in the Works or any part thereof by repair/replacement, such repair/replacement shall
have the Defect Liability Period for a period of twelve (12) months from the time such
replacement/repair of the Works or any part thereof has been completed.

On completion of the Defect Liability period of the whole of the Works or where Works
have been taken over in parts, Employer shall issue a Defect Liability Certificate to the
Contractor certifying the successful completion of defect liability period.

Measurement and Valuation

Except as otherwise stated in the Contract and notwithstanding local practice:

Measurement shall be made of the net actual quantity of each item of the Works, and

The method of measurement shall be in accordance with the BoQ, technical specificationsor
other applicable schedules.

Whenever Employer requires any parts of the Works to be measured, reasonable notice shall
be given to the Contractor’s representative, who shall:

Promptly either attend or send a qualified representative to assist the Project Manager in
making the measurement, and

Supply any particulars requested by Project Manager.

If the Contractor fails to attend or send a representative, the measurement made by (or on
behalf of) Employer shall be accepted as accurate.
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114.

11.5.

12.

12.1.

12.1.1.

12.1.2.

Except as otherwise stated in the Contract, wherever any Works are to be measured from
records, these shall be prepared by Employer. The Contractor shall, as and when requested,
attend to examine and agree with the records with Employer, and shall sign the same when
agreed. If the Contractor does not attend, the records shall be accepted as accurate.

If the Contractor examines and disagrees with the records, and/or does not sign them as
agreed, then the Contractor shall give notice to Employer citing the reasons/basis for the
records to be allegedly inaccurate. After receiving this notice, Employer shall review the
records and either confirm or vary them. If the Contractor does not so give notice to
Employer within fourteen (14) days after being requested to examine the records, they shall
be accepted as accurate.

Variations and Adjustments
Contract Price Adjustment

The regulation and payment of Contract Price Adjustment under the Contract shall be
governed by the provisions specified in the Bidding Documents. The Contract Price as
awarded shall be the base Contract Price. A certain fixed percentage of the base Contract
Price shall not be subject to any Contract Price Adjustment. The balance percentage to be
specified shall be of identified components towards labour, material(s) and H.S. diesel oil,
hereinafter called the variable component, shall be subject to Contract Price Adjustment.

The fixed component and the variable components shall be specified in SCC. The amount
of Contract Price Adjustment payable/ recoverable for the work done during the relevant
period shall be calculated as under:

CPA =ACP-BCP
Where,
CPA = Control Price Agreement
BCP = Base Contract Price
ACP = Adjusted Contract Price

ACP shall be computed as under:
l* L1 m*M1+m*Mz

ACP = BCP * [F + +
Lo Mo Mo
F+l+m =1
Where:
F = Fixed component expressed in percentage of the Base Contract

Price which shall not be subject to any adjustment as quantified
and stipulated in the SCC, generally 20%.

L = Labour component expressed in percentage of the Base

Contract Price which shall be subject to Price Adjustment as
quantified and stipulated in the SCC, generally up to 15% to
30%

M = Material component expressed in percentage (excluding material

issued by Employer) of the Base Contract Price whjeh shall be
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12.1.4.

12.1.5.

12.1.6.

12.1.7.

subject to Price Adjustment as quantified and stipulated in the
SCC, generally 30% to 60%

L = LabourIndex

M = Material Index

SUBSCRIPT

‘0> = refers to the value of the above-mentioned labour/ material
indices as on thirty (30) days prior to the Bid opening date.

‘1> = refers to the value of the corresponding labour / material indices

as applicable for the preceding month in which the work is
executed for which the adjustment is applicable, respectively.

The total amount payable on the Base Contract Price on account of the Contract Price
Adjustment as indicated in above shall not exceed the maximum of twenty percent (20%)
of the Contract Price as awarded.

Contract Price Adjustment(s) shall be calculated for the value of Works executed for the
billing month as per agreed work schedule. For the purpose of payment/recovery of Price
Adjustments, such payment/refund shall be operative and payable in accordance with the
schedule completion period (including authorized extensions, if any) or actual completion
period, whichever is earlier. Provided further that the Contractor would be eligible for such
price adjustment claims or shall be liable for refund on the quantum of Works scheduled or
the actual quantum of Works done provided always that the work done is more than or
equal to the scheduled of work as per agreed work schedule.

The Contractor shall not be eligible for the payment of the price adjustment claims or liable
for refund of Contract Price adjustment for the period beyond the schedule date of
execution of Works if the Works has been delayed beyond the scheduled date(s) for reasons
attributable to the Contractor. However, for quantities of Works executed beyond the
scheduled dates of execution, the Contractor would be liable for refund of Contract Price
Adjustment(s) for such delayed Work based on the value of the indices as applicable to the
scheduled dates of execution, provided that if the indices of the actual dates of execution
are lower than the indices as on scheduled dates of execution, then lower indices shall be
applicable. In cases where the execution of Works is delayed for reasons attributable to
Employer, the Contractor shall be eligible for payment or refund of price adjustment on
such delayed execution of Works based on the indices prevailing as on the date of execution
of such Works.

Rates of items included in the Bill of Quantities, whose quantities have varied beyond the
permissible deviation limits and rates of extra items, derived and agreed from items included
in the Bill of Quantities shall also be subject to price adjustment as per this clause.

The Contractor shall, every month after commencement of the Works, submit to the Project
Manager a written notice of the changes, if any, that have occurred in the specified indices
of Materials, and Labour or that of Diesel price, etc. during the previous reporting period
containing the effective date of such change, with authenticated documentary evidence of
the relevant applicable published indices / diesel price, etc.
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12.1.8.

12.2.

12.2.1.

12.2.2.

12.2.3.

12.2.4.

dhi

Monthly bills for Contract Price Adjustment shall be made by the Contractor commencing
first, from the month when all the relevant/ applicable indices/ diesel prices are available
and not later than fifteen (15") day of every month thereafter. The period for processing
and making payment for these bills shall also be governed by the provisions as applicable to
on-account/ progressive interim payments.

Change in Works
Introducing a Change

Employer shall have the right to propose, and subsequently require, that the Project Manager
order the Contractor from time to time during the performance of the Contract to make any
change, modification, addition or deletion to, in or from the Works in the form, quantity or
quality of the Works or any part thereof (hereinafter called “Change”), provided that such
Change falls within the general scope of the Works and does not constitute unrelated work
and that it is technically practicable, taking into account both the state of advancement of
the Works and the technical compatibility of the Change envisaged with the nature of the
Works as specified in the Contract. Such changes shall include but not be limited to the
following:

a)  Increase or decrease in the quantity of any work included in the Contract;
b)  Omission, insertion, or substitution of any item of work;

¢)  Change in the drawings, designs, specifications, character or quality or kind of any
such work;

d)  Change in the levels, lines, positions and dimensions of any part of the Works;
e)  Additional work of any kind necessary for the completion of the Works;

f)  Change in any specified sequence, method or timing of construction of any part of the
Works.

Employer shall make any such variations by issuing written instructions to the Contractor
and shall ensure that such variations are duly noted by the Contractor and the Project
Manager. A variation made shall not, in any way, vitiate or invalid the Contract, but the
effect, if any, of such variations shall be valued.

The Contractor shall execute and be bound by each variation, unless the Contractor
promptly gives notice to Employer stating (with supporting particulars and documents) that
(1) the Contractor cannot readily obtain the goods and materials required for the variation,
or (ii) such variation triggers a substantial change in the sequence of the progress of the on-
going works. Upon receipt of such a notice, Employer shall cancel, confirm or vary the
instructions.

The Contractor may from time to time during its perfo
Employer (with a copy to the Project Manager)any

ance of the Contract, propose to
ange that the Contractor considers
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12.2.5.

12.3.

12.3.1.

124.

12.4.1.

12.4.2.

necessary or desirable to improve the quality, efficiency or safety of the Works. Employer
may at its discretion approve or reject any Change proposed by the Contractor.

Notwithstanding 012.2.1 and 12.2.2 12.2.1(b), change made necessary because of any default
of the Contractor in the performance of its obligations under the Contract shall not be
deemed to be a Change, and such change shall not result in any adjustment of the Contract
Price or the Time for Completion.

Variations in Contract

The Contractor shall be under obligation to agree for the Changes as may be required during
the execution of the Contract as per directions of the Project Manager and execute such
changes at the same rates included in the Contract, provided the total effect of such changes
does not exceed the limit of plus/minus twenty percent (+-20%) of the Contract Price. Such
ceiling shall however be applicable only for items of work for which rates are provided in
the Contract. Notwithstanding the aforesaid provision, the quantities for individual items, if
specified in the Contract, can vary to any extent. No claim for revision of rates for any
individual item in the Bill of Quantities shall be admissible irrespective of the extent to which
the ordered quantity may get revised (+) or (-) during the actual execution of the Works. For
Change beyond twenty percent (20%) of the Contract Price, the adjustment in the rates for
Bill of Quantity items shall be made as per GCC.12.4. The procedure on how to proceed
with and execute Changes is specified in GCC.12.4.

Adjustment of the Contract Price

If reduction or increase in the Contract Price due to Change is found to be more than twenty
percent (20%) of the Contract Price, the Contract Price shall be adjusted as per the rates
below:

Variation in value of Work

Increase in payment for Decrease in payment for

plus variation

minus variation
Up to 20% Nil Nil

Above 20% & up to 35%

6.00%

3.00%

Above 35% & up to 60%

8.00%

4.00%

Above 60% & up to 100%

10.00%

5.00%

Above 100%

5.00%

While working out the value of work for the purpose of variation, the extra items for which
new rates have been paid and payment towards price adjustment; and the adjustment
towards statutory variations shall not be considered.

Ilustration:

a.  In case of variation in value of work by (plus) + sixty percent (60%), the payment for
(60-20) percent, i.e., forty percent (40%) of value of work shall be decreased by four
percent (4%). The reduction in Contract rates shall commence as soon as the value of
work executed reaches 120% of Contract Price.
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12.4.3.

12.4.4.

12.4.5.

Award Value (AV)=100

Executed Value (EV)=160

Variation=+ 60%

Final Payable= EV-((60-20) %*(4%%*160))
=160-((40%*(4%*160)) =160-2.56=157.44

b.  Incase of variation in value of work by (minus) — fifty-five percent (55%), the payment
for (45-20) percent i.e., twenty-five percent (25%) of value of work shall be increased
by eight percent (8%).

A=Award Value (AV) =2013935.35

B=Executed Value (EV)=1164731.44

C=Decrease in value of work (B-A) = 849,203.91

D=% decrease in value of work (C/A%) =-42.17%

E=% increase in payment on plus variation of -42.17% based on variation slab=8%
F=Amount on which 8% increase in payment will be applied (42.17%- 20%)
*A=446,489.47

G=Decrease in payment (E%*F) =35,719.16

Final payable=B+G=12, 00,450.60

The Contractor within fifteen (15) days from the receipt of an order to execute any extra
item shall submit rate analysis to the Project Manager supported by documentary evidence
of basic rates adopted therein; having regard to the cost of materials, actual wages of labour,
and other operational costs. The analysis so provided by the Contractor shall form the basis
for determination of rates for such extra items. Extra items of work which are not provided
in the Bill of Quantities shall be paid on the basis of Bhutan Schedule of Rates (BSR) after
adjusting such rates for the place of Works and time period elapsed after the date of BSR.
If rates for such extra items are not available in BSR, the rates for such items shall be
determined based on the actual expenditure relating to that item including cost of materials,
fabrication/machinery handling and erection at site plus twenty percent (20%) towards
overheads including profits. The price of varied items determined by the Project Manager
shall be final and binding on the Contractor. No payment shall be made for the items of
Works ordered to be omitted.

If there is delay in Employer and the Contractor coming to an agreement on the rate of
varied work, provisional rates at the rate of seventy-five percent (75%) of the rates as
determined by Employer shall be payable till such time as the rates are finally determined.
In any case, Employer shall decide the rates within a maximum period of forty-five (45) days
from the date of submission for the analysis of rates by the Contractor.

Items of work for which rates have been derived shall be eligible for price adjustment as per
the price adjustment formula with base date as per the Contract. Rates for extra items,
derived as per GCC.0 above, shall be eligible for price adjustment as per the price adjustment
formula with base date corresponding to the date of input costs considered for working out
the rates.
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12.5.1.

12.5.2.

12.5.3.

12.6.

12.6.1.

12.7.

12.7.1.

Day Work

For work of a minor or incidental nature not covered in the Bill of Quantities, the Project
Manager may instruct that a Change shall be executed on a daywork basis.

The Contractor shall deliver each day to the Project Manager accurate statements in
duplicate which shall include the following details of the resources used in executing the
previous day’s work:

a)  the names, occupations and time of Contractor’s employees;
b) the identification, type and time of Contractor’s Equipment and temporary works; and
c)  the quantities and types of plant and materials used.

One copy of each statement shall, if correct, or when agreed, be signed by the Project
Manager and returned to the Contractor. The Contractor shall then submit priced statements
of these resources to the Project Manager for further approval and inclusion in the next
running bill for payment.

Record of costs

In any case where the Contractor is instructed to proceed with a variation prior to the
determination of the adjustment to the Contract Price in respect thereof, the Contractor
shall keep records of the cost of undertaking the variation and of time expended thereon.
Such records shall be open to inspection by the Project Manager at all reasonable times.

Change in Laws and Regulations

If, after the date seven (7) days prior to the last date of Bid submission, any law, regulation,
ordinance, order or by-law having the force of law is enacted, promulgated, abrogated or
changed in the Kingdom of Bhutan (which shall be deemed to include any change in
interpretation or application by the competent authorities) that subsequently affects the
costs and expenses of the Contractor and/or the Time for Completion, the Contract Price
shall be correspondingly increased or decreased, and/or the Time for Completion shall be
reasonably adjusted to the extent that the Contractor has thereby been affected in the
performance of any of its obligations under the Contract. However, these adjustments
would be restricted to direct transactions between Employer and the Contractor. These
adjustments shall not be applicable on procurement of raw materials, intermediary
components etc. by the Contractor of foreign Contractor and shall also not be applicable on
the bought-out items dispatched directly from sub-vendor's works to site. Notwithstanding the
foregoing, such additional or reduced costs shall not be separately paid or credited if the same
has already been accounted for in the price adjustment provisions where applicable, in
accordance with clause GCC 12.2 hereunder.
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13.1.

13.1.1.

13.1.2.

13.1.3.

13.2.

13.2.1.

13.2.2.

Contract Price and Payment
Contract Price

The Contract Price shall be as specified in the Contract Agreement subject to any additions
and adjustments thereto or deductions therefrom as may be made pursuant to the Contract.
If specified in the SCC, the Contract Price shall be adjusted.

The Contract Price charged by the Contractor for the performance of the Works shall not
vary from the prices quoted by the Contractor in its Bid, with the exception of any price
adjustments as per the provisions of the Contract specified in the SCC.

Subject to 2.3.12.3.1 and GCC16.1(h) hereof, the Contractor shall be deemed to have
satisfied itself as to the correctness and sufficiency of the Contract Price, which shall, except
as otherwise provided for in the Contract, cover all its obligations under the Contract.

Advance Payment
Mobilization Advance

a) Employer may provide for payment of interest free mobilization advance of a
maximum ten (10) percent of the Contract price on request from the Contractor, if
the payment of mobilization advance is stated in the SCC.

b)  Together with the request for mobilization advance, the Contractor shall submit an
unconditional bank guarantee for an equivalent amount of advance requested in
accordance with the Contract agreement.

¢)  The advance shall be recovered through proportionate/percentage deductions from
payments made to the Contractor. All advances shall be fully recovered by the time
eighty percent (80%) of the Contract is executed.

Secured Advance

a)  If stated in the SCC, Employer may provide for payment of secured advance to the
Contractor against the construction materials brought to the work site as per the
Contract agreement and verified by the Project Manager. The list of materials and the
quantities not liable for secured advance if any, shall be specified in the SCC. In
exceptional circumstances if specified in SCC, secured advance shall be given on
account of plants & machineries.

b)  The payment of the secured advance shall be based on the following conditions:

a.  The materials shall be in accordance with the specifications and shall not be in excess
of the requirements;
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134.

13.4.1.

b. A declaration shall be given by the Contractor passing on the lien on the rights of the
materials to the Employer. However, the materials delivered at work site, shall be
properly stored and protected against loss, damage or deterioration by the Contractor;

c.  The amount of the secured advance shall not be more than seventy-five (75%) of the
cost of materials delivered at the site of works, which shall be supported by the original
invoices/bills. All materials imported from other countries shall be supported by
Bhutan Sales Tax receipts or customs clearance. In case of fabrication works off site,
secured advance may be paid to the Contractor after site inspection is carried out by
the Procuring Agency at the cost of the Contractor, submission of proof of payment
and submission of work order;

d.  The advance shall be recovered through proportionate/percentage deductions from
payments made to the Contractor. All advances shall be fully recovered by the time
eighty percent (80%) of the Contract is executed.

Terms of Payment
The Contract Price shall be paid as specified in the Contract:

a)  The Contractor’s request for payment shall be made to Employer in writing
accompanied by invoices and documents, describing, as appropriate, the work done
and related services performed in fulfilment of the obligations stipulated in the
Contract.

b)  Payment shall be made promptly by Employer, no later than 30 (thirty) days after the
receipt of bills and documents in accordance with GCC 13.3.1(a), provided that the
documents are compliant with all the requirements of Employer.

¢)  No payment made by Employer herein shall be deemed to constitute acceptance by
Employer of the works or any part(s) thereof.

d)  The currency or currencies in which payments are made to the Contractor under this
Contract shall be those in which the Contract Price is expressed in the Contractor’s
Bid. In cases where the Bid price is in Indian Rupees or Bhutanese Ngultrum,
Employer shall at its discretion make payment in either of the currencies at the
exchange rate of one Ngultrum = one Indian Rupees.

e)  Wherever applicable, the release of first progressive interim payment shall be subject
to submission of documentary evidence by the Contractor towards having taken the
insurance policy (ies) and acceptance of the same by the Project Manager.

Taxes and Duties

The prices bid by the Contractor shall include all duties, taxes, and levies that may be levied
in accordance with the laws and regulations in force as of the date 30 days prior to the closing
date for submission of Bids. As such, except as otherwise specifically provided in the
Contract, the Contractor shall bear and pay all taxes, ddties, levies and charges assessed on
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13.4.2.

13.4.3.

13.4.4.

13.5.

13.5.1.

13.5.2.

13.5.3.

13.5.4.

the Contractor, its subcontractors or their employees by all municipal, state or national
government authorities in connection with the Works in and outside of the Kingdom of
Bhutan.

At the time of release of payment, tax shall be deducted at source (TDS) from Bhutanese
Bidders and International Bidders as specified in the SCC from the gross amount of bills.
Employer shall furnish necessary TDS Certificate to the Bidders, issued by the Department of
Revenue & Customs, RGoB. The Contractor shall be responsible to deduct tax at source from
the gross payments made to the sub-Contractors and deposit the same to the accountof
RGoB as per provisions of law in this regard in force from time to time.

If any rates of taxes or levies are increased or decreased, a new tax or levy is introduced, an
existing tax is abolished, or any change in interpretation or application of any tax occurs in
the course of the performance of Contract, an equitable adjustment of the Contract Price
shall be made to fully take into account any such change by addition to the Contract Price
or deduction therefrom, as the case may be.

The Contractor’s staff, personnel and labour shall be liable to pay personal income tax in
Bhutan in respect of such of their salaries and wages as are chargeable under the laws and
regulations in force and the Contractor shall perform such duties with regard to such
deductions thereof as may be imposed on him by such laws and regulations.

Retention Money

The Employer shall retain ten percent (10%) from each payment due to the Contractor in
the proportion stated in the SCC until Completion of the whole of the Works as retention
money.

The Retention Money may be returned to the Contractor upon issuance of No Defects
Liability Certificate. After completion of the work, the Contractor may substitute the
retention money with an unconditional bank guarantee, issued/enforceable by any financial
institution in Bhutan. Such bank guarantee shall be valid until the completion of Defect
Liability Period.

If the Contractor fails to remedy any reported defect within the Defects Liability Period,
Employer shall withhold the payment or realize claims from the Retention Money, of an
amount, which in the opinion of Employer, represent the cost of the defects to be remedied.

On completion of the Defects Liability Period, the Project Manager shall issue a no Defect

Liability Certificate to the Contractor and release the retention money and/ or bank
guarantee as available within fifteen (15) days from the issue of such certificate.
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14.1.

14.1.1.

14.2.

14.2.1.

Termination
Termination for Employer’s Convenience

Employer shall at any time terminate the Contract for any reason by giving the Contractor
(and a copy to the Project Manager) a sixty (60) days prior notice of termination that refers to
this clause GCC 14.1.

Termination for Contractor’s default

In situations/conditions defined below, Employer shall serve a notice to the Contractor
highlighting the default/limitation on the part of the Contractor and advising the Contractor
to take appropriate corrective/remedial measures. If the Contractor fails to correct or to
take steps to remedy the faults/limitations within fourteen (14) days of the notice served by
Employer, Employer may, without prejudice to any other rights it may possess, terminate
the Contract forthwith by giving a fifteen (15) days prior notice of termination with a copy
to the Project Manager and its reasons thereof to the Contractor, referring to this clause
GCC 14.2.1.

a)  If the Contractor becomes bankrupt or insolvent, has a receiving order issued against
it, compounds with its creditors, or, if the Contractor is a corporation, a resolution is
passed or order is made for its winding up (other than a voluntary liquidation for the
purposes of amalgamation or reconstruction), a receiver is appointed over any part of
its undertaking or assets, or if the Contractor takes or suffers any other analogous
action in consequence of debt;

b)  If the Contractor assigns or transfers or sub-Contracts the Contract in whole or in part
or any right or interest therein in violation of the provision of 1.51.5.1;

c)  Ifthe Contractor, in the judgement of Employer has engaged in fraud or corruption,
as defined in 1.31.6 in competing for or in executing the Contract;

d)  Ifthe Contractor has abandoned or repudiated the Contract for more than 30 days;

e)  Ifthe Contractor has, without valid reasons, failed to commence the Works promptly or
has suspended (other than pursuant to 14.5.414.5.4) the progress of Contract
performance for more than twenty-eight (28) days after receiving a written instruction
from Employer to proceed;

f)  If the Contractor persistently fails to execute the Contract in accordance with the
Contract or persistently neglects to carry out its obligations under the Contract without
just cause and does not make good such failure or neglect within reasonable period
even after a written notice by the Project Manager;

g)  If the Contractor refuses or is unable to provide required/sufficient materials, services,

equipment or manpower to execute and complete the Works in the manner specified
in the program furnished under 3.143.14.1 at rates of progress that give reasonable
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assurance to Employer that the Contractor can attain completion of the Works by the
Time for Completion as extended;

h)  If the liquidated damages to be levied in terms of the provisions under GCC 8.4.1 has
reached a maximum of ten percent (10%) of the Contract Price and it appears to the
Project Manager that the Contractor is unable to complete the Works.

Upon receipt of the notice of termination under GCC 14.1 and GCC 14.2, the Contractor
shall, either immediately or upon such date as is specified in the notice of termination:

a)  Cease all further work, except for such work as Employer may specify in the notice of
termination for the sole purpose of protecting that part of the Works already executed,
or any work required to leave the Site in a clean and safe condition;

b)  Terminate all subcontracts, except those to be assigned to Employer pursuant to
paragraph (d)(ii) below;

¢)  Remove all Contractor’s Equipment from the Site, repatriate the Contractor’s and its
subcontractors’ personnel from the Site, remove from the Site any wreckage, rubbish
and debris of any kind, and leave the whole of the Site in a clean and safe condition;

d)  In addition, the Contractor, subject to the payment specified in GCC.14.4, shall:

(1) Deliver to Employer the parts of the Works executed by the Contractor up to
the date of termination;

(i)  To the extent legally possible, assign to Employer all right, title and benefit of
the Contractor to the Works and to the plant, equipment or material as at the
date of termination, and, as may be required by Employer, in any subcontracts
concluded between the Contractor and its subcontractors;

(i)  Deliver to Employer all non-proprietary drawings, specifications and other
documents prepared by the Contractor or its subcontractors as at the date of
termination in connection with the Works.

Upon termination under GCC 14.2, Employer may expel the Contractor, and complete the
Works itself or by employing any third party. Employer may, to the exclusion of any right
of the Contractor over the same, take over and use any Contractor’s equipment owned by
the Contractor and at site in connection with the Works for such reasonable period, as
Employer considers expedient for the completion of the work. However, in doing so,
Employer shall pay a fair rental rate to the Contractor, bear all the maintenance costs and
indemnify the Contractor for all liability including damage or injury to persons arising out
of Employer’s use of such equipment. Upon completion of the Works or at such earlier date
as Employer thinks appropriate, Employer shall give notice to the Contractor that such
Contractor’s Equipment shall be returned to the Contractor at or near the Site and shall
return such Contractor’s Equipment to the Contractor in accordance with such notice. The
Contractor shall thereafter without delay and at its cost,remove or arrange removal of the
same from the Site.
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144.

14.4.1.

14.4.2.

Termination by Contractor

The Contractor may terminate the Contract forthwith by giving a notice to Employer to that
effect, referring to this clause 14.3.1, if Employer becomes bankrupt or insolvent, has a
receiving order issued against it, compounds with its creditors, or, being a corporation, if a
resolution is passed or order is made for its winding up (other than a voluntary liquidation
for the purposes of amalgamation or reconstruction), a receiver is appointed over any part
of its undertaking or assets, or if Employer takes or suffers any other analogous action in
consequence of debt.

If the Contract is terminated under 14.3.1, then the Contractor shall immediately:

a)  Cease all further work, except for such work as may be necessary for the purpose of
protecting that part of the Works already executed, or any work required to leave the
Site in a clean and safe condition;

b)  Terminate all subcontracts, except those to be assigned to Employer pursuant to
paragraph (d)(ii) below;

¢)  Remove all Contractor’s Equipment from the Site and repatriate the Contractor’s and
its subcontractor’s personnel from the Site;

d)  In addition, the Contractor, subject to the payment specified in GCC 14.4, shall

(i) Deliver to Employer the parts of the Works executed by the Contractor up to
the date of termination;

(i)  To the extent legally possible, assign to Employer all right, title and benefit of
the Contractor to the Works and to the plant, equipment or materials as of the
date of termination, and, as may be required by Employer, in any subcontracts
concluded between the Contractor and its subcontractors;

(i)  Deliver to Employer all non-proprietary drawings, specifications and other
documents prepared by the Contractor or its subcontractors as of the date of
termination in connection with the Works.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor,
the Project Manager shall issue a certificate for the value of the work done and Materials
ordered less advance payments received up to the date of the issue of the certificate and less
the percentage to apply to the value of work not completed, as indicated in the SCC. If the
total amount due to the Employer exceeds any payment due to the Contractor, the difference
shall be a debt payable by the Contractor to the Employer.

If the Contract is terminated for the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasguable cost of removal of Equipment,
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14.5.1.

14.5.2.

14.5.3.

14.5.4.

repatriation of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works, and less advance payments received
up to the date of the certificate.

Suspension

Employer /Project Manager may, by notice to the Contractor, order the Contractor to
suspend performance of any or all of its obligations under the Contract. Such notice shall
specify the obligation of which performance is to be suspended, the effective date of the
suspension and the reasons thereof. The Contractor shall thereupon suspend performance
of such obligation (except those obligations necessary for the care or preservation of the
Works) until ordered in writing to resume such performance by the Project Manager/
Employer.

If, by virtue of a suspension order given by the Project Manager/ Employer, the Contractor’s
performance of any of its obligations is suspended for an aggregate period of more than
ninety (90) days, then at any time thereafter and provided that at that time such performance
is still suspended, the Contractor may give a notice to the Project Manager requiring that
Employer shall, within twenty-eight (28) days of receipt of the notice, order the resumption
of such performance or request and subsequently order a Change in the Works in
accordance with GCC 12.2, excluding the performance of the suspended obligations from
the Contract.

If Employer fails to do so within such period, the Contractor may, by a further notice to the
Project Manager, elect to treat the suspension, where it affects only a part of the Works, as
a deletion of such part of the Works in accordance with GCC 12.2 or, where it affects the
whole of the Works, as termination of the Contract under 14.1.

Under the condition (a) and (b) below, the Contractor may, by giving fourteen (14) days’
notices to Employer suspend performance of all or any of its obligations under the Contract,
or reduce the rate of progress:

a)  If Employer has failed to pay the Contractor any sum due under the Contract within
the specified period, or has failed to approve any invoice or supporting documents
without just cause or commits a substantial breach of the Contract, the Contractor
may give a notice to Employer that requires payment of such sum, requires approval
of such invoice or supporting documents, or specifies the breach and requires
Employer to remedy the same, as the case may be. If Employer fails to pay such sum,
fails to approve such invoice or supporting documents or give its reasons for
withholding such approval, or fails to remedy the breach or take steps to remedy the
breach within fourteen (14) days after receipt of the Contractor’s notice; or

b)  If the Contractor is unable to carry out any of its obligations under the Contract for
any reason attributable to Employer, including but not limited to Employer’s failure
to provide possession of or access to the Site or other areas in accordance with 2.3.2,
or failure to obtain any governmental permit’ necessary for the execution and/or
completion of the Works;
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If the Contractor’s performance of its obligations is suspended or the rate of progress is
reduced pursuant to this clause GCC 14.5, then the Time for Completion shall be extended
in accordance with GCC 8.3.1, and any and all additional costs or expenses incurred by the
Contractor as a result of such suspension or reduction shall be paid by Employer to the
Contractor in addition to the Contract Price, except in the case of suspension order or
reduction in the rate of progress by reason of the Contractor’s default or breach of the
Contract.

During the period of suspension, the Contractor shall not remove from the Site any plant,
equipment, material or any part of the Works or any Contractor’s Equipment, without the
prior written consent of Employer.

Care of the Works and Indemnities
Protection of Works

The Contractor shall have total responsibility for protecting the Works till it is finally taken
over by Employer. No claim shall be entertained by Employer for any damage or loss to the
Works and the Contractor shall be responsible for the complete restoration of the damaged
works/equipment to its original condition to comply with the specification and drawings.

The Contractor shall, in connection with the Works, provide and maintain at his own cost
all lights, guards, fencing and security when and where necessary or required by Employer
or by any authority for the protection of the Works or for the safety and convenience of the
public or others.

Copyright

The copyright of all drawings, documents and other materials containing data and
information furnished to Employer by the Contractor shall remain vested in the Contractor,
or, if they are furnished to Employer directly or through the Contractor by any third party,
including suppliers of materials, the copyright in such materials shall remain vested in such
third Party.

Confidential Information

Employer and the Contractor shall keep confidential and shall not, without the written
consent of the other Party hereto, divulge to any third party any documents, data or other
information furnished directly or indirectly by the other Party hereto in connection with the
Contract, whether such information has been furnished prior to, during or following
completion or termination of the Contract. Notwithstanding the above, the Contractor may
furnish to its Sub-vendors such documents, data and other information as it receives from
Employer to the extent required for the Sub-vendors to perform its obligations under the
Contract, in which event the Contractor shall be under obligation to have a clause in the
Contracts with their sub vendors regarding confidentiality similar to that provided herein.

Employer shall not use such documents, data and other information received from the
Contractor for any purposes unrelated to the Contragt Similarly, the Contractor shall not
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15.3.4.

15.3.5.

154.

15.4.1.

15.4.2.

15.4.3.

use such documents, data and other information received from Employer for any purpose
other than the design, procurement of plant and equipment, construction or such other work
and services as are required for the performance of the Contract.

The obligation of a Party under 15.3.1 and 15.3.2 above, however, shall not apply to
information that:

a)  Employer or the Contractor needs to share with the RGoB;

b) Is already in public domain now, or enters the public domain during the execution of
the Contract through no fault of that Party;

¢)  Can be proven to have been possessed by that Party at the time of disclosure and
which was not previously obtained, directly or indirectly, from the other Party; or

d)  Otherwise lawfully becomes available to that Party from a third party that has no
obligation of confidentiality.

The above provisions of GCC 15.3 shall not in any way modify any undertaking of
confidentiality given by either of the Parties hereto prior to the date of the Contract in
respect of the performance of the Contract or any part thereof.

The provisions of GCC 15.3 shall survive completion or termination, for whatever reason, of
the Contract.

Patent Indemnity

The Contractor shall, subject to Employer’s compliance with 15.4.2, indemnify and hold
harmless Employer and its employees from and against any and all suits, actions or
administrative proceedings, claims, demands, losses, damages, costs and expenses of any
nature, including attorney’s fees and expenses, which Employer may suffer as a result of
any infringement or alleged infringement of any patent, utility model, registered design,
trademark, copyright or other intellectual property right registered or otherwise existing at the
date of the Contract by reason of:

a)  The execution of the Works by the Contractor or the use of the Works in the Kingdom
of Bhutan; and

b)  Thesale in any country of the products produced by the Works.

Such indemnity shall not cover any use of the Works or any part thereof other than for the
purpose indicated by or reasonably to be inferred from the Contract, neither any
infringement resulting from the use of the Works or any part thereof, or any products
produced thereby in association or combination with any other equipment, plant or materials
not supplied by the Contractor, pursuant to the Contract.

If any proceedings are brought or any claim is made against Employer arising out of the
matters referred to in 15.4.1, Employer shall promptly give the Contractor notice thereof,
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15.6.

15.6.1.

and the Contractor may at its own expense and in Employer’s name conduct such
proceedings or claims and any negotiations for the settlement of any such proceedings or
claims.

If the Contractor fails to notify Employer within thirty (30) days after receipt of such notice
that it intends to conduct any such proceedings or claims, then Employer shall be free to
conduct the same on its own behalf at the cost of the Contractor.

Employer shall, at the Contractor’s request, provide all available assistance to the Contractor
in conducting such proceedings or claim, and shall be reimbursed by the Contractor for all
reasonable expenses incurred in so doing.

Employer shall indemnify and hold harmless the Contractor and its employees from and
against any and all suits, actions or administrative proceedings, claims, demands, losses,
damages, costs and expenses of any nature, including attorney’s fees and expenses, which the
Contractor may suffer as a result of any infringement or alleged infringement of any
patent, utility model, registered design, trademark, copyright or other intellectual property
right registered or otherwise existing at the date of the Contract arising out of or in
connection with any design, data, drawing, specification or other documents or materials
provided or designed by or on behalf of Employer.

Limitations of Liability
In cases of gross negligence or willful misconduct:

a)  Neither Party shall be liable to the other Party, whether in Contract, tort or otherwise,
for any indirect or consequential loss, damage, loss of use, loss of production, or loss of
profits or interest costs. However, this exclusion shall not apply to any obligationof
the Contractor to pay liquidated damages to Employer; and

b)  The aggregate liability of the Contractor to Employer, whether under the Contract, in
tort or otherwise, shall not exceed the total Contract Price. However, this limitation
shall not apply to the cost of repairing or repairing defective works, or to any obligation
of the Contractor to indemnify Employer with respect to patent infringement.

In all cases, the Party claiming a breach of Contract or a right to be indemnified in
accordance with the Contract shall be obliged to take all reasonable measures to mitigate the
loss or damage.

Indemnification Employer

The Contractor shall indemnify and hold harmless Employer and its employees from and
against any and all suits, actions or administrative proceedings, claims, demands, losses,
damages, costs, and expenses of whatsoever nature, including attorney’s fees and expenses,
in respect of the death or injury of any person or loss of or damage to any property (other
than the Works whether accepted or not), arising in connection with the execution of Works
and caused due to the negligence of the Contractor or itg subcontractors, or its employees,
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15.6.6.

16.

16.1.

or agents. For any injury, death or damages to property caused by the negligence of
Employer, its other Contractors, employees, or agents Employer shall be responsible.

If any proceedings are brought or any claim is made against Employer that might subject
the Contractor to liability under 15.6.1, Employer shall promptly give the Contractor a notice
thereof and the Contractor shall at its own expense and in the Employer s name conduct
such proceedings or claim and any negotiations for the settlement of any such proceedings
or claim.

If the Contractor fails to notify Employer within twenty-eight (28) days after receipt of such
notice that it intends to conduct any such proceedings or claim, then Employer shall be free
to conduct the same on its own behalf. Unless the Contractor has so failed to notify
Employer within the twenty-eight (28) day period, Employer shall make no admission that
may be prejudicial to the defense of any such proceedings or claim.

Employer shall, at the Contractor’s request, afford all available assistance to the Contractor in
conducting such proceedings or claim, and shall be reimbursed by the Contractor for all
reasonable expenses incurred in so doing.

Employer shall indemnify and hold harmless the Contractor and its employees and
subcontractors from any liability for loss of or damage to property of Employer, other than
the Works not yet taken over, that is caused by fire, explosion or any other perils, in excess
of the amount recoverable from insurances procured under GCC.17, provided that such
fire, explosion or other perils were not caused by any act or failure of the Contractor.

The Party entitled to the benefit of an indemnity under this clause shall take all reasonable
measures to mitigate any loss or damage, which has occurred. If the Party fails to take such
measures, the other party’s liabilities shall be correspondingly reduced.

Exceptional Event (Force Majeure)

“Force Majeure” shall mean any unavoidable event beyond the reasonable control of
Employer or of the Contractor, as the case may be, and which has impeded the progress of
work unreasonably and shall include, without limitation to the following:

a)  War, hostilities or warlike operations whether a state of war be declared or not,
invasion, act of foreign enemy and civil war;

b)  Rebellion, terrorism, revolution, sabotage by persons other than the Contractor’s
personnel, insurrection, mutiny, usurpation of civil or military government,
conspiracy, riot, civil commotion and terrorist acts;

¢)  Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s
personnel;

d)  Munitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, except as may be attributable to the Cgntractor’s use of such munitions,
explosives, radiation or radio-activity;
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16.2.

16.3.

16.4.

16.5.

16.6.

16.7.

17.

17.1.

e)  Confiscation, nationalization, mobilization, commandeering or requisition by or under
the order of any government or de jure or de facto authority or ruler or any other act
or failure to act of any government authority;

f)  Embargo, import restriction, port congestion, industrial dispute, shipwreck, shortage
or restriction of power supply, epidemics/pandemic, quarantine and plague;

g)  Natural catastrophes such as earthquake, hurricane, typhoon, volcanic activity, fire,
landslide or flood;

h)  The physical conditions or artificial obstructions on the Site.

If a force majeure situation arises, the Bidder shall notify the Employer in writing within
seven (7) days of such conditions and the cause thereof along with documentary or pictorial
evidence acceptable to the Employer. Unless otherwise directed by the Employer in writing,
the Bidder shall continue to perform its obligation.

The Party who has given such notice shall be excused from the performance or punctual
performance of its obligations under the Contract for so long as the relevant event of Force
Majeure continues and to the extent that such Party’s performance is prevented, hindered
or delayed. The Time for Completion shall be extended in accordance with GCC 8.3.

The Party or Parties affected by the event of Force Majeure shall use reasonable efforts to
mitigate the effect thereof upon its or their performance of the Contract and to fulfil its or
their obligations under the Contract so far as reasonably practicable.

Delay or non-performance by either Party hereto caused by the occurrence of any event of
Force Majeure after the Contract has become effective shall not:

a)  Constitute a default or breach of the Contract;
b)  Give rise to any claim for damages or additional cost or expense occasioned thereby.

If the performance of the Contract is substantially prevented, hindered or delayed for a
single period of more than sixty (60) days or an aggregate period of more than one hundred
and twenty (120) days on account of one or more events of Force Majeure during the
currency of the Contract, the Parties shall attempt to develop a mutually satisfactory
solution, failing which the dispute shall be resolved in accordance with 2.

Notwithstanding 16.5, Force Majeure shall not apply to any obligation of Employer to make
payments to the Contractor herein.

Insurance

The Contractor shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the date of commencement of the Works to the end of the respective
periods specified below, in the amounts and deductibles stated in the SCC for the following
events:
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17.2.

17.3.

174.

18.

18.1.

18.1.1.

18.1.2.

18.1.3.

18.1.4.

SI. | Nature of insurance Period of insurance coverage

i | Loss of or damage to the Works including Employer | Up to the date of Taking Over
issued materials, if any of the last Works

ii | Loss of or damage to the Contractor’s tools and plant | Up to the date of Taking Over

of the last Works

iii | Loss of or damage to the property other than Works | Up to the completion of the
including those of third parties Defects Liability Period

iv | Injury or death of personnel belonging to the | Up to the completion of the
Contractor, Employer or any other party Defects Liability Period

The insurance policy for (iv) above shall be taken from Bhutanese insurance companies.

Policies and certificates for insurance shall be delivered by the Contractor to the Project
Manager for the Project Manager’s approval before the start date. All such insurance shall
provide for compensation to be payable in the types and proportions of currencies required
to rectify the loss or damage incurred. Payments received from insurers shall be used for the
rectification of loss or damage.

If the Contractor does not provide any of the policies and certificates required, the Employer
may affect the insurance which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due from the Contractor to
the Employer.

Alterations to the terms of insurance shall not be made without the approval of the Project
Manager. Both parties shall comply with any conditions of the insurance policies.

Claims
Contractor’s Claims

If the Contractor considers himself to be entitled to any extension of the Time for
Completion and/or any additional payment, under any clause of GCC.18 or otherwise in
connection with the Contract, the Contractor shall give notice to Employer, describing the
event or circumstances giving rise to the claim. The notice shall be given as soon as
practicable, and not later than thirty (30) days after the Contractor became aware, or should
have become aware, or the event or circumstance.

If the Contractor fails to give notice of a claim within such period of thirty (30) days, the
Time for Completion shall not be extended, the Contractor shall not be entitled to additional
payment, and Employer shall be discharged from all liability in connection with the claim.
Otherwise, the following provisions of this sub-clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, as relevant to such event or Circumstances.

The Contractor shall keep such contemporary records as may be necessary to substantiate
any claim, either on the Site or at another location geceptable to the Project Manager.
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18.1.5.

18.1.6.

18.1.7.

18.1.8.

18.1.9.

18.2.

18.2.1.

dhi

Without admitting the Employer’s liability, the Project Manager may, after receiving any
notice under this sub-clause, monitor the record-keeping and/or instruct the Contractor to
keep further contemporary records. The Contractor shall permit the Project Manager to
inspect all these records, and shall (if instructed) submit copies to the Project Manager.

Within forty-two (42) days after the Contractor became aware (or should have become
aware) of the event or circumstances giving rise to the claim, or within such other period as
may be proposed by the Contractor and approved by the Project Manager, the Contractor
shall send to the Project Manager a fully detailed claim which includes full supporting
particulars of the basis of the claim and for the extension of time and/or additional payment
claimed. If the event or circumstance giving rise to the claim has a continuing effect:

a) this fully detailed claim shall be considered as interim;

b)  the Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/or amount claimed, and such further particulars as the Project
Manager may reasonably require; and

¢)  the Contractor shall send a final claim thirty (30) days after the end of the effects
resulting from the event or circumstances, or within such other period as may be
proposed by the Contractor and approved by the Project Manager.

Within forty-two (42) days after receiving a claim or any further particulars supporting a
previous claim, or within such other period as may be proposed by the Project Manager and
approved by the Contractor, the Project Manager shall respond with approval, or with
disapproval and detailed comments. He may also request any necessary further particulars,
but shall nevertheless give his response on the principals of the claim within such time.

Each payment certificate shall include such amounts for any claim as have been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the
particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall
only be entitled to payment for such part of the claims, as he has been able to substantiate.

The Project Manager shall proceed to determine (i) the extension (if any) of the Time for
Completion (before or after its expiry), and/or (ii) the additional payment (if any) to which
the Contractor is entitled under the Contract.

The requirements of this sub-clause are in addition to those of any other sub-clause, which
may apply to a claim. If the Contractor fails to comply with this or any other sub-clause in
relation to any claim, any extension of time and/or additional payment shall take account of
the extent (if any) to which the failure has prevented or prejudiced proper investigation of
the claim, unless the claim is excluded under the second paragraph of this sub-clause.

Claims towards idling of resources
Components of claim admissible hereunder towards additional cost incurred by the

Contractor due to idling of resources in connection with execution of Contract for reasons
given hereunder shall be evaluated by the Projgct
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18.2.2.

18.3.

18.3.1.

19.

19.1.

19.1.1.

19.2.

19.2.1.

a) Employer does not give possession to Site or a part of the Site free of all
encumbrances by the Site possession date stated in the SCC;

b) Employer modifies the schedule of other Contractors in a way which affects the
works of the Contractor under the Contract;

C) Employer’s representatives’ does not issue Drawings, Technical Specifications or
instructions required for the execution of Works as per agreed schedule;

d) Other Contractors or Employer does not work within the dates stated in the Contract
that cause delay or extra work to the Contractor.

The evaluation of compensation towards idling of resources done by the Project Manager
shall be final and binding on the Contractor. The procedure as provided in GCC.17.1 for
settlement of claims shall also apply for such claims.

Early Warning

The Contractor shall warn the Project Manager in writing at the earliest of specific likely
future events or circumstances that may adversely affect the quality of the work, increase the
Contract Price or delay the execution of the Works. The Project Manager may require the
Contractor to provide an estimate of the expected effect of the future event or circumstance
on the Contract Price and Completion Date. The estimate shall be provided by the Contractor
not later than 30 days after the Contractor became aware, or should have become aware, of
the event or circumstance. If the Contractor fails to give notice of a claim within such period
of 30 days, the Employer may be discharged from all liability in connection with the claim.

Disputes and Arbitrations
Amicable Settlement

If any dispute of any kind whatsoever arises between Employer and the Contractor in
connection with or arising out of the Contract, including without prejudice to the generality
of the foregoing, any question regarding its existence, validity or termination, or the
execution of the works — whether during the progress of the works or after their completion
and whether before or after the termination, abandonment or breach of the Contract — the
parties shall seek to resolve any such dispute or difference by mutual consultation.

Dispute Resolution

In case of dispute, the objecting party may file a written Notice of dispute to the other Party
providing in detail the basis of the dispute. The Party receiving the Notice of Dispute shall
consider it and respond in writing within 14 days after receipt. If that Party fails to respond
within 14 days, or the dispute cannot be amicably settled within 14 days following the
response of that Party, clause GCC.19.2.2 shall apply.
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19.2.2.  Any dispute between the Parties as to matters arising pursuant to this Contract that cannot
be settled amicably according to clause GCC.19.2.1 and GCC.19.2.2 may be submitted by
either Party for settlement in accordance with the provisions specified in the SCC.

19.2.3.  Notwithstanding any reference to the settlement of dispute settlement herein:

a)  The Parties shall continue to perform their respective obligations under the Contract
unless they otherwise agree; and

b)  Employer shall pay the Contractor any monies due to it.
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SECTION V - SPECIAL CONDITIONS OF CONTRACT
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Special Conditions of Contract

The following Special Conditions of Contract (SCC) shall supplement and/or amend the General
Conditions of Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail
over those in the GCC.

GCC Clause

Ref., if any
1.1.1 (xxvii)

1.1.1 (xxix)

1.1.1 (xxxi)

1.2.6 (a)
1.3.2

234

Particulars

The Project Manager shall be: Senior Divisional Manager, Electricity
Services Division, BPC, Samdrup Jongkhar.

The Site is located at Samdrup Jongkhar, Samdrupcholing &
Jomotsangkha

Completion of works shall be attained within

Package Name Work Name Contract
Duration
(Months)

SJEMW2024-01 | Right of Way(ROW) Clearing for 3

distribution lines at Samdrup Jongkhar

SJIEMW2024-02 || Right of Way(ROW) Clearing for 3
distribution lines at Samdrupcholing

SJEMW2024-03 || Right of Way(ROW) Clearing for 3
distribution lines at Jomotsangkha

SJEMW2024-04 || Painting of MV & LV Poles 3

from the date of Site Handing Taking.

The applicable Incoterms edition shall be of: Not applicable

For notices, the addresses shall be:

For the Employer:

Attention : Senior Divisional Manager,

Address : Electricity Services Division, BPC, Samdrup Jongkhar
Telephone  : 00975-07-251135

E-mail address: esdsjongkhar@bpc.bt

The list of manpower, equipment, raw material etc. to be provided by the
Employer: Not applicable
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3.2.1
3.2.3

3.2.2

3.121
5.1.1

8.4.1

9.2.7
10.1.1
10.3.2
12.1.2
13.1.1
13.2.1 (a)

13.2.2 (a)
13.4.2

17.1
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The amount of the Performance Security shall be: 10% of the contract price.

The types of acceptable Performance Securities are:

(i) Unconditional bank guarantee issued by a reputable financial
institution enforceable in any banks in Bhutan, in the form provided
for in the Contract or in any other form acceptable or;

(ii) Cash warrant/Banker’s Cheque or;

(iii) Demand Draft

For Contracts not deducting retention money, the Contractor shall extend

the validity of the performance security until 30 days beyond defect liability

period (DLP) before the release of final bill payment.
The temporary utilities to be provided by Employer are: Not applicable

Key Personnel:

1. Site Engineer/Supervisor

The amount to be deducted for the key personnel not employed by the
Contractor for each personnel shall be:

Site engineer/Supervisor- Nu.............. per day

The applicable rate for liquidated damages for delay shall be 0.3% per day.
The maximum amount of liquidated damages shall be: 10% of the
contract price.

The permanent information board: Not applicable

The Defect Liability Period shall be 12 Months

Contract Price Adjustment: Not applicable
The Contract Price “is not” adjustable.

The Mobilization Advance Payment shall be a maximum of ten percent (10%)
of the Contract Price against the submission of unconditional bank
guarantee issued by a reputable financial institution and enforceable by any
Banks in Bhutan.

The secured advance shall not be applicable.

The present rate of tax deducted at source (TDS) of the gross value of the
Invoice is 2%.

The nature and content, amounts and deductibles on insurance shall be as
follows: [To be altered as per the nature and value of work. Insert specific
insurance provisions agreed upon, including coverage, currency and amount]

SN  Insurance Amount Deductible
Insured
1 Loss of or damage to the Works 110% of the Minimum as
including Employer  issued cost of Works | per insurance

materials, if any policy
2 Loss of or damage to the 110% of the Minimum  as
Contractor’s tools and plant cost of tools per insurance
and plant policy
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3 Loss of or damage to the As permissible Not applicable
property other than Works under the policy
including those of third parties

4 Injury or death of personnel As permissible Not applicable
belonging to the Contractor, under the policy
Employer or any other party

Institution whose arbitration procedures shall be used:

19.2.2 For Contracts with Bhutanese Contractors

All disputes arising in connection with the present Contract shall be finally
resolved by arbitration in accordance with the rules and procedures of the
Alternate Dispute Resolution Act 2013.
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SECTION VI - TECHNICAL SPECIFICATIONS
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1. Scope of work:
The contract includes maintenance of distribution system (33 kV, 11 kV & LV lines &
Substations ) under Samdrup Dzongkhag under the following packages:

a) Labour Contract for Right of Way(RoW) Clearing for distribution lines at Samdrup
Jongkhar (Package: SJEMW2024-01).

b) Labour Contract for Right of Way(RoW) Clearing for distribution lines at Samdrupcholing
(Package: STEMW2024-02).

c) Labour Contract for Right of Way(RoW) Clearing for distribution lines at Jomotsangkha
(Package: STIEMW2024-03).

d) Paintigof MV & LV Poles at Samdrup Jongkhar, Samdrupcholing & Jomotsangkha (Package:
SJEMW2024-04).

NIT No and name of the : BPC/ESD/SJ/Tech-11/2024/137 dated 15/02/2024;
package Labour Contract for maintenance of distribution lines under
Samdrup Jongkhar Dzongkhag
(Package SJIEMW2024-1, SIEMW?2024-02 & SJEMW2024-03,
& SIEMW2024-04)

Estimated Cost of Works ' Package SJEMW2024-01: Nu. 1.711 Million
Package SIEMW2024-02: Nu. 0.920 Million
Package SIEMW2024-03: Nu. 1.332 Million
Package SIEMW2024-04: Nu. 1.472 Million

Detailed scope of the work is as per the BOQ and specifications of the bidding documents.



2. Technical Specifications

CONSTRUCTION STANDARD
Overhead Lines

1.  Choice of Route

Right of Way clearing to be done along existing Overhead lines. No choice of route required

2. Tree Clearances (Right of Way)
The width of line route to be cleared of trees will depend upon the voltage and the importance of

the line concerned. While no rigid limits are provided, the following clearances should be
adhered to, as far as possible.

Table 86: Tree Clearance Distances

Voltage Comment

Low voltage lines The route should be cleared of all growth within 2 m of the

(Bare conductor) center lineand, in addition, of trees that could fall and contact
the line.

11 kV lines (Bare The route should be cleared of all growth within 4.5 m of the

Conductor) center lineand, in addition, of trees that could fall and contact
the line.

33 kV lines (Bare The route should be cleared of all growth within 6 m of the

conductor) center lineand in addition, of trees that could fall and contact
the line.

AAAC Covered | The route should be cleared of all growth within 4.5 m of the

Conductor center lineand, in addition, of trees that could fall and contact
the line.

For the ROW vegetation management of lines, the table below(Table-86) gives the
required clearances for different distribution system voltage levels. Trees and tall
undergrowth within the ROW should be cleared to maintain the required clearance.
Tree branches which are likely to touch the line should be trimmed to avoid supply
interruption, prevention of shock to those coming in contact and forest fires. While
trimming,observe necessary safety measures as mentioned in 3.8.10.

While the above guidelines should be strictly applied for managing the vegetation
within the ROW, in areas where felling of trees falling within the ROW is not
permitted or prohibited, following type of trimming may be adopted;



Fig-2: Side trimming (For MV and LV lines)

Side trimming should be done in such a way that future growth of
branches takes place on the other side of the line.

Fig-3: Top trimming (For MV lines)
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Fig-4: Top trimming (For LV lines)
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SECTION VII - CONTRACT FORMS
(Form No. 1 to Form No. 4)

Applicable Forms from this Contract Forms section shall either be submitted by the successful Bidder or by Employer,
post award of Contract.
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FORM 1: NOTIFICATION OF AWARD
[Insert date]

To: [name and address of the Contractor|

Sub: Notification of Award for
Ref: Our NIT No: (insert number and reference of the NIT)

Dear Sir or Madam,

With reference to your Bid dated /insert date] for execution of the [insert name of the Contract and
identification number, as given in the SCC] for the Contract Price of the equivalent of [insert amount in
numbers and words] [insert name of currency], as corrected and modified in accordance with the
Instructions to Bidders is hereby accepted by our Agency.

[Insert one of the following (x) or (v) options if applicable]

(x) We accept that [insert name proposed by Bidder] be appointed as the Adjudicator.

(y) We do not accept that [insert name proposed by Bidder] be appointed as Arbitrator, and by
sending a copy of this Notification of Award to [insert name of the Appointing Authority] we are
hereby requesting [insert name], the Appointing Authority, to appoint the Arbitrator in
accordance with SCC 7.

The Contract in duplicate is attached hereto. Kindly be advised of the following:

a) Please confirm your acceptance of this Notification of Award by signing and dating both
copies of it, and returning one copy to us no later than 15 days from the date hereof;

b) Please report to this office to sign the formal Contract Agreement within 15 (fifteen) days of
the date of this Notification of Award.

c¢) Prior to the signing of Contract Agreement, you are required to submit performance security
in the form of a Bank Guarantee/demand draft/cash warrant as per ITB clause 42 and GCC
clause 17. The performance security may be submitted in advance or at the time of signing
the contract agreement. The bank guarantee/demand draft/cash warrant should be in
favour of (insert appropriate name and designation).

d) The stipulated commencement of the work shall be reckoned from the date of Contract
signing.
Kindly acknowledge the receipt of this letter.

Yours sincerely,
[ xyz]
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FORM 2: CONTRACT AGREEMENT

This agreement is made the [insert day] day of [insert month], [insert year] between [insert name and address
of Employer] (hereinafter called “the Employer”), of the one part, and [insert name and address of
Contractor] (hereinafter called “the Contractor”) of the other part.

Whereas the Employer desires that the Contractor execute /name and identification number of Contract]
(hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

The Employer and the Contractor agree as follows:

)

b)

ii.
1.

v.

V1.
Vil.

Viil.

d)

In this Contract, words and expressions shall have the same meanings as are respectively
assigned to them in the contract documents referred to.

The following documents shall be deemed to form and be read and construed as part of this
Agreement:

The Notification of Award

The Bid Submission Form

The addenda Nos. (insert addenda number if any)
The General Conditions of Contract

The Special Conditions of Contract

The Technical Specifications

The Drawings

The Schedules

In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all respects with the provisions of the
Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

This Agreement shall prevail over all other Contract documents.
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In Witness whereof the parties thereto have caused this Agreement to be executed on the day,
month and year indicated above.

Sign & Seal of Contractor

Sign & Seal of witness of Contractor:

Sign & seal of Employer authorized representative:

Binding signature of Employer’s representative’s signature:
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FORM 3: BANK GUARANTEE FOR CONTRACT PERFORMANCE

SECURITY
[To be provided on the relevant legal document, as per applicable law, in the country of execution]
Bank Guarantee No. ........c.ccouvuenenee.
Date.....cooveeeirireeee

To
[Employer’s Address]

Dear Sir/Madam,

In consideration of Employer’s name (hereinafter referred to as Employer which expression shall
unless repugnant to the context or meaning thereof include its successors, administrators and assigns)
having awarded to 1\ VU with its Registered/Head Office at
................................. (hereinafter referred to as the 'Contractor’ which expression shall unless
repugnant to the context or meaning thereof, include its successors, administrators, executorsand

assigns), a Contract by issue of Letter of Award No.............. dated.....ccoeevvenennnen. valued
| [amount of foreign currency in words], [amount in figures], and [amount of local currency in words], [amount
in figures] .............. Jfor (Insert Scope of Contract) .................... and the Contractor

having agreed to provide a Contract Performance Guarantee for the faithful performance of the entire
Contract equivalent to ten percent (10%) of the said value of the Contract to Employer.

We ..o (insert Name and Address of the bank issuing the Guarantee) ..................... having its Head
Office at ....covevveveeieieeeieeeeee hereinafter referred to as the ‘Bank’ which expression shall, unless
repugnant to the context or meaning thereof include its successors, administrators, executors and
assigns), do hereby guarantee and undertake to pay Employer, on demand any and all monies payable
by the Contractor to the extent of ....... [insert amount of the Bank Guarantee and its currency]
.................. at any time up to .............@...............(day/month/year) without any demur,
reservation, contest recourse or protest and or without any reference to the Contractor. Any such
demand made by Employer on the Bank shall be conclusive and binding notwithstanding any
difference between Employer and the Contractor or any dispute pending before any Court, Tribunal
or any other Authority. The Bank undertakes not to revoke this guarantee during its currency without
prior consent of Employer.

Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this
guarantee from time to time to extend the time for performance of the Contract by the Contractor.
Employer, shall have the fullest liberty, without affecting this guarantee to postpone from time to time
the exercise of any powers vested in Employer or of any right which they might have against the
Contractor and to exercise the same at any time and any manner, and either to enforce or to forbear
to enforce any covenants, contained or implied in the Contract between Employer and the Contractor or
any other course of remedy or security available to Employer. The Bank shall not be released of its
obligations under these presents by any exercise by Employer of its liberty with reference to the
matters aforesaid or any of them or by reason or any other acts of omission or commission on the
part of Employer or any other indulgence shown by Employer or by any other matter or thing
whatsoever which under the law would but for these provisions have the effect of relieving the Bank.
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The Bank also agrees that Employer at its option shall be entitled to enforce this guarantee against the
Bank as a Principal debtor, in the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee that Employer may have in relation to the
Contractor's liabilities.

Notwithstanding anything contained herein above, our liability under this guarantee is restricted to
.................. and shall remain in force up to and including...............................and shall be extended
from time to time for such period, as may be desired by M/s ........ccccuveveiievirieeniieiieens on whose
behalf this guarantee has been given.

All rights of Employer under this guarantee shall be forfeited and the Bank shall be relieved and
discharged from all liabilities after the above-mentioned date or from the extended date.

Dated this .................. dayof................ 20 ......... ) A
Witness:
(Signature) (Signature)
(Name) (Name)
(Official Address) (Official Address)

Authorized vide

Note: | (@) This date shall be ninety (90) days beyond the scheduled end of Defect Liability
Period of the last equipment covered under the Contract
(#) Complete mailing address of the Head Office of the Bank to be given
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FORM 4: BANK GUARANTEE FOR ADVANCE PAYMENT

[To be provided on the relevant legal document, as per applicable law, in the country of execution]

Bank Guarantee NO. ....ccvvveevneene...

To
[Employer’s address]

Dear Sir/Madam,

In consideration of the Employeral Corporation Ltd (hereinafter referred to as Employer) which
expression shall unless repugnant to the context or meaning thereof include its successors,
administrators, executors  and assigns having awarded to M/s........cccoevireriennnnns with its
registered/Head Office at..........cccoooeeiieene (Here-in-after referred to as the Contractor) which
expression shall unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns, a Contract by issue of Employer 's Notification of Award No.
.......... dated............ccceun......... and the same having been unequivocally accepted by the Contractor
resulting in a 'Contract', dated .................. valued at........ccceceneeene [amount of foreign currency in words],
[amount in figures], and [amount of local currency in words], [amount in figures] ................ for ...... (insert
Scope of Contract).............ccccucovvvcnnevnnen. (Hereinafter called the Contract) and Employer having agreed to
make advance payment to the Contractor for performance of the above Contract amounting to
......... [insert currency and amount of the advance] ................., as an advance against Bank Guarantee to be
furnished by the Contractor.

We, .......... [Insert name and address of the bank issuing Branch] ........................ having its Head
Office at.....ceeveeeiieniieiieeieeee, (Hereinafter referred to as the 'Bank' which expression shall, unless
repugnant to the context of meaning thereof, include its successors, administrators, executors and
assigns) do hereby guarantee and undertake to pay Employer immediately on demand any or all monies
payable by the Contractor to the extent of ....... [insert currency and amount of the advance]j ............... at any
timeup to ....... @ without any demur, reservation, contest, recourse or protest and/or without
any reference to the Contractor. Any such demand made by Employer on the Bank shall be conclusive
and binding not withstanding any difference between Employer and the Contractor or any dispute
pending before any Court, Tribunal, Arbitrator or any other Authority.

Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this
guarantee from time to time to vary the advance or to extend the time for performance of the Contract
by the Contractor. Employer shall have the fullest liberty, without affecting this guarantee to postpone
from time to time the exercise of any powers vested in them or of any right which they might have
against the Contractor and to exercise the same at any time in any manner and either to enforce or to
forbear to enforce any covenants contained or implied in the Contract between the Employer and the
Contractor or any other course or remedy or security available to Employer. The Bank shall not be
released of its obligations under these presents by any exercise by Employer of its liberty with
reference to the matters aforesaid or any of them or by reason of any other act or forbearance or other
acts of omission or commission on the part of Employer or any other indulgence shown by Employer
or by any other matter or thing whatsoever which under law would, but for this provision, have the
effect of relieving the Bank.
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The Bank also agrees that Employer at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor, in the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee that Employer may have in relation to the
Contractor’s liabilities.

Notwithstanding anything contained hereinabove our liability under this guarantee is limited to.......
[insert currency and amount of the advance]j.......... and it shall remain in force up to and including
............... and shall be extended from time to time for such period as may be desired by M/s
..................... on whose behalf this guarantee has been given.

All rights of Employer under this guarantee shall be forfeited and the Bank shall be relieved and
discharged from all liabilities after the above-mentioned date or from the extended date.

Dated this .................. dayof................ 20 ......... at oo
Witness:
(Signature) (Signature)
(Name) (Name)
(Official Address) (Official Address)
Attorney as per

Power of Attorney No: ......................
Date....cooovviiii

Note: | (@) This date shall be ninety (90) days beyond the schedule date of Completion of
the last Facility covered under the Contract.
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