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Detailed Notice Inviting Tender 
Bhutan Power Corporation Limited, 

Transmission Department 
Transmission Operation & Maintenance Division 
Transmission Operation & Maintenance Section 

Tingtibi; Zhemgang Bhutan 
Notice Inviting Tenders (NIT) 
Domestic Competitive Bidding 

For 
Construction of PCC Road, Parking and RRM wall at Tingtibi Substation and Construction 
of Tower Protection wall at Loc. TN-126 at Panbang  
NIT No. TOMS-TINGTIBI/CIVILWORK/TENDER/2024/02                    May 14, 2024 
Transmission Operation & Maintenance Section (TOMS), Transmission Operation & 
Maintenance Division, Transmission Department, BPC, Tingtibi, Zhemgang, an Employer 
invites sealed Bids from eligible Small Category Bidders meeting the qualification 
requirements for the Construction of PCC Road , Parking and  RRM wall at Tingtibi 
Substation  and Construction of Tower Protection wall at Loc. TN-126 at Panbang. As per 
the scope of work mentioned hereinafter. 
 
2.0 The brief scope of work is as under: 
Construction of PCC Road, Parking and RRM wall at Tingtibi Substation and Construction 
of Tower Protection wall at Loc. TN-126 at Panbang. Detailed specifications, scope of 
Work and terms and conditions are given in the Bidding Documents, which are available 
at the address given below as per the following schedule: 

 
Bid for: Construction of PCC Road, Parking and RRM wall at Tingtibi 

Substation and Construction of Tower Protection wall at Loc. TN-
126 at Panbang. 

Estimated Cost 
of Works 

 Nu.2.77 million 

Tender No BPC/TD/TOMD/TOMS-Tingtibi/Civil Works/Tender/2024/02 
Dt. May 14, 2024 

Bidding 
Documents shall 

14.05.2024 to 28.05.2024 on all working day from 0900hrs to 
1700hrs  
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be available 
from 

Bid receipt date 
& time 

Up to 28.05.2024 (before 1400hrs) 

Pre-bid meeting 
(if applicable) 

Not Applicable 

Bid security Nu. 55,000.00 (Nu. Fifty Five Thousand and Che. Zero ) only                                                                                                        

Bid Opening 
Date 

On 28.05.2024 at 14:30 hrs at Conference Hall, TOMS, BPC Tingtibi, 
Zhemgang 

Bidding 
document shall 
be available at 

Office of TOMS, BPC, Tingtibi, www.bpc.bt and www.cdb.gov.bt  

 
3.0 Interested Bidders may obtain the bidding documents from Employer /relevant 

website.  

4.0 Bidders downloading the documents from the website should register themselves by 

intimating the nodal officer of Employer, before the deadline for submission of Bid, 

its intention to submit the Bid on the basis of downloaded documents.  

5.0 Issuance of bidding documents shall not automatically construe that the Bidder 

fulfils the Qualifying Requirements, which shall be determined during Bid evaluation 

based on data/documents submitted by the Bidder. Bids shall be submitted at the 

address given below and shall be opened in the presence of Bidder’s representatives 

who choose to attend.  

6.0 All Bids must be accompanied by Bid security for an amount of BTN 55,000.00 (Nu. 

Fifty Five Thousand and Che. Zero) only in the form of Bank Guarantee/ Demand 

Draft /Cash Warrant, issued/enforceable by any financial institutions in Bhutan, and 

valid till 28.08.2024 Bids not accompanied with an acceptable Bid security shall be 

rejected by Employer and in such cases, Bids shall be returned to the Bidders 

unopened. 

 

7.0 Qualification Requirement for Bidders shall be as specified in the Bidding Data Sheet 

(BDS).  

 

8.0 Bidding Documents are not transferrable. 

 

9.0 Employer reserves the right to accept or reject any Bid partly or fully or cancel the 

bidding process without assigning any reasons thereof and in such case no Bidder 

shall have any claim arising out of such action of Employer. 

 

http://www.bpc.bt/
http://www.cdb.gov.bt/
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10.0 The Bidders shall be required to complete the Works within the time for completion 

as specified in the SCC. 

 

11.0 Address for Communication (Bid Submission):  

Mr. Norbuling, Associate Engineer 

BM# 17560328 

CMG, TOMS, BPC, Tingtibi 

         Phone +975-17122702/77107977(O);  
      (email: norbuling@bpc.bt) 
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A. Introduction  

1.    Definitions and Interpretations 

1.1.    Unless otherwise stated, throughout this Bidding Document definitions and 
interpretations shall be as prescribed in the General Conditions of Contract.  

2.  Scope of Works 

2.1.    The scope of Works shall be as specified in Section VI, Technical Specifications or 
BDS. The name   and identification number of the Contract is provided in the NIT. 

3. Fraud and Corruption 

3.1.    As per the RGoB policy, Employer requires that the Bidders, Contractors and their 
Subcontractors shall observe the highest standards of ethics during the bidding 
process and execution of Contracts. The terms “Corrupt practice”, “Fraudulent 
practice”, “Collusive practice”, “Coercive practice” and “Obstructive practice” 
shall be as per definition in GCC 1.6. In pursuance of this policy, the Employer: 

a)        will reject a Bid for award if it determines that the Bidder 
recommended for award has, directly or through an agent, engaged in 
corrupt, fraudulent, collusive, coercive or obstructive practices in 
competing for the Contract in question; 

b) will sanction a firm or individual, including declaring them ineligible, either 
indefinitely or for a stated period of time, to be awarded a contract if it at 
any time determines that they have, directly or through an agent, engaged 
in corrupt, fraudulent, collusive, coercive or obstructive practices in 
competing for, or in executing contract; 

c)        will have the right to require that a provision be included in Bidding 
Documents and in contracts, requiring Bidders, Suppliers, Contractors and 
their Subcontractors to permit the Employer, any organization or person 
appointed by the Employer and/or any relevant RGoB agency to inspect 
their accounts and records and other documents relating to the Bid 
submission and contract performance and to have them audited by 
auditors appointed by the Employer; 

d) Requires that Bidders, as a condition of admission to eligibility, execute and 
attach to their bids an Integrity Pact Statement in the form provided in 
Section III, Bidding Forms. Failure to provide a duly executed Integrity Pact 
Statement may result in disqualification of the Bid; and 
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e)         Will report any case of corrupt, fraudulent, collusive, coercive or 
obstructive practice to the relevant RGoB agencies, including but not 
limited to the Anti-Corruption Commission (ACC) of Bhutan, for necessary 
action in accordance with the statutes and provisions of the relevant 
Agency. 

3.2. Furthermore, the Bidders shall be aware of the provisions stated in GCC 1.6.  

4.  Eligible Bidders 

4.1. A Bidder shall be an eligible individual, firm, incorporated legal entity or a Joint 
Venture of such entities under an existing agreement. A Bidder, and all parties 
constituting the Bidder, shall have the nationality of any country, subject to the 
restrictions specified in ITB. 4. A Bidder shall be deemed to have the nationality 
of a country if the Bidder is constituted, incorporated, or registered and operates 
in conformity with the provisions of the laws of that country. This criterion shall 
also apply to the determination of the nationality of the proposed 
subcontractors for any part of the Contract. 

4.2. A Bidder shall not have conflict of interest. Any Bidder, found to have a conflict 
of interest, shall be disqualified. Bidders may be considered to have a conflict of 
interest with one or more parties in the same bidding process if they: 

a) or any of their affiliates are associated, or have been associated in the past, 
to provide consulting services for the preparation of the design, 
specifications and/or other documents to be used for the procurement of 
the Works to be executed pursuant to these Bidding Documents, or in any 
other way provided the consulting services in any aspect of the 
preparatory stages leading up to the issue of these bidding documents or 
hired/ proposed to be hired by Employer as Project Manager for the 
Contract implementation; 

 
b) Submit more than one Bid in this bidding process either individually or as 

a partner in the Joint Venture, except for alternative offers permitted under 
ITB. 15. Participation by a Bidder in more than one Bid shall result in 
rejection of all Bids in which the Bidder has participated.  However, this 
does not limit the participation of a Bidder as a Subcontractor in another 
Bid or more than one Bid; 

 
c) employ or otherwise engage, either directly or through any of their 

Affiliates, a Employer employee, spouse or any of the dependent parent of 
a Employer employee; 

 
d) have a relationship with each other, directly or through common third 

parties, that puts them in a position to have access to information about or 
influence on the Bid of another Bidder, or influence the decisions of 
Employer regarding this bidding process; or  
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e) Have the same legal authorized representative for purposes of this Bid. 

4.3. An Employer formed by the merger of two or more companies or divisions of 
such companies engaged in execution of Works as specified in the Bidding 
Documents can also participate provided the constituent companies or divisions 
before merger individually or jointly meet the stipulated qualification 
requirements fully. 

4.4. If so, specified in the BDS, if a foreign/expatriate Bidder, who is currently not 
doing business within the Kingdom of Bhutan, is awarded the contract, the 
Bidder may be represented by an agent in the Kingdom of Bhutan. The agent 
shall be a legal entity, equipped and able to carry out the Contractor’s 
obligations.   

 
4.5. Where an agent is permitted to submit the Bid on behalf of the Foreign Bidder, 

payment of agency commission, if any, to the Foreign Bidder shall only be made 
in the local currency. The agent and the Foreign Bidder shall not be permitted to 
submit separate bids in the same bidding process. On the other hand, an agent 
shall not be allowed to work with and represent more than one party/Bidder.  

4.6. In case of JVs with any of the Bhutanese Bidder the payment to the Bhutanese 
member of the JV for the services from within Bhutan shall be in local currency. 

4.7. The Bidder shall provide such evidence of their continued eligibility satisfactory 
to the Employer, as the Employer shall reasonably request. 

5.  Exclusion of Bidders 

5.1. A Bidder shall be ineligible for participating in this bidding process under the 
following circumstances:  

a) The Bidders is insolvent or is in receivership or is a bankrupt or is in the 
process of being wound up; or has entered into an arrangement with the 
creditors; or 

   
b) The Bidders’ affairs are being administered by a court, judicial officer or 

appointed liquidator; or  

 
c) The Bidder has suspended business or is in any analogous situation arising 

from similar procedures under the laws and regulations of his country of 
establishment; or  

 
d) The Bidder has been found guilty of professional misconduct by any 

competent authority as per law or any professional body; or  
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e) The Bidder has not fulfilled his obligations with regard to the payment of 
taxes, social security or other payments due in accordance with the laws of 
the country in which he is established or of the Kingdom of Bhutan; or  

 
f) The Bidder has been declared by Employer or the Anti-Corruption 

Commission to be ineligible for participation in tenders on account of any 
fraud and/or corruption in competing or executing a Contract; or  

 
g) The Bidder has been debarred/blacklisted from participation in public 

procurement by any competent authority as per law; or 
 

h) As a matter of law or official regulation, the Royal Government of Bhutan 
(RGoB) prohibits commercial relations with the country of the Bidder. Such 
exception shall be specified in the BDS.  

 
6.   Joint Venture Bids 

6.1. Bids submitted by a joint venture, if so, permitted in the BDS, formed by a 
number of legal entities as specified in the BDS subject to the condition that the 
total number of legal entities shall not exceed three (3) entities, shall comply 
with the following requirements: 

a) The Bid shall be signed by an authorized signatory of the joint venture, who 
has been authorized by all the other members, so that the bid is legally 
binding on all members; 

 
b) One of the partners shall be designated as leader who shall have the 

authority to conduct all business for and behalf of any and all members of 
the joint venture. This authorization shall be evidenced by submitting with 
the bid a power of attorney signed by legally authorized signatories of the 
other members; 

 
c) The leader shall be authorized to receive instructions for and on behalf of 

any and all members of the Joint Venture and the entire execution of the 
contract, including payment, shall be done exclusively with the leader; 

 
d) All members of the joint venture shall be liable jointly and severally for the 

execution of the contract in accordance with its terms; and 

 
e) A copy of the agreement entered into by the joint venture members as per 

the format provided in the bidding documents shall be submitted with the 
Bid. In order for JV to qualify, either the lead partner must meet the 
minimum technical qualification   requirements or can be met jointly by the 
JV partners, as specified in the BDS. 
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6.2. The financial qualification requirements however may be met jointly by the 
members of the JV subject to the condition that each member can independently 
meet at least the minimum financial qualification requirements as specified in 
the BDS. Failure to comply with this requirement will result in rejection of the 
Joint Venture's Bid. 

6.3. A firm can be a member in only one joint venture; bids submitted by joint 
ventures including the same firm as member in more than one JV in the same 
bidding process shall be rejected. 

7.  Responsibility of Bidders 

7.1. Employer shall not assume any responsibility regarding information gathered, 
interpretations or conclusions made by the Bidder or regarding information, 
interpretations or deductions the Bidder may derive from the data or any report 
furnished by Employer. Verbal communication or conversation with any 
employee of Employer either before or after the submission of Bid shall not 
affect or modify any of the terms or obligations contained herein. 

7.2. It shall be the sole responsibility of Bidders to determine and to satisfy 
themselves by such means as they consider necessary or desirable as to all 
matters pertaining to this bidding process including in particular all factors that 
may affect the performance of the Contract in the event of award. 

B.    The Bidding Documents 

8.  Contents of Bidding Documents 

8.1. The bidding documents includes the sections stated below together with any 
addendum/amendment to be issued in accordance with ITB. 12. 

Section I Instructions to Bidders (ITB) 
Section II Bid Data Sheet (BDS) 
Section III Bidding Forms 
Section IV General Conditions of Contract 
Section V Special Conditions of Contract 
Section VI Technical Specifications 
Section VII Contract Forms 
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8.2. The Bidder is expected to examine all instructions, forms, terms, conditions, 
specifications and other information in the bidding documents and shall be 
deemed to have carefully examined the bidding documents and also to have 
satisfied himself as to the nature, character and scope of work to be executed. 
Failure to furnish all information and documents required as per the Bidding 
Documents or submission of a Bid not substantially responsive to the Bidding 
Documents in every respect shall be at the Bidder’s risk and may result in 
rejection of his bid. 

9.  Clarifications on Bidding Documents 

9.1. The Bidder shall examine the bidding documents thoroughly in all respects and 
if any conflict, discrepancy, error or omission is observed, the Bidder may 
request clarification promptly. A prospective Bidder requiring any clarification 
on the bidding documents may notify Employer in writing by post or e-mail, to 
the address mentioned in BDS, not later than the date and time specified in BDS.  

9.2. Employer shall issue clarification(s) as it may think fit in writing by post or e-
mail prior to the deadline/ extended deadline for submission of Bids prescribed 
by Employer. All such clarifications shall form part of the bidding documents and 
shall accompany the Bidder’s bid. 

9.3. For the information of all Bidders, the clarifications shall also be uploaded on the 
Employer’s and/or relevant website. The Bidders are advised to visit the website 
of the Employer from time to time in their own interest. 

9.4. Bidders shall not be allowed to seek any clarification on the bidding documents 
in person or by telephone or other verbal means. Any queries sent by the Bidders 
after the date and time notified in the BDS or extended date, if any, shall not be 
entertained. 

9.5. Should Employer deem it necessary to amend the bidding documents as a result 
of a clarification, it shall do so following the procedure under ITB. 12. 

9.6. Any failure on the part of the Bidder to comply with the provisions under ITB 9 
shall not excuse him/her for performing the works in accordance with the 
contract, in case of award.  

10.  Site Visit and Familiarization 

10.1. The Bidder is advised to visit and examine the site and its surroundings where 
the Works are to be executed and obtain for itself on its own responsibility and 
risk, all information that may be necessary for preparing the Bid and entering 
into a Contract for execution of the Works. The costs of visiting the site shall be 
fully borne by the Bidder. Employer shall facilitate the site visit and Bidder is 
required to furnish advance intimation of his site visit.  
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10.2. The Bidder shall acquaint himself with the adequacy of local conditions and 
requirements including the approach roads to the site, adequacy of existing 
culverts, bridges and roads for the expected traffic, water and power supply, 
nature of ground and sub-soil conditions, water table level, river regime, river 
water levels and other details, geological and climatic conditions, local terrain, 
availability of labour and construction material, communication facilities, utility 
and labour conditions and shall not claim at any time after submission of the Bid 
or during the execution of the Contract that there was any lack of understanding 
with regard to the conditions imposed in the Contract or prevailing at the site. 

10.3. In their own interest, the Bidders are required to familiarize themselves with the 
Income Tax Act, prevailing labour laws including laws and regulations governing 
engagement of labour for employment and deployment at site & other related 
acts and laws prevalent in the Kingdom of Bhutan. Further, the Bidders are 
required to comply with these acts/laws and other relevant provisions 
particularly with reference to the execution of the works. 

10.4. Foreign Bidders shall familiarize themselves especially with the rules and 
regulation applicable to the foreign firms for carrying out business in the 
Kingdom of Bhutan. 

11.  Pre-Bid Meeting 

11.1. A pre-bid meeting shall be conducted only if necessary to clarify doubts and 
concerns of the Bidders prior to submission of bids. The Bidders who have 
downloaded the bidding documents from the Employer’s /relevant website shall 
attend pre-bid meeting to be held on the date, time and location specified in BDS.  

11.2. Non-attendance at the pre-bid meeting shall not be a cause for disqualification 
of Bidders but at the same time shall not entitle them to raise any query at a later 
date.  

11.3. Minutes of the pre-bid meeting, including the text of the questions raised 
without identifying the source, and the responses given together with any 
responses prepared after the meeting, shall be circulated to all Bidders who have 
downloaded the bidding documents.  

11.4. Any modification to the bidding documents that may become necessary as a 
result of the pre bid meeting shall be made by Employer through the issue of an 
addendum pursuant to ITB. 12. 

12.  Amendment of Bidding Documents 

12.1. At any time prior to the deadline for submission of Bids, Employer may amend 
the bidding documents by issuing an addendum/ corrigendum. This may be 
done either on Employer’s own initiative or in response to clarification requests 
from any prospective Bidder. 
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12.2. The addendum/corrigendum shall be sent in writing either by post/ e-mail to all 
prospective Bidders. For the information of other Bidders, the 
addendum/amendments/corrigendum shall also be uploaded on the 
Employer/relevant website.  

12.3. Employer shall assume that the information contained therein have been taken 
into account by the Bidder in its Bid and shall bear no responsibility or liability 
arising out of non-receipt of the same in time or otherwise by the Bidder. 

12.4. Employer may, at its discretion, extend the deadline for submission of Bids 
pursuant to ITB. 25.2 to allow prospective Bidders reasonable time to take the 
addendum into account in preparation of their Bids. It would be in the interest 
of the Bidders to regularly visit the Employer website for information on any 
amendment or clarification to the bidding documents. Employer shall in no way 
be responsible for any ignorance of the Bidder about the amendment to the 
bidding documents. 

C.     Preparation and Submission of Bids 

13.  Cost of Bidding 

13.1. The Bidder shall bear all costs, direct or indirect associated with the preparation 
and submission of his bid (including site visits and attending pre-bid meetings) 
and Employer in no case shall be responsible or liable for these costs, regardless 
of the conduct or outcome of the bidding process. 

14.  Language of Bid 

14.1. The Bid, and all correspondence and documents related to the Bid shall be in 
English. Supporting documents and printed literature provided by the Bidder 
related to the Bid shall also be in English and if in any other language, should be 
translated to English. The English translation shall prevail on the interpretation. 

15.  Alternative Bids 

15.1. Alternative bids shall not be considered, unless specifically allowed in the BDS. 
If so allowed, ITB. 15.1 And ITB. 15.2 shall govern, and the BDS shall specify 
which of the following options shall be allowed: 

a) Option One: A Bidder may submit alternative bids with his base bid and 
Employer shall only consider the alternative bids offered by the Bidder 
whose bid for the base case was determined to be the lowest-evaluated bid, 
or  

 
b) Option Two: A Bidder may submit an alternative bid with or without a bid 

for the base case. All bids received for the base case, as well as alternative 
bids meeting the Technical Specifications pursuant to Section VI, shall be 
evaluated on their own merits. 



DHI Group – Standard Bidding Document for Works 
 
 

 
 

18 

 
15.2. Alternative bids shall provide all information necessary for a complete 

evaluation of the alternative by Employer, including design calculations, 
technical specifications, breakdown of prices, proposed construction methods 
and other relevant details. 

16.  Documents Constituting the Bid 

16.1. The Bid shall comprise the following documents: 

a) Bid submission forms and Bill of Quantities; 
b) Bid Security in accordance with ITB. 22; 
c) Integrity Pact Statement duly executed by the bidder, as per Form: 2 of 

Section III; 
d) Relevant bidding forms; 
e) Power of Attorney; 
f) Documentary evidences establishing Bidder’s Qualification stipulated in 

BDS; 
g) Deviations sheet in accordance with bidding Form: 5 of Section III. No 

deviation, whatsoever, shall be permitted by Employer, to the provisions 
of the Bidding Documents listed in the BDS; 

h) Alternative Bids if permitted in the BDS; or 
i) Any other documents required in the BDS.  
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17.  Bid Submission Forms 

17.1. The Bidder shall submit the bid using the Bid Submission Form prescribed under 
Form: 6 of Section III.  This form must be completed without any alterations to 
its text, and no substitutes shall be accepted. All blank spaces shall be filled in 
with the information requested.  

17.2. A bid in which the Bid Submission Form is not duly filled, signed and/or sealed 
by the bidder shall be rejected. 

18.  Bid Prices and Discounts 

18.1. The Bidder shall fill in unit rates/ prices for all items of the Works described in 
the BoQ in figures. The unit rates/ prices quoted in the BoQ shall also be deemed 
to include any incidentals not shown or specified but reasonably implied or 
necessary for the proper completion and functioning of the whole specified item 
of the Works in accordance with the Bidding Documents and shall also deem to 
include the cost of construction of infrastructural facilities required for 
execution of the Contract and not included in the Works. The Contract shall be 
for the whole Works based on the unit rates and prices in the Priced BoQ 
submitted by the Bidder.  

18.2. The unit rates/ prices quoted in the BoQ shall be inclusive of all taxes, duties, 
levies & charges payable in the Kingdom of Bhutan (including those levied on 
the construction material quarried from land owned by Employer or otherwise), 
as of thirty (30 days) days prior to the deadline for submission of Bids.  

18.3. The total price at the bottom of the Priced BoQ shall be indicated both in figures 
and words. 

18.4. If rebate/discount is offered, the overall discount in percentage shall be brought 
out in the Priced BoQ. Conditional rebates/discount, if any, offered by any Bidder 
shall not be considered during Bid evaluation. 

18.5. The prices and discounts quoted by the Bidder in the Bid Submission Form and 
in the Priced BoQ shall conform to the requirements specified below:  

a) Items for which no rate or price is entered by the Bidder in the Priced BoQ 
shall not be paid by Employer when executed and shall be deemed covered 
by the other rates and prices mentioned in the Priced BoQ. 
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19.  Contract Price Adjustment 

19.1. Prices quoted by the Bidder shall be fixed during the Bidder’s performance of 
the Contract or subject to variation, as specified in the BDS. A Bid submitted with 
an adjustable price quotation shall be treated as non-responsive and shall be 
rejected pursuant to ITB. 31 unless adjustable price quotations are permitted. 

19.2. If, in accordance with the BDS, prices quoted by the Bidder are subject to 
adjustment during the performance of the Contract: 

a) The prices quoted by the Bidder shall reflect changes in the cost of labour, 
material, etc. in accordance with the procedures specified in GCC.12.1 

b) A Bid submitted with a fixed price quotation when Bids have been invited 
with price variation, will not be rejected, but the price adjustment will be 
treated as zero.  

c) The estimated effect of the price adjustment provision applied over the 
period of execution of the Contract shall not be taken into consideration in 
Bid evaluation.  

d) Employer shall indicate the name, source and origin of indices along with 
their base values and corresponding coefficients as per SCC. 
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20.  Currencies of Bid 

20.1. The unit rates and prices shall be quoted by the Bidder in any of the currency 
(ies) specified in the BDS.  

20.2. The reference exchange rate (selling rate) prevailing on the day of Bid opening 
or the immediate preceding date as posted by the Royal Monetary Authority of 
the Kingdom of Bhutan shall be used for the conversion of prices.  

20.3. The payment to the Contractor shall be made in the currency of Bid and any 
banking charges related to payment shall be borne by the Contractor. 

21.  Period of Validity of Bids 

21.1. Bids shall remain valid till the date specified in the BDS. A Bid valid for a shorter 
period shall be liable for rejection by Employer as non-responsive. 

21.2. In exceptional circumstances, prior to the expiry of the Bid validity period, 
Employer may request Bidders to extend the period of validity of their Bids. The 
request and the responses shall be made in writing to all the participating 
Bidders. A Bidder may refuse the request to extend the validity of its Bid without 
forfeiting its Bid Security. In such a case, the Bid of the Bidder, refusing to extend 
the validity of its Bid, shall not be considered for evaluation and award. A Bidder 
granting the request shall be required to extend the validity of their Bid 
securities correspondingly but shall not be required or permitted to modify its 
Bid.  

21.3. The provisions of ITB 22 regarding discharge and forfeiture of Bid Security shall 
continue to apply during the extended period of Bid validity. 

22.  Bid Security 

22.1. The Bidder shall furnish, as part of its Bid, a Bid Security in original form, 
denominated in the currency and the amount specified in the BDS. 

22.2. The Bid Security shall at the Bidder’s option, be in any forms stipulated in the 
BDS: 

a) An unconditional and irrevocable Bank Guarantee as per the form; or 
b) A Banker’s Cheque/ Cash Warrant; or  
c) A Demand Draft; or 
d) Cash deposit in the Employer’s bank account, only in case of exceptional 

circumstances. 
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22.3. Bid Security shall be issued by a reputable financial institution enforceable in 
any Banks in Bhutan;  

22.4. Bid security shall be in its original form and copies shall not be accepted. Bid 
Security shall be valid for a period of thirty (30) days beyond the bid validity 
period, as extended, if applicable, in accordance with ITB. 21.2. Accordingly, the 
Bid security shall remain valid till the date specified in the BDS; 

22.5. Any Bid not accompanied by adequate Bid Security shall be rejected by 
Employer as non-responsive.  

22.6. Return of Bid Security: 

a) The Bid Securities of unsuccessful Bidders shall be returned as promptly as 
possible upon the successful Bidder furnishing the Performance Security 
pursuant to ITB. 40 and signing the Contract. 

 
b) In case of single stage – two-envelope and two stage mode of tendering, Bid 

Security of non-responsive Bidders shall be returned immediately after 
technical evaluation.  

 
22.7.  The Bid Security shall be forfeited: 

a) if a Bidder withdraws its Bid as a whole or in part during the Bid validity 
period; or 

 
b) if the Bidder has been found practicing corrupt or fraudulent or collusive 

or coercive practices during bidding process; or 
 

c) If the successful Bidder fails to:  
 

i. accept the correction of its Bid Price pursuant to ITB. 32; 
 

ii. sign the Contract in accordance with ITB 41; or 
 

iii. furnish a Performance Security in accordance with ITB 40. 
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22.8. The Bid Security of a JV/C must be in the name of JV/C that submits the Bid. 

23.  Signing of Bids  

23.1. The Bidder shall prepare ONE Original of the documents comprising the Bid as 
described in ITB Clause 18 and clearly mark it “ORIGINAL”. In addition, the 
Bidder shall submit copies of the Bid, in the number specified in the BDS and 
clearly mark them “COPY”. In the event of any discrepancy between the original 
and the copies, the original shall prevail. 

23.2. The original and all copies shall be typed or written in indelible ink and shall be 
signed by a person/persons duly authorized by the Bidder with official seal as 
per Form: 4 of Section III. However, any published document submitted along 
with the Bid shall be signed by the authorized signatory (ies) at least on the first 
page and last page of such document. 

23.3. Any interlineations, erasures, overwriting, cutting or alteration shall only be 
valid if they are initialed by the authorized signatory (ies) to the Bid. 

24.  Submission of Bids 

24.1. Each Bidder, including its affiliate, shall be permitted to submit only one Bid 
against a particular NIT. In case a Bidder and its affiliate have submitted separate 
Bids against the same NIT, such bids shall be rejected. 

24.2. Bids shall be delivered by hand, courier or registered post or electronic means 
so as to reach Employer at the address specified in BDS on or before the date and 
time mentioned in BDS. Employer shall not be responsible for any delay in 
receipt of the bid where sent by post or courier.  

24.3. In case of hand delivery, Bids shall be handed over to the Nodal officer at the 
address as specified in BDS. 

24.4. The Bids shall be submitted in envelopes, signed and sealed in the manner 
stipulated hereunder or as mentioned in the BDS. The outer Envelope shall: 

a)      be marked “CONFIDENTIAL”; 
b) be addressed to the Employer provided in the BDS; 
c)       bear the Tender name and number; and 
d) provide a warning not to open before the time and date for Bid Opening. 
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24.5. Single-Stage Two Envelope Process: 

a) The inner Envelope- I shall contain: 

i. Technical bids and be signed across their seals by the person authorized 
to sign the Bid on behalf of the Bidder; and 

ii.  Be marked “ORIGINAL”, “ALTERNATIVE” (if permitted) and “COPY” 

b) The inner envelope –II shall contain: 

i. Financial bids and be signed across their seals by the person authorized 
to sign Bid on behalf of the Bidder; and  

ii. Be marked “ORIGINAL”, “ALTERNATIVE” (if permitted) and “COPY”. 

24.6. Where bids are invited under the single stage single envelope, both technical and 
financial bid shall be in one envelope.  

24.7. In addition to the identification required in ITB. 24.4, the inner envelopes shall 
indicate the name   and address of the bidder, to enable the bid to be returned 
unopened in case it is declared late pursuant to ITB. 26. 

24.8. If the outer envelope is not sealed and marked as above, the Employer shall 
assume no responsibility for the misplacement or premature opening of the bid. 

24.9. In the two-stage process, bidders shall be advised to submit only the technical 
bids in the first stage. In the second stage, bidders shall be requested to submit 
both their technical bids as modified and agreed with the Employer and the 
financial bids based on the modified technical bids simultaneously in two 
separate sealed envelopes. 

24.10. When so specified in the BDS, Bidders shall have the option of submitting their 
Bids electronically. Bidders submitting Bids electronically shall follow the 
procedures specified in the BDS. 

25.  Deadline for Submission of Bids  

25.1. Bids must be received by Employer in accordance with ITB. 24. In the event of 
the specified date for submission of Bids being declared a holiday for Employer, 
the Bids shall be received up to the specified time on the next working day. Such 
postponement of date shall not have any impact on the other dates specified in 
the Bidding Documents (i.e., bid validity and validity of bid security). 
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25.2. Employer may, at its discretion, extend the deadline for the submission of Bids/ 
opening of Bids by issuing an addendum and hosting the same on the website, in 
which case all rights and obligations of Employer and the Bidders previously 
subject to the original deadline shall thereafter be subject to the deadline as 
extended. 

25.3. In the event of the deadline for submission of Bid extended by Employer, the 
Bidders who have already submitted their Bids within the original deadline of 
submission shall have the option to submit their revised Bid in substitution 
either in full or in part of earlier Bid. In the absence of a revised Bid, the original 
Bid shall be considered for opening and subsequent evaluation if otherwise in 
order. Wherever, the Bidder has submitted the revised Bid in modification of 
earlier Bid, the earlier Bid shall be returned unopened to the Bidder. 

26.  Late Bids  

26.1. Any Bid received by Employer after the bid submission deadline shall be 
declared late, rejected and returned unopened to the Bidder.  

27.  Withdrawal, Substitution or Modification of Bids  

27.1. A Bidder may withdraw, substitute or modify its Bid after it has been submitted 
by sending a written withdrawal/ substitution/ modification notice prior to the 
deadline for submission of Bids, duly signed by an authorized representative, 
including a copy of the authorization, Power of Attorney as per Form: 4 of 
Section III. The bid requested to be withdrawn shall be returned unopened to 
the Bidder. 

27.2. The substitution or modification of the Bid must accompany the respective 
written notice and must be: 

a) Submitted in accordance with ITB. 26 and, in addition, the respective cover 
envelopes shall be clearly marked “SUBSTITUTION” or “MODIFICATION;” 
and 

 
b) Received by Employer prior to the deadline prescribed for submission of 

Bids, in accordance with ITB. 24. 
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27.3. No Bid may be withdrawn, substituted or modified in the interval between the 
deadline for submission of Bids and the expiry of the period of bid validity 
specified in the BDS or any extension there of pursuant to 21.2. 

27.4. Withdrawal, substitution or modification of a Bid between the deadline for 
submission of Bids and expiry of the period of bid validity (or any extension 
thereto) shall result in the forfeiture of the bid security pursuant to ITB.24.5.  

27.5. If the lowest evaluated Bidder withdraws his Bid between the periods specified 
pursuant to ITB.29.4, the bid security of the Bidder shall be forfeited.  

D.    Bid Opening, Evaluation and Comparison 

28.  Bid Opening 

28.1. Employer shall conduct the bid opening at the address, date and time specified 
in the BDS. Any specific electronic bid opening procedures required if electronic 
bidding is permitted shall be as specified in the BDS.  

28.2. Bidders or their authorized representatives (not more than two) shall be 
allowed to attend the bid opening. Bidders who chose to attend shall sign the 
attendance sheet provided in the record of Bid opening with their name, 
designation, firm name and phone number or any other particulars as may be 
required. Bidders who chose to attend the opening shall not be allowed to speak 
on matters related to the Bid until and unless required by the committee 
members or by seeking permission from the Chairperson by raising hand. 
Bidders who have any complaint with regard to the Bid opening shall write in 
the complaint sheet and duly sign the sheet.  

28.3. The written withdrawal notices duly signed by an authorized representative of 
the Bidder for withdrawal of Bids, if any, shall be opened first and read out and 
such Bids shall be returned to the Bidder unopened.  

28.4. The written substitution/ modification notices duly signed by an authorized 
representative of the Bidder in accordance with ITB. 27.1 shall be opened and 
read out and the corresponding cover envelopes, which are marked 
“SUBSTITUTION”/ “MODIFICATION” shall be opened and exchanged with the 
corresponding Bids being substituted/modified. The substituted/modified bids 
shall not be opened, but returned to the Bidder.  

28.5. Cover envelopes of all other Bids shall be opened one at a time. Bids not 
accompanied by requisite Bid Security, or other documents and information as 
detailed in ITB. 16 shall be rejected and returned to the Bidder.  

28.6. The Bidders’ representatives who are present shall be requested to sign the 
record. The omission of a Bidder’s representatives’ signature on the record shall 
not invalidate the contents and effect of the record.  



DHI Group – Standard Bidding Document for Works 
 
 

 
 

27 

28.7. In the case of Single Stage Two Envelope Bids, the technical bid shall be opened 
on the bid opening date. The date for opening the Financial Bid shall be intimated 
to the Bidders whose Bid is found responsive in the techno-commercial 
evaluation.  

29.  Confidentiality 

29.1. Information   relating   to   the   examination, evaluation, comparison   of   Bids, 
and recommendation of Contract Award, shall not be disclosed to Bidders or any 
other persons not officially concerned with such process until publication of the 
Contract Award. 

29.2. Any effort by a Bidder to influence the Employer in the examination, evaluation, 
comparison and post qualification of the Bids or Contract Award decisions may 
result in the rejection of its Bid. 

29.3. Notwithstanding ITB 29, from the time of Bid Opening to the time of Contract 
Award, if any Bidder wishes to contact the Employer on any matter related to 
the bidding process, it should do so in writing. 

30.  Clarification of Bids 

30.1. To assist in the examination, evaluation, comparison and post-qualification of 
the Bids, Employer may, at its discretion, ask any Bidder for a clarification on its 
Bid including justification and breakup of the rates and prices quoted. Any 
clarification submitted by a Bidder that is not in response to a request by 
Employer shall not be considered. Employer’s request for clarification and the 
response thereto shall be in writing and shall be delivered by email/post/hand 
delivery. 

30.2. No change in the prices or substance of the Bid shall be sought, offered or 
permitted, except to confirm the correction of arithmetic errors discovered by 
Employer in the evaluation of the Bids, in accordance with ITB. 32. 

31. Preliminary examinations of Bids and determination of responsiveness  

31.1. The Employer shall examine the Bids to confirm that all documents and 
information requested in ITB 16 have been provided, and to determine the 
completeness of each document submitted. 

31.2. Prior to the detailed evaluation of bids, the Employer shall determine whether 
each bid (a) meets the eligibility criteria defined in ITB 4; (b) has been properly 
signed; (c) is accompanied by the Bid Security; and (d) is substantially 
responsive to the requirements of the bidding documents. 
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31.3. A substantially responsive bid is one which conforms to all the terms, conditions 
and specifications of the bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality or performance of the Works; (b) which limits 
in any substantial way, inconsistent with the Bidding Documents, the Employer’s 
rights or the Bidder’s obligations under the Contract; or (c) whose rectification 
would affect unfairly the competitive position of other Bidders presenting 
substantially responsive Bids. 

31.4. If a Bid is not substantially responsive, it will be rejected by the Employer, and 
may not subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 

32. Correction of Arithmetical Errors in Price Bid 

32.1. Arithmetical errors shall be corrected at the time of evaluation of Price Bid and 
the corrected figure shall be considered for the purpose of evaluated bid price. 
The corrections in the bid price shall be done as per the provisions of this clause 
and shall be binding on the Bidder. If the Bidder does not accept the correction 
of errors as per the provisions of this clause, the bid shall be rejected and the bid 
security shall be forfeited. 

32.2. If there is a discrepancy between the product of unit price & quantity and the 
total price for such item, the product of unit price and quantity shall prevail and 
the total price shall be corrected unless in the opinion of Employer, there is an 
obviously gross misplacement of decimal point in the unit rate, in which case, 
the total of line item as quoted shall prevail and unit rate shall be corrected 
accordingly. 

32.3. If there is discrepancy between summation of subtotals and total price, the 
summation of subtotal price shall prevail, and the total price shall be corrected.  

32.4. If there is a discrepancy between words and figure, wherever the bid document 
requires the figures to be written in words and figures, the amount in words 
shall prevail unless the amount expressed in word has an arithmetic error.  

32.5. In case the Bidder has not quoted unit price against any item, Employer shall 
treat the price of unquoted items as zero for the purpose of evaluation, 
comparison and award, with the assumption that the costs have been absorbed 
elsewhere in the Price Bid. If such a Bidder emerges as the successful Bidder, he 
shall be awarded the contract without any price/rate for the concerned items.  

32.6. In case prices for some items are given by a Bidder as lump sum where unit rates 
are required, Employer reserves the right to arrive at unit rate on the basis of 
dividing the entered lump sum amount by the specified quantity. 

33. Detail Evaluation and Comparison of Bids 
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33.1. The Employer shall evaluate each Bid that has been determined, up to this stage 
of the evaluation, to be substantially responsive. To evaluate a Bid, the Employer 
shall only use the factors, methodologies and criteria defined in ITB 33. No other 
criteria or methodology shall be permitted.  

 

33.2. To evaluate and compare Bids, Employer shall consider the following: 

a) the final bid price, as quoted in accordance with ITB. 18 in the priced BoQ; 
 
b) price adjustment for correction of arithmetic errors in accordance with 

ITB. 32; 
 
c) price adjustment due to discounts offered in accordance with ITB. 18;  
 
d) the cost of withdrawal of declared deviations as per Form: 5 of Section III 

and in accordance with ITB. 33.4;  
 
e) adjustments due to the application of the evaluation criteria specified in 

the BDS or those set out in the Evaluation and Qualification Criteria 
uploaded in the Employer’s/relevant website; and 

 
f) adjustment due to the application of a margin of preference, in accordance 

with ITB 34, if applicable 
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33.3. Employer’s evaluation of a bid shall exclude and not take into account any 
allowance for price adjustment   during the period of execution of the contract, 
if provided in the Bid. 

33.4. The evaluation shall be based on the evaluated cost of fulfilling the Contract in 
compliance with all commercial, contractual and technical obligations under the 
Bidding Documents. In arriving at the evaluated cost, the price for withdrawal of 
deviations shown in Form: 5 of Section III of the bid shall be used. Where 
necessary, if cost of withdrawal of any deviation is not given in Form: 5 of Section 
III, the Employer shall make its own assessment of the cost of such a deviation 
for the purpose of ensuring fair comparison of Bids. 

33.5. For the purpose of comparison, the total price offered by Bidders shall be 
calculated based on ITB. 33. Employer shall compare the total price offered by 
all substantially responsive bids of qualified Bidders to determine the lowest 
evaluated Bid. 

33.6. If the lowest evaluated Bid appears abnormally low and/or seriously 
unbalanced, Employer may require the Bidder to produce written explanations 
of justifications and detailed price analysis for any or all items of the Bill of 
Quantities to demonstrate the internal consistency of those prices with the 
construction methods and schedule proposed. Abnormally low Bid may or may 
not be accepted.  If   Employer decides to accept the abnormally low Bid /or the 
Bid with seriously unbalanced rates after considering the above, the Bidder shall 
be required to provide additional differential security in addition to the 
performance security, an equivalent to the difference between the estimated and 
quoted price to a maximum of (ten percent) 10% of the quoted price, to protect 
Employer against any financial loss in the event of default of the successful 
Bidder under the Contract. If the lowest evaluated Bid is abnormally high in the 
discretion of the Employer, then the Employer may seek justification for the high 
rates and if necessary, negotiate with the lowest evaluated Bidder and may reject 
the bid if considered to be abnormally higher than the estimate. 

33.7. Employer reserves the right to accept or reject any variation, deviation or 
alternative offer. Variations, deviations and alternative offers and other factors 
which are in excess of the requirements of the Bidding Documents or otherwise 
result in unsolicited benefits for Employer shall not be taken into account in Bid 
evaluation. 

34. Margin of preference  

34.1. If specified in the BDS, domestic Contractors may receive a margin of preference 
in during evaluation, for which this clause shall apply. 

34.2. A domestic Bidder shall provide all evidence necessary to prove that it meets the 
following criteria to be eligible for a margin of preference in the comparison of 
its Bid with those Bidders who do not qualify for the preference. A domestic 
Bidder shall: 
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a) be registered within Bhutan, constituted under and governed by the civil, 
commercial or public law of   Bhutan, and have its statutory office, central 
administration or principal place of business there; 

b)        have majority ownership by nationals of Bhutan; 

c) not subcontract more than twenty percent (20%) of the initial Contract 

Price, excluding provisional sums, to foreign contractors, suppliers 

and/or consultants. 

 

34.3. Joint Ventures, Consortia and Associations of domestic firms may be eligible for 
the margin of preference provided that: 

a) the individual partners satisfy the criteria of eligibility of ITB 34.2 (a) 

and (b); 

b) the JV/C/A is registered in Bhutan; 

c) the JV/C/A does not subcontract more than ten percent (10%) of the 

initial Contract Price, excluding provisional sums, to foreign firms; and 

d) the JV/C/A satisfies any other criteria specified for the purpose of 

domestic preference eligibility, as specified in the BDS. 
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34.4. The procedure used to apply the margin of preference shall be as stipulated in 
the BDS. 

35. Subcontracting 

35.1. Unless otherwise stated in the BDS, Employer does not intend to execute any 
specific elements of the Works by subcontractors. If permitted, Bidders may 
propose subcontracting for part of works as specified in the BDS. 

36. Employer’s Right to Accept Any Bid and to Reject Any or All Bids 

36.1. Employer reserves the right to accept or reject any bid, and to annul the bidding 
process and reject all bids at any time prior to contract award, without thereby 
incurring any liability to Bidders or any obligation to inform the affected Bidders 
of the grounds for such action of the Employer. 

E.     Award of Contract 

37. Award Criteria 

37.1. Employer shall award the Contract to the successful Bidder whose bid has been 
determined to be substantially responsive and to be the lowest evaluated Bid, 
further provided that the Bidder is determined to be eligible and qualified and 
has the capacity and capability to fulfil the contract in accordance with relevant 
provisions of the bidding document. 

38. Notification of Award 

38.1. Prior to the expiry of the period of bid validity, Employer shall notify the 
successful Bidder, through a Notification of Award (NoA) as per Form: 1 of 
Section VII in writing, that its bid has been accepted indicating the award price. 
The successful bidder shall return a copy of the Notification of Award to 
Employer after duly recording “Accepted Unconditionally” under the signature 
of the authorized signatory within seven (7) days of the date of notification of 
award.  

38.2. Until a formal contract is prepared and executed, the NoA shall constitute a 
binding contract between the successful Bidder and Employer. 

38.3. Upon the furnishing of performance security pursuant to ITB.40 by the 
successful Bidder, Employer shall:  

a) Promptly notify each unsuccessful Bidder and return their bid security; 
and 

b) Publish a notification of award on its website.  
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39. Debriefing by Employer 

39.1. On receipt of Notification of Award, an unsuccessful Bidder has three (3) 
working days to make a written request to Employer for a debriefing. Employer 
shall provide a debriefing to all unsuccessful Bidders whose request has been 
received within this deadline.  

39.2. Where a request for debriefing has been received within the deadline, Employer 
shall provide a debriefing within five (5) working days.  

39.3. Employer shall discuss only such Bid and not the bids of other competitors. The 
debriefing shall not include:  

a. point-by-point comparisons with another Bid; and 

b. Information that is confidential or commercially sensitive to other Bidders. 
 

39.4. The purpose of debriefing is to inform the aggrieved Bidder of the reasons for 
lack of success, pointing out the specific shortcomings in its bid without 
disclosing contents of other bids. 

40. Performance Security 

40.1. Within thirty days (30) days after receipt of the Notification of Award the 
successful Bidder shall submit Performance Security equal to 10% of the 
Contract Price and in the form stipulated in the BDS, denominated in the type 
and proportions of currencies in the Notification of Award. 

40.2. Failure of the successful Bidder to comply with the requirements of ITB. 40.1 
and shall constitute sufficient grounds for cancellation of the award and 
forfeiture of the Bid Security.  

40.3. Upon the successful Bidder’s signing of the Contract and furnishing of the 
Performance Security pursuant to ITB 41.1, the Employer shall promptly notify 
the name of the winning Bidder to each unsuccessful Bidder and shall discharge 
the Bid Securities of the unsuccessful Bidders. 

41. Signing of Contract 

41.1. Upon accepting the Notification of Award (NoA), the successful Bidder shall 
submit the Performance Security and sign the Contract within thirty (30) days 
as per form 3 Section VII. 

41.2. Where the Contract is not signed by both parties in person: 

a) The Employer shall send to the successful Bidder a duly signed copy 
comprising of complete Contract documents and the NoA. These 
documents shall be signed by the successful Bidder or its duly authorized 
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representative, together with the date of signature, in order for the 
Contract to be effective; 

b) The NoA shall indicate the deadline within which the successful Bidder 
shall sign these documents with the date of signature and return a copy to 
the Employer, in accordance with the mode of delivery including electronic 
mode (e.g. scanned copy with electronic signature, etc.) as may be specified 
by the Employer in the NoA; 

c) The Contract shall become effective from the date of signing these 
documents; 

d) Failure of the successful Bidder to accept the award/ sign the contract shall 
constitute sufficient grounds for the annulment of the award and forfeiture 
of the bid security. 

 

42. Vendor Performance Management System (VPMS) 

42.1. The performance of the Contractor shall be assessed as per the VPMS available 
in the Employer’s website for the purpose of assessing the performance of the 
Contractor. In addition to this, any other Contractor performance rating system 
may apply, as applicable. 

43. Complaint and Review 

43.1. If the Bidder has or is likely to suffer, loss or injury due to breach of a duty 
imposed on the Employer by the provisions of this bidding document, the Bidder 
shall submit the complaint in writing to the Employer within five (5) days from 
the date of Notification of Award. 

43.2. The Head of Procuring Agency shall, within 5 days after the submission of the 
complaint, issue a written decision. 
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SECTION II – BID DATA SHEET 
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BID DATA SHEET  

 The Bid Data Sheet (BDS) contains information and provisions that are specific to a 
particular bidding process. The Employer must specify in the BDS only information that 
the Instructions to Bidders (ITB) request to be specified in the BDS. All information shall 
be provided, and no clause shall be left blank. To facilitate the preparation of the BDS, its 
clauses are numbered with the same numbers as the corresponding ITB clauses. This 
guide provides information to the Employer on how to enter all required information, 
and includes a BDS format that summarizes all information to be provided. 

Whenever there is a conflict, the provisions herein shall prevail over those in the ITB. 

 
ITB  Particulars 

A Introduction 

5.1(h) Insert names of the countries from which contracting of works or any 
payments to persons or entities in that country are prohibited. 
Name of the countries: “Not applicable” 

6.2 and 6.12  Joint Venture/Consortium (JV/C) Bids are permitted: NO 

B The Bidding Documents 

9.1, 9.4 and 
12.1 

For Bid clarification purposes, the Employer’s address is: 

Attention Mr. Norbuling,  

Address: AE, CMG, TOMS, BPC, Tingtibi 

Phone number: 17560328 

Electronic mail: norbuling@bpc.bt 
 
Bid clarification request will be received on or before: 

Time: 1200 Hrs  

Date:  28.05.2024. 
11.1 A pre-bid meeting Not Applicable 

 
C  Preparation & Submission of Bids 

15.1 Alternative Bids “shall not be” permitted. 
16.1 (i) The Bidder shall submit with its Bid the following additional 

documents: such as copies of:  

a) Valid Trade License; 

b) Latest Tax Clearance Certificate; 

c) Valid CDB registration certificate; 
16.1 (g) Deviation to any of these clauses anywhere in the Bid shall not be 

permitted: 

i. GCC 1.4: Governing Laws 

ii. GCC 19: Settlement of Disputes  

iii. GCC 13: Contract Price 
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iv. GCC 3.2: Performance Security  
v. GCC 15.4: Patent Indemnity  

vi. GCC 10.3: Defect Liability  
vii. GCC 15.5: Limitations of Liability  

viii. GCC 8.1: Time for Commencement and Completion 
19.2 The prices quoted by the Bidder “shall not” be adjustable. 
20.1 The Currencies of Bid shall be: [ “Bhutanese Ngultrum”]  
21.1 The Bid validity period shall be 60 days from the last date of bid 

submission i.e., up to 28.07.2024 
22.1 The Bidder shall furnish a bid security in the amount of BTN. 

55,000.00 (Ng. Fifty Five Thousand and Che. Zero Seven only)  should  
be in  favor of  Sr. Manager, TOMS, BPC, Tingtibi  shall be valid up to 
28.08.2024 

22.2 The Bid Security shall be provided in any one of the following forms 
issued/enforceable by any Financial Institutions in Bhutan:  

i. An unconditional and irrevocable Bank Guarantee; or 
ii. A Banker’s Cheque/ Cash Warrant; or 

iii. A Demand Draft; or 
iv. Cash deposit in the Employer’s bank account, only in case 

of exceptional circumstances. 

22.4 The Bid Security shall be valid till: 28.08.2024 
23.1 In addition to the original Bid, the number of copies is: One (01) 
24.3 For the purpose of bid submission only, the Employer’s address is:  

 
The Sr. Manager 
TOMS, TOMD, TD, BPC, 
Tingtibi; Zhemgang Bhutan   

24.4 1. Single Stage Single Envelope Superscript of Cover Envelope:                          
                                “CONFIDENTIAL”  
Bid for: 
 
Construction of PCC Road, Parking and RRM wall at Tingtibi Substation 
and Construction of Tower Protection wall at Loc. TN-126 at Panbang. 
 
NIT No. TOMS-TINGTIBI/CIVILWORK/TENDER/2024/02 dated May 
14, 2024 
Not to be Opened Before Due Date for Opening on: 28.05.2024 at 14:30 
hrs 
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24.10 Bidders “shall not” have the option of submitting their Bids 
electronically. 

28.1 The Bid Opening shall take place at: 

Venue: Conference Hall, TOMS, BPC, Tingtibi, Zhemgang. 
Date: 28.05.2024 
Time (BST): 1430 hrs 

33.2 (e)  In addition to the requirements specified in ITB.16.1, the following 

qualifying requirement shall be met by the Bidder.  Not Applicable 

A. Experience & Technical capability. 

B. Financial capacity. 

i) Net-worth of the bidder for the financial year. 

ii) Average annual turnover for last three (03) financial year. 

iii) Credit facility. 

C. Bid capacity. 

If the bidder has quoted the same amount, the work will be awarded to 
the similar work experience as per the record maintain the in the CDB. 
 

33.6 Additional differential security for abnormally low and/or seriously 

Unbalanced bid: Maximum of ten percent (10%) of the quoted price. 

34.1 Margin of domestic reference of Ten percent (10%)” Shall not’ apply 
34.4 The procedure used to apply the margin of preference shall be: NA 

35.1 The ceiling for sub-Contractor’s participation and conditions are: NA 

40.1 The Performance Security shall be provided in any one of the following 
forms issued by a reputable Financial Institution and enforceable in any 
Banks in Bhutan:  
(a) Unconditional bank guarantee in the form provided in Section 

VII, Contract Forms; or 
(b) Demand draft; or 
(c) Cash warrant; or 
(d)     Cash deposit in the Employer’s bank account only in case of 

exceptional circumstances.  

 

 

 

 

 

 



DHI Group – Standard Bidding Document for Works 
 
 

 
 

39 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION III – BIDDING FORMS 

(Form No. 1 to Form No. 8) 

Applicable forms from this section shall be submitted by the Bidder along with the Bid 
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FORM 1: BID SECURITY (BANK GUARANTEE) 

                   Bank Guarantee No. ........................ 

Date.................................................. 
To 

[Employer’s Name and Address] 

Dear Sir/ Madam, 

In accordance with NIT No. ..................................., M/s ........................................ having its 
Registered/Head Office at ................................................. (Here-in-after called the 'Bidder') wish to 
participate in the said Tender for ....................[Name of Package] ................................ 

As an unconditional and irrevocable bank guarantee against Bid Security for an amount of 
.............[insert currency and amount in words and figures*] ....................... valid up to...............[insert 
date@] ..................is required to be submitted by the Bidder as a condition precedent to 
participating in the said Tender which amount is liable to be forfeited on the happening of 
any of the events mentioned in the Bidding Document. 

We, the ........................................... [Name & address of the Bank] ....................................... having our 
Head Office at ........................... (#) ...................... guarantee and undertake to pay immediately on 
demand by the Employer or its authorized representative, the amount of .....................[insert 
currency and amount in words and figures*] ..................... without any reservation, protest, 
demand and recourse. Any such demand made by Employer shall be conclusive and binding 
on us irrespective of any dispute or difference raised by the Bidder. 

This Guarantee shall be irrevocable and shall remain valid up to ......................(@) ........... If any 
further extension of this guarantee is required, the same shall be extended to such required 
period on receiving instructions from M/s...................... [Bidder's Name] ....................... on whose 
behalf this guarantee is issued. 

All rights of Employer under this Guarantee shall be forfeited and the Bank shall be relieved 
and discharged from all liabilities there under unless a demand or claim is lodged by 
Employer under this Guarantee against the Bank within thirty (30) days from the above-
mentioned expiry date of validity or, from that of the extended date. 

In witness where of the Bank, through its authorized officer, has set its hand and stamp on 
this............................day of................................20..........at......... 

WITNESSES: SIGNATURE OF AUTHORIZED SIGNATORY OF THE BANK 

1. 
…………………………………………… 
(Signature) 

1. 
…………………………………………… 
(Signature) 

 
…………………………………………… 
(Name) 

 
…………………………………………… 
(Name) 
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…………………………………………… 
(Official Address) 

 
…………………………………………… 
(Designation) 

 
 

 

Authorized vide 

Power of Attorney No…………. 

Date……………………………………. 

2. 
…………………………………………… 
(Signature) 

2.                                                       
…………………………………………… 
(Signature) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Official Address) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Designation) 
 

Authorized vide 

Power of Attorney No…………………. 

Date……………………………………. 

Note:  (*) Shall be as specified in the BDS. 

(@) The Bid security shall be valid till the date as specified in BDS.  

(#) Complete mailing address of the Head Office and issuing branch of the Bank 
to be given with fax no./telephone no. of the contact person 

 

 

 

 

 

 

 



DHI Group – Standard Bidding Document for Works 
 
 

 
 

42 

FORM 2: INTEGRITY PACT STATEMENT 

This agreement should be a part of the tender document, which shall be signed and submitted 
along with the tender document. The head of the employing agency/or his authorized 
representative should be the signing authority. For the Bidders, the Bidder himself or his 
authorized representative must sign the integrity pact (IP). If the winning Bidder had not 
signed during the submission of the bid; the tender shall be rejected/cancelled. 

INTEGRITY PACT 

 1: General 

Whereas the (Sr. Manager, TOMS, TOMD, TD, BPC, Tingtibi) here in after referred to as the 
Employer one part, and (Mr.……………………………… representing the 
M/s……………………………………      on the other part (hereafter referred to as the Bidder) here 
by execute this agreement as follows: 

2. Objectives 

Now, therefore, the employer and the Bidder agree to enter into this pre-contract agreement, 
here in after referred to as integrity pact, to avoid all forms of corruption by following a 
system that is fair, transparent and free from any influence/ unprejudiced dealings prior to, 
during and subsequent to the currency of the contract to be entered into, with a view to:  

2.1.      Enable the Employer to obtain the desired contract at a reasonable and competitive 
price in conformity to the defined specifications of the works, goods and services; and 

2.2      Enable Bidders to abstain from bribing or any corrupt practice in order to secure the 
contract by providing assurance to them that their competitors shall also refrain from 
bribing and other corrupt practices and the Employer shall commit to prevent 
corruption, in any form by their officials by following transparent procedures. 

3.        Commitments of the Employer 

The Employer commits itself to the following: 

3.1.  The Employer hereby under takes that no official of the Employer, connected directly 
or indirectly with the Contract, shall demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward favor or any material 
or immaterial benefit or any other advantage from the Bidder, either for themselves 
or for any person, organization or third party related to the Contract in exchange for 
an advantage in the bidding process, bid evaluation, contracting or implementation 
process related to the Contract. 

3.2.  The Employer further confirms that its officials have not favored any prospective 
Bidder in any form that could afford an undue advantage to that particular Bidder 
during the tendering stage, and shall further treat all Bidders alike.   

3.3  All the officials of the Employer shall report to the Chief Executive Officer, Employer, 
any attempted/completed violation of clauses 3.1 and 3.2. 

3.4  Following report on violation of clauses 3.1 and 3.2 by official (s), through any source, 
necessary disciplinary proceedings, or any other action as deemed fit, including 
criminal proceedings may be initiated by the Employer and such a person shall be 
debarred from further dealings related to the Contract process. In such a case while 
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an enquiry is being conducted by the Employer the proceedings under the Contract 
would not be stalled.  

4.  Commitments of Bidders  

 The Bidder commits himself to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities during any stage of his bid or during any 
pre-contract or post-contract stage in order to secure the Contract or in furtherance 
to secure it and in particular commits himself to the following: 

4.1  The Bidder shall not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favor, commission, fees, brokerage, any materials or 
immaterial benefit to any official of the Employer, connected directly or indirectly 
with the bidding process, or to any person, organization or third party related to the 
contract in exchange for any advantage in the bidding, evaluation, contracting and 
implementation of the Contract. 

4.2    The Bidder further undertakes that he has not given, offered or promised to give, 
directly or indirectly any bribe, gift, consideration, reward, favor, commission, fees, 
brokerage, any material or immaterial benefit to any official of the Employer or 
otherwise in procuring the Contract or forbearing to do or having done any act in 
relation to the obtaining or execution of the Contract or any other contract with the 
Employer for showing or forbearing to show favor or disfavor to any person in 
relation to the Contract or any other contract with the Employer. 

4.3  The Bidder shall not collude with other parties interested in the contract to preclude 
the competitive bid price, impair the transparency, fairness and progress of the 
bidding process, bid evaluation, contracting and implementation of the contract. 

4.4  The Bidder, either while presenting the bid or during pre-contract negotiations or 
before signing the contract, shall disclose any payments he has made, is committed to 
or intends to make to officials of the Employer of their family members, agents, 
brokers or any other intermediaries in connection with the contract and the details 
of services agreed upon for such payments.  

4.5  The Bidder shall not enter into any monetary dealings or transaction, directly, with 
any tender committee member, and if he does so, the Employer shall be entitled 
forthwith to rescind the Contract and all other contracts with the Bidder. 

5.  Sanctions for Violation 

 The breach of any aforesaid provisions or providing false information by employers, 
including manipulation of information by evaluators, shall face administrative 
charges and penal actions as per the existing relevant rules and laws. 

 The breach of the Pact or providing false information by the Bidder, or any one 
employed by him, or acting on his behalf (whether with or without the knowledge of 
the Bidder), or the commission of any offence by the Bidder, or any one, employed by 
him, or acting on his behalf, shall be dealt with as per the provisions of the Penal Code 
of Bhutan, 2004, and the Anti – Corruption Act, 2006. 

 In the event of a breach, the Employer shall also take all or any one of the following 
actions, wherever required:  
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5.1  Immediately call off the pre-contract negotiations without giving any compensation 
to the Bidder. However, the proceedings with the other Bidder(s) would continue. 

5.2  Immediately cancel the contract, if already awarded/signed, without giving any 
compensation to the Bidder. 

5.3  Forfeit the Earnest Money/security deposited with the Employer. 

5.4  Recover all sums already paid to the Bidder. 

5.5  Encash the advance bank guarantee and performance bond /warranty bond, if 
furnished by the Bidder, in order to recover the payments, already made by the Employer, 
along with interest.  

5.6  Cancel all or any other Contracts with the Bidder. 

5.7  Debar the Bidder from entering into any bid from the Employer as per the Debarment 
Rule. 

6.   Examination of Books of Accounts 

6.1  In case of any allegation of violation of any provisions of this integrity pact or payment 
of commission, the Employer/authorized persons or relevant agencies shall be 
entitled to examine the Books of Accounts of the Bidder and the Bidder shall provide 
necessary information of the relevant financial documents and shall extend all 
possible help for the purpose of such examination. 

7.    Monitoring and Arbitration  

7.1  The Employer shall be responsible for monitoring and arbitration of IP as per the 
procurement rules. 

8  Legal Actions 

8.1  The actions stipulated in this integrity pact are without prejudice to any other legal 
action that may follow in accordance with the provisions of the extant law in force 
relating to any civil or criminal proceeding as. 

9.  Validity  

9.1  The validity of this integrity pact shall cover the tender process and extend until the 
completion of the contract to the satisfaction of both the employer and the Bidder. 

9.2  Should one or any provision of this pact turn out to be invalid, the remainder of this 
pact remains valid. In this case, the parties shall strive to come to an agreement to 
their original intentions. 

We, hereby declare that we have read and understood the clauses of this agreement and shall 
abide by it. Further, the information provided in this agreement is true and correct to the 
best of our knowledge and belief. 

The parties here by sign this Integrity pact at …………………….. On …………………                                                                    
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FORM 3: BIDDER’S INFORMATION FORM 

 

[The Bidder shall fill in this Form in accordance with the instructions indicated below. No 
alterations to its format shall be permitted and no substitutions shall be accepted.] 

Date: .........................................  

  NIT No.: TOMS-TINGTIBI/CIVILWORK/TENDER/2024/02  dt. 14.05.2024 

 

1.  Bidder’s Legal Name:  

2.  In the case of a Joint Venture (JV) legal name of each member of the Joint 
Venture:  

3.  Bidder’s or each member of JV’s Country of Registration:  

4.  Bidder’s or Each member of JV’s Year of Registration:  

5.  
Bidder’s or Each member of JV’s Legal Address in Country of Registration:  

6.  Bidder’s or Lead member of JV’s Local Address in Bhutan (if any): 

7.  Bidder’s or Each member of JV’s Website Address: 

8.  Bidder’s or Each member of JV’s Business Activities: 

9.  Bidder’s or Lead member of JV’s Authorized Representative 

    Name: 

Designation: 

    Address:  

    Telephone:  

    E-mail Address: 

10.  Bidder’s or Lead member of JV’s Authorized Representative in Bhutan (if 
any)  

    Name of the Employer or firm: 

Name of the contact person: 

Designation: 
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    Address:  

    Telephone:  

    E-mail Address: 

    Services to be provided by the local representative: 

11.  Status of the Bidder (check the box as applicable): 

● Bidding Company 
● Lead Member of the Joint Venture 
● Agent of the Foreign Bidder   

12.  Attached are copies of the following original documents: [check the box(es) 
of the attached original documents] 

● Tax Clearance Certificate of Bidder named in 1or 2 above 
(applicable for Bhutanese Bidders) 

● Trade License of Bidder named in 1or 2 above (applicable for 
Bhutanese Bidders) 

● Certificate of Incorporation or Registration of Bidder named in 
1or 2 above 

● Any other certificate to support the legal entity of the Bidder 
named in 1or 2 above 

 

Date: Signature..........................................................  

Place: Name................................................... 

 Designation.......................................................  

  

Seal................................................................... 
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FORM 4: POWER OF ATTORNEY 

 
KNOW ALL MEN BY THESE PRESENTS THAT WE, ……… [insert name of the Bidder] 
………………. an Employer incorporated under the ……………. [insert relevant statute of the 
country of incorporation] ……………. and having its registered office at ………… [insert 
address] ……………………………………. (Hereinafter referred to as the “Bidder”) having been 
authorized by the Board of Directors of the Employer, inter alia, to execute contracts in 
the name of and for and on behalf of the Employer.  I ……. [Insert name of the person giving 
the power of attorney] …………………. presently holding the position of ………………... [Insert 
designation of the person giving the power of attorney] ……………… in the Employer do 
hereby constitute, appoint and authorize Mr.…………… [insert name, designation and 
residential address of the person to whom the power of attorney is being given] ………… as 
our true and lawful attorney to do in our name and on our behalf all such acts, deeds, 
things necessary and incidental to submission of our Bid against NIT No. ……………………..., 
floated by Employer. I hereby further authorize the above attorney for signing and 
submission of the Bid and all other documents, information related to the Bid including 
undertakings, letters, certificates, declarations, clarifications, acceptances, guarantees, 
any amendments to the Bid and such documents related to the Bid, and providing 
responses and representing us in all the matters before Employer in connection with the 
Bid for the said NIT till the completion of the bidding process.  
 
I accordingly hereby nominate, constitute and appoint above named 
…………………………………………………… severally, as my lawful attorney to do all or any of the 
acts specifically mentioned immediately herein above. 
 
WE do hereby agree and undertake to ratify and confirm whatever the said Attorney shall 
lawfully do or cause to be done under and by virtue of this power of Attorney and the Acts 
of Attorney to all intents and purposes are done as if I had done the same on behalf of the 
Employer if these presents had not been made. 
 
IN WITNESS whereof I, …………………………………... have executed these presents this the 
………………………. day of …………………at ………………... 

 

       EXECUTANT 

                                   
Signature………………………………...………… 

   Name: ........................................................... 

      Designation………….………….………………... 

ACCEPTED: 

Signature of Attorney...…………………………. 

Name: .....................……………………………… 

Designation………………….....................……... 
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Signature of the Attorney Attested  

….………………………………………… 

EXECUTANT 

Name……………………………………….  

Designation…………………………….… 

Office Seal………………………………… 

 

Note: The Power of Attorney should be notarized as per applicable legal provisions in the 

country of the Bidder 
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FORM 5: DEVIATION SCHEDULE (IF APPLICABLE) 

NIT No: TOMS-TINGTIBI/CIVILWORK/TENDER/2024/02  dt. 14.05.2024 

To: 

[Employer’s relevant official, name and address] 

 

Sir/Madam,  

 

The following are the deviations and variations from and exceptions to the terms, 
conditions and specifications of the Bidding Documents for procurement of…......[insert 
brief description of works] ………... These deviations and variations are exhaustive. We are 
furnishing below the cost of withdrawal for the deviations and variations stated in this 
Form. We shall withdraw the deviations proposed by us in this Form at the cost of 
withdrawal indicated herein, failing which our Bid may be rejected and bid security 
forfeited. 

We confirm that except for the deviations and variations stated in this Form to our Bid, 
the entire work shall be performed as per specifications and conditions of the Bidding 
Documents without any extra cost to Employer, irrespective of any mention to the 
contrary anywhere else in the Bid, failing which our Bid may be rejected and Bid security 
forfeited. 

Further, we agree that additional condition, deviation, if any, found in the Bidding 
Documents other than those stated in this Form, save those pertaining to any rebates 
offered, shall not be given effect to.  

 
Section / Clause No Page No. Statement of 

Deviations 
Cost of withdrawal 

    
    
    

 

Date: (Signature)..........................................................  

Place: (Name)................................................... 

 (Designation).......................................................  

  

(Seal)................................................................... 

 

Note: Continuation sheets of like size and format may be used and annexed to this Form if 
required. 
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FORM 6: BID SUBMISSION FORM 
                                                                                                                             
Date:…………………. 

NIT no. TOMS-TINGTIBI/CIVILWORK/TENDER/2024/02 
Title of Contract: Construction of PCC Road, Parking and RRM wall at Tingtibi Substation 
and Construction of Tower Protection wall at Loc. TN-126 at Panbang. 
 

To:   
  ……………………………….., 
  ………………………….……., 
  ……………………………….., 
Employer [Address] 
 
We, the undersigned, declare that: 
 
a) Having examined all the Bidding Documents (with reference ITB 10), including 

addenda [insert list], we offer to execute the (name and title of the contract/work) in 
accordance with the Conditions of Contract accompanying this Bid for the Contract 
Price of BTN………………………. (In figures), Ngultrums…………………………………………………. 
(In words). 
 

b) This Bid and your written acceptance of it shall constitute a binding Contract 
between us. We understand that you are not bound to accept the lowest or any Bid 
you receive. 
 

c) We hereby confirm that this Bid complies with the Bid validity and Bid Security 
required by the Bidding Documents and specified in the Bidding Data Sheet. 
 

d) We, including any subcontractors for any part of the Contract, have nationalities from 
eligible countries in accordance with ITB Clause 7; 
 

e) We have no conflict of interest in accordance with ITB sub clause 5.2; 
 

f) Our firm, its affiliates or subsidiaries—including any subcontractors for any part of 
the Contract—has not been declared ineligible under the laws or official regulations 
of Bhutan, in accordance with ITB Clause 6 and other relevant clauses. 
 

g) Commissions or gratuities, if any, paid or to be paid by us to agents relating to this 
Bid, and to contract execution if we are awarded the contract, are listed below:  
 

Name & address of agent Amount & Currency Purpose of commission or 
gratuity 

 
 

  

* If none, please state none 
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h) Our duly executed Integrity Pact Statement is attached herewith. 

j)   We accept the vendor performance management system. 

AUTHORIZED SIGNATURE:  ______________________________ (AFFIX LEGAL STAMP) 

Name and title of signatory:  ………………………………………… 

Name of Bidder: __________________________________ 

Address:   …………………………………………………………………. 
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FORM 7: BILL OF QUANTITIES 

[The objectives of the Bill of Quantities are:1 

 
a) To provide sufficient information on the quantities of Works to be performed to 

enable Bids to be prepared efficiently and accurately; and 

 
b) When a Contract has been entered into, to provide a priced Bill of Quantities for 

use in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 
sufficient detail to distinguish between the different classes of Works, or between Works 
of the same nature carried out in different locations or in other circumstances, which may 
give rise to different considerations of cost. Consistent with these requirements, the 
layout and content of the Bill of Quantities should be as simple and brief as possible. 

Daywork Schedule 

A Daywork Schedule should be included only if the probability of unforeseen work, 
outside the items included in the Bill of Quantities, is high. To facilitate checking by the 
Employer of the realism of rates quoted by the Bidders, the Daywork Schedule should 
normally comprise the following: 

 
a) A list of the various classes of labour, materials and Constructional Plant for which 

basic Daywork rates or prices are to be inserted by the Bidder, together with a 
statement of the conditions under which the Contractor shall be paid for work 
executed on a Daywork basis.  

 
b) Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid. The rate to be entered by the Bidder against each basic 
Daywork item should include the Contractor’s profit, overheads, supervision and 
other charges. 

Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made by 
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency 
allowance for possible price increases should be provided as a provisional sum in the 
Summary priced Bill of Quantities. The inclusion of such provisional sums often facilitates 
budgetary approval by avoiding the need to request periodic supplementary approvals 
as the future need arises. Where such provisional sums or contingency allowances are 
used, the Special Conditions of Contract should state the manner in which they shall be 
used, and under whose authority (usually the Project Manager’s) they shall be used. 

 

 

                                                 

1 In lump sum contracts the Bill of Quantities is prepared only for information and is not contractual. In such cases, the contractual document 

prepared by the Bidder shall be a Schedule of Activities. 

 



1 EARTH EXCAVATION 

Earth work in excavation over areas,depth >300mm, width 

>1.5m, area >10 Sq.m on plan, including disposal of excavated 

earth within 50m lead and 1.5m lift & disposed soil to be 

neatly dressed.All types of soil

369.96 Cum

2 SOLING

Providing and laying Hand packed stone filling or soling with 

stones

181.73 Cum

3 DRAIN WORK

Construction of Lined V Shaped drain 600 X 300 with 50mm 

thick PCC 1:2:4, 150 mm thick stone soling, RRM in CM 1:5 on 

sides,finished with 20mm thick 1:4 cement plaster including 

excavation, levelling and disposal of surplus earth within 50m

124 m

4 PLAIN CEMENT CONCRETE 

Providing and laying in position plain cement concrete 

excluding the cost of centering and shuttering - 1:2:4 (1 

cement : 2 sand : 4 graded crushed rock 20 mm nominal size
95.75 Cum

5 HUME PIPE
Providing & laying NP2 class R.C.C pipes, including collars, 

jointing in cement mortar 1:2 including testing of joints etc. 

complete(normally called as Humepipe)

5(a) 300mm dia. 17 M

6 STONE EDGING 

Providing and laying Hammer dressed stone edging 150 x 150 

mm with stones including excavation, refilling and disposal of 

surplus earth within 30 m lea
124 M

Bill of quantity

Construction of PCC Road , Parking and  RRM wall at Tingtibi Substation  and Construction of Tower Protection wall at Loc. TN-126 at 

Panbang 

Sl. 

No.
Description of Items Quantity Units Rate(Nu) Amount (Nu.) Remark

Price Schedule Page 1 of  3Pages



Sl. 

No.
Description of Items Quantity Units Rate(Nu) Amount (Nu.) Remark

7 CONCRETE WORK

Providing and laying in position plain cement concrete 

excluding the cost of centering and shuttering - 1:3:6 (1 

cement : 3 sand : 6 graded crushed rock 20 mm nominal size
18.29 Cum

8
RRM WALL

Providing & laying Random Rubble Masonry with hard stone in 

CM 1:5 for  wall  in under ground and superstructure. 152.8 Cum

9
EARTH FILLING

Filling of trenches, sides of foundations etc. in layers <200mm 

usingselected excavated earth, ramming etc. within lead 50 m 

& lift 1.5m
101.56 Cum

10 PLASTERING ITEM

Providing & laying 12mm cement plaster in cement motar 1:4
182 Sq.m

11 FORM WORK

Providing and fixing centering and shuttering (formworks) 

including strutting, propping etc. and removal of formworks - 

Walls, pilasters, buttresses, string course etc.
595.65 Sq.m

12 HDPEPIPE

Providing & laying H.D.P.E pipes, 12.5 PN, including H.D.P.E 

fittings (excluding trenching, refilling & thrust block) RRM 

weep Hole of Dia 50mm 

85.50 M

Price Schedule Page 2 of  3Pages



Sl. 

No.
Description of Items Quantity Units Rate(Nu) Amount (Nu.) Remark

13 REINFORCEMENT

Providing & fixing Thermo-Mechanically Treated 

reinforcement bar (Yield Strength 500 MPa) for RCC works 

from approved list of suppliers (Pelden TMX 

TMT/Electrosteel/Perfect TMX TMT) including cutting, 

bending, binding and placing in position complete

1168.40 Kg

14 PLUMB CONCRETE

Providing and laying boulder (75mm down) with position 

plain cement concrete 1:3:6 (1 cement : 3 sand : 6 graded 

crushed rock 20 mm nominal size) excluding the cost of 

centring and shuttering : 60% PCC with  40% boulder.

42.00 Cum

15 RCC CONCRETE

Providing & laying in position reinforced cement concrete 

excluding the cost of centering, shuttering and reinforcement - 

all work upto plinth level 1:1.5:3 (1 cement : 1.5 sand : 3 

graded crushed rock 20 mm nominal

size)

21.5 Cum

Total Amount (Figure)

Total Amount (Words):

Price Schedule Page 3 of  3Pages
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FORM 8: PRICE ADJUSTMENT DATA 

        NIT No: …………… 

To, 

[Name, Designation and address of Employer] 

Dear Sir, 

We hereby furnish the relevant details pertaining to the price adjustment provisions in 

your specifications and documents. 

Sl 

No. 

Variables Name of published index 

and its origin 

Value of indices as on 30 

days prior to date set for 

Opening of bids. 

 Material   

    

 Labour   

    

 

Date: Signature..........................................................  

Place: Name............................................................... 

 Designation.......................................................  

 Seal................................................................... 

Note:  

1. Bidders shall note that it is mandatory to furnish the values of various indices and 

name, source & origin of the published indices, wherever called for in the bidding 

document. Bidders are also required to mention whether the indices are monthly 

average, weekly average or as applicable. 

* Continuation sheets of like size & format shall be used, if required, in case number of 

currencies is more than one. 

** Continuation sheets of like size and format may be used, if countries of origin of 

expatriate labour are more than one 
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SECTION IV – GENERAL CONDITIONS OF CONTRACT 
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1. General Provisions 

 
1.1. Definitions 

 
1.1.1. The following words and expressions shall have the meaning hereby assigned to 

them except where the context otherwise requires.  

 
(i) Affiliate means business concerns, organizations or individuals that control 

each other or that are controlled by a common third party. Control may 
include shared management or ownership; common use of facilities, 
equipment and resources; or family interests. 

(ii) Employer means the Employer including its legal successors and permitted 
assigns. The term “Employer” and “Employer” are synonymous. 

(iii) Bid means an offer to execute Works in accordance with the terms and 
conditions set out in the bidding documents inviting such offers. The term 
“tender” is synonymous with the term “bid”. 

(iv) Bid Data Sheet (BDS) means the proforma sheet, which contains data and 
information specific to a particular work. 

(v) Bidder means an eligible individual, firm, legal entity or joint venture that 
participates in a competitive bidding process governed by the bidding 
documents. 

(vi) Bidding Document means the set of documents sold or issued by Employer 
to potential Bidders in which the specifications, terms and conditions of the 
proposed procurement are prescribed. The terms “Bidding Documents”, 
“Tender Documents” and “Bid Documents” are synonymous. 

(vii) Bill of Quantities (BoQ) means summary of the quantities and unit prices 
of the items of work proposed and agreed under the contract. 

(viii) Contract means formal agreement(s) in writing entered into 
simultaneously between Employer and the Contractor on mutually agreed 
terms and conditions including the Contract Documents and amendments 
thereto pursuant to Notification of Award issued by Employer and 
accepted by the Contractor and which are in compliance with all the 
relevant provisions of the Governing Law of the Contract as per GCC 1.4. 

(ix) Contract Document means the documents referred in Contract Agreement. 
(x) Contract Price means the price payable to the Contractor as specified in the 

Contract Agreement, subject to such additions and adjustments thereto or 
deductions therefrom as may be made pursuant to the provisions of the 
Contract till the completion of the contract, the price so adjusted shall be 
termed as executed/final Contract Price. 

(xi) Contractor means an individual or legal entity whose Bid to perform the 
Contract   has been accepted by Employer and is named as such in the 
Contract Agreement, and includes the legal successors or permitted assigns 
of the Contractor. 

(xii) Contractor’s Representative means any person nominated by the 
Contractor and approved by Employer in the manner provided in GCC 3.3 
hereof to perform the duties assigned by the Contractor. 
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(xiii) Contractor’s Equipment means all plant, facilities, equipment, machinery, 
tools, apparatus, appliances or things of every kind required for erection, 
completion and maintenance of works that are to be provided by the 
Contractor, but does not include plant, equipment, materials or other 
things intended to form or forming part of the works. 

(xiv) Day means calendar day of the Gregorian calendar. 
(xv) Day works are varied work inputs subject to payment on a time basis for 

the Contractor’s employees and Equipment, in addition to payments for 
associated Materials and Plant. 

(xvi) Defect Liability Period means the period of validity of the warranties given 
by the Contractor commencing at completion of the Works or a part 
thereof, if separate completion of the Works for such part has been 
provided in the Contract, during which the Contractor is responsible for 
defects with respect to the Works (or the relevant part thereof) as provided 
in GCC 10.3 hereof. 

(xvii) The Defects Liability Certificate is the certificate issued by the 
Employer upon correction of defects by the Contractor. 

(xviii) Drawings include calculations and other information provided or 
approved by the Employer for the execution of the Contract. 

(xix) Effective Date means the date of Notification of Award/ Work 
Order/Contract Signing and from which the time for completion shall be 
determined. 

(xx) Foreign Bidder shall mean any Bidder having nationality of any country 
other than Bhutan. 

(xxi) Joint Venture or “JV” means a joint venture, association or consortium of 
not more than four (4) legal entities that pool their resources and skills to 
undertake a large or complex Contract in the role as a Contractor, with all 
legal entities (members in the JV) being legally liable, jointly and severally, 
through a joint venture agreement between the members of the JV for the 
execution of the Contract in the event of a member’s withdrawal. 

(xxii) Notification of Award (NoA) means the letter or order issued by 
Employer conveying the acceptance of the Bid of the successful Bidder 
subject to such terms and conditions as may have been stated therein.  

(xxiii) Local Transportation shall include loading, unloading, handling of 
plant, equipment and materials at the port of entry in India/airport in 
Bhutan; storage at the port/airport, if required, and subsequent 
transportation from the port of entry/airport up to the Site. 

(xxiv) Month means calendar month of the Gregorian calendar. 
(xxv) Materials are all supplies, including consumables, used by the Contractor 

for incorporation in the Works. 
(xxvi) Party means the Employer or the Contractor, as the context 

requires, and “Parties” means both of them. 
(xxvii) Project Manager means the person appointed by Employer in the manner 

provided in GCC  hereof and named as such in the SCC to perform the duties 
delegated by Employer. 

(xxviii) Plant is any integral part of the Works that shall have a mechanical, 
electrical, chemical or biological function. 

(xxix) Site is the area defined as such in the SCC. 
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(xxx) Subcontractor means any person named in the Contract as a subcontractor, 
or any person appointed by the Contractor as a subcontractor or designer, 
for a part of the works; and the legal successors in title to each of these 
persons. 

(xxxi) Time for Completion means the time within which completion of the 
Works as a whole (or of a part of the Works where a separate Time for 
Completion of such part has been prescribed) is to be attained in 
accordance with the stipulations in the SCC and the relevant provisions of 
the Contract. 

(xxxii) Technical Specifications means specifications of the Works 
incorporated in the bidding documents and forming part of the contract 
and includes any modification or amendment thereto or any addition 
thereto or any deduction therefrom, as may be made with the mutual 
agreement of the Employer and Contractor. 

(xxxiii) Temporary Works means all temporary works of every kind (other 
than Contractor’s Equipment) required on Site for the execution of the 
Works. 

(xxxiv)Works shall mean the total work to be executed in accordance with the 
Contract or part(s) thereof, as the case may be, and shall include all extra 
or additional, altered or substituted works or temporary/enabling works 
and urgent works as required for performance of the Contract. 

(xxxv) A Variation means any change to the Works, which is instructed as a 
variation under Clause. 

 
1.2. Interpretation 

 
1.2.1. In the Contract, except where the context requires otherwise:  

 
Words indicating one gender shall include all genders; 
Words indicating the singular also include the plural and words indicating the 

plural also include the singular; 
Provisions including the word “agree,” “agreed,” or “agreement” require the 

agreement to be recorded in writing; 
“Written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 
“may” means that the party/person referred to has the choice whether to act or 

not in the matter referred to; and  
“shall” means that the party/person referred to has an obligation under the 

Contract to perform the duty referred to. 

 
1.2.2. "Month" and "Year" and all dates shall be reckoned according to the Gregorian 

calendar. 

 
1.2.3. A “law” shall be construed as a reference to such law including its amendments 

or reenactments from time to time. 
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1.2.4. A “person” shall be construed as a reference to any person, firm, Employer, 
corporation, society, trust, government, or agency of a government or any 
association or partnership (whether or not having separate legal personality) of 
two or more of the above and a person shall be construed as including a 
reference to its successors, permitted transferees and permitted assigns in 
accordance with their respective interests. 

 
1.2.5. The words “hereof” or “herein” if and when used in the Contract Documents shall 

mean a reference to the Contract Documents of this Contract.   

 
1.2.6. Incoterms 

 
Unless inconsistent with any provision of the Contract, the meaning of any trade 

term, when used, and the rights and obligations of Parties thereunder shall 
be governed by the rules prescribed in the current edition of Incoterms 
specified in the SCC and published by the International Chamber of 
Commerce in Paris, France. 

 
1.2.7. Amendment 

 
a) No amendment or other variation of the Contract shall be effective unless 

it is in writing, is dated, expressly refers to the Contract, and is signed by 
duly authorized representatives of Employer and the Contractor. 

 
1.2.8. Non-waiver 

 
a) Subject to 1.2.8(b) below, no relaxation, forbearance, delay or indulgence 

by either party in enforcing any of the terms and conditions of the Contract 
or the granting of time by either party to the other shall prejudice, affect or 
restrict the rights of that Party under the Contract, nor shall any waiver by 
either Party of any breach of Contract operate as waiver of any subsequent 
or continuing breach of Contract; 

 
b) Any waiver of a party’s rights, powers or remedies under the Contract must 

be in writing, dated and signed by an authorized representative of the party 
granting such waiver, and must specify the right and the extent to which it 
is being waived. 

 
1.2.9. Severability 

 
a) If any provision or condition of the Contract is prohibited or rendered 

invalid or unenforceable, such prohibition, invalidity or unenforceability 
shall not affect the validity or enforceability of any other provisions and 
conditions of the Contract. 
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1.2.10. Entire Agreement 

 
a) The Contract constitutes the entire agreement between Employer and the 

Contractor, with respect to the subject matter of Contract, and supersedes 
all communications, negotiations and agreements (whether written or 
oral) of the Parties with respect thereto made prior to the date of Contract. 

 
1.3. Notices 

 
1.3.1. Notices shall be deemed to include any approvals, consents, instructions, orders, 

determinations and certificates to be given under the Contract.  

 
1.3.2. Unless otherwise stated in the Contract, all notices to be given under the 

Contract shall be in writing, and shall be sent by personal delivery, or courier, or 
post, or electronic mail, writing to the address specified in the SCC. 

 
1.3.3. Any notice sent by post or courier shall be deemed (in the absence of evidence 

of earlier receipt) to have been delivered ten (10) days after dispatch. In proving 
the fact of dispatch, it shall be sufficient to show that the envelope containing 
such notice was properly addressed, stamped and conveyed to the postal 
authorities or courier service for transmission by airmail or special courier. 

1.3.4. Any notice delivered personally or electronic mail shall be deemed to have been 
delivered on date of its dispatch. Either Party may change its address at which 
notices are to be received and/or sent by giving ten (10) days’ notices to other 
Party in writing.  

 
1.4. Governing Law and Language 

 
1.4.1. The Contract shall be governed by and interpreted in accordance with the laws 

of the Kingdom of Bhutan.  

 
1.4.2. The Contractor shall, in all matters arising in the performance of the Contract, 

comply in all respects, give all notices and pay all fees required by the provisions 
of any statute, ordinance or other law or any regulation or by-law of any duly 
constituted authority of the Kingdom of Bhutan. 

 
1.4.3. The Contractor shall indemnify and hold Employer harmless from and against 

any and all liabilities, damages, claims, fines, penalties and expenses of whatever 
nature arising or resulting from the violation of such laws by the Contractor or 
its personnel including its Sub-Contractors and their employees. 

 
1.4.4. The Contract, as well as all correspondence and documents relating to the 

Contract exchanged by the Contractor and Employer, shall be written in English. 



DHI Group – Standard Bidding Document for Works 
 
 

 
 

61 

Supporting documents and printed literature that are part of the Contract may 
be in another language provided they are accompanied by an accurate 
translation of the relevant passages in English, in which case, for purposes of 
interpretation of the Contract, the translation shall govern. 

 
1.4.5. The Contractor shall bear all costs of translation to the governing language and 

all risks of the accuracy of such translation, for documents provided by the 
Contractor. 

 
1.5. Assignment 

 
1.5.1. The Contractor shall not, without the express prior written consent of Employer, 

assign to any third party the Contract or any part thereof, or any right, benefit, 
obligation or interest therein or there under, except that the Contractor shall be 
entitled to: 

 
1.5.2. Assign either absolutely or by way of charge any monies due and payable to it or 

that may become due and payable to it under the Contract in favour of its 
bankers;  

 
1.5.3. Assign to the insurers (in cases where the insurers have discharged the 

Contractor’s loss or liability) of the Contractor’s right to obtain relief from any 
other liable party. 

 
1.6. Fraud and Corruption 

 
1.6.1. If Employer determines that the Contractor and/or any of its personnel, or its 

agents, or its subcontractors, and/or their employees has engaged in corrupt, 
fraudulent, collusive coercive, or obstructive practices, in competing for or in 
executing the Contract, then Employer may, after giving fourteen (14) days’ 
notice to the Contractor, terminate the Contract and expel him from the site, and 
the provisions of GCC 14 shall apply as if such expulsion had been made under 
14.2.1. 

1.6.2. For the purposes of this sub-clause, 

 
a) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of 
another party; 

 
b) “Fraudulent practice” is any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to 
obtain a financial or other benefit or to avoid an obligation; 
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c) “Collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence 
improperly the actions of another party; 

 
d) “Coercive practice” is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

 
e) “Obstructive practice” is 

 
a. Deliberately destroying, falsifying, altering or concealing of evidence 

material during an investigation or making false statements to 
investigators in order to materially impede any investigation into 
allegations of a corrupt, fraudulent, coercive or collusive practice; and/or 
threatening, harassing or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation, or 

 
b. Acts intended materially to impede the exercise of the inspection rights of 

Employer or any organization or person appointed by Employer. 

 
1.7. Joint Venture 

 
1.7.1. If the Contractor is a joint venture, all such parties shall be jointly and severally 

bound to Employer for the fulfilment of the obligations under the Contract and 
shall designate one of such firms/parties to act as a leader with authority to bind 
the joint venture. The composition or the constitution of the joint venture shall 
not be altered without the prior consent of Employer. 

 

 
2. The Employer 

 
2.1. Access to Site 

 
2.1.1. Employer shall give access to and possession of all parts of the Site including 

special and/or temporary rights-of-way to the Contractor, free from all 
encumbrances. Employer reserves the right to hand over the Site in parts 
progressively to the Contractor. The Contractor shall be required to take 
possession of the Site without any undue delay and commence the Works on the 
released fronts in parts without any reservation whatsoever.  

2.1.2. The Contractor shall allow the Project Manager and any person authorized by 
the Employer access to the Site and to any place where work in connection with 
the Contract is being carried out or is intended to be carried out. 
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2.2. Employer Representative 

 
2.2.1. Project Manager 

 
a) If the Project Manager is not named in the Contract, then within fourteen 

(14) days of the Effective Date, Employer shall appoint and notify the 
Contractor in writing of the name of the Project Manager. Employer may 
from time to time appoint some other person as the Project Manager in 
place of the person previously so appointed, and shall give a notice of the 
name of such other person to the Contractor without delay. Employer shall 
take reasonable care to see that no such appointment is made at such a time 
or in such a manner as to impede the progress of Works. The Project 
Manager shall represent and act for Employer at all times during the 
currency of the Contract and carry out duties and responsibilities specified 
in the Contract. All notices, instructions, orders, certificates, approvals and 
all other communications under the Contract shall be given by the Project 
Manager, except as herein otherwise provided. 

 
b) The Project Manager’s representative shall be appointed by and be 

responsible to the Project Manager and shall carry out such duties and 
exercise such authority as may be delegated to him by the Project Manager 
under c) Project Manager’s representative shall have no authority to 
relieve the Contractor of any of his duties or obligations under the Contract 
except as expressly provided hereunder or elsewhere in the Contract, nor 
to order any work involving delay or any extra payment by Employer, nor 
to make any variation in the Works. 

 
c) The Project Manager may, from time-to-time delegate to the Project 

Manager’s representative any of the powers and authorities vested in the 
Project Manager and he may at any time revoke such delegation. Any 
communication issued by the Project Manager’s representative to the 
Contractor in accordance with such delegation shall have the same effect 
as though it had been issued by the Project Manager, provided that: 

 
d) Any failure on the part of the Project Manager’s representative to 

disapprove any work or materials shall not prejudice the authority of the 
Project Manager thereafter to disapprove such work or materials and to 
give instructions for the removal or for the rectification thereof; 

 
e) If the Contractor questions any communication of the Project Manager’s 

representative, he may refer the matter to the Project Manager who shall 
confirm, reverse or vary the contents of such communication. 

 
f) The Project Manager or his representative may appoint any number of 

persons to assist the Project Manager’s representative in carrying out his 
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duties. Such assistants shall have no authority to issue any instructions to 
the Contractor save in so far as such instructions may be necessary to 
enable them to carry out their duties and to secure their acceptance of 
materials, plant, equipment and machinery or workmanship as being in 
accordance with the Contract, and any instructions given by any of them 
for those purposes shall be deemed to have been given by the Project 
Manager’s representative. 

 
2.3. Employer’s Responsibilities 

 
2.3.1. Employer shall ensure the accuracy of all information and/or data to be supplied 

by Employer, except when otherwise expressly stated in the Contract. 

 
2.3.2. Employer shall be responsible for acquiring and providing legal and physical 

possession of the site and access thereto, and for providing possession of and 
access to all other areas reasonably required for the proper execution of the 
Contract, including all requisite rights of way. 

 
2.3.3. If requested by the Contractor, Employer shall try its best to assist the 

Contractor in obtaining in a timely and expeditious manner all permits, 
approvals and/or licenses necessary for the execution of the Contract from all 
government authorities or public service undertakings that such authorities or 
undertakings require the Contractor or subcontractors or the personnel of the 
Contractor or subcontractors, as the case may be. 

 
2.3.4. If so specified in the SCC, the Employer shall provide qualified personnel; shall 

supply and make available all raw materials, utilities, lubricants, chemicals, 
catalysts, other materials and facilities and shall perform work and services of 
whatsoever nature to enable the Contractor to complete the Works at or before 
the time specified in the program furnished by the Contractor under 3.143.14 
hereof and in the manner thereupon specified or as otherwise agreed upon by 
Employer and the Contractor. 

 
3. The Contractor 

 
3.1. Responsibility of the Contractor 

 
3.1.1. The Contractor shall design, execute and complete the works in accordance with 

the Contract and with the Project Manager’s instructions, and shall remedy any 
defects in the works. 

 
3.1.2. The Contractor shall provide all documents specified in the Contract, and all 

Contractor’s personnel, goods, consumables and other things and services, 
whether of a temporary or permanent nature, required in and for the design, 
execution, and completion of Works and remedying of defects. 
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3.1.3. The Contractor shall be responsible for the adequacy, stability, and safety of all 

site operations and of all methods of construction. The Contractor (i) shall be 
responsible for all Contractor’s documents, temporary works and such design of 
each item of Works, equipment or materials as is required for the item to be in 
accordance with the contract and (ii) shall not otherwise be responsible for the 
design or specification of the permanent works. 

 
3.1.4. The Contractor shall, whenever required by the Project Manager, submit details 

of the arrangements and methods which the Contractor purposes to adopt for 
the execution of the works. No significant alteration to these arrangements and 
methods shall be made without this having previously being notified to the 
Project Manager. 

 
3.1.5. If the Contract specifies that the Contractor shall design any part of the 

permanent works, then unless otherwise stated: 

 
a) The Contractor shall submit to the Project Manager the Contractor’s 

documents for this part in accordance with the procedures specified in the 
Contract; 

 
b) The Contractor’s documents, in this regard, shall be in accordance with the 

specification and drawings, shall be written in the language for 
communications defined in GCC 1.4 and shall include additional 
information required by the Project Manager to add to the drawings for co-
ordination of each party’s designs; 

 
c) The Contractor shall be responsible for this part and it shall, when the 

works are completed, be fit for such purposes for which the part is intended 
as are specified in the Contract; and 

 
d) Prior to the commencement of the tests on completion, the Contractor shall 

submit to the Project Manager the “as- built” documents and operation and 
maintenance manuals in accordance with the specification and in sufficient 
detail for the Project Manager to operate, maintain, dismantle, reassemble, 
adjust and repair this part of the Works. Such part shall not be considered 
to be completed for the purpose of taking-over under GCC.9.2 until these 
documents and manuals have been submitted to the Project Manager. 

 
3.1.6. Within 14 days of possession of site, the Contractor shall erect an information 

board as specified in SCC and construct a permanent board towards the 
completion of Project. 

 
3.2. Performance Security 
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3.2.1. The Contractor shall, within thirty (30) days of the Notification of Award, 
provide a performance security equivalent to ten percent (10%) of the Contract 
Price valid until as specified in SCC. However, in case of delay in completion of 
the Contract, the validity of the contract performance security shall be extended 
by the Contractor for such period of delay. Employer shall encash the 
performance security to avoid it becoming invalid in case of failure by Contractor 
to extend the validity before 7 days of expiry. 

 
3.2.2. For Contracts not deducting retention money if specified in SCC, the Contractor 

shall extend the validity of the performance security until 30 days beyond defect 
liability period (DLP) before the release of final bill payment. In case of failure to 
extend, Employer shall withhold from final payment equivalent to 10% of the 
executed Contract price or the total final payment, in lieu of retention money. If 
the executed Contract price exceeds the Contract price, then retention money 
equivalent to 10% of the exceeded amount in addition to the performance 
security already submitted shall be deducted from the running bills and retained 
until 30 days beyond DLP. 

3.2.3. The performance security shall be denominated in the currency or currencies of 
the Contract or in a freely convertible currency acceptable to Employer and shall 
be in the form specified in SCC, issued/enforceable by any financial institution.  

 
3.2.4. The performance security shall be discharged and returned to the Contractor 

with in thirty (30) days after the issuance of Work completion certificate/no 
defects liability certificate, whichever is applicable.   

 
3.2.5. The proceeds from the Performance Security shall be payable to Employer as 

compensation for any loss resulting from the Contractor’s failure to complete its 
obligations under the Contract. 

 
3.3. Contractor’s Representative and Construction Manager 

 
3.3.1. If the Contractor’s Representative is not named in the Contract, then within 

fourteen (14) days of the Effective Date, the Contractor shall appoint his 
representative and shall request Employer in writing to approve the person so 
appointed. If Employer makes no objection to the appointment within fourteen 
(14) days, the Contractor’s Representative shall be deemed to have been 
approved.  If Employer objects to the appointment within fourteen (14) days 
giving the reason thereof, then the Contractor shall appoint a replacement 
within fourteen (14) days of such objection, and the foregoing provisions of this 
clause 3.3.1 shall apply thereto. 

 
3.3.2. The Contractor’s Representative shall represent and act for the Contractor at all 

times during the currency of the Contract and shall give to the Project Manager 
all the Contractor’s notices, instructions, information and all other 
communications under the Contract. 
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3.3.3. All notices, instructions, information and all other communications given by 

Employer or the Project Manager to the Contractor under the Contract shall be 
given to the Contractor’s Representative or, in its absence, its deputy, except as 
herein otherwise provided. 

 
3.3.4. The Contractor shall not revoke the appointment of the Contractor’s 

Representative without Employer’s prior written consent, which shall not be 
unreasonably withheld.  If Employer consents thereto, an equivalently qualified, 
experienced and competent replacement shall be appointed in pursuant to the 
procedure set out in 3.3.1 3.3.1. 

 
3.3.5. The Contractor’s Representative may, subject to the approval of Employer 

(which shall not be unreasonably withheld), at any time delegate to any person 
any of the powers, functions and authorities vested in him or her. Any such 
delegation may also be revoked at any time subject to the approval of Employer.  
Any such delegation or revocation shall be subject to a prior notice signed by the 
Contractor’s Representative, and shall specify the powers, functions and 
authorities thereby delegated or revoked. No such delegation or revocation shall 
take effect unless and until a copy thereof has been delivered to Employer and 
the Project Manager. 

 
3.3.6. Any act or exercise by any person of powers, functions and authorities so 

delegated to him or her in accordance with this clause 3.3.53.3.5 shall be deemed 
to be an act or exercise by the Contractor’s Representative. 

3.3.7. From the commencement of Works at the Site until operational acceptance, the 
Contractor’s Representative shall appoint a suitable person as the construction 
manager (hereinafter referred to as “the Construction Manager”). The 
Construction Manager shall supervise all work done at the Site by the Contractor 
and shall be present at the Site throughout normal working hours except when 
on leave, sick or absent for reasons connected with the proper performance of 
the Contract. Whenever the Construction Manager is absent from the Site, an 
equivalently qualified, experienced and competent person shall be appointed to 
act as his or her deputy. 

 
3.3.8. Employer may by notice to the Contractor object to any representative or person 

employed by the Contractor in the execution of the Contract who, in the 
reasonable opinion of Employer, may behave inappropriately, may be 
incompetent or negligent, or may commit a serious breach of the Site regulations 
provided under GCC 3.8 Employer shall provide evidence of the same, 
whereupon the Contractor shall remove such person from the Site. 

 
3.3.9. If any representative or person employed by the Contractor is removed in 

accordance with 3.3.83.3.8, the Contractor shall, where required, promptly 
appoint a replacement. 
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3.3.10. If any dispute of any kind whatsoever arises between Employer and the 
Contractor in connection with or arising out of the Contract, including without 
prejudice to the generality of the foregoing, any question regarding its existence, 
validity or termination, or the execution of the works – whether during the 
progress of the works or after their completion and whether before or after the 
termination, abandonment or breach of the Contract – the parties shall seek to 
resolve any such dispute or difference by mutual consultation.  

 
3.4. Opportunities for other Contractors 

 
3.4.1. The Contractor shall, upon written request from Employer or the Project 

Manager, provide a reasonable opportunity to other Contractors employed by 
Employer to carry out the work at or near the Site. If the Contractor so requires, 
Employer shall facilitate the Contractor to make use of the facilities created by 
other Contractors in and around the site, for the purpose of execution of the 
Contract. In the process of and as a result of using such facilities, if any damage 
is caused to the Works, the Contractor shall be responsible to make good such 
damage at his own cost. 

 
3.4.2. If the Contractor, upon written request from Employer or the Project Manager, 

makes available to other Contractors any roads or access ways, (the 
maintenance for which the Contractor is responsible), permits the use by such 
other Contractors of the Contractor’s Equipment, or provides any other service 
of whatsoever nature to such other Contractors, Employer shall fully 
compensate the Contractor for any loss or damage caused or occasioned by such 
other Contractors in respect of any such use or service, and shall pay to the 
Contractor a reasonable remuneration for the use of such equipment or  the 
provision of such services. 

 
3.4.3. The Contractor shall also arrange to perform its work so as to minimize, to the 

extent possible, interference with the work of other Contractors. The Project 
Manager shall determine the resolution of any difference or conflict that may 
arise between the Contractor and other Contractors and the workers of 
Employer with regard to their work. 

3.4.4. The Contractor shall notify the Project Manager promptly of any defects in the 
other Contractors’ work that come to its notice, and that could affect the 
Contractor’s work. The Project Manager shall determine the corrective 
measures, if any, required to rectify the situation after inspection of the Works. 
Decisions made by the Project Manager shall be binding on the Contractor. 

 
3.5. Emergency Work 

 
3.5.1. If, for reason of an emergency arising during the execution of the Contract, any 

protective or remedial work is necessary as a matter of urgency to prevent 
damage to the Works, the Contractor shall immediately carry out such work. 
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3.5.2. If the Contractor is unable or unwilling to do such work immediately, Employer 

may do or cause such work to be done, as it may determine it necessary in order 
to prevent damage to the Works. In such event Employer shall, as soon as 
practicable after the occurrence of any such emergency, notify the Contractor in 
writing of such emergency, the work done and the reasons thereof.  If the work 
done or caused to be done by Employer is work that the Contractor was liable to 
do at its own expense under the Contract, the reasonable costs incurred by 
Employer in connection therewith shall be paid by the Contractor to Employer. 

  
3.6. Progress Review Meetings 

 
3.6.1. The Contractor shall attend all periodic progress review meetings organized by 

the Project Manager or his authorized representative. The deliberations in the 
meetings shall inter-alia include the scheduled program, progress of work 
achieved (including details of manpower, tools and plants deployed by the 
Contractor vis-a-vis agreed work schedule), inputs to be provided by Employer, 
delays, if any and recovery programme, specific hindrances to the Works and 
work instructions by the Project Manager. The minutes of such meetings shall 
be prepared by the Project Manager. These minutes shall be jointly signed by the 
Project Manager or his authorized representative and the Contractor and one 
copy of the signed minutes shall be handed over to the Contractor. 

 
3.7. Protection of the Environment 

 
3.7.1. The Contractor shall take all reasonable steps to protect the environment on and 

off the Site and to avoid damage or nuisance to persons or to property of the 
public or others resulting from pollution, noise or other causes arising as a 
consequence of his methods of operation, and shall preserve and protect all 
existing vegetation and trees on or adjacent to the Site which do not 
unreasonably interfere with the execution of the Works. The Contractor shall be 
held responsible for all unauthorized cutting of and damage to trees, by careless 
operation of his plant, equipment or materials and stockpiling of materials etc. 
and Employer shall have no responsibility on this account. 

 
3.8. Site Regulations and Safety 

 
3.8.1. Employer and the Contractor shall establish Site regulations setting out the rules 

to be observed in the execution of the Contract at the Site and shall comply 
therewith. The Contractor shall draft site regulations and submit a copy to the 
Project Manager, Employer for his approval, which approval shall not be 
unreasonably withheld. Notwithstanding the approval of the Project Manager, 
the Contractor shall be responsible for the adequacy, stability and safety of all 
Site operations and methods of execution of the Contract. 
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3.8.2. Such Site regulations shall include, but shall not be limited to, rules in respect of 
security, safety of the Works, gate control, sanitation, medical care, and fire 
prevention. 

 
3.9. Site Clearance 

 
3.9.1. Site Clearance in course of performance: In the course of carrying out the 

Contract, the Contractor shall keep the Site reasonably free from all unnecessary 
obstruction, store or remove any surplus materials, clear away any wreckage, 
rubbish or temporary works from the Site, and remove any Contractor’s 
Equipment no longer required for execution of the Contract. 

 
3.9.2. Clearance of Site after completion: After completion of all parts of the Works, the 

Contractor shall clear away and remove all wreckage, rubbish and debris of any 
kind from the Site, and shall leave the Site and Works clean and safe to the 
satisfaction of the Project Manager, without which the final bill shall be withheld. 

 
3.10.  Watching and Lighting 

 
3.10.1. The Contractor shall provide and maintain at its own expense all lighting, 

fencing, and watching when and where necessary for the proper execution and 
the protection of the Works, or for the safety of the owners and occupiers of 
adjacent property and for the safety of the public. 

 
3.11. Explosives 

 
3.11.1. Permission for the use of explosives shall be obtained from the Project Manager 

or from any appropriate authority as directed by the Project Manager and all 
explosive materials shall be used only under close supervision. It shall be the 
responsibility of the Contractor to seek and obtain any necessary permits, and 
to ensure that the requirements of the authorities are complied with, in all 
respects. Failure to do so may result in the Project Manager withdrawing 
permission to use explosives. The indemnification provided for shall include 
indemnification against all claims in respect of any incident arising from the use 
of explosives. 

 
3.12. Temporary Utilities 

 
3.12.1. The Contractor, except as stated in SCC, be responsible for the provision of all 

temporary utilities, including electricity, gas, telecommunication, drinking 
water, construction water and any other services the Contractor may require for 
the execution of the Works. 

 
3.13. Working hours 
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3.13.1. Unless otherwise provided in the Contract, no work shall be carried out during 

the night and on public holidays of the Kingdom of Bhutan without prior written 
consent of Employer, except where work is necessary to ensure the safety of the 
Works, for the protection of life, or to prevent loss or damage to property. Where 
work is needed to be carried out during public holidays, the Contractor shall 
immediately advise the Project Manager and seek his advice and consent. 
However, the provisions of this clause shall not apply to any work, which is 
customarily carried out in multiple shifts. Notwithstanding the above 
provisions, female labour shall not be employed in night shifts. 

 
3.13.2. Notwithstanding 3.13.1 or 5.15.2, if and when the Contractor considers it 

necessary to carry out work at night or on public holidays so as to meet the Time 
for Completion and requests the Employer’s consent thereto, Employer shall not 
unreasonably withhold such consent. 

 
3.14. Program of Performance 

 
3.14.1. Within twenty-eight (28) days of the Effective Date, the Contractor shall prepare 

and submit in soft copies to the Project Manager for his approval a detailed 
program of performance of the Contract, made in the form of PERT network 
(prepared in the software as may be directed by Employer) and showing the 
sequence in which it proposes to design, execute and complete the Works as well 
as the date(s) by which the Contractor reasonably requires that Employer shall 
have fulfilled its obligations under the Contract so as to enable the Contractor to 
execute the Contract in accordance with the program and to achieve completion 
of the Works in accordance with the Contract. The Contractor shall update and 
revise the program as and when appropriate or when required by the Project 
Manager, but without modification in the Time for Completion given in the SCC 
and any extension granted in accordance with GCC 8.3 , and shall submit all such 
revisions to the Project Manager for his approval. 

 
3.15. Progress of Performance 

 
3.15.1. If at any time the Contractor’s actual progress falls behind the program referred 

to in 3.143.14.1, or it becomes apparent that it shall so fall behind, the Contractor 
shall, at the request of Employer or the Project Manager, prepare and submit to 
the Project Manager a revised program, taking into account the prevailing 
circumstances, and shall notify the Project Manager of the steps being taken to 
expedite progress so as to attain completion of the Works within the Time for 
Completion under GCC 8.1, any extension thereof entitled under GCC 8.3.1, or 
any extended period as may otherwise be agreed upon between Employer and 
the Contractor. 

 
4. Subcontracting 
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4.1. The Contractor shall not Sub-Contract any part of the Contract or any part of the 

scope of work under the Contract, without explicit and written approval of 
Employer.   

 
4.2. Where sub-Contracting is allowed and approved, the Contractor shall prepare a 

list of subcontractors with the approval of Employer. The Contractor may 
propose any addition to or deletion from any such list.  The Contractor shall 
submit any such list or any modification thereto to Employer for its approval in 
sufficient time so as not to impede the progress of Works. Such approval by 
Employer for any of the subcontractors shall not relieve the Contractor from any 
of its obligations, duties or responsibilities under the Contract. 

 
4.3. The Contractor shall be responsible fully for the acts, defaults and negligence of 

his sub-Contractors, their agents, servants, and workmen as if such acts, defaults, 
and negligence is of the Contractor. The Contractor shall be under obligation to 
furnish the un-priced copies of the Contracts awarded to the sub-Contractors at 
the request of Employer. 

 
5. Contractor’s Staff/Labour and Equipment 

 
5.1. Key Personnel 

 
5.1.1. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the functions stated in the 
Schedule or other personnel approved by the Project Manager. The Project 
Manager shall approve any proposed replacement of key personnel only if their 
relevant qualifications and abilities are substantially equal to or better than 
those of the personnel listed in the Schedule. If the Contractor fails to deploy the 
personnel as committed in the Biding Document, the employer shall stop the 
work if the quality of work is going to suffer or otherwise deduct the salaries of 
such personnel at a rate stipulated in the SCC per month per personnel for every 
month of absence of such personnel from the site. Such deductions shall 
continue till such time that the Contractor deploys the key personnel acceptable 
to the employer. If the Contractor fails to deploy such key personnel within one 
to four months, the deductions may be discontinued and the Contractor’s failure 
to deploy such personnel shall be treated as a fundamental breach of Contract. 
This shall also apply to the commitment of employment to Bhutanese. 

 
5.2. Labour 

 
5.2.1. The Contractor shall provide and employ on the Site in the execution of the 

Works such skilled, semi-skilled and unskilled labour as is necessary for the 
proper and timely execution of the Contract. The Contractor is encouraged to 
use local labour that has the necessary skills. 
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5.2.2. Unless otherwise provided in the Contract, the Contractor shall be responsible 

for the recruitment, transportation, accommodation, medical care and catering 
of all labour, local or expatriate, required for the execution of the Contract and 
for all payments in connection therewith. 

 
5.2.3. The Contractor shall be responsible, at his own cost, for obtaining all necessary 

permit(s) and/or visa(s) from the appropriate authorities for the entry of all 
labour and personnel to be employed on the Site into the Kingdom of Bhutan. 
The Contractor shall submit to Employer for its approval details and bio-data of 
all expatriate personnel, which he proposes to engage for the performance of 
Works under the Contract, at least sixty (60) days prior to their departure for 
Bhutan. Such data for each personnel shall contain, among other details, his 
name, present address, his assignment and responsibility in connection with the 
Works, and a short resume of his qualifications, experience etc. in relation to the 
works to be performed by him.  

5.2.4. Any expatriate personnel deployed for the Works at Site, if found unsuitable or 
unacceptable later on to RGoB/ Employer, shall within a reasonable time, be 
repatriated by the Contractor, who shall make alternative arrangements for 
providing a suitable replacement. 

 
5.2.5. The Contractor shall at its own expense provide the means of repatriation to all 

of its and its subcontractor’s personnel employed on the Contract at the Site to 
their various home countries. It shall also provide suitable temporary 
maintenance of all such persons from the cessation of their employment on the 
Contract to the date programmed for their departure. In the event that the 
Contractor defaults in providing such means of transportation and temporary 
maintenance, Employer may provide the same to such personnel and recover 
the cost of doing so from the Contractor. 

 
5.2.6. No person brought to Bhutan for the completion of Works shall be repatriated 

without the consent of the Project Manager on a written request from the 
Contractor for such repatriation giving reasons thereof. The Project Manager 
may give permission for such repatriation provided it is satisfied that the 
progress of Works shall not suffer due to such repatriation/replacement. 

 
5.2.7. The Contractor shall at all times during the progress of the Contract use its best 

endeavors to prevent any unlawful, riotous or disorderly conduct or behavior by 
or amongst its employees and the labour of its subcontractors for the 
preservation of peace and protection of persons and property at the Site and its 
surroundings. 

 
5.2.8. In dealing with the labourers and workers engaged at the Works by him or his 

sub-Contractors, the Contractor shall pay due regards to all recognized festivals, 
holidays, and traditions and cultures of the labourers. The Contractor shall also 
comply with all local laws and regulations pertaining to labour and expatriate 
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personnel issued by Ministry of Home and Cultural Affairs, RGOB. The 
Contractor shall indemnify Employer in respect of all claims that may be made 
against Employer for non-compliance thereof by the Contractor. In case of non-
compliance by the Contractor, the Project Manager may take such actions as may 
be necessary for compliance of the various labour laws and recover the costs 
thereof from the Contractor. 

 
5.2.9. The Contractor shall, deliver to the Project Manager or to the Project Manager’s 

representative, a report in such form and at such intervals as the Project 
Manager may prescribe, regarding the number and names of supervisory staff 
and different categories of labour engaged by the Contractor.  

 
5.3. Contractor’s Equipment 

 
5.3.1. All the equipment brought by the Contractor onto the Site shall be deemed to be 

intended to be used exclusively for the execution of the Contract. The Contractor 
shall not remove the same from the Site without the Project Manager’s consent 
stating that the equipment is no longer required for the execution of the 
Contract. 

 
5.3.2. The Contractor shall deploy construction equipment as per agreed schedule. 

Provided further that in case of slow rate of progress of Works, the Contractor 
should supplement the agreed schedule of Contractor’s Equipment with 
additional construction equipment so as to ensure completion of Works within 
Time for Completion at no extra cost to Employer. 

 
5.3.3. If the Contractor does not make available at site the equipment committed for 

the Contract, the hiring charges of such equipment shall be deducted at a rate 
stipulated in the SCC per month for every month of absence for a period up to 
four months after which the deductions shall be discontinued and the 
Contractor’s failure to produce such equipment at site shall be treated as a 
fundamental breach of Contract. 

 
5.3.4. Unless otherwise specified in the Contract, upon completion of the Works, the 

Contractor shall remove from the Site all Contractor’s Equipment brought by the 
Contractor onto the Site and any surplus materials remaining thereon. 

 
5.3.5. Employer may, if requested, use its best endeavours to assist the Contractor in 

obtaining any government permission required by the Contractor for the export 
of the Contractor’s Equipment imported by the Contractor for use in the 
execution of the Contract that is no longer required for the execution of the 
Contract. 

 
6. Plant, Material and Workmanship 
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6.1. Methodology of Construction & Equipment mobilization 

 
6.1.1. Methodology of construction and the work plan adopted by Contractor shall 

match the construction methodology/requirements specified in the Technical 
Specifications. The suggested minimum plant & equipment and machinery to be 
deployed by the Contractor for the execution of Works shall be as given in 
Technical Specifications. The Contractor shall arrange at his own expense all 
tools, plant and equipment required for execution of the Works. 

 
6.2. Test and Inspection 

 
6.2.1. The Contractor shall at its own expense carry out at the place of manufacture 

and/or on the Site all such tests and/or inspections of the plant, materials and 
any part of the Works as specified in the Contract. 

 
6.2.2. Employer and the Project Manager or their designated representatives shall be 

entitled to attend the aforesaid test and/or inspection, provided that Employer 
shall bear all costs and expenses incurred in connection with such attendance 
including, but not limited to, all travelling and boarding & lodging expenses. 

 
6.2.3. Whenever the Contractor is ready to carry out any such test and/or inspection, 

the Contractor shall give a reasonable advance notice of such test and/or 
inspection and of the place and time thereof to the Project Manager. The 
Contractor shall obtain from any relevant third party or manufacturer any 
necessary permission or consent to enable Employer and the Project Manager 
(or their designated representatives) to attend the test and/or inspection. 

 
6.2.4. The Contractor shall provide the Project Manager with a certified report of the 

results of any such test and/or inspection. 

 
6.2.5. If Employer or Project Manager (or their designated representatives) fails to 

attend the test and/or inspection, or if it is agreed between the Parties that such 
persons shall not do so, then the Contractor may proceed with the test and/or 
inspection in the absence of such persons, and may provide the Project Manager 
with a certified report of the results thereof. 

 
6.2.6. The Project Manager may require the Contractor to carry out any test and/or 

inspection not required by the Contract, provided that the Contractor’s 
reasonable costs and expenses incurred in the carrying out of such test and/or 
inspection shall be added to the Contract Price. Further, if such test and/or 
inspection impede the progress of Works and/or the Contractor’s performance 
of its core obligations under the Contract, due allowance shall be made in respect 
of the Time for Completion and the other obligations so affected. 
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6.2.7. If any part of the Works fails to pass any test and/or inspection, the Contractor 
shall either rectify or replace such part of the Works and shall repeat the test 
and/or inspection upon giving a notice in accordance with clause 6.2.36.2.3. 

 
6.2.8. If any dispute or difference of opinion shall arise between the Parties in 

connection with or arising out of the test and/or inspection of any part of the 
Works that cannot be settled between the Parties within a reasonable period of 
time, it may be referred to the Adjudicator for determination in accordance with 
3.2. 

 
6.2.9. The Contractor agrees that neither the execution of a test and/or inspection of 

plant, equipment or any part of the Works, nor the attendance by Employer or 
the Project Manager, nor the issue of any test certificate pursuant to 6.2.4, shall 
release the Contractor from any other responsibilities under the Contract. 

 
6.2.10. No part of the Works or foundations shall be covered up on the Site without the 

Contractor carrying out any test and/or inspection required under the Contract. 
The Contractor shall give a reasonable notice to the Project Manager whenever 
any such part of the Works or foundations is ready or about to be ready for test 
and/or inspection; such test and/or inspection and notice thereof shall be 
subject to the requirements of the Contract. The Project Manager shall then 
without unreasonable delay carry out the test/inspection or measurement.   

 
6.2.11. The Contractor shall uncover any part of the Works, or shall make openings in 

or through the same as the Project Manager may from time to time require at the 
Site, and shall reinstate and make good such part or parts. 

 
6.2.12. If any part of the Works have been covered up at the Site after compliance with 

the requirement of 6.2.106.2.10 and are found to be executed in accordance with 
the Contract, the expenses of uncovering, making openings in or through, 
reinstating, and making good the same shall be borne by Employer, and the Time 
for Completion shall be reasonably adjusted to the extent that the Contractor has 
thereby been delayed or impeded in the performance of any of its obligations 
under the Contract. 

 
7. Work Execution 

 
7.1. Benchmark 

 
7.1.1. The Contractor shall be responsible for the true and proper setting-out of the 

Works in relation to bench marks, reference marks and lines provided to it in 
writing by or on behalf of Employer. 

 
7.1.2. If, at any time during the progress of Works, any error shall appear in the 

position, level or alignment of the Works, the Contractor shall forthwith notify 
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the Project Manager of such error and, at its own expense, immediately rectify 
such error to the reasonable satisfaction of the Project Manager. If such error is 
based on incorrect data provided in writing by or on behalf of Employer, the 
expense of rectifying the same shall be borne by Employer. The checking of any 
benchmark by the Project Manager shall not relieve the Contractor of his 
responsibility.  

 
7.2. Contractor’s Supervision 

 
7.2.1. The Contractor shall give or provide all necessary superintendence during the 

execution of Works, and the Construction Manager or its deputy shall be on the 
Site to provide full-time superintendence of the execution as long as the Project 
Manager may consider necessary for the proper fulfilment of the Contractual 
obligations. The Contractor shall provide and employ only technical personnel 
who are skilled and experienced in their respective callings and supervisory staff 
who are competent to adequately supervise the work at hand. 

 
7.3. Quality Assurance Program 

 
7.3.1. Sampling, testing and quality assurance requirements shall be as per the details 

given in Technical Specifications. All costs associated with testing of materials 
required as per Technical Specifications shall be deemed to be included in the 
rates/prices in the Bill of Quantities. 

 
7.4. Progress Report 

 
7.4.1. The Contractor shall monitor progress of all the activities specified in the 

program referred to in 3.143.14.1 above, and supply a progress report to the 
Project Manager every month. 

 
7.4.2. The progress report shall be in a form acceptable to the Project Manager and 

shall include, among other details: (a) percentage completion achieved vis-à-vis 
planned activities; and (b) where any activity is behind schedule providing 
reasons and likely consequences and stating the corrective action being taken. 
The progress report shall be supported by photographs and other written 
material as the Project Manager may direct. 

 
7.5. Materials obtained from excavation 

 
7.5.1. Materials of any kind obtained from excavation on the Site shall remain the 

property of Employer and shall be disposed of as the Project Manager may 
direct. 

7.5.2. All fossils, coins, articles of value or antiquity, structures and other remains or 
things of geological or archaeological interest discovered on the Site shall be the 
absolute property of Employer and the Contractor shall take reasonable 
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precautions to prevent his workmen or any other person from removing or 
damaging any such article or thing. Upon discovery and before removal of such 
items or structures, the Contractor shall immediately inform the Project 
Manager and shall dispose the same as per the direction of the Project Manager 
and at the cost of Employer. 

 
8. Commencement, Delays and Suspension 

 
8.1. Time for commencement and completion 

 
8.1.1. The Works must be taken up and completed in all respects within the specified 

time of completion as mentioned in the SCC and the NoA. 

 
8.1.2. Before the actual commencement of works, the Contractor shall submit an 

execution schedule of work clearly showing the materials, men and equipment 
to be mobilized by him to execute the works. The schedule should contain the 
planned monthly progress of the works for the approval of the Project Manager 
who shall have the authority to make additions, alternations and substitutions 
to such schedule in consultation with the Contractor. 

 
8.2. Manner of Execution 

 
8.2.1. The Contractor shall carry out all aspects of the Works in the manner (if any) 

specified in the Contract: 

 
a) In a proper workmanlike and careful manner with a high sense of 

aesthetics and in accordance with recognized good practice; and  

 
b) With properly equipped facilities and using non-hazardous materials, 

except as otherwise specified in the Contract. 

 
8.2.2. Within thirty (30) days of the Effective Date, the Contractor shall prepare and 

submit in soft copies to the Project Manager for his approval a detailed 
construction schedule showing the sequence and interdependence of activities 
and work breakdown structure covering all the activities to meet milestone 
schedules for complete performance of work, starting from the commencement 
date to completion within the Time for Completion.  

 
8.2.3. The detailed construction schedule shall include time scaled network diagrams 

and Gantt charts, based on calendar days. It shall be constructed to show the 
order in which the Contractor proposes to carry out the work and 
availability/requirement and use of manpower, materials and construction 
equipment. The Contractor shall utilize the detailed construction schedule in 
planning, scheduling, monitoring, coordinating and performing the Works under 
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the Contract (including activities of subcontractors, plant vendors, material 
suppliers, etc.). The program so submitted by the Contractor shall be in 
accordance with the Contract. 

8.2.4. The Project Manager and Contractor shall meet within seven (7) days of 
submittal of the detailed construction schedule to review and make any 
necessary adjustments or revisions. The Contractor shall submit the revised 
schedule within seven (7) days of re-submission. The process of finalizing the 
detailed construction schedule shall be completed within sixty (60) days from 
the date of issue of Notification of Award. The detailed construction schedule, 
once approved by Employer, shall become the baseline record schedule. The 
baseline detailed construction schedule shall be used for all monitoring and 
evaluation of Contractor’s performance. 

 
8.2.5. The Contractor shall update and revise the schedule as and when appropriate or 

when required by the Project Manager, but without modification in the Time for 
Completion and any extension granted and shall submit all such revisions to the 
Project Manager for his approval. 

 
8.2.6. If at any time the Contractor’s actual progress falls behind the program, or it 

becomes apparent that it shall so fall behind, the Contractor shall, at the request 
of Employer or the Project Manager, prepare and submit to the Project Manager 
a revised program, taking into account the prevailing circumstances, and shall 
notify the Project Manager of the steps being taken to expedite progress so as to 
attain completion of the Works within the Time for Completion, any extension 
thereof entitled, or any extended period as may otherwise be agreed upon 
between Employer and the Contractor. 

 
8.3. Extension of Time for Completion 

 
8.3.1. The Time(s) for Completion specified in the SCC shall be extended if the 

Contractor is delayed or impeded in the performance of any of its obligations 
under the Contract by reason of any of the following: 

 
a) Any Change in the Works as provided in GCC 12.2; 
b) Any occurrence of Force Majeure as provided in GCC 16 
c) Any suspension order given by Employer under GCC 14.5 hereof or 

reduction in the rate of progress pursuant to 14.5.4; 
d) Any changes in laws and regulations as provided in GCC 12.7.1 
e) Any default or breach of the Contract by Employer, specifically including 

failure to supply agreed items or any activity, act or omission of any other 
Contractors employed by Employer; or 

f) Any other matter specifically mentioned in the Contract. 

 
8.3.2. Extension of time shall be for such period as shall be fair and reasonable in all 

the circumstances and as shall fairly reflect the delay or impediment sustained 
by the Contractor. 
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8.3.3. Except where otherwise specifically provided in the Contract, the Contractor 

shall submit to the Project Manager a notice of a claim for an extension of the 
Time for Completion, together with particulars of the event or circumstance 
justifying such extension as soon as reasonably practicable after the 
commencement of such event or circumstance. As soon as reasonably 
practicable after receipt of such notice and supporting particulars of the claim, 
Employer and the Contractor shall agree upon the period of such extension. In 
the event that the Contractor does not accept Employer’s estimate of a fair and 
reasonable time extension, the Contractor shall be entitled to refer the matter to 
the Adjudicator, pursuant to 3.2. 

 
8.3.4. In no case the extension in Time for Completion shall be permitted for the 

defaults on the part of the Contractor.  

 
8.4. Liquidated Damages 

 
8.4.1. The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the SCC for each day that the Completion Date is later than the Intended 
Completion Date. The total amount of liquidated damages shall not exceed the 
ten percent (10%) of the executed Contract Price. The Employer may deduct 
liquidated damages from payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor’s liabilities. 

 
9. Taking Over 

 
9.1. Test on Completion 

 
9.1.1. The Contractor shall carry out the tests on completion in accordance with clause 

GCC 6.2. 

 
9.1.2. The Contractor shall provide to the Project Manager with a minimum of twenty-

one (21) days’ notice of the date after which the Contractor shall be ready to 
carry out each of the tests on completion. Unless otherwise agreed, tests on 
completion shall be carried out within fourteen (14) days after the notice period 
on such day or days, as the Project Manager shall instruct. 

 
9.1.3. In considering the result of the tests on completion, Employer shall make 

allowances for the effect of any use of the Works by Employer on the 
performance or other characteristics of the Works. As soon as the Works, or a 
part, have passed any tests on completion, the Contractor shall submit a certified 
report of the results of these tests to Employer. 

 
9.1.4. If the tests on completion are being unduly delayed by the Contractor, Employer 

may by notice require the Contractor to carry out the tests within twenty-one 
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(21) days after receiving the notice. The Contractor shall carry out the tests on 
such day or days within that period as the Contractor may fix and of which he 
shall give notice to Employer. 

 
9.1.5. If the Contractor fails to carry out the tests on completion within the period of 

twenty-one (21) days, the Employer’s personnel may proceed with the tests at 
the risk and cost of the Contractor. The tests on completion shall then be deemed 
to have been carried out in the presence of the Contractor and the result of the 
tests shall be accepted as accurate. 

 
9.1.6. If the Works, or a part, fail to pass the tests on completion, Employer may require 

the failed tests on completion on any related work, to be repeated under the 
same terms and conditions. 

 
9.1.7. If the Works, or a part, fail to pass the tests on completion repeated under 

GCC.9.1 above, the Project Manager shall be entitled to:  

 
a) order further repetition of tests on completion as provided under GCC.9.1;  
b) reject the Works if the effect of the failure is to deprive Employer of 

substantially the whole benefits of the Works in which event Employer 
shall have the same remedies as are provided in GCC 10.3.3 (c);  

c) issue a Taking-Over Certificate, if Employer so requests. 

 
9.2. Taking Over of Works 

 
9.2.1. The Works shall be taken over by Employer upon successful execution of Works 

by the Contractor in accordance with provisions of Contract. 

 
9.2.2. On successful completion of Works or any part thereof and upon request of the 

Contractor for taking over the Works and issuance of Taking Over Certificate 
(TOC), Employer shall, within forty-five (45) days after the receipt of the 
Contractor’s application, or within fifteen (15) days from the date of actual 
handing over of relevant Works, whichever is later, either issue the TOC or reject 
the application giving its reasons and specifying the work required to be done 
by the Contractor to enable the TOC to be issued. 

 
9.2.3. TOC shall be issued to the Contractor specifying the date on which the Works or 

any part thereof were complete and ready for taking over, after ascertaining the 
following: 

 
a) The Works have been satisfactorily completed by the Contractor as per the 

provisions of Contract. 
b) The Contractor has cleared the Site of all the surplus materials, removed all 

scaffoldings, shuttering materials, labour huts/sheds, cleaned the dirt from 
Site, temporary sanitary and water supply arrangements and all electrical 
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gadgets/ equipment/ switches, wiring, any wood work or any such item, as 
relevant to the Contract to the satisfaction of the Project Manager, except 
those required for carrying out rectification works. 

c) All the defects have been rectified to the complete satisfaction of the 
Project Manager.  

 
9.2.4. Issuance of such certificates shall not relieve the Contractor of any of his 

obligations which otherwise were to be complied with under the terms and 
conditions of the Contract. 

 
9.2.5. Notwithstanding the above-mentioned provisions, the issuance of TOC shall not 

be held up due to a delay in completion/ rectification of works of minor nature 
that do not affect the performance/ use of the Works. In such a case the 
Contractor shall, however, be required to give an undertaking stating that in case 
he fails to complete/rectify the defects within a mutually agreed period, 
Employer shall be at liberty to carry out the work at his risk and cost, and deduct 
an amount as may be considered appropriate by Employer. 

 
9.2.6. Issuance of TOC for any part of the Works is only for the purpose of facilitating 

the Contractor to receive the payment for part of the Works completed and for 
determination of liquidated damages in respect thereof and shall not relieve the 
Contractor of his responsibilities under the Contract towards other parts of the 
Works. 

9.2.7. At the time of taking over the work, the Project Manager shall ensure that the 
Contractor constructs a permanent information board as specified in SCC. 

 
9.3. Operating and Maintenance Manuals 

 
9.3.1. If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC.  

 
9.3.2. If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC, or they do not receive the Project Manager’s approval, the 
Project Manager shall withhold the amount stated in the SCC from payments due 
to the Contractor. 

 
10. Defects 

 
10.1. Correction of Defects 

 
10.1.1. The Project Manager shall check the Contractor’s work and notify the Contractor 

of any Defects that are found. The Project Manager shall give notice to the 
Contractor of any Defects before the end of the Defects Liability Period (DLP), 
which begins at Completion, and is defined in the SCC. Every time notice of a 
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Defect is given; the Contractor shall correct the notified Defect within the length 
of time specified by the Project Manager’s notice.  

 

 

 
10.2. Uncorrected Defects 

 
10.2.1. If the Contractor has not corrected a Defect within the time specified in the 

Project Manager’s notice, the Project Manager shall assess the cost of having the 
Defect corrected, and the Contractor shall pay this amount to the Employer. At 
the option of the Employer, payment of such costs may be made in whole or in 
part by the Employer deducting and keeping for itself appropriate amounts from 
the Retention Money and/or claiming against any bank guarantee provided by 
the Contractor. 

 
10.2.2. Defects Liability Period shall be extended for as long as the defects remain to be 

corrected. 

 
10.3. Defect Liability 

 
10.3.1. If during the Defect Liability Period any defect is found in the design, 

engineering, materials and workmanship of the Works executed by the 
Contractor, the Contractor shall promptly, in consultation and agreement with 
Employer regarding appropriate remedying of the defects, and at its cost, repair, 
replace or otherwise make good such defect as well as any damage to the Works 
caused by such defect. 

 
10.3.2. The Defect Liability Period shall be as specified in the SCC. Where any part of the 

Works is taken over separately, the Defects Liability Period for that part shall 
commence on the date it was taken over. 

 

 
10.3.3. If the Contractor fails to commence the work necessary to remedy such defect 

or any damage to the Works caused by such defect within fifteen (15) days of the 
intimation of the defect, and complete the remedying of such defect within the 
time specified by Employer, Employer reserves the right to get such work done 
in a manner as mentioned hereunder: 

 
a) carry out the work himself or by others, in a reasonable manner and at the 

Contractor’s cost, but the Contractor shall have no responsibility for the 
work. The Contractor shall pay to Employer the costs reasonably incurred 
by Employer in remedying the defect or damage;  
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b) require the Project Manager to agree or determine a reasonable reduction 
in the Contract Price; or  

 
c) if the defect or damage deprives Employer of substantially the whole 

benefit of the Works or any major parts of the Works, Employer may 
terminate the Contract as a whole, or in respect of such major part, which 
cannot be put to the intended use. Without prejudice to any other rights, 
under the Contract or otherwise, Employer shall then be entitled to recover 
all sums paid for the Works or for such part (as the case may be), plus 
financing costs and the cost of dismantling the same, clearing the site and 
returning plant and materials to the Contractor. If the Works or any part 
thereof cannot be used by reason of such defect and/or making good of 
such defect, the Defect Liability Period of the Works or such part, as the 
case may be, shall be extended by a period equal to the period during which 
the Works or such part cannot be used by Employer because of any of the 
aforesaid reasons. Upon correction of the defects in the Works or any part 
thereof by repair/replacement, such repair/replacement shall have the 
Defect Liability Period for a period of twelve (12) months from the time 
such replacement/repair of the Works or any part thereof has been 
completed. 

 
10.3.4. On completion of the Defect Liability period of the whole of the Works or where 

Works have been taken over in parts, Employer shall issue a Defect Liability 
Certificate to the Contractor certifying the successful completion of defect 
liability period. 

 
11. Measurement and Valuation 

 
11.1. Except as otherwise stated in the Contract and notwithstanding local practice:  

 
11.1.1. Measurement shall be made of the net actual quantity of each item of the Works, 

and 

 
11.1.2. The method of measurement shall be in accordance with the BoQ, technical 

specifications or other applicable schedules. 

 
11.2. Whenever Employer requires any parts of the Works to be measured, 

reasonable notice shall be given to the Contractor’s representative, who shall:  

 
11.2.1. Promptly either attend or send a qualified representative to assist the Project 

Manager in making the measurement, and 

 
11.2.2. Supply any particulars requested by Project Manager.  
11.3. If the Contractor fails to attend or send a representative, the measurement made 

by (or on behalf of) Employer shall be accepted as accurate. 
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11.4. Except as otherwise stated in the Contract, wherever any Works are to be 

measured from records, these shall be prepared by Employer. The Contractor 
shall, as and when requested, attend to examine and agree with the records with 
Employer, and shall sign the same when agreed. If the Contractor does not 
attend, the records shall be accepted as accurate. 

 
11.5. If the Contractor examines and disagrees with the records, and/or does not sign 

them as agreed, then the Contractor shall give notice to Employer citing the 
reasons/basis for the records to be allegedly inaccurate. After receiving this 
notice, Employer shall review the records and either confirm or vary them. If the 
Contractor does not so give notice to Employer within fourteen (14) days after 
being requested to examine the records, they shall be accepted as accurate. 

 

 
12. Variations and Adjustments 

 
12.1. Contract Price Adjustment 

 
12.1.1. The regulation and payment of Contract Price Adjustment under the Contract 

shall be governed by the provisions specified in the Bidding Documents. The 
Contract Price as awarded shall be the base Contract Price. A certain fixed 
percentage of the base Contract Price shall not be subject to any Contract Price 
Adjustment. The balance percentage to be specified shall be of identified 
components towards labour, material(s) and H.S. diesel oil, hereinafter called 
the variable component, shall be subject to Contract Price Adjustment. 

 
12.1.2. The fixed component and the variable components shall be specified in SCC. The 

amount of Contract Price Adjustment payable/ recoverable for the work done 
during the relevant period shall be calculated as under: 

 

CPA = ACP - BCP 

Where, 

CPA = Control Price Agreement 

BCP = Base Contract Price 

ACP = Adjusted Contract Price 

ACP shall be computed as under: 

𝐴𝐶𝑃 = 𝐵𝐶𝑃 ∗  [𝐹 +
𝑙 ∗ 𝐿1

𝐿0
+  

𝑚 ∗ 𝑀1

𝑀0
+  

𝑚 ∗  𝑀2

𝑀0
] 

 

F+l+m = 1 
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Where: 
F = Fixed component expressed in percentage of the 

Base Contract Price which shall not be subject to any 
adjustment as quantified and stipulated in the SCC, 

generally 20%. 
L = Labour component expressed in percentage of the 

Base Contract Price which shall be subject to Price 
Adjustment as quantified and stipulated in the SCC, 

generally up to 15% to 30% 
M = Material component expressed in percentage 

(excluding material issued by Employer) of the Base 
Contract Price which shall be subject to Price 
Adjustment as quantified and stipulated in the SCC, 
generally 30% to 60% 

L = Labour Index 
M = Material Index  
SUBSCRIPT 
‘0’ = refers to the value of the above-mentioned labour/ 

material indices as on thirty (30) days prior to the Bid 
opening date. 

‘1’ = refers to the value of the corresponding labour / 
material indices as applicable for the preceding 
month in which the work is executed for which the 
adjustment is applicable, respectively. 
 

12.1.3. The total amount payable on the Base Contract Price on account of the Contract 
Price Adjustment as indicated in above shall not exceed the maximum of twenty 
percent (20%) of the Contract Price as awarded. 

 
12.1.4. Contract Price Adjustment(s) shall be calculated for the value of Works executed 

for the billing month as per agreed work schedule. For the purpose of 
payment/recovery of Price Adjustments, such payment/refund shall be 
operative and payable in accordance with the schedule completion period 
(including authorized extensions, if any) or actual completion period, whichever 
is earlier. Provided further that the Contractor would be eligible for such price 
adjustment claims or shall be liable for refund on the quantum of Works 
scheduled or the actual quantum of Works done provided always that the work 
done is more than or equal to the scheduled of work as per agreed work 
schedule. 

 
12.1.5. The Contractor shall not be eligible for the payment of the price adjustment 

claims or liable for refund of Contract Price adjustment for the period beyond 
the schedule date of execution of Works if the Works has been delayed beyond 
the scheduled date(s) for reasons attributable to the Contractor. However, for 
quantities of Works executed beyond the scheduled dates of execution, the 
Contractor would be liable for refund of Contract Price Adjustment(s) for such 
delayed Work based on the value of the indices as applicable to the scheduled 
dates of execution, provided that if the indices of the actual dates of execution 



DHI Group – Standard Bidding Document for Works 
 
 

 
 

87 

are lower than the indices as on scheduled dates of execution, then lower indices 
shall be applicable. In cases where the execution of Works is delayed for reasons 
attributable to Employer, the Contractor shall be eligible for payment or refund 
of price adjustment on such delayed execution of Works based on the indices 
prevailing as on the date of execution of such Works. 

 
12.1.6. Rates of items included in the Bill of Quantities, whose quantities have varied 

beyond the permissible deviation limits and rates of extra items, derived and 
agreed from items included in the Bill of Quantities shall also be subject to price 
adjustment as per this clause. 

 
12.1.7. The Contractor shall, every month after commencement of the Works, submit to 

the Project Manager a written notice of the changes, if any, that have occurred in 
the specified indices of Materials, and Labour or that of Diesel price, etc. during 
the previous reporting period containing the effective date of such change, with 
authenticated documentary evidence of the relevant applicable published 
indices / diesel price, etc. 

12.1.8. Monthly bills for Contract Price Adjustment shall be made by the Contractor 
commencing first, from the month when all the relevant/ applicable indices/ 
diesel prices are available and not later than fifteen (15th) day of every month 
thereafter. The period for processing and making payment for these bills shall 
also be governed by the provisions as applicable to on-account/ progressive 
interim payments. 

 
12.2. Change in Works 

 
12.2.1. Introducing a Change 

 

Employer shall have the right to propose, and subsequently require, that the 
Project Manager order the Contractor from time to time during the performance 
of the Contract to make any change, modification, addition or deletion to, in or 
from the Works in the form, quantity or quality of the Works or any part thereof  
(hereinafter called “Change”), provided that such Change falls within the general 
scope of the Works and does not constitute unrelated work and that it is 
technically practicable, taking into account both the state of advancement of the 
Works and the technical compatibility of the Change envisaged with the nature 
of the Works as specified in the Contract. Such changes shall include but not be 
limited to the following: 

 
a) Increase or decrease in the quantity of any work included in the Contract; 

 
b) Omission, insertion, or substitution of any item of work; 

 
c) Change in the drawings, designs, specifications, character or quality or kind 

of any such work; 
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d) Change in the levels, lines, positions and dimensions of any part of the 

Works; 

 
e) Additional work of any kind necessary for the completion of the Works; 

 
f) Change in any specified sequence, method or timing of construction of any 

part of the Works. 

 
12.2.2. Employer shall make any such variations by issuing written instructions to the 

Contractor and shall ensure that such variations are duly noted by the 
Contractor and the Project Manager. A variation made shall not, in any way, 
vitiate or invalid the Contract, but the effect, if any, of such variations shall be 
valued. 

 
12.2.3. The Contractor shall execute and be bound by each variation, unless the 

Contractor promptly gives notice to Employer stating (with supporting 
particulars and documents) that (i) the Contractor cannot readily obtain the 
goods and materials required for the variation, or (ii) such variation triggers a 
substantial change in the sequence of the progress of the on-going works. Upon 
receipt of such a notice, Employer shall cancel, confirm or vary the instructions.  

 
12.2.4. The Contractor may from time to time during its performance of the Contract, 

propose to Employer (with a copy to the Project Manager) any Change that the 
Contractor considers necessary or desirable to improve the quality, efficiency or 
safety of the Works. Employer may at its discretion approve or reject any Change 
proposed by the Contractor. 

 
12.2.5. Notwithstanding 012.2.1 and 12.2.2 12.2.1(b), change made necessary because 

of any default of the Contractor in the performance of its obligations under the 
Contract shall not be deemed to be a Change, and such change shall not result in 
any adjustment of the Contract Price or the Time for Completion. 

 
12.3. Variations in Contract 

 
12.3.1. The Contractor shall be under obligation to agree for the Changes as may be 

required during the execution of the Contract as per directions of the Project 
Manager and execute such changes at the same rates included in the Contract, 
provided the total effect of such changes does not exceed the limit of plus/minus 
twenty percent (+-20%) of the Contract Price. Such ceiling shall however be 
applicable only for items of work for which rates are provided in the Contract. 
Notwithstanding the aforesaid provision, the quantities for individual items, if 
specified in the Contract, can vary to any extent. No claim for revision of rates 
for any individual item in the Bill of Quantities shall be admissible irrespective 
of the extent to which the ordered quantity may get revised (+) or (-) during the 
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actual execution of the Works. For Change beyond twenty percent (20%) of the 
Contract Price, the adjustment in the rates for Bill of Quantity items shall be 
made as per GCC.12.4. The procedure on how to proceed with and execute 
Changes is specified in GCC.12.4.  

 
12.4. Adjustment of the Contract Price 

 
12.4.1. If reduction or increase in the Contract Price due to Change is found to be more 

than twenty percent (20%) of the Contract Price, the Contract Price shall be 
adjusted as per the rates below: 

 
Variation in value of 
Work 

Increase in payment for 
minus variation 

Decrease in payment for 
plus variation 

Up to 20% Nil Nil 
Above 20% & up to 35% 6.00% 3.00% 
Above 35% & up to 60% 8.00% 4.00% 
Above 60% & up to 
100% 

10.00% 5.00% 

Above 100%  5.00% 

 
12.4.2. While working out the value of work for the purpose of variation, the extra items 

for which new rates have been paid and payment towards price adjustment; and 
the adjustment towards statutory variations shall not be considered.  

 

Illustration: 

 
a. In case of variation in value of work by (plus) + sixty percent (60%), the 

payment for (60-20) percent, i.e., forty percent (40%) of value of work shall 
be decreased by four percent (4%). The reduction in Contract rates shall 
commence as soon as the value of work executed reaches 120% of Contract 
Price.  

Award Value (AV)=100 

Executed Value (EV)=160 

Variation=+ 60% 

Final Payable= EV-((60-20) %*(4%*160)) 

=160-((40%*(4%*160)) =160-2.56=157.44 

 
b. In case of variation in value of work by (minus) – fifty-five percent (55%), 

the payment for (45-20) percent i.e., twenty-five percent (25%) of value of 
work shall be increased by eight percent (8%). 

A=Award Value (AV) =2013935.35 

B=Executed Value (EV) =1164731.44 
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C=Decrease in value of work (B-A) = 849,203.91 

D=% decrease in value of work (C/A%) = -42.17% 

E=% increase in payment on plus variation of -42.17% based on variation 
slab=8% 

F=Amount on which 8% increase in payment will be applied (42.17%- 
20%) *A=446,489.47 

G=Decrease in payment (E%*F) =35,719.16 

Final payable=B+G=12, 00,450.60 

 
12.4.3. The Contractor within fifteen (15) days from the receipt of an order to execute 

any extra item shall submit rate analysis to the Project Manager supported by 
documentary evidence of basic rates adopted therein; having regard to the cost 
of materials, actual wages of labour, and other operational costs. The analysis so 
provided by the Contractor shall form the basis for determination of rates for 
such extra items. Extra items of work which are not provided in the Bill of 
Quantities shall be paid on the basis of Bhutan Schedule of Rates (BSR) after 
adjusting such rates for the place of Works and time period elapsed after the 
date of BSR. If rates for such extra items are not available in BSR, the rates for 
such items shall be determined based on the actual expenditure relating to that 
item including cost of materials, fabrication/machinery handling and erection at 
site plus twenty percent (20%) towards overheads including profits. The price 
of varied items determined by the Project Manager shall be final and binding on 
the Contractor. No payment shall be made for the items of Works ordered to be 
omitted. 

 
12.4.4. If there is delay in Employer and the Contractor coming to an agreement on the 

rate of varied work, provisional rates at the rate of seventy-five percent (75%) 
of the rates as determined by Employer shall be payable till such time as the 
rates are finally determined. In any case, Employer shall decide the rates within 
a maximum period of forty-five (45) days from the date of submission for the 
analysis of rates by the Contractor. 

 
12.4.5. Items of work for which rates have been derived shall be eligible for price 

adjustment as per the price adjustment formula with base date as per the 
Contract. Rates for extra items, derived as per GCC.0 above, shall be eligible for 
price adjustment as per the price adjustment formula with base date 
corresponding to the date of input costs considered for working out the rates. 

 
12.5. Day Work 

 
12.5.1. For work of a minor or incidental nature not covered in the Bill of Quantities, the 

Project Manager may instruct that a Change shall be executed on a daywork 
basis. 
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12.5.2. The Contractor shall deliver each day to the Project Manager accurate 
statements in duplicate which shall include the following details of the resources 
used in executing the previous day’s work: 

 
a) the names, occupations and time of Contractor’s employees;  

 
b) the identification, type and time of Contractor’s Equipment and temporary 

works; and  

 
c) the quantities and types of plant and materials used. 

 
12.5.3. One copy of each statement shall, if correct, or when agreed, be signed by the 

Project Manager and returned to the Contractor. The Contractor shall then 
submit priced statements of these resources to the Project Manager for further 
approval and inclusion in the next running bill for payment. 

 
12.6. Record of costs 

 
12.6.1. In any case where the Contractor is instructed to proceed with a variation prior 

to the determination of the adjustment to the Contract Price in respect thereof, 
the Contractor shall keep records of the cost of undertaking the variation and of 
time expended thereon. Such records shall be open to inspection by the Project 
Manager at all reasonable times. 

 
12.7. Change in Laws and Regulations 

 
12.7.1. If, after the date seven (7) days prior to the last date of Bid submission, any law, 

regulation, ordinance, order or by-law having the force of law is enacted, 
promulgated, abrogated or changed in the Kingdom of Bhutan (which shall be 
deemed to include any change in interpretation or application by the competent 
authorities) that subsequently affects the costs and expenses of the Contractor 
and/or the Time for Completion, the Contract Price shall be correspondingly 
increased or decreased, and/or the Time for Completion shall be reasonably 
adjusted to the extent that the Contractor has thereby been affected in the 
performance of any of its obligations under the Contract.  However, these 
adjustments would be restricted to direct transactions between Employer and 
the Contractor. These adjustments shall not be applicable on procurement of 
raw materials, intermediary components etc. by the Contractor of foreign 
Contractor and shall also not be applicable on the bought-out items dispatched 
directly from sub-vendor's works to site. Notwithstanding the foregoing, such 
additional or reduced costs shall not be separately paid or credited if the same 
has already been accounted for in the price adjustment provisions where 
applicable, in accordance with clause GCC 12.2 hereunder. 

 
13. Contract Price and Payment 
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13.1. Contract Price 

 
13.1.1. The Contract Price shall be as specified in the Contract Agreement subject to any 

additions and adjustments thereto or deductions therefrom as may be made 
pursuant to the Contract. If specified in the SCC, the Contract Price shall be 
adjusted. 

 
13.1.2. The Contract Price charged by the Contractor for the performance of the Works 

shall not vary from the prices quoted by the Contractor in its Bid, with the 
exception of any price adjustments as per the provisions of the Contract 
specified in the SCC.  

 
13.1.3. Subject to 2.3.12.3.1 and GCC16.1(h) hereof, the Contractor shall be deemed to 

have satisfied itself as to the correctness and sufficiency of the Contract Price, 
which shall, except as otherwise provided for in the Contract, cover all its 
obligations under the Contract. 

 
13.2. Advance Payment  

 
13.2.1. Mobilization Advance 

 
a) Employer may provide for payment of interest free mobilization advance 

of a maximum ten (10) percent of the Contract price on request from the 
Contractor, if the payment of mobilization advance is stated in the SCC. 

 
b) Together with the request for mobilization advance, the Contractor shall 

submit an unconditional bank guarantee for an equivalent amount of 
advance requested in accordance with the Contract agreement. 

 
c) The advance shall be recovered through proportionate/percentage 

deductions from payments made to the Contractor. All advances shall be 
fully recovered by the time eighty percent (80%) of the Contract is 
executed. 

 
13.2.2. Secured Advance 

 
a) If stated in the SCC, Employer may provide for payment of secured advance 

to the Contractor against the construction materials brought to the work 
site as per the Contract agreement and verified by the Project Manager. The 
list of materials and the quantities not liable for secured advance if any, 
shall be specified in the SCC. In exceptional circumstances if specified in 
SCC, secured advance shall be given on account of plants & machineries.  
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b) The payment of the secured advance shall be based on the following 
conditions: 

 
a. The materials shall be in accordance with the specifications and shall not 

be in excess of the requirements; 

 
b. A declaration shall be given by the Contractor passing on the lien on the 

rights of the materials to the Employer. However, the materials delivered 
at work site, shall be properly stored and protected against loss, damage or 
deterioration by the Contractor; 

 
c. The amount of the secured advance shall not be more than seventy-five 

(75%) of the cost of materials delivered at the site of works, which shall be 
supported by the original invoices/bills. All materials imported from other 
countries shall be supported by Bhutan Sales Tax receipts or customs 
clearance. In case of fabrication works off site, secured advance may be 
paid to the Contractor after site inspection is carried out by the Procuring 
Agency at the cost of the Contractor, submission of proof of payment and 
submission of work order; 

 
d. The advance shall be recovered through proportionate/percentage 

deductions from payments made to the Contractor. All advances shall be 
fully recovered by the time eighty percent (80%) of the Contract is 
executed. 

 
13.3. Terms of Payment 

 
13.3.1. The Contract Price shall be paid as specified in the Contract:  

 
a) The Contractor’s request for payment shall be made to Employer in writing 

accompanied by invoices and documents, describing, as appropriate, the 
work done and related services performed in fulfilment of the obligations 
stipulated in the Contract. 

 
b) Payment shall be made promptly by Employer, no later than 30 (thirty) 

days after the receipt of bills and documents in accordance with GCC 
13.3.1(a), provided that the documents are compliant with all the 
requirements of Employer.  

 
c) No payment made by Employer herein shall be deemed to constitute 

acceptance by Employer of the works or any part(s) thereof. 

 
d) The currency or currencies in which payments are made to the Contractor 

under this Contract shall be those in which the Contract Price is expressed 
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in the Contractor’s Bid. In cases where the Bid price is in Indian Rupees or 
Bhutanese Ngultrum, Employer shall at its discretion make payment in 
either of the currencies at the exchange rate of one Ngultrum = one Indian 
Rupees. 

 
e) Wherever applicable, the release of first progressive interim payment shall 

be subject to submission of documentary evidence by the Contractor 
towards having taken the insurance policy (ies) and acceptance of the same 
by the Project Manager. 

 
13.4. Taxes and Duties 

 
13.4.1. The prices bid by the Contractor shall include all duties, taxes, and levies that 

may be levied in accordance with the laws and regulations in force as of the date 
30 days prior to the closing date for submission of Bids. As such, except as 
otherwise specifically provided in the Contract, the Contractor shall bear and 
pay all taxes, duties, levies and charges assessed on the Contractor, its 
subcontractors or their employees by all municipal, state or national 
government authorities in connection with the Works in and outside of the 
Kingdom of Bhutan. 

 
13.4.2. At the time of release of payment, tax shall be deducted at source (TDS) from 

Bhutanese Bidders and International Bidders as specified in the SCC from the 
gross amount of bills. Employer shall furnish necessary TDS Certificate to the 
Bidders, issued by the Department of Revenue & Customs, RGoB. The Contractor 
shall be responsible to deduct tax at source from the gross payments made to 
the sub-Contractors and deposit the same to the account of RGoB as per 
provisions of law in this regard in force from time to time. 

 
13.4.3. If any rates of taxes or levies are increased or decreased, a new tax or levy is 

introduced, an existing tax is abolished, or any change in interpretation or 
application of any tax occurs in the course of the performance of Contract, an 
equitable adjustment of the Contract Price shall be made to fully take into 
account any such change by addition to the Contract Price or deduction 
therefrom, as the case may be.   

 
13.4.4. The Contractor’s staff, personnel and labour shall be liable to pay personal 

income tax in Bhutan in respect of such of their salaries and wages as are 
chargeable under the laws and regulations in force and the Contractor shall 
perform such duties with regard to such deductions thereof as may be imposed 
on him by such laws and regulations. 

 
13.5. Retention Money 
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13.5.1. The Employer shall retain ten percent (10%) from each payment due to the 
Contractor in the proportion stated in the SCC until Completion of the whole of 
the Works as retention money. 

 
13.5.2. The Retention Money may be returned to the Contractor upon issuance of No 

Defects Liability Certificate. After completion of the work, the Contractor may 
substitute the retention money with an unconditional bank guarantee, 
issued/enforceable by any financial institution in Bhutan. Such bank guarantee 
shall be valid until the completion of Defect Liability Period. 

 
13.5.3. If the Contractor fails to remedy any reported defect within the Defects Liability 

Period, Employer shall withhold the payment or realize claims from the 
Retention Money, of an amount, which in the opinion of Employer, represent the 
cost of the defects to be remedied. 

 
13.5.4. On completion of the Defects Liability Period, the Project Manager shall issue a 

no Defect Liability Certificate to the Contractor and release the retention money 
and/ or bank guarantee as available within fifteen (15) days from the issue of 
such certificate. 

 
14. Termination 

 
14.1. Termination for Employer’s Convenience 

 
14.1.1. Employer shall at any time terminate the Contract for any reason by giving the 

Contractor (and a copy to the Project Manager) a sixty (60) days prior notice of 
termination that refers to this clause GCC 14.1. 

 
14.2. Termination for Contractor’s default 

 
14.2.1. In situations/conditions defined below, Employer shall serve a notice to the 

Contractor highlighting the default/limitation on the part of the Contractor and 
advising the Contractor to take appropriate corrective/remedial measures. If the 
Contractor fails to correct or to take steps to remedy the faults/limitations 
within fourteen (14) days of the notice served by Employer, Employer may, 
without prejudice to any other rights it may possess, terminate the Contract 
forthwith by giving a fifteen (15) days prior notice of termination with a copy to 
the Project Manager and its reasons thereof to the Contractor, referring to this 
clause GCC 14.2.1. 

 
a) If the Contractor becomes bankrupt or insolvent, has a receiving order 

issued against it, compounds with its creditors, or, if the Contractor is a 
corporation, a resolution is passed or order is made for its winding up 
(other than a voluntary liquidation for the purposes of amalgamation or 
reconstruction), a receiver is appointed over any part of its undertaking or 
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assets, or if the Contractor takes or suffers any other analogous action in 
consequence of debt; 

 
b) If the Contractor assigns or transfers or sub-Contracts the Contract in 

whole or in part or any right or interest therein in violation of the provision 
of 1.51.5.1; 

 
c) If the Contractor, in the judgement of Employer has engaged in fraud or 

corruption, as defined in 1.31.6 in competing for or in executing the 
Contract; 

 
d) If the Contractor has abandoned or repudiated the Contract for more than 

30 days; 

 
e) If the Contractor has, without valid reasons, failed to commence the Works 

promptly or has suspended (other than pursuant to 14.5.414.5.4) the 
progress of Contract performance for more than twenty-eight (28) days 
after receiving a written instruction from Employer to proceed; 

 
f) If the Contractor persistently fails to execute the Contract in accordance 

with the Contract or persistently neglects to carry out its obligations under 
the Contract without just cause and does not make good such failure or 
neglect within reasonable period even after a written notice by the Project 
Manager; 

 
g) If the Contractor refuses or is unable to provide required/sufficient 

materials, services, equipment or manpower to execute and complete the 
Works in the manner specified in the program furnished under 3.143.14.1 
at rates of progress that give reasonable assurance to Employer that the 
Contractor can attain completion of the Works by the Time for Completion 
as extended; 

 
h) If the liquidated damages to be levied in terms of the provisions under GCC 

8.4.1 has reached a maximum of ten percent (10%) of the Contract Price 
and it appears to the Project Manager that the Contractor is unable to 
complete the Works. 

 
14.2.2. Upon receipt of the notice of termination under GCC 14.1 and GCC 14.2, the 

Contractor shall, either immediately or upon such date as is specified in the 
notice of termination: 

 
a) Cease all further work, except for such work as Employer may specify in 

the notice of termination for the sole purpose of protecting that part of the 
Works already executed, or any work required to leave the Site in a clean 
and safe condition; 
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b) Terminate all subcontracts, except those to be assigned to Employer 

pursuant to paragraph (d)(ii) below; 

 
c) Remove all Contractor’s Equipment from the Site, repatriate the 

Contractor’s and its subcontractors’ personnel from the Site, remove from 
the Site any wreckage, rubbish and debris of any kind, and leave the whole 
of the Site in a clean and safe condition; 

 
d) In addition, the Contractor, subject to the payment specified in GCC.14.4, 

shall: 

 
(i) Deliver to Employer the parts of the Works executed by the 

Contractor up to the date of termination; 

 
(ii) To the extent legally possible, assign to Employer all right, title and 

benefit of the Contractor to the Works and to the plant, equipment or 
material as at the date of termination, and, as may be required by 
Employer, in any subcontracts concluded between the Contractor 
and its subcontractors; 

 
(iii) Deliver to Employer all non-proprietary drawings, specifications and 

other documents prepared by the Contractor or its subcontractors as 
at the date of termination in connection with the Works. 

 
14.2.3. Upon termination under GCC 14.2, Employer may expel the Contractor, and 

complete the Works itself or by employing any third party. Employer may, to the 
exclusion of any right of the Contractor over the same, take over and use any 
Contractor’s equipment owned by the Contractor and at site in connection with 
the Works for such reasonable period, as Employer considers expedient for the 
completion of the work. However, in doing so, Employer shall pay a fair rental 
rate to the Contractor, bear all the maintenance costs and indemnify the 
Contractor for all liability including damage or injury to persons arising out of 
Employer’s use of such equipment. Upon completion of the Works or at such 
earlier date as Employer thinks appropriate, Employer shall give notice to the 
Contractor that such Contractor’s Equipment shall be returned to the Contractor 
at or near the Site and shall return such Contractor’s Equipment to the 
Contractor in accordance with such notice. The Contractor shall thereafter 
without delay and at its cost remove or arrange removal of the same from the 
Site. 

14.3. Termination by Contractor 

 
14.3.1. The Contractor may terminate the Contract forthwith by giving a notice to 

Employer to that effect, referring to this clause 14.3.1, if Employer becomes 
bankrupt or insolvent, has a receiving order issued against it, compounds with 
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its creditors, or, being a corporation, if a resolution is passed or order is made 
for its winding up (other than a voluntary liquidation for the purposes of 
amalgamation or reconstruction), a receiver is appointed over any part of its 
undertaking or assets, or if Employer takes or suffers any other analogous action 
in consequence of debt. 

 
14.3.2. If the Contract is terminated under 14.3.1, then the Contractor shall 

immediately: 

 
a) Cease all further work, except for such work as may be necessary for the 

purpose of protecting that part of the Works already executed, or any work 
required to leave the Site in a clean and safe condition; 

 
b) Terminate all subcontracts, except those to be assigned to Employer 

pursuant to paragraph (d)(ii) below; 

 
c) Remove all Contractor’s Equipment from the Site and repatriate the 

Contractor’s and its subcontractor’s personnel from the Site; 

 
d) In addition, the Contractor, subject to the payment specified in GCC 14.4, 

shall 

 
(i) Deliver to Employer the parts of the Works executed by the 

Contractor up to the date of termination; 

 
(ii) To the extent legally possible, assign to Employer all right, title and 

benefit of the Contractor to the Works and to the plant, equipment or 
materials as of the date of termination, and, as may be required by 
Employer, in any subcontracts concluded between the Contractor 
and its subcontractors; 

 
(iii) Deliver to Employer all non-proprietary drawings, specifications and 

other documents prepared by the Contractor or its subcontractors as 
of the date of termination in connection with the Works. 

 
14.4. Payment upon Termination 

 
14.4.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the work 
done and Materials ordered less advance payments received up to the date of 
the issue of the certificate and less the percentage to apply to the value of work 
not completed, as indicated in the SCC. If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be a debt 
payable by the Contractor to the Employer. 
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14.4.2. If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue 
a certificate for the value of the work done, Materials ordered, the reasonable 
cost of removal of Equipment, repatriation of the Contractor’s personnel 
employed solely on the Works, and the Contractor’s costs of protecting and 
securing the Works, and less advance payments received up to the date of the 
certificate. 

 
14.5. Suspension 

 
14.5.1. Employer /Project Manager may, by notice to the Contractor, order the 

Contractor to suspend performance of any or all of its obligations under the 
Contract. Such notice shall specify the obligation of which performance is to be 
suspended, the effective date of the suspension and the reasons thereof. The 
Contractor shall thereupon suspend performance of such obligation (except 
those obligations necessary for the care or preservation of the Works) until 
ordered in writing to resume such performance by the Project Manager/ 
Employer. 

 
14.5.2. If, by virtue of a suspension order given by the Project Manager/ Employer, the 

Contractor’s performance of any of its obligations is suspended for an aggregate 
period of more than ninety (90) days, then at any time thereafter and provided 
that at that time such performance is still suspended, the Contractor may give a 
notice to the Project Manager requiring that Employer shall, within twenty-eight 
(28) days of receipt of the notice, order the resumption of such performance or 
request and subsequently order a Change in the Works in accordance with GCC 
12.2, excluding the performance of the suspended obligations from the Contract. 

 
14.5.3. If Employer fails to do so within such period, the Contractor may, by a further 

notice to the Project Manager, elect to treat the suspension, where it affects only 
a part of the Works, as a deletion of such part of the Works in accordance with  
GCC 12.2 or, where it affects the whole of the Works, as termination of the 
Contract under 14.1. 

 
14.5.4. Under the condition (a) and (b) below, the Contractor may, by giving fourteen 

(14) days’ notices to Employer suspend performance of all or any of its 
obligations under the Contract, or reduce the rate of progress: 

 
a) If Employer has failed to pay the Contractor any sum due under the 

Contract within the specified period, or has failed to approve any invoice 
or supporting documents without just cause or commits a substantial 
breach of the Contract, the Contractor may give a notice to Employer that 
requires payment of such sum, requires approval of such invoice or 
supporting documents, or specifies the breach and requires Employer to 
remedy the same, as the case may be. If Employer fails to pay such sum, 
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fails to approve such invoice or supporting documents or give its reasons 
for withholding such approval, or fails to remedy the breach or take steps 
to remedy the breach within fourteen (14) days after receipt of the 
Contractor’s notice; or 

 
b) If the Contractor is unable to carry out any of its obligations under the 

Contract for any reason attributable to Employer, including but not limited 
to Employer’s failure to provide possession of or access to the Site or other 
areas in accordance with 2.3.2, or failure to obtain any governmental 
permit necessary for the execution and/or completion of the Works; 

14.5.5. If the Contractor’s performance of its obligations is suspended or the rate of 
progress is reduced pursuant to this clause GCC 14.5, then the Time for 
Completion shall be extended in accordance with GCC 8.3.1, and any and all 
additional costs or expenses incurred by the Contractor as a result of such 
suspension or reduction shall be paid by Employer to the Contractor in addition 
to the Contract Price, except in the case of suspension order or reduction in the 
rate of progress by reason of the Contractor’s default or breach of the Contract. 

 
14.5.6. During the period of suspension, the Contractor shall not remove from the Site 

any plant, equipment, material or any part of the Works or any Contractor’s 
Equipment, without the prior written consent of Employer. 

 
15. Care of the Works and Indemnities 

 
15.1. Protection of Works 

 
15.1.1. The Contractor shall have total responsibility for protecting the Works till it is 

finally taken over by Employer. No claim shall be entertained by Employer for 
any damage or loss to the Works and the Contractor shall be responsible for the 
complete restoration of the damaged works/equipment to its original condition 
to comply with the specification and drawings. 

  
15.1.2. The Contractor shall, in connection with the Works, provide and maintain at his 

own cost all lights, guards, fencing and security when and where necessary or 
required by Employer or by any authority for the protection of the Works or for 
the safety and convenience of the public or others. 

 
15.2. Copyright 

 
15.2.1. The copyright of all drawings, documents and other materials containing data 

and information furnished to Employer by the Contractor shall remain vested in 
the Contractor, or, if they are furnished to Employer directly or through the 
Contractor by any third party, including suppliers of materials, the copyright in 
such materials shall remain vested in such third Party. 
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15.3. Confidential Information 

 
15.3.1. Employer and the Contractor shall keep confidential and shall not, without the 

written consent of the other Party hereto, divulge to any third party any 
documents, data or other information furnished directly or indirectly by the 
other Party hereto in connection with the Contract, whether such information 
has been furnished prior to, during or following completion or termination of 
the Contract. Notwithstanding the above, the Contractor may furnish to its Sub-
vendors such documents, data and other information as it receives from 
Employer to the extent required for the Sub-vendors to perform its obligations 
under the Contract, in which event the Contractor shall be under obligation to 
have a clause in the Contracts with their sub vendors regarding confidentiality 
similar to that provided herein. 

 
15.3.2. Employer shall not use such documents, data and other information received 

from the Contractor for any purposes unrelated to the Contract. Similarly, the 
Contractor shall not use such documents, data and other information received 
from Employer for any purpose other than the design, procurement of plant and 
equipment, construction or such other work and services as are required for the 
performance of the Contract. 

 
15.3.3. The obligation of a Party under 15.3.1 and 15.3.2 above, however, shall not apply 

to information that: 

 
a) Employer or the Contractor needs to share with the RGoB; 

 
b) Is already in public domain now, or enters the public domain during the 

execution of the Contract through no fault of that Party;  

 
c) Can be proven to have been possessed by that Party at the time of 

disclosure and which was not previously obtained, directly or indirectly, 
from the other Party; or 

 
d) Otherwise lawfully becomes available to that Party from a third party that 

has no obligation of confidentiality. 

 
15.3.4. The above provisions of GCC 15.3 shall not in any way modify any undertaking 

of confidentiality given by either of the Parties hereto prior to the date of the 
Contract in respect of the performance of the Contract or any part thereof. 

 
15.3.5. The provisions of GCC 15.3 shall survive completion or termination, for 

whatever reason, of the Contract. 

 
15.4. Patent Indemnity 
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15.4.1. The Contractor shall, subject to Employer’s compliance with 15.4.2, indemnify 

and hold harmless Employer and its employees from and against any and all 
suits, actions or administrative proceedings, claims, demands, losses, damages, 
costs and expenses of any nature, including attorney’s fees and expenses, which 
Employer  may suffer as a result of any infringement or alleged infringement of 
any patent, utility model, registered design, trademark, copyright or other 
intellectual property right registered or otherwise existing at the date of the 
Contract by reason of:   

 
a) The execution of the Works by the Contractor or the use of the Works in 

the Kingdom of Bhutan; and 

 
b) The sale in any country of the products produced by the Works. 

 
15.4.2. Such indemnity shall not cover any use of the Works or any part thereof other 

than for the purpose indicated by or reasonably to be inferred from the Contract, 
neither any infringement resulting from the use of the Works or any part thereof, 
or any products produced thereby in association or combination with any other 
equipment, plant or materials not supplied by the Contractor, pursuant to the 
Contract. 

 
15.4.3. If any proceedings are brought or any claim is made against Employer arising 

out of the matters referred to in 15.4.1, Employer shall promptly give the 
Contractor notice thereof, and the Contractor may at its own expense and in 
Employer’s name conduct such proceedings or claims and any negotiations for 
the settlement of any such proceedings or claims. 

 
15.4.4. If the Contractor fails to notify Employer within thirty (30) days after receipt of 

such notice that it intends to conduct any such proceedings or claims, then 
Employer shall be free to conduct the same on its own behalf at the cost of the 
Contractor. 

 
15.4.5. Employer shall, at the Contractor’s request, provide all available assistance to 

the Contractor in conducting such proceedings or claim, and shall be reimbursed 
by the Contractor for all reasonable expenses incurred in so doing. 

 
15.4.6. Employer shall indemnify and hold harmless the Contractor and its employees 

from and against any and all suits, actions or administrative proceedings, claims, 
demands, losses, damages, costs and expenses of any nature, including 
attorney’s fees and expenses, which the Contractor may suffer as a result of any 
infringement or alleged infringement of any patent, utility model, registered 
design, trademark, copyright or other intellectual property right registered or 
otherwise existing at the date of the Contract arising out of or in connection with 
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any design, data, drawing, specification or other documents or materials 
provided or designed by or on behalf of Employer. 

 
15.5. Limitations of Liability 

 
15.5.1. In cases of gross negligence or willful misconduct: 

 
a) Neither Party shall be liable to the other Party, whether in Contract, tort or 

otherwise, for any indirect or consequential loss, damage, loss of use, loss 
of production, or loss of profits or interest costs. However, this exclusion 
shall not apply to any obligation of the Contractor to pay liquidated 
damages to Employer; and 

 
b) The aggregate liability of the Contractor to Employer, whether under the 

Contract, in tort or otherwise, shall not exceed the total Contract Price. 
However, this limitation shall not apply to the cost of repairing or repairing 
defective works, or to any obligation of the Contractor to indemnify 
Employer with respect to patent infringement. 

 
15.5.2. In all cases, the Party claiming a breach of Contract or a right to be indemnified 

in accordance with the Contract shall be obliged to take all reasonable measures 
to mitigate the loss or damage. 

 
15.6. Indemnification Employer 

 
15.6.1. The Contractor shall indemnify and hold harmless Employer and its employees 

from and against any and all suits, actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of whatsoever nature, including 
attorney’s fees and expenses, in respect of the death or injury of any person or 
loss of or damage to any property (other than the Works whether accepted or 
not), arising in connection with the execution of Works and caused due to the 
negligence of the Contractor or its subcontractors, or its employees, or agents. 
For any injury, death or damages to property caused by the negligence of 
Employer, its other Contractors, employees, or agents Employer shall be 
responsible. 

 
15.6.2. If any proceedings are brought or any claim is made against Employer that might 

subject the Contractor to liability under 15.6.1, Employer shall promptly give the 
Contractor a notice thereof and the Contractor shall at its own expense and in 
the Employer s name conduct such proceedings or claim and any negotiations 
for the settlement of any such proceedings or claim. 

 
15.6.3. If the Contractor fails to notify Employer within twenty-eight (28) days after 

receipt of such notice that it intends to conduct any such proceedings or claim, 
then Employer shall be free to conduct the same on its own behalf. Unless the 
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Contractor has so failed to notify Employer within the twenty-eight (28) day 
period, Employer shall make no admission that may be prejudicial to the defense 
of any such proceedings or claim. 

 
15.6.4. Employer shall, at the Contractor’s request, afford all available assistance to the 

Contractor in conducting such proceedings or claim, and shall be reimbursed by 
the Contractor for all reasonable expenses incurred in so doing. 

 
15.6.5. Employer shall indemnify and hold harmless the Contractor and its employees 

and subcontractors from any liability for loss of or damage to property of 
Employer, other than the Works not yet taken over, that is caused by fire, 
explosion or any other perils, in excess of the amount recoverable from 
insurances procured under GCC.17, provided that such fire, explosion or other 
perils were not caused by any act or failure of the Contractor. 

 
15.6.6. The Party entitled to the benefit of an indemnity under this clause shall take all 

reasonable measures to mitigate any loss or damage, which has occurred.  If the 
Party fails to take such measures, the other party’s liabilities shall be 
correspondingly reduced. 

 
16. Exceptional Event (Force Majeure) 

 
16.1. “Force Majeure” shall mean any unavoidable event beyond the reasonable 

control of Employer or of the Contractor, as the case may be, and which has 
impeded the progress of work unreasonably and shall include, without 
limitation to the following: 

 
a) War, hostilities or warlike operations whether a state of war be declared 

or not, invasion, act of foreign enemy and civil war; 

 
b) Rebellion, terrorism, revolution, sabotage by persons other than the 

Contractor’s personnel, insurrection, mutiny, usurpation of civil or military 
government, conspiracy, riot, civil commotion and terrorist acts; 

 
c) Riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s personnel; 

 
d) Munitions of war, explosive materials, ionizing radiation or contamination 

by radio-activity, except as may be attributable to the Contractor’s use of 
such munitions, explosives, radiation or radio-activity; 

e) Confiscation, nationalization, mobilization, commandeering or requisition 
by or under the order of any government or de jure or de facto authority or 
ruler or any other act or failure to act of any government authority; 
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f) Embargo, import restriction, port congestion, industrial dispute, 
shipwreck, shortage or restriction of power supply, epidemics/pandemic, 
quarantine and plague; 

 
g) Natural catastrophes such as earthquake, hurricane, typhoon, volcanic 

activity, fire, landslide or flood; 

 
h) The physical conditions or artificial obstructions on the Site. 

 
16.2. If a force majeure situation arises, the Bidder shall notify the Employer in writing 

within seven (7) days of such conditions and the cause thereof along with 
documentary or pictorial evidence acceptable to the Employer. Unless otherwise 
directed by the Employer in writing, the Bidder shall continue to perform its 
obligation.   

 
16.3. The Party who has given such notice shall be excused from the performance or 

punctual performance of its obligations under the Contract for so long as the 
relevant event of Force Majeure continues and to the extent that such Party’s 
performance is prevented, hindered or delayed. The Time for Completion shall 
be extended in accordance with GCC 8.3. 

 
16.4. The Party or Parties affected by the event of Force Majeure shall use reasonable 

efforts to mitigate the effect thereof upon its or their performance of the 
Contract and to fulfil its or their obligations under the Contract so far as 
reasonably practicable. 

 
16.5. Delay or non-performance by either Party hereto caused by the occurrence of 

any event of Force Majeure after the Contract has become effective shall not:  

 
a) Constitute a default or breach of the Contract; 

 
b) Give rise to any claim for damages or additional cost or expense occasioned 

thereby. 

 
16.6. If the performance of the Contract is substantially prevented, hindered or 

delayed for a single period of more than sixty (60) days or an aggregate period 
of more than one hundred and twenty (120) days on account of one or more 
events of Force Majeure during the currency of the Contract, the Parties shall 
attempt to develop a mutually satisfactory solution, failing which the dispute 
shall be resolved in accordance with 2. 

 
16.7. Notwithstanding 16.5, Force Majeure shall not apply to any obligation of 

Employer to make payments to the Contractor herein. 

 



DHI Group – Standard Bidding Document for Works 
 
 

 
 

106 

17. Insurance 

 
17.1. The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the date of commencement of the Works to the 
end of the respective periods specified below, in the amounts and deductibles 
stated in the SCC for the following events:  

 
Sl. Nature of insurance Period of insurance 

coverage 
i Loss of or damage to the Works including 

Employer issued materials, if any 
Up to the date of Taking 
Over of the last Works 

ii Loss of or damage to the Contractor’s tools 
and plant 

Up to the date of Taking 
Over of the last Works 

iii Loss of or damage to the property other than 
Works including those of third parties 

Up to the completion of 
the Defects Liability 
Period 

iv Injury or death of personnel belonging to the 
Contractor, Employer or any other party 

Up to the completion of 
the Defects Liability 
Period 

 

The insurance policy for (iv) above shall be taken from Bhutanese insurance 
companies. 

 
17.2. Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the start date. All 
such insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 
Payments received from insurers shall be used for the rectification of loss or 
damage.  

 
17.3. If the Contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due from the Contractor to the Employer.  

 
17.4. Alterations to the terms of insurance shall not be made without the approval of 

the Project Manager. Both parties shall comply with any conditions of the 
insurance policies. 

 
18. Claims 

 
18.1. Contractor’s Claims 
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18.1.1. If the Contractor considers himself to be entitled to any extension of the Time 
for Completion and/or any additional payment, under any clause of GCC.18 or 
otherwise in connection with the Contract, the Contractor shall give notice to 
Employer, describing the event or circumstances giving rise to the claim. The 
notice shall be given as soon as practicable, and not later than thirty (30) days 
after the Contractor became aware, or should have become aware, or the event 
or circumstance. 

 
18.1.2. If the Contractor fails to give notice of a claim within such period of thirty (30) 

days, the Time for Completion shall not be extended, the Contractor shall not be 
entitled to additional payment, and Employer shall be discharged from all 
liability in connection with the claim. Otherwise, the following provisions of this 
sub-clause shall apply. 

 
18.1.3. The Contractor shall also submit any other notices which are required by the 

Contract, and supporting particulars for the claim, as relevant to such event or 
Circumstances. 

 
18.1.4. The Contractor shall keep such contemporary records as may be necessary to 

substantiate any claim, either on the Site or at another location acceptable to the 
Project Manager. Without admitting the Employer’s liability, the Project 
Manager may, after receiving any notice under this sub-clause, monitor the 
record-keeping and/or instruct the Contractor to keep further contemporary 
records. The Contractor shall permit the Project Manager to inspect all these 
records, and shall (if instructed) submit copies to the Project Manager. 

 
18.1.5. Within forty-two (42) days after the Contractor became aware (or should have 

become aware) of the event or circumstances giving rise to the claim, or within 
such other period as may be proposed by the Contractor and approved by the 
Project Manager, the Contractor shall send to the Project Manager a fully 
detailed claim which includes full supporting particulars of the basis of the claim 
and for the extension of time and/or additional payment claimed. If the event or 
circumstance giving rise to the claim has a continuing effect: 

 
a) this fully detailed claim shall be considered as interim; 

 
b) the Contractor shall send further interim claims at monthly intervals, 

giving the accumulated delay and/or amount claimed, and such further 
particulars as the Project Manager may reasonably require; and 

 
c) the Contractor shall send a final claim thirty (30) days after the end of the 

effects resulting from the event or circumstances, or within such other 
period as may be proposed by the Contractor and approved by the Project 
Manager. 
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18.1.6. Within forty-two (42) days after receiving a claim or any further particulars 
supporting a previous claim, or within such other period as may be proposed by 
the Project Manager and approved by the Contractor, the Project Manager shall 
respond with approval, or with disapproval and detailed comments. He may also 
request any necessary further particulars, but shall nevertheless give his 
response on the principals of the claim within such time. 

 
18.1.7. Each payment certificate shall include such amounts for any claim as have been 

reasonably substantiated as due under the relevant provision of the Contract. 
Unless and until the particulars supplied are sufficient to substantiate the whole 
of the claim, the Contractor shall only be entitled to payment for such part of the 
claims, as he has been able to substantiate. 

 
18.1.8. The Project Manager shall proceed to determine (i) the extension (if any) of the 

Time for Completion (before or after its expiry), and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 

 

 
18.1.9. The requirements of this sub-clause are in addition to those of any other sub-

clause, which may apply to a claim. If the Contractor fails to comply with this or 
any other sub-clause in relation to any claim, any extension of time and/or 
additional payment shall take account of the extent (if any) to which the failure 
has prevented or prejudiced proper investigation of the claim, unless the claim 
is excluded under the second paragraph of this sub-clause. 

 
18.2. Claims towards idling of resources 

 
18.2.1. Components of claim admissible hereunder towards additional cost incurred by 

the Contractor due to idling of resources in connection with execution of 
Contract for reasons given hereunder shall be evaluated by the Project Manager: 

 
a) Employer does not give possession to Site or a part of the Site free of all 

encumbrances by the Site possession date stated in the SCC; 

 
b) Employer modifies the schedule of other Contractors in a way which 

affects the works of the Contractor under the Contract; 

 
c) Employer’s representatives’ does not issue Drawings, Technical 

Specifications or instructions required for the execution of Works as per 
agreed schedule; 

 
d) Other Contractors or Employer does not work within the dates stated in 

the Contract that cause delay or extra work to the Contractor. 
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18.2.2. The evaluation of compensation towards idling of resources done by the Project 
Manager shall be final and binding on the Contractor. The procedure as provided 
in GCC.17.1 for settlement of claims shall also apply for such claims. 

 
18.3. Early Warning 

 
18.3.1. The Contractor shall warn the Project Manager in writing at the earliest of 

specific likely future events or circumstances that may adversely affect the 
quality of the work, increase the Contract Price or delay the execution of the 
Works. The Project Manager may require the Contractor to provide an estimate 
of the expected effect of the future event or circumstance on the Contract Price 
and Completion Date. The estimate shall be provided by the Contractor not later 
than 30 days after the Contractor became aware, or should have become aware, 
of the event or circumstance. If the Contractor fails to give notice of a claim 
within such period of 30 days, the Employer may be discharged from all liability 
in connection with the claim. 

 
19. Disputes and Arbitrations 

 
19.1. Amicable Settlement 

 
19.1.1. If any dispute of any kind whatsoever arises between Employer and the 

Contractor in connection with or arising out of the Contract, including without 
prejudice to the generality of the foregoing, any question regarding its existence, 
validity or termination, or the execution of the works – whether during the 
progress of the works or after their completion and whether before or after the 
termination, abandonment or breach of the Contract – the parties shall seek to 
resolve any such dispute or difference by mutual consultation.   

 
19.2. Dispute Resolution 

 
19.2.1. In case of dispute, the objecting party may file a written Notice of dispute to the 

other Party providing in detail the basis of the dispute.  The Party receiving the 
Notice of Dispute shall consider it and respond in writing within 14 days after 
receipt. If that Party fails to respond within 14 days, or the dispute cannot be 
amicably settled within 14 days following the response of that Party, clause 
GCC.19.2.2 shall apply. 

 
19.2.2. Any dispute between the Parties as to matters arising pursuant to this Contract 

that cannot be settled amicably according to clause GCC.19.2.1 and GCC.19.2.2 
may be submitted by either Party for settlement in accordance with the 
provisions specified in the SCC.  

 
19.2.3. Notwithstanding any reference to the settlement of dispute settlement herein: 
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a) The Parties shall continue to perform their respective obligations under 

the Contract unless they otherwise agree; and  

 
b) Employer shall pay the Contractor any monies due to it. 
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SECTION V – SPECIAL CONDITIONS OF CONTRACT 
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Special Conditions of Contract 

The following Special Conditions of Contract (SCC) shall supplement and/or amend 
the General Conditions of Contract (GCC). Whenever there is a conflict, the provisions 
herein shall prevail over those in the GCC. [The Employer shall select and insert the 
appropriate wording using the sample below or other acceptable wording and delete 
the text in italics.] 

 
GCC 

Clause 
Ref., if any 

Particulars 

1.1.1 
(xxvii) 

 The Project Manager shall be: Sr. Manager, TOMS, BPC, Tingtibi. 

1.1.1 (xxix) The Sites are located at TN126 in Panbang & Tingtibi Substation 

1.1.1 (xxxi) Completion of Works shall be attained within 6 (SIX)months from the 
date of (Contract Signing/handing taking) 

1.2.6 (a) The applicable Incoterms edition shall be of: NA 

1.3.2 For notices, the addresses shall be: 
For the Employer: 
Sr. Manager 

Transmission Operation & Maintenance Section, 

TOMD, TD, BPC, 

Tingtibi, Zhemgang 

Contact number: +975-17122702/77107977 

Email address: : tmdtingtibi@bpc.bt; web: www.bpc.bt 
 

2.3.4 The list of manpower, equipment, raw material etc. to be provided by 
the Employer:  

NA 

3.1.6 The information board shall be NA. 

3.2.1 

 

 

 

[The amount of the Performance Security is usually expressed as a percentage 
of the contract price. The percentage varies according to the employer’s 
perceived risk and impact of non- performance by the supplier. A figure of ten 
percent (10%) is used under normal circumstance] shall be 10% of the quoted 
contract price.  
The types of acceptable Performance Securities are: 
 (i) Unconditional bank guarantee issued by a reputable financial institution 

enforceable in any banks in Bhutan, in the form provided for in the 
Contract or in any other form acceptable 

to     (ii) Cash warrant, or 

(iv) Demand Draft 
Differential Amount: 

http://www.bpc.bt/
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The contractor shall provide differential security in the form of Bank 
Guarantee/Demand Draft/Cash Warrant till the completion of the work 
separately if the quoted amount of any bidders is 20% lower than BPC’s 
estimate. 

 

3.2.2 Not applicable 

3.12.1 The temporary utilities to be provided by Employer are: NA 
 

5.1.1 Key Personnel: 
i. Site Supervisor 

The amount to be deducted for the key personnel not employed by the 
Contractor for each personnel shall be: 

- Site Supervisor – Nu. 800.00 per day 
5.3.3  The amount to be deducted for the equipment not available at site NA 

8.4.1 

 

The applicable rate for liquidated damages for delay shall be 0.1% per 
day to maximum amount of 10% of the executed/final contract 
amount. 

9.2.7 Not applicable 

10.1.1 The Defect Liability Period shall be: 12 months from the date of 
completion. 

10.3.2 Not Applicable 

12.1.2 Not Applicable 

13.1.1 The Contract Price “is not” adjustable.  
 

13.2.1 (a) The Mobilization Advance Payment shall be a maximum of ten percent 
(10%) of the Contract Price against the submission of unconditional 
bank guarantee issued by a reputable financial institution and 
enforceable by any Banks in Bhutan. 

13.2.2 (a) The secured advance shall not be more than seventy-five (75%) of the 
cost of materials delivered at the site of work, which shall be supported 
by the original invoices/bills. 
The Contractor shall be entitled to secured advance against the following 
construction materials only if they are stacked properly for verification: 
1. Aggregate 
2. TMT rods 

13.4.2 The present rate of tax deducted at source (TDS) of the gross value of the 
invoice is 2%] 

 

19.2.2 
 

Institution whose arbitration procedures shall be used:  
For Contracts with Bhutanese Contractors  

All disputes arising in connection with the present Contract shall be 
finally resolved by arbitration in accordance with the rules and 
procedures of the Alternate Dispute Resolution Act 2013.  
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SECTION VI –  TECHNICAL SPECIFICATIONS  
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1. SCOPE OF WORKS 

a) Name of the work: Construction of PCC Road , Parking and  RRM wall at Tingtibi 
Substation  and Construction of Tower Protection wall at Loc. TN-126 at Panbang 

b) Time schedule and key milestones, if any, for the effective implementation of 
works Contractor must submit a detailed Work Schedule within 1 week after 
Award of Contract/Contract  Signing 

 
c) Location of the sites:   TN126 in Panbang & Tingtibi substation.  

 
d) Any other detail: All works must be executed as per the BoQ. All materials & 

fittings must be BSB approved brands, and prior to installation the items 
must be approved by the Project Office (Prj. Manager/Site Engineer)  

2. TECHNICAL SPECIFICATIONS AND GUARANTEED TECHNICAL 
PARTICULARS 

The technical specifications for various items of work indicated in the BOQ and any 
extra/substituted /variations in quantities in the various schedules shall conform in all 
respects to the specifications of the latest BSR and Specifications for Roads and Building 
Works, unless otherwise specifically indicated and/or the context otherwise means. Out 
of the approved brands of BSB, BPC shall select the samples of best quality as felt 
appropriate and the Contractor shall have no extra claims whatever for the type of 
samples/brand selected by BPC. 
 
3. DRAWINGS 

 [In this section, please insert a list of Drawings prepared for the execution of the Works. The 
actual Drawings, including site plans, may either be attached to this section or annexed in 
a separate folder.]: AS ATTACHED 
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SECTION VII - CONTRACT FORMS 

(Form No. 1 to Form No. 4) 

Applicable Forms from this Contract Forms section shall either be submitted by the 

successful Bidder or by Employer, post award of Contract. 
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FORM 1: NOTIFICATION OF AWARD 

[Insert date] 

To: [name and address of the Contractor] 

 

Sub: Notification of Award for 

Ref: Our NIT No: (insert number and reference of the NIT) 

 

Dear Sir or Madam,  

 

With reference to your Bid dated [insert date] for execution of the [insert name of the 
Contract and identification number, as given in the SCC] for the Contract Price of the 
equivalent of [insert amount in numbers and words] [insert name of currency], as 
corrected and modified in accordance with the Instructions to Bidders is hereby 
accepted by our Agency. 

 

[Insert one of the following (x) or (y) options if applicable] 
 

(x) We accept that [insert name proposed by Bidder] be appointed as the 
Adjudicator. 

 

(y) We do not accept that [insert name proposed by Bidder] be appointed as 
Arbitrator, and by sending a copy of this Notification of Award to [insert name of 
the Appointing Authority] we are hereby requesting [insert name], the 
Appointing Authority, to appoint the Arbitrator in accordance with SCC 7.  

 

 The Contract in duplicate is attached hereto. Kindly be advised of the following:  

 
a) Please confirm your acceptance of this Notification of Award by signing and 

dating both copies of it, and returning one copy to us no later than 15 days from 
the date hereof; 

 
b) Please report to this office to sign the formal Contract Agreement within 15 

(fifteen) days of the date of this Notification of Award. 

 
c)  Prior to the signing of Contract Agreement, you are required to submit 

performance security in the form of a Bank Guarantee/demand draft/cash 
warrant as per ITB clause 42 and GCC clause 17. The performance security may 
be submitted in advance or at the time of signing the contract agreement. The 
bank guarantee/demand draft/cash warrant should be in favour of (insert 
appropriate name and designation). 

 
d) The stipulated commencement of the work shall be reckoned from the date of 
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Contract signing. 
Kindly acknowledge the receipt of this letter. 

 

Yours sincerely, 

[ xyz] 
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FORM 2: CONTRACT AGREEMENT 

 

This agreement is made the [insert day] day of [insert month], [insert year] between 
[insert name and address of Employer] (hereinafter called “the Employer”), of the one 
part, and [insert name and address of Contractor] (hereinafter called “the Contractor”) 
of the other part. 

 

Whereas the Employer desires that the Contractor execute [name and identification 
number of Contract] (hereinafter called “the Works”) and the Employer has accepted 
the Bid by the Contractor for the execution and completion of such Works and the 
remedying of any defects therein. 

The Employer and the Contractor agree as follows: 

 
a) In this Contract, words and expressions shall have the same meanings as are 

respectively assigned to them in the contract documents referred to. 

 
b) The following documents shall be deemed to form and be read and construed as 

part of this Agreement: 

 
i. The Notification of Award 

ii. The Bid Submission Form 
iii. The addenda Nos. (insert addenda number if any) 
iv. The General Conditions of Contract 
v. The Special Conditions of Contract 

vi. The Technical Specifications 
vii. The Drawings 

viii. The Schedules 

   
c) In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in 
all respects with the provisions of the Contract. 

 
d) The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract. 

 
e) This Agreement shall prevail over all other Contract documents. 

 

In Witness whereof the parties thereto have caused this Agreement to be executed on 
the day, month and year indicated above.  

 

Sign & Seal of Contractor 
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Sign & Seal of witness of Contractor: ____________________________________________ 

 

Sign & seal of Employer authorized representative: 

 ____________________________________ 

 

Binding signature of Employer’s representative’s signature:  
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FORM 3: BANK GUARANTEE FOR CONTRACT PERFORMANCE 
SECURITY 

 [To be provided on the relevant legal document, as per applicable law, in the country of 
execution] 

Bank Guarantee No. ........................ 

Date.................................................. 
To 
[Employer’s Address] 

 
Dear Sir/Madam, 
 
In consideration of Employer’s name  (hereinafter referred  to  as Employer which 
expression shall unless repugnant to the context or meaning thereof include its 
successors, administrators and  assigns)  having awarded    to    M/s …………… with    its 
Registered/Head  Office  at  ……………………………(hereinafter referred  to  as the 
'Contractor’ which expression shall unless repugnant to the context  or  meaning  thereof,  
include  its  successors,  administrators, executors   and   assigns),   a   Contract   by   issue   
of  Letter  of  Award No………….. dated ………... valued at .............[amount of foreign currency 
in words], [amount in figures], and [amount of local currency in words], [amount in figures] 
.............., for ……………………...  (Insert Scope of Contract) ………… and the Contractor having 
agreed to provide a Contract Performance Guarantee for the faithful performance of the 
entire Contract equivalent to ten percent (10%) of the said value of the Contract to 
Employer.   
 
We …………... (insert Name and Address of the bank issuing the Guarantee) …………. having 
its Head Office at ……………………... hereinafter referred to as the ‘Bank’ which expression 
shall, unless repugnant to the context or meaning thereof include its successors, 
administrators, executors and assigns), do hereby guarantee and undertake to pay 
Employer, on demand any and all monies payable by the Contractor to the extent of ……. 
[insert amount of the Bank Guarantee and its currency] ……………... at any time up to 
………….@...............(day/month/year) without any demur, reservation, contest recourse or 
protest and or without any reference to the Contractor.  Any such demand made by 
Employer on the Bank shall be conclusive and binding notwithstanding any difference 
between Employer and the Contractor or any dispute pending before any Court, Tribunal 
or any other Authority. The Bank undertakes not to revoke this guarantee during its 
currency without prior consent of Employer. 
 
Employer shall have the fullest liberty without affecting in any way the liability of the 
Bank under this guarantee from time to time to extend the time for performance of the 
Contract by the Contractor. Employer, shall have the fullest liberty, without affecting this 
guarantee to postpone from time to time the exercise of any powers vested in Employer 
or of any right which they might have against the Contractor and to exercise the same at 
any time and any manner, and either to enforce or to forbear to enforce any covenants, 
contained or implied in the Contract between Employer and the Contractor or any other 
course of remedy or security available to Employer. The Bank shall not be released of its 
obligations under these presents by any exercise by Employer of its liberty with reference 



DHI Group – Standard Bidding Document for Works 
 
 

 
 

122 

to the matters aforesaid or any of them or by reason or any other acts of omission or 
commission on the part of Employer or any other indulgence shown by Employer or by 
any other matter or thing whatsoever which under the law would but for these provisions 
have the effect of relieving the Bank. 
 
The Bank also agrees that Employer at its option shall be entitled to enforce this 
guarantee against the Bank as a Principal debtor, in the first instance without proceeding 
against the Contractor and notwithstanding any security or other guarantee that 
Employer may have in relation to the Contractor's liabilities. 
 
Notwithstanding anything contained herein above, our liability under this guarantee is 
restricted to ……………… and shall remain in force up to and including ………………… and 
shall be extended from time to time for such period, as may be desired by M/s 
…………………………. on whose behalf this guarantee has been given. 
 
All rights of Employer under this guarantee shall be forfeited and the Bank shall be 
relieved and discharged from all liabilities after the above-mentioned date or from the 
extended date. 
 
Dated this ………………day of …………….20 ……… at ……………………. 
 
Witness: 
 
 

…………………………………………… 
(Signature) 

…………………………………………… 
(Signature) 

 
…………………………………………… 

(Name) 

 
…………………………………………… 

(Name) 
 
…………………………………………… 

(Official Address) 

 
…………………………………………… 

(Official Address) 
 

Authorized vide 

      Power of Attorney No………………. 

Date……………………………………. 

Note: (@) This date shall be ninety (90) days beyond the scheduled end of Defect 
Liability Period of the last equipment covered under the Contract 
 (#) Complete mailing address of the Head Office of the Bank to be given 

 

 

 



DHI Group – Standard Bidding Document for Works 
 
 

 
 

123 

FORM 4: BANK GUARANTEE FOR ADVANCE PAYMENT 

[To be provided on the relevant legal document, as per applicable law, in the country of 
execution] 

Bank Guarantee No. ........................ 

Date.................................................. 
To 
[Employer’s address] 

 
Dear Sir/Madam, 
 
In consideration of the Employer Corporation Ltd (hereinafter referred to as Employer) 
which expression shall unless repugnant to the context or meaning thereof include its 
successors, administrators, executors   and assigns having awarded to M/s............................  
with its registered/Head   Office   at   ................................  (Here-in-after referred to as the 
Contractor) which expression shall unless repugnant to the context or meaning thereof, 
include its   successors, administrators, executors and assigns, a Contract by issue of 
Employer 's Notification of Award No. ………. dated …………………. and the same having 
been unequivocally accepted by the Contractor resulting in a 'Contract', dated ……………… 
valued at …….............[amount of foreign currency in words], [amount in figures], and 
[amount of local currency in words], [amount in figures] ……………. for …… (insert Scope of 
Contract) …………………. (Hereinafter called the Contract) and Employer having agreed to 
make advance payment to the Contractor for performance of the above Contract 
amounting to .........[insert currency and amount of the advance] ................., as an advance 
against Bank Guarantee to be furnished by the Contractor. 
 
We, ………. [Insert name and address of the bank issuing Branch] …………………... having its 
Head Office at ……………………...  (Hereinafter referred to as the 'Bank' which expression 
shall, unless repugnant to the context of meaning thereof, include its successors, 
administrators, executors and assigns) do hereby guarantee and undertake to pay 
Employer immediately on demand any or all monies payable by the Contractor to the 
extent of ……. [insert currency and amount of the advance].……….at any time up to 
…….@……... without any demur, reservation, contest, recourse or protest and/or without 
any reference to the Contractor.  Any such demand made by Employer on the Bank shall 
be conclusive and binding not withstanding any difference between Employer and the 
Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other 
Authority. 
 
Employer shall have the fullest liberty without affecting in any way the liability of the 
Bank under this guarantee from time to time to vary the advance or to extend the time 
for performance of the Contract by the Contractor. Employer shall have the fullest liberty, 
without affecting this guarantee to postpone from time to time the exercise of any powers 
vested in them or of any right which they might have against the Contractor and to 
exercise the same at any time in any manner and either to enforce or to forbear to enforce 
any covenants contained or implied in the Contract between the Employer and the 
Contractor or any other course or remedy or security available to Employer. The Bank 
shall not be released of its obligations under these presents by any exercise by Employer 
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of its liberty with reference to the matters aforesaid or any of them or by reason of any 
other act or forbearance or other acts of omission or commission on the part of Employer 
or any other indulgence shown by Employer or by any other matter or thing whatsoever 
which under law would, but for this provision, have the effect of relieving the Bank. 
 
The Bank also agrees that Employer at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance without proceeding 
against the Contractor and notwithstanding any security or other guarantee that 
Employer may have in relation to the Contractor’s liabilities.  
 
Notwithstanding anything contained hereinabove our liability under this guarantee is 
limited to.…… [insert currency and amount of the advance].……… and it shall remain in 
force up to and including …………… and shall be extended from time to time for such period 
as may   be   desired   by M/s ………………… on whose behalf this guarantee has been given. 
 
All rights of Employer under this guarantee shall be forfeited and the Bank shall be 
relieved and discharged from all liabilities after the above-mentioned date or from the 
extended date. 
 
Dated this ………………day of …………….20 ……… at ……………………. 
 
Witness: 
 
 

…………………………………………… 
(Signature) 

…………………………………………… 
(Signature) 

 
…………………………………………… 

(Name) 

 
…………………………………………… 

(Name) 
 
…………………………………………… 

(Official Address) 

 
…………………………………………… 

(Official Address) 
 

Attorney as per  

Power of Attorney No: …………………. 

Date……………………………………. 

Note: (@) This date shall be ninety (90) days beyond the schedule date of Completion 
of the last Facility covered under the Contract. 
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Notes:-

1. All dimensions are in mm unless specified

2. Provide expansion gap @ 10.0m c/c

3. Weep holes should be 100x75mm

4. Weep holes should be 1500mm horizontally and 1000mm vertically (staggered)

5. Center of top most weep holes to be not less than 300mm below top

6. The minimum depth of retaining wall below G.L as shown in the drawing.

7. Follow rest of the specifications as the drawings

8. Ø 30-45 depending on site conditions/ follow H/3.846
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TYPICAL 2.0M HEIGHT  RETAINING WALL DETAILS

(9.0M LENGTH)

150mm stone soling

75mm thick PCC 1:3:6

Filter media 450x450mm

(use granular fill)

RRM Wall in CM 1:4
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WEEP HOLE DETAILS FOR RRM WALL

75x100 weep holes with proper gravel filter media at the

interface of backfill
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Backfill soil

Maintain slope not less than soil
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