



ལྷོ་གློག་ལེ་ལས་འཛིན།

Bhutan Power Corporation Limited
SO 9001:2015, ISO 14001:2015 & OHSAS 18001:2007 Certified Company)
Registered Office, Thimphu
Human Resource & Corporate Services
Thimphu: Bhutan



BPC/SFSB/Tender/2021/35

August 16, 2021

Addendum 2

The delivery and completion schedule for the tender No. BPC/SFSB/HQ/Tender/2021/01 dated July 30, 2021 shall be as detailed below:

Lot. No	Description of Goods	Location/Destination as specified in the BDS	Delivery Period
1	Supply and Automation of existing main MS entrance gates and modification along with the associated civil works and Supply and Installation of complete sets of full height turnstile and boom barrier gate.	DDP, Chief Security and Fire Officer, Thimphu (Location as attached)	90 Days

Yours sincerely,

(Pema Penjor)
Chief Security and Fire Officer

Annexure –I

Installation	Location	Department	Access Control Gate	Boom Barrier	Turnstile	Remarks
66kV Sub Station	Dechencholing	TD/TS	1	-	-	Existing gate automation
Call Centre & Sub Station	Chubachu	DCSD/DS	-	-	1	Installation of Turnstile (Full Height)
CMD Begana	Begana	DCD	-	-	1	Installation of Turnstile (Full Height)
66kV Sub Station	Changedaphu	TD/TS	1	-	-	Existing gate automation
66/33kV Sub Station	Olakha	TD/TS	1	-	-	Existing gate automation
220/66kV Substation	Semtokha	TD/TS	1	1	-	Existing gate automation and Installation of Boom Barrier
Power House, Store & Colony	Gidakom	DCSD/DS	1	-	-	Existing gate automation
66kV Sub Station	Jemina	TD/TS	1	-	-	Existing gate automation
66kV Sub Station	Chumdo	TD/TS	1	-	-	Existing gate automation

NOTE:

All the locations are in and around Thimphu.

