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Notice Inviting Tenders (NIT) 

(Domestic Competitive Bidding)  

For 

         R & M of Buildings under ESD, BPC, Gelephu (Civil Works) 

            NIT No.:  BPC/ESD/GP/TENDER/2024-Civil/01               Date:13.03.2024 

1. Power Corporation Limited, Electricity Service Division, Gelephu invites sealed bids from 
small class Bhutanese national contractors with W2 & W3 categories for civil works having 
valid trade license and registered with Construction Development Board (CDB) for the works 
mention below. 

2. The brief scope of work is as under: 
R & M of Buildings at ESSD Sarpang, conversion of billing office to staff quarter and R & M 
of buildings under ESD Gelephu. 
 

3. Detailed specifications, scope of Work and terms and conditions are given in the Bidding 
Documents, which are available at the address given below as per the following schedule: 

 
NIT No and name of the package : BPC/ESD/GP/TENDER/2024-Civil/01 

R&M of Buildings under ESD Gelephu. 
 

   
Estimated Cost of Works : (Dept. Estimated: Nu. 2,530,948.25) 

 
Bidding Documents shall be available 
from 

: From 14.03.2024 to 29.03.2024 on all working days  
From 9 hours to 17 hours. 

Bid receipt date & time 
 

: Up to 29.03.2024  by 12:00 Noon 

Pre-bid meeting (if applicable)  : Not Applicable 
Bid opening date & time : On 29.03.2024 at 14:30 hours at Conference Hall, ESD, BPC, 

Gelephu. 
Bidding Documents shall be available 
at 

: ESD, Gelephu( Hard Copy) & www.bpc.bt (soft copy)  

4. Interested Bidders may obtain the bidding documents from Employer /relevant website.  
 

5. Bidders downloading the documents from the website should register themselves by intimating 
the nodal officer of Employer, before the deadline for submission of Bid, its intention to submit 
the Bid on the basis of downloaded documents.  

 
6. Issuance of bidding documents shall not automatically construe that the Bidder fulfils the 

Qualifying Requirements, which shall be determined during Bid evaluation based on 
data/documents submitted by the Bidder. Bids shall be submitted at the address given below and 
shall be opened in the presence of Bidder’s representatives who choose to attend.  

 
7. All Bids must be accompanied by Bid security for an amount of BTN Nu.51,000.00 (Fifty one 

Thousand ) only in the form of Bank Guarantee/ Demand Draft /Cash Warrant, issued/enforceable 
by any financial institutions in Bhutan, and valid till May 27, 2024. Bids not accompanied with 
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an acceptable Bid security shall be rejected by Employer and in such cases, Bids shall be returned 
to the Bidders unopened. 

 
8. Qualification Requirement for Bidders shall be as specified in the Bidding Data Sheet (BDS).  
 
9. Bidding Documents are not transferrable. 
 
10. Employer reserves the right to accept or reject any Bid partly or fully or cancel the bidding process 

without assigning any reasons thereof and in such case no Bidder shall have any claim arising out 
of such action of Employer. 

 
11. The Bidders shall be required to complete the Works within the time for completion as specified 

in the SCC. 
 
12. Address for Communication (Bid Submission):  

Mrs. Sangay Lhadon, Section Officer (Civil), ESD, Gelephu. 

Contact; 17613042, E-Mail; sangaylhaden@bpc.bt 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION I – INSTRUCTIONS 
TO BIDDERS 
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A.    Introduction  

1.    Definitions and Interpretations 

1.1.    Unless otherwise stated, throughout this Bidding Document definitions and interpretations 
shall be as prescribed in the General Conditions of Contract.  

2.  Scope of Works 

2.1.    The scope of Works shall be as specified in Section VI, Technical Specifications or BDS. The 
name and identification number of the Contract is provided in the NIT. 

3. Fraud and Corruption 

3.1.    As per the RGoB policy, Employer requires that the Bidders, Contractors and their 
Subcontractors shall observe the highest standards of ethics during the bidding process and 
execution of Contracts. The terms “Corrupt practice”, “Fraudulent practice”, “Collusive 
practice”, “Coercive practice” and “Obstructive practice” shall be as per definition in GCC 
1.6. In pursuance of this policy, the Employer: 

a)        will reject a Bid for award if it determines that the Bidder recommended for award has, 
directly or through an agent, engaged in corrupt, fraudulent, collusive, coercive or 
obstructive practices in competing for the Contract in question; 

b) will sanction a firm or individual, including declaring them ineligible, either 
indefinitely or for a stated period of time, to be awarded a contract if it at any time 
determines that they have, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, coercive or obstructive practices in competing for, or in executing contract; 

c)        will have the right to require that a provision be included in Bidding Documents and in 
contracts, requiring Bidders, Suppliers, Contractors and their Subcontractors to permit 
the Employer, any organization or person appointed by the Employer and/or any 
relevant RGoB agency to inspect their accounts and records and other documents 
relating to the Bid submission and contract performance and to have them audited by 
auditors appointed by the Employer; 

d) requires that Bidders, as a condition of admission to eligibility, execute and attach to 
their bids an Integrity Pact Statement in the form provided in Section III, Bidding 
Forms. Failure to provide a duly executed Integrity Pact Statement may result in 
disqualification of the Bid; and 

e)         will report any case of corrupt, fraudulent, collusive, coercive or obstructive practice 
to the relevant RGoB agencies, including but not limited to the Anti-Corruption 
Commission (ACC) of Bhutan, for necessary action in accordance with the statutes and 
provisions of the relevant Agency. 

3.2. Furthermore, the Bidders shall be aware of the provisions stated in GCC 1.6.  
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4.  Eligible Bidders 

4.1. A Bidder shall be an eligible individual, firm, incorporated legal entity or a Joint Venture of 
such entities under an existing agreement. A Bidder, and all parties constituting the Bidder, 
shall have the nationality of any country, subject to the restrictions specified in ITB. 4. A 
Bidder shall be deemed to have the nationality of a country if the Bidder is constituted, 
incorporated, or registered and operates in conformity with the provisions of the laws of that 
country. This criterion shall also apply to the determination of the nationality of the proposed 
subcontractors for any part of the Contract. 

4.2. A Bidder shall not have conflict of interest. Any Bidder, found to have a conflict of interest, 
shall be disqualified. Bidders may be considered to have a conflict of interest with one or 
more parties in the same bidding process if they: 

a) or any of their affiliates are associated, or have been associated in the past, to provide 
consulting services for the preparation of the design, specifications and/or other 
documents to be used for the procurement of the Works to be executed pursuant to 
these Bidding Documents, or in any other way provided the consulting services in any 
aspect of the preparatory stages leading up to the issue of these bidding documents or 
hired/ proposed to be hired by Employer as Project Manager for the Contract 
implementation; 

 
b) submit more than one Bid in this bidding process either individually or as a partner in 

the Joint Venture, except for alternative offers permitted under ITB. 15. Participation 
by a Bidder in more than one Bid shall result in rejection of all Bids in which the Bidder 
has participated.  However, this does not limit the participation of a Bidder as a 
Subcontractor in another Bid or more than one Bid; 

 
c) employ or otherwise engage, either directly or through any of their Affiliates, a 

Employer employee, spouse or any of the dependent parent of a Employer employee; 

 
d) have a relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the Bid of another 
Bidder, or influence the decisions of Employer regarding this bidding process; or  

 
e) have the same legal authorized representative for purposes of this Bid. 

4.3. An Employer formed by the merger of two or more companies or divisions of such companies 
engaged in execution of Works as specified in the Bidding Documents can also participate 
provided the constituent companies or divisions before merger individually or jointly meet 
the stipulated qualification requirements fully. 

4.4. If so, specified in the BDS, if a foreign/expatriate Bidder, who is currently not doing business 
within the Kingdom of Bhutan, is awarded the contract, the Bidder may be represented by an 
agent in the Kingdom of Bhutan. The agent shall be a legal entity, equipped and able to carry 
out the Contractor’s obligations.   
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4.5. Where an agent is permitted to submit the Bid on behalf of the Foreign Bidder, payment of 
agency commission, if any, to the Foreign Bidder shall only be made in the local currency. 
The agent and the Foreign Bidder shall not be permitted to submit separate bids in the same 
bidding process. On the other hand, an agent shall not be allowed to work with and represent 
more than one party/Bidder.  

4.6. In case of JVs with any of the Bhutanese Bidder the payment to the Bhutanese member of 
the JV for the services from within Bhutan shall be in local currency. 

4.7. The Bidder shall provide such evidence of their continued eligibility satisfactory to the 
Employer, as the Employer shall reasonably request. 

5.  Exclusion of Bidders 

5.1. A Bidder shall be ineligible for participating in this bidding process under the following 
circumstances:  

a) The Bidders is insolvent or is in receivership or is a bankrupt or is in the process of 
being wound up; or has entered into an arrangement with the creditors; or 

   
b) The Bidders’ affairs are being administered by a court, judicial officer or appointed 

liquidator; or  

 
c) The Bidder has suspended business or is in any analogous situation arising from similar 

procedures under the laws and regulations of his country of establishment; or  

 
d) The Bidder has been found guilty of professional misconduct by any competent 

authority as per law or any professional body; or  

 
e) The Bidder has not fulfilled his obligations with regard to the payment of taxes, social 

security or other payments due in accordance with the laws of the country in which he 
is established or of the Kingdom of Bhutan; or  

 
f) The Bidder has been declared by Employer or the Anti-Corruption Commission to be 

ineligible for participation in tenders on account of any fraud and/or corruption in 
competing or executing a Contract; or  

 
g) The Bidder has been debarred/blacklisted from participation in public procurement by 

any competent authority as per law; or 
 

h) As a matter of law or official regulation, the Royal Government of Bhutan (RGoB) 
prohibits commercial relations with the country of the Bidder. Such exception shall be 
specified in the BDS.  
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6.   Joint Venture Bids 

6.1. Bids submitted by a joint venture, if so, permitted in the BDS, formed by a number of legal 
entities as specified in the BDS subject to the condition that the total number of legal entities 
shall not exceed three (3) entities, shall comply with the following requirements: 

a) The Bid shall be signed by an authorized signatory of the joint venture, who has been 
authorized by all the other members, so that the bid is legally binding on all members; 

 
b) One of the partners shall be designated as leader who shall have the authority to conduct 

all business for and behalf of any and all members of the joint venture. This 
authorization shall be evidenced by submitting with the bid a power of attorney signed 
by legally authorized signatories of the other members; 

 
c) The leader shall be authorized to receive instructions for and on behalf of any and all 

members of the Joint Venture and the entire execution of the contract, including 
payment, shall be done exclusively with the leader; 

 
d) All members of the joint venture shall be liable jointly and severally for the execution 

of the contract in accordance with its terms; and 

 
e) A copy of the agreement entered into by the joint venture members as per the format 

provided in the bidding documents shall be submitted with the Bid. In order for JV to 
qualify, either the lead partner must meet the minimum technical qualification   
requirements or can be met jointly by the JV partners, as specified in the BDS. 

 
6.2. The financial qualification requirements however may be met jointly by the members of the 

JV subject to the condition that each member can independently meet at least the minimum 
financial qualification requirements as specified in the BDS. Failure to comply with this 
requirement will result in rejection of the Joint Venture's Bid. 

6.3. A firm can be a member in only one joint venture; bids submitted by joint ventures including 
the same firm as member in more than one JV in the same bidding process shall be rejected. 

7. Responsibility of Bidders 

7.1. Employer shall not assume any responsibility regarding information gathered, interpretations 
or conclusions made by the Bidder or regarding information, interpretations or deductions 
the Bidder may derive from the data or any report furnished by Employer. Verbal 
communication or conversation with any employee of Employer either before or after the 
submission of Bid shall not affect or modify any of the terms or obligations contained herein. 

7.2. It shall be the sole responsibility of Bidders to determine and to satisfy themselves by such 
means as they consider necessary or desirable as to all matters pertaining to this bidding 
process including in particular all factors that may affect the performance of the Contract in 
the event of award. 
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B.    The Bidding Documents 

8.  Contents of Bidding Documents 

8.1. The bidding documents include the sections stated below together with any 
addendum/amendment to be issued in accordance with ITB. 12. 

Section I Instructions to Bidders (ITB) 

Section II Bid Data Sheet (BDS) 

Section III Bidding Forms 

Section IV General Conditions of Contract 

Section V Special Conditions of Contract 

Section VI Technical Specifications 

Section VII Contract Forms 

 
8.2. The Bidder is expected to examine all instructions, forms, terms, conditions, specifications 

and other information in the bidding documents and shall be deemed to have carefully 
examined the bidding documents and also to have satisfied himself as to the nature, character 
and scope of work to be executed. Failure to furnish all information and documents required 
as per the Bidding Documents or submission of a Bid not substantially responsive to the 
Bidding Documents in every respect shall be at the Bidder’s risk and may result in rejection 
of his bid. 
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9. Clarifications on Bidding Documents 

9.1. The Bidder shall examine the bidding documents thoroughly in all respects and if any 
conflict, discrepancy, error or omission is observed, the Bidder may request clarification 
promptly. A prospective Bidder requiring any clarification on the bidding documents may 
notify Employer in writing by post or e-mail, to the address mentioned in BDS, not later than 
the date and time specified in BDS.  

9.2. Employer shall issue clarification(s) as it may think fit in writing by post or e-mail prior to 
the deadline/ extended deadline for submission of Bids prescribed by Employer. All such 
clarifications shall form part of the bidding documents and shall accompany the Bidder’s bid. 

9.3. For the information of all Bidders, the clarifications shall also be uploaded on the Employer’s 
and/or relevant website. The Bidders are advised to visit the website of the Employer from 
time to time in their own interest. 

9.4. Bidders shall not be allowed to seek any clarification on the bidding documents in person or 
by telephone or other verbal means. Any queries sent by the Bidders after the date and time 
notified in the BDS or extended date, if any, shall not be entertained. 

9.5. Should Employer deem it necessary to amend the bidding documents as a result of a 
clarification, it shall do so following the procedure under ITB. 12. 

9.6. Any failure on the part of the Bidder to comply with the provisions under ITB 9 shall not 
excuse him/her for performing the works in accordance with the contract, in case of award.  

10.  Site Visit and Familiarization 

10.1. The Bidder is advised to visit and examine the site and its surroundings where the Works are 
to be executed and obtain for itself on its own responsibility and risk, all information that 
may be necessary for preparing the Bid and entering into a Contract for execution of the 
Works. The costs of visiting the site shall be fully borne by the Bidder. Employer shall 
facilitate the site visit and Bidder is required to furnish advance intimation of his site visit.  

10.2. The Bidder shall acquaint himself with the adequacy of local conditions and requirements 
including the approach roads to the site, adequacy of existing culverts, bridges and roads for 
the expected traffic, water and power supply, nature of ground and sub-soil conditions, water 
table level, river regime, river water levels and other details, geological and climatic 
conditions, local terrain, availability of labour and construction material, communication 
facilities, utility and labour conditions and shall not claim at any time after submission of the 
Bid or during the execution of the Contract that there was any lack of understanding with 
regard to the conditions imposed in the Contract or prevailing at the site. 

10.3. In their own interest, the Bidders are required to familiarize themselves with the Income Tax 
Act, prevailing labour laws including laws and regulations governing engagement of labour 
for employment and deployment at site & other related acts and laws prevalent in the 
Kingdom of Bhutan. Further, the Bidders are required to comply with these acts/laws and 
other relevant provisions particularly with reference to the execution of the works. 

10.4. Foreign Bidders shall familiarize themselves especially with the rules and regulation 
applicable to the foreign firms for carrying out business in the Kingdom of Bhutan. 

11.  Pre-Bid Meeting 
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11.1. A pre-bid meeting shall be conducted only if necessary to clarify doubts and concerns of the 
Bidders prior to submission of bids. The Bidders who have downloaded the bidding 
documents from the Employer’s /relevant website shall attend pre-bid meeting to be held on 
the date, time and location specified in BDS.  

11.2. Non-attendance at the pre-bid meeting shall not be a cause for disqualification of Bidders but 
at the same time shall not entitle them to raise any query at a later date.  

11.3. Minutes of the pre-bid meeting, including the text of the questions raised without identifying 
the source, and the responses given together with any responses prepared after the meeting, 
shall be circulated to all Bidders who have downloaded the bidding documents.  

11.4. Any modification to the bidding documents that may become necessary as a result of the pre 
bid meeting shall be made by Employer through the issue of an addendum pursuant to ITB. 
12. 

12.  Amendment of Bidding Documents 

12.1. At any time prior to the deadline for submission of Bids, Employer may amend the bidding 
documents by issuing an addendum/ corrigendum. This may be done either on Employer’s 
own initiative or in response to clarification requests from any prospective Bidder. 

12.2. The addendum/corrigendum shall be sent in writing either by post/ e-mail to all prospective 
Bidders. For the information of other Bidders, the addendum/amendments/corrigendum shall 
also be uploaded on the Employer/relevant website.  

12.3. Employer shall assume that the information contained therein have been taken into account 
by the Bidder in its Bid and shall bear no responsibility or liability arising out of non-receipt 
of the same in time or otherwise by the Bidder. 

12.4. Employer may, at its discretion, extend the deadline for submission of Bids pursuant to ITB. 
25.2 to allow prospective Bidders reasonable time to take the addendum into account in 
preparation of their Bids. It would be in the interest of the Bidders to regularly visit the 
Employer website for information on any amendment or clarification to the bidding 
documents. Employer shall in no way be responsible for any ignorance of the Bidder about 
the amendment to the bidding documents. 

C.     Preparation and Submission of Bids 

13.  Cost of Bidding 

13.1. The Bidder shall bear all costs, direct or indirect associated with the preparation and 
submission of his bid (including site visits and attending pre-bid meetings) and Employer in 
no case shall be responsible or liable for these costs, regardless of the conduct or outcome of 
the bidding process. 

14.  Language of Bid 

14.1. The Bid, and all correspondence and documents related to the Bid shall be in English. 
Supporting documents and printed literature provided by the Bidder related to the Bid shall 
also be in English and if in any other language, should be translated to English. The English 
translation shall prevail on the interpretation. 
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15.  Alternative Bids 

15.1. Alternative bids shall not be considered, unless specifically allowed in the BDS. If so allowed, 
ITB. 15.1 and ITB. 15.2 shall govern, and the BDS shall specify which of the following 
options shall be allowed: 

a) Option One: A Bidder may submit alternative bids with his base bid and Employer 
shall only consider the alternative bids offered by the Bidder whose bid for the base 
case was determined to be the lowest-evaluated bid, or  

 
b) Option Two: A Bidder may submit an alternative bid with or without a bid for the base 

case. All bids received for the base case, as well as alternative bids meeting the 
Technical Specifications pursuant to Section VI, shall be evaluated on their own merits. 

 
15.2. Alternative bids shall provide all information necessary for a complete evaluation of the 

alternative by Employer, including design calculations, technical specifications, breakdown 
of prices, proposed construction methods and other relevant details. 

16.  Documents Constituting the Bid 

16.1. The Bid shall comprise the following documents: 

a) Bid submission forms and Bill of Quantities; 
b) Bid Security in accordance with ITB. 22; 
c) Integrity Pact Statement duly executed by the bidder, as per Form: 2 of Section III; 
d) Relevant bidding forms; 
e) Power of Attorney; 
f) Documentary evidences establishing Bidder’s Qualification stipulated in BDS; 
g) Deviations sheet in accordance with bidding Form: 5 of Section III. No deviation, 

whatsoever, shall be permitted by Employer, to the provisions of the Bidding 
Documents listed in the BDS; 

h) Alternative Bids if permitted in the BDS; or 
i) Any other documents required in the BDS.  
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17.  Bid Submission Forms 

17.1. The Bidder shall submit the bid using the Bid Submission Form prescribed under Form: 6 of 
Section III.  This form must be completed without any alterations to its text, and no substitutes 
shall be accepted. All blank spaces shall be filled in with the information requested.  

17.2. A bid in which the Bid Submission Form is not duly filled, signed and/or sealed by the bidder 
shall be rejected. 

18.  Bid Prices and Discounts 

18.1. The Bidder shall fill in unit rates/ prices for all items of the Works described in the BoQ in 
figures. The unit rates/ prices quoted in the BoQ shall also be deemed to include any 
incidentals not shown or specified but reasonably implied or necessary for the proper 
completion and functioning of the whole specified item of the Works in accordance with the 
Bidding Documents and shall also deem to include the cost of construction of infrastructural 
facilities required for execution of the Contract and not included in the Works. The Contract 
shall be for the whole Works based on the unit rates and prices in the Priced BoQ submitted 
by the Bidder.  

18.2. The unit rates/ prices quoted in the BoQ shall be inclusive of all taxes, duties, levies & charges 
payable in the Kingdom of Bhutan (including those levied on the construction material 
quarried from land owned by Employer or otherwise), as of thirty (30 days) days prior to the 
deadline for submission of Bids.  

18.3. The total price at the bottom of the Priced BoQ shall be indicated both in figures and words. 

18.4. If rebate/discount is offered, the overall discount in percentage shall be brought out in the 
Priced BoQ. Conditional rebates/discount, if any, offered by any Bidder shall not be 
considered during Bid evaluation. 

18.5. The prices and discounts quoted by the Bidder in the Bid Submission Form and in the Priced 
BoQ shall conform to the requirements specified below:  

a) Items for which no rate or price is entered by the Bidder in the Priced BoQ shall not be 
paid by Employer when executed and shall be deemed covered by the other rates and 
prices mentioned in the Priced BoQ. 

19.  Contract Price Adjustment 

19.1. Prices quoted by the Bidder shall be fixed during the Bidder’s performance of the Contract 
or subject to variation, as specified in the BDS. A Bid submitted with an adjustable price 
quotation shall be treated as non-responsive and shall be rejected pursuant to ITB. 31 unless 
adjustable price quotations are permitted. 

19.2. If, in accordance with the BDS, prices quoted by the Bidder are subject to adjustment during 
the performance of the Contract: 

a) The prices quoted by the Bidder shall reflect changes in the cost of labour, material, 
etc. in accordance with the procedures specified in GCC.12.1 

b) A Bid submitted with a fixed price quotation when Bids have been invited with price 
variation, will not be rejected, but the price adjustment will be treated as zero.  
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c) The estimated effect of the price adjustment provision applied over the period of 
execution of the Contract shall not be taken into consideration in Bid evaluation.  

d) Employer shall indicate the name, source and origin of indices along with their base 
values and corresponding coefficients as per SCC. 

 
20. Currencies of Bid 

20.1. The unit rates and prices shall be quoted by the Bidder in any of the currency (ies) 
specified in the BDS.  

20.2. The reference exchange rate (selling rate) prevailing on the day of Bid opening or the 
immediate preceding date as posted by the Royal Monetary Authority of the Kingdom of 
Bhutan shall be used for the conversion of prices.  

20.3. The payment to the Contractor shall be made in the currency of Bid and any 
banking charges related to payment shall be borne by the Contractor. 

21. Period of Validity of Bids 

21.1. Bids shall remain valid till the date specified in the BDS. A Bid valid for a shorter period 
shall be liable for rejection by Employer as non-responsive. 

21.2. In exceptional circumstances, prior to the expiry of the Bid validity period, Employer may 
request Bidders to extend the period of validity of their Bids. The request and the responses 
shall be made in writing to all the participating Bidders. A Bidder may refuse the request to 
extend the validity of its Bid without forfeiting its Bid Security. In such a case, the Bid of the 
Bidder, refusing to extend the validity of its Bid, shall not be considered for evaluation and 
award. A Bidder granting the request shall be required to extend the validity of their Bid 
securities correspondingly but shall not be required or permitted to modify its Bid.  

21.3. The provisions of ITB 22 regarding discharge and forfeiture of Bid Security shall continue to 
apply during the extended period of Bid validity. 

22.  Bid Security 

22.1. The Bidder shall furnish, as part of its Bid, a Bid Security in original form, denominated in 
the currency and the amount specified in the BDS. 

22.2. The Bid Security shall at the Bidder’s option, be in any forms stipulated in the BDS: 

a) An unconditional and irrevocable Bank Guarantee as per the form; or 
b) A Banker’s Cheque/ Cash Warrant; or  
c) A Demand Draft; or 
d) Cash deposit in the Employer’s bank account, only in case of exceptional 

circumstances. 
 

22.3. Bid Security shall be issued by a reputable financial institution enforceable in any Banks in 
Bhutan;  
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22.4. Bid security shall be in its original form and copies shall not be accepted. Bid Security shall 
be valid for a period of thirty (30) days beyond the bid validity period, as extended, if 
applicable, in accordance with ITB. 21.2. Accordingly, the Bid security shall remain valid till 
the date specified in the BDS; 

22.5. Any Bid not accompanied by adequate Bid Security shall be rejected by Employer as non-
responsive.  

22.6. Return of Bid Security: 

a) The Bid Securities of unsuccessful Bidders shall be returned as promptly as possible 
upon the successful Bidder furnishing the Performance Security pursuant to ITB. 40 
and signing the Contract. 

 
b) In case of single stage – two-envelope and two stage mode of tendering, Bid Security 

of non-responsive Bidders shall be returned immediately after technical evaluation.  
 
22.7.  The Bid Security shall be forfeited: 

a) if a Bidder withdraws its Bid as a whole or in part during the Bid validity period; or 
 

b) if the Bidder has been found practicing corrupt or fraudulent or collusive or coercive 
practices during bidding process; or 

 
c) If the successful Bidder fails to:  

 
i. accept the correction of its Bid Price pursuant to ITB. 32; 
 

ii. sign the Contract in accordance with ITB 41; or 
 

iii. furnish a Performance Security in accordance with ITB 40. 

 
22.8. The Bid Security of a JV/C must be in the name of JV/C that submits the Bid. 

23. Signing of Bids  

23.1. The Bidder shall prepare ONE Original of the documents comprising the Bid as described in 
ITB Clause 18 and clearly mark it “ORIGINAL”. In addition, the Bidder shall submit copies 
of the Bid, in the number specified in the BDS and clearly mark them “COPY”. In the event 
of any discrepancy between the original and the copies, the original shall prevail. 
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23.2. The original and all copies shall be typed or written in indelible ink and shall be signed by a 
person/persons duly authorized by the Bidder with official seal as per Form: 4 of Section III. 
However, any published document submitted along with the Bid shall be signed by the 
authorized signatory (ies) at least on the first page and last page of such document. 

23.3. Any interlineations, erasures, overwriting, cutting or alteration shall only be valid if they are 
initialed by the authorized signatory (ies) to the Bid. 

24. Submission of Bids 

24.1. Each Bidder, including its affiliate, shall be permitted to submit only one Bid against a 
particular NIT. In case a Bidder and its affiliate have submitted separate Bids against the 
same NIT, such bids shall be rejected. 

24.2. Bids shall be delivered by hand, courier or registered post or electronic means so as to reach 
Employer at the address specified in BDS on or before the date and time mentioned in BDS. 
Employer shall not be responsible for any delay in receipt of the bid where sent by post or 
courier.  

24.3. In case of hand delivery, Bids shall be handed over to the Nodal officer at the address as 
specified in BDS. 

24.4. The Bids shall be submitted in envelopes, signed and sealed in the manner stipulated 
hereunder or as mentioned in the BDS. The outer Envelope shall: 

a)      be marked “CONFIDENTIAL”; 
b) be addressed to the Employer provided in the BDS; 
c)       bear the Tender name and number; and 
d) Provide a warning not to open before the time and date for Bid Opening. 

 
24.5. Single-Stage Two Envelope Process: 

a) The inner Envelope- I shall contain: 

i. Technical bids and be signed across their seals by the person authorized to sign the 
Bid on behalf of the Bidder; and 

ii.  Be marked “ORIGINAL”, “ALTERNATIVE” (if permitted) and “COPY” 

b) The inner envelope –II shall contain: 

i. Financial bids and be signed across their seals by the person authorized to sign Bid on 
behalf of the Bidder; and  

ii. Be marked “ORIGINAL”, “ALTERNATIVE” (if permitted) and “COPY”. 
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24.6. Where bids are invited under the single stage single envelope, both technical and financial 
bid shall be in one envelope.  

24.7. In addition to the identification required in ITB. 24.4, the inner envelopes shall indicate the 
name   and address of the bidder, to enable the bid to be returned unopened in case it is 
declared late pursuant to ITB. 26. 

24.8. If the outer envelope is not sealed and marked as above, the Employer shall assume no 
responsibility for the misplacement or premature opening of the bid. 

24.9. In the two-stage process, bidders shall be advised to submit only the technical bids in the first 
stage. In the second stage, bidders shall be requested to submit both their technical bids as 
modified and agreed with the Employer and the financial bids based on the modified technical 
bids simultaneously in two separate sealed envelopes. 

24.10. When so specified in the BDS, Bidders shall have the option of submitting their Bids 
electronically. Bidders submitting Bids electronically shall follow the procedures specified 
in the BDS. 

25.  Deadline for Submission of Bids  

25.1. Bids must be received by Employer in accordance with ITB. 24. In the event of the specified 
date for submission of Bids being declared a holiday for Employer, the Bids shall be received 
up to the specified time on the next working day. Such postponement of date shall not have 
any impact on the other dates specified in the Bidding Documents (i.e., bid validity and 
validity of bid security). 

25.2. Employer may, at its discretion, extend the deadline for the submission of Bids/ opening of 
Bids by issuing an addendum and hosting the same on the website, in which case all rights 
and obligations of Employer and the Bidders previously subject to the original deadline shall 
thereafter be subject to the deadline as extended. 

25.3. In the event of the deadline for submission of Bid extended by Employer, the Bidders who 
have already submitted their Bids within the original deadline of submission shall have the 
option to submit their revised Bid in substitution either in full or in part of earlier Bid. In the 
absence of a revised Bid, the original Bid shall be considered for opening and subsequent 
evaluation if otherwise in order. Wherever, the Bidder has submitted the revised Bid in 
modification of earlier Bid, the earlier Bid shall be returned unopened to the Bidder. 

26.  Late Bids  

26.1. Any Bid received by Employer after the bid submission deadline shall be declared late, 
rejected and returned unopened to the Bidder.  

27.  Withdrawal, Substitution or Modification of Bids  

27.1. A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending 
a written withdrawal/ substitution/ modification notice prior to the deadline for submission 
of Bids, duly signed by an authorized representative, including a copy of the authorization, 
Power of Attorney as per Form: 4 of Section III. The bid requested to be withdrawn shall be 
returned unopened to the Bidder. 
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27.2. The substitution or modification of the Bid must accompany the respective written notice and 
must be: 

a) Submitted in accordance with ITB. 26 and, in addition, the respective cover envelopes 
shall be clearly marked “SUBSTITUTION” or “MODIFICATION;” and 

 
b) Received by Employer prior to the deadline prescribed for submission of Bids, in 

accordance with ITB. 24. 

27.3. No Bid may be withdrawn, substituted or modified in the interval between the deadline for 
submission of Bids and the expiry of the period of bid validity specified in the BDS or any 
extension there of pursuant to 21.2. 

27.4. Withdrawal, substitution or modification of a Bid between the deadline for submission of 
Bids and expiry of the period of bid validity (or any extension thereto) shall result in the 
forfeiture of the bid security pursuant to ITB.24.5.  

27.5. If the lowest evaluated Bidder withdraws his Bid between the periods specified pursuant to 
ITB.29.4, the bid security of the Bidder shall be forfeited.  

D.    Bid Opening, Evaluation and Comparison 

28.  Bid Opening 

28.1. Employer shall conduct the bid opening at the address, date and time specified in the BDS. 
Any specific electronic bid opening procedures required if electronic bidding is permitted 
shall be as specified in the BDS.  

28.2. Bidders or their authorized representatives (not more than two) shall be allowed to attend the 
bid opening. Bidders who chose to attend shall sign the attendance sheet provided in the 
record of Bid opening with their name, designation, firm name and phone number or any 
other particulars as may be required. Bidders who chose to attend the opening shall not be 
allowed to speak on matters related to the Bid until and unless required by the committee 
members or by seeking permission from the Chairperson by raising hand. Bidders who have 
any complaint with regard to the Bid opening shall write in the complaint sheet and duly sign 
the sheet.  

28.3. The written withdrawal notices duly signed by an authorized representative of the Bidder for 
withdrawal of Bids, if any, shall be opened first and read out and such Bids shall be returned 
to the Bidder unopened.  

28.4. The written substitution/ modification notices duly signed by an authorized representative of 
the Bidder in accordance with ITB. 27.1 shall be opened and read out and the corresponding 
cover envelopes, which are marked “SUBSTITUTION” / “MODIFICATION”, shall be 
opened and exchanged with the corresponding Bids being substituted/modified. The 
substituted/modified bids shall not be opened, but returned to the Bidder.  
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28.5. Cover envelopes of all other Bids shall be opened one at a time. Bids not accompanied by 
requisite Bid Security, or other documents and information as detailed in ITB. 16 shall be 
rejected and returned to the Bidder.  

28.6. The Bidders’ representatives who are present shall be requested to sign the record. The 
omission of a Bidder’s representatives’ signature on the record shall not invalidate the 
contents and effect of the record.  

28.7. In the case of Single Stage Two Envelope Bids, the technical bid shall be opened on the bid 
opening date. The date for opening the Financial Bid shall be intimated to the Bidders whose 
Bid is found responsive in the techno-commercial evaluation.  

29.  Confidentiality 

29.1. Information   relating   to   the   examination, evaluation, comparison   of   Bids, and 
recommendation of Contract Award, shall not be disclosed to Bidders or any other persons 
not officially concerned with such process until publication of the Contract Award. 

29.2. Any effort by a Bidder to influence the Employer in the examination, evaluation, comparison 
and post qualification of the Bids or Contract Award decisions may result in the rejection of 
its Bid. 

29.3. Notwithstanding ITB 29, from the time of Bid Opening to the time of Contract Award, if any 
Bidder wishes to contact the Employer on any matter related to the bidding process, it should 
do so in writing. 

30.  Clarification of Bids 

30.1. To assist in the examination, evaluation, comparison and post-qualification of the Bids, 
Employer may, at its discretion, ask any Bidder for a clarification on its Bid including 
justification and breakup of the rates and prices quoted. Any clarification submitted by a 
Bidder that is not in response to a request by Employer shall not be considered. Employer’s 
request for clarification and the response thereto shall be in writing and shall be delivered by 
email/post/hand delivery. 

30.2. No change in the prices or substance of the Bid shall be sought, offered or permitted, except 
to confirm the correction of arithmetic errors discovered by Employer in the evaluation of the 
Bids, in accordance with ITB. 32. 

31. Preliminary examinations of Bids and determination of responsiveness  

31.1. The Employer shall examine the Bids to confirm that all documents and information 
requested in ITB 16 have been provided, and to determine the completeness of each document 
submitted. 

31.2. Prior to the detailed evaluation of bids, the Employer shall determine whether each bid (a) 
meets the eligibility criteria defined in ITB 4; (b) has been properly signed; (c) is 
accompanied by the Bid Security; and (d) is substantially responsive to the requirements of 
the bidding documents. 
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31.3. A substantially responsive bid is one which conforms to all the terms, conditions and 
specifications of the bidding documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the 
Bidding Documents, the Employer’s rights or the Bidder’s obligations under the Contract; or 
(c) whose rectification would affect unfairly the competitive position of other Bidders 
presenting substantially responsive Bids. 

31.4. If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation. 

32. Correction of Arithmetical Errors in Price Bid 

32.1. Arithmetical errors shall be corrected at the time of evaluation of Price Bid and the corrected 
figure shall be considered for the purpose of evaluated bid price. The corrections in the bid 
price shall be done as per the provisions of this clause and shall be binding on the Bidder. If 
the Bidder does not accept the correction of errors as per the provisions of this clause, the bid 
shall be rejected and the bid security shall be forfeited. 

32.2. If there is a discrepancy between the product of unit price & quantity and the total price for 
such item, the product of unit price and quantity shall prevail and the total price shall be 
corrected unless in the opinion of Employer, there is an obviously gross misplacement of 
decimal point in the unit rate, in which case, the total of line item as quoted shall prevail and 
unit rate shall be corrected accordingly. 

32.3. If there is discrepancy between summation of subtotals and total price, the summation of 
subtotal price shall prevail, and the total price shall be corrected.  

32.4. If there is a discrepancy between words and figure, wherever the bid document requires the 
figures to be written in words and figures, the amount in words shall prevail unless the amount 
expressed in word has an arithmetic error.  

32.5. In case the Bidder has not quoted unit price against any item, Employer shall treat the price 
of unquoted items as zero for the purpose of evaluation, comparison and award, with the 
assumption that the costs have been absorbed elsewhere in the Price Bid. If such a Bidder 
emerges as the successful Bidder, he shall be awarded the contract without any price/rate for 
the concerned items.  

32.6. In case prices for some items are given by a Bidder as lump sum where unit rates are required, 
Employer reserves the right to arrive at unit rate on the basis of dividing the entered lump 
sum amount by the specified quantity. 

33. Detail Evaluation and Comparison of Bids 

33.1. The Employer shall evaluate each Bid that has been determined, up to this stage of the 
evaluation, to be substantially responsive. To evaluate a Bid, the Employer shall only use the 
factors, methodologies and criteria defined in ITB 33. No other criteria or methodology shall 
be permitted. 

33.2. To evaluate and compare Bids, Employer shall consider the following: 

a) the final bid price, as quoted in accordance with ITB. 18 in the priced BoQ; 
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b) price adjustment for correction of arithmetic errors in accordance with ITB. 32; 
 
c) price adjustment due to discounts offered in accordance with ITB. 18;  
 
d) the cost of withdrawal of declared deviations as per Form: 5 of Section III and in 

accordance with ITB. 33.4;  
 
e) adjustments due to the application of the evaluation criteria specified in the BDS or 

those set out in the Evaluation and Qualification Criteria uploaded in the 
Employer’s/relevant website; and 

 
f) adjustment due to the application of a margin of preference, in accordance with ITB 

34, if applicable. 

 
33.3. Employer’s evaluation of a bid shall exclude and not take into account any allowance for 

price adjustment   during the period of execution of the contract, if provided in the Bid. 

33.4. The evaluation shall be based on the evaluated cost of fulfilling the Contract in compliance 
with all commercial, contractual and technical obligations under the Bidding Documents. In 
arriving at the evaluated cost, the price for withdrawal of deviations shown in Form: 5 of 
Section III of the bid shall be used. Where necessary, if cost of withdrawal of any deviation 
is not given in Form: 5 of Section III, the Employer shall make its own assessment of the cost 
of such a deviation for the purpose of ensuring fair comparison of Bids. 

33.5. For the purpose of comparison, the total price offered by Bidders shall be calculated based 
on ITB. 33. Employer shall compare the total price offered by all substantially responsive 
bids of qualified Bidders to determine the lowest evaluated Bid. 

33.6. If the lowest evaluated Bid appears abnormally low and/or seriously unbalanced, Employer 
may require the Bidder to produce written explanations of justifications and detailed price 
analysis for any or all items of the Bill of Quantities to demonstrate the internal consistency 
of those prices with the construction methods and schedule proposed. Abnormally low Bid 
may or may not be accepted.  If   Employer decides to accept the abnormally low Bid /or the 
Bid with seriously unbalanced rates after considering the above, the Bidder shall be required 
to provide additional differential security in addition to the performance security, an 
equivalent to the difference between the estimated and quoted price to a maximum of (ten 
percent) 10% of the quoted price, to protect Employer against any financial loss in the event 
of default of the successful Bidder under the Contract. If the lowest evaluated Bid is 
abnormally high in the discretion of the Employer, then the Employer may seek justification 
for the high rates and if necessary, negotiate with the lowest evaluated Bidder and may reject 
the bid if considered to be abnormally higher than the estimate. 

33.7. Employer reserves the right to accept or reject any variation, deviation or alternative offer. 
Variations, deviations and alternative offers and other factors which are in excess of the 
requirements of the Bidding Documents or otherwise result in unsolicited benefits for 
Employer shall not be taken into account in Bid evaluation. 
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34. Margin of preference  

34.1. If specified in the BDS, domestic Contractors may receive a margin of preference in during 
evaluation, for which this clause shall apply. 

34.2. A domestic Bidder shall provide all evidence necessary to prove that it meets the following 
criteria to be eligible for a margin of preference in the comparison of its Bid with those 
Bidders who do not qualify for the preference. A domestic Bidder shall: 

a) be registered within Bhutan, constituted under and governed by the civil, commercial 
or public law of   Bhutan, and have its statutory office, central administration or 
principal place of business there; 

b)        have majority ownership by nationals of Bhutan; 

c) not subcontract more than twenty percent (20%) of the initial Contract Price, 
excluding provisional sums, to foreign contractors, suppliers and/or consultants. 

 
34.3. Joint Ventures, Consortia and Associations of domestic firms may be eligible for the margin 

of preference provided that: 

a) the individual partners satisfy the criteria of eligibility of ITB 34.2 (a) and (b); 

b) the JV/C/A is registered in Bhutan; 

c) the JV/C/A does not subcontract more than ten percent (10%) of the initial Contract 
Price, excluding provisional sums, to foreign firms; and 

d) the JV/C/A satisfies any other criteria specified for the purpose of domestic 
preference eligibility, as specified in the BDS. 

 
34.4. The procedure used to apply the margin of preference shall be as stipulated in the BDS. 

35. Subcontracting 

35.1. Unless otherwise stated in the BDS, Employer does not intend to execute any specific 
elements of the Works by subcontractors. If permitted, Bidders may propose subcontracting 
for part of works as specified in the BDS. 

36. Employer’s Right to Accept Any Bid and to Reject Any or All Bids 

36.1. Employer reserves the right to accept or reject any bid, and to annul the bidding process and 
reject all bids at any time prior to contract award, without thereby incurring any liability to 
Bidders or any obligation to inform the affected Bidders of the grounds for such action of the 
Employer. 
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E.     Award of Contract 

37. Award Criteria 

37.1. Employer shall award the Contract to the successful Bidder whose bid has been determined 
to be substantially responsive and to be the lowest evaluated Bid, further provided that the 
Bidder is determined to be eligible and qualified and has the capacity and capability to fulfil 
the contract in accordance with relevant provisions of the bidding document. 

38. Notification of Award 

Prior to the expiry of the period of bid validity, Employer shall notify the successful Bidder, 
through a Notification of Award (NoA) as per Form: 1 of Section VII in writing, that its bid 
has been accepted indicating the award price. The successful bidder shall return a copy of the 
Notification of Award to Employer after duly recording “Accepted Unconditionally” under 
the signature of the authorized signatory within seven (7) days of the date of notification of 
award.  

38.1. Until a formal contract is prepared and executed, the NoA shall constitute a binding contract 
between the successful Bidder and Employer. 

38.2. Upon the furnishing of performance security pursuant to ITB.40 by the successful Bidder, 
Employer shall:  

a) Promptly notify each unsuccessful Bidder and return their bid security; and 
b) Publish a notification of award on its website.  

39. Debriefing by Employer 

39.1. On receipt of Notification of Award, an unsuccessful Bidder has three (3) working days to 
make a written request to Employer for a debriefing. Employer shall provide a debriefing to 
all unsuccessful Bidders whose request has been received within this deadline.  

39.2. Where a request for debriefing has been received within the deadline, Employer shall provide 
a debriefing within five (5) working days.  

39.3. Employer shall discuss only such Bid and not the bids of other competitors. The debriefing 
shall not include:  

a. point-by-point comparisons with another Bid; and 

b. Information that is confidential or commercially sensitive to other Bidders. 

 
39.4. The purpose of debriefing is to inform the aggrieved Bidder of the reasons for lack of success, 

pointing out the specific shortcomings in its bid without disclosing contents of other bids. 
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40. Performance Security 

40.1. Within thirty days (30) days after receipt of the Notification of Award the successful Bidder 
shall submit Performance Security equal to 10% of the Contract Price and in the form 
stipulated in the BDS, denominated in the type and proportions of currencies in the 
Notification of Award. 

40.2. Failure of the successful Bidder to comply with the requirements of ITB. 40.1 and shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security.  

40.3. Upon the successful Bidder’s signing of the Contract and furnishing of the Performance 
Security pursuant to ITB 41.1, the Employer shall promptly notify the name of the winning 
Bidder to each unsuccessful Bidder and shall discharge the Bid Securities of the unsuccessful 
Bidders. 

41. Signing of Contract 

41.1. Upon accepting the Notification of Award (NoA), the successful Bidder shall submit the 
Performance Security and sign the Contract within thirty (30) days as per form 3 Section VII. 

41.2. Where the Contract is not signed by both parties in person: 

a) The Employer shall send to the successful Bidder a duly signed copy comprising of 
complete Contract documents and the NoA. These documents shall be signed by the 
successful Bidder or its duly authorized representative, together with the date of 
signature, in order for the Contract to be effective; 

b) The NoA shall indicate the deadline within which the successful Bidder shall sign these 
documents with the date of signature and return a copy to the Employer, in accordance 
with the mode of delivery including electronic mode (e.g. scanned copy with electronic 
signature, etc.) as may be specified by the Employer in the NoA; 

c) The Contract shall become effective from the date of signing these documents; 

d) Failure of the successful Bidder to accept the award/ sign the contract shall constitute 
sufficient grounds for the annulment of the award and forfeiture of the bid security. 

 
42. Vendor Performance Management System (VPMS) 

42.1. The performance of the Contractor shall be assessed as per the VPMS available in the 
Employer’s website for the purpose of assessing the performance of the Contractor. In 
addition to this, any other Contractor performance rating system may apply, as applicable. 

43. Complaint and Review 

43.1. If the Bidder has or is likely to suffer, loss or injury due to breach of a duty imposed on the 
Employer by the provisions of this bidding document, the Bidder shall submit the complaint 
in writing to the Employer within five (5) days from the date of Notification of Award. 

43.2. The Head of Procuring Agency shall, within 5 days after the submission of the complaint, 
issue a written decision. 
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SECTION II – BID DATA SHEET 

BID DATA SHEET  

 The Bid Data Sheet (BDS) contains information and provisions that are specific to a particular bidding 
process. The Employer must specify in the BDS only information that the Instructions to Bidders (ITB) 
request to be specified in the BDS. All information shall be provided, and no clause shall be left blank. 
To facilitate the preparation of the BDS, its clauses are numbered with the same numbers as the 
corresponding ITB clauses. This guide provides information to the Employer on how to enter all 
required information, and includes a BDS format that summarizes all information to be provided. 

Whenever there is a conflict, the provisions herein shall prevail over those in the ITB. 

 
ITB  Particulars 

A. Introduction 
5.1(h) Insert names of the countries from which contracting of works or any payments 

to persons or entities in that country are prohibited. 
Name of the countries:  “Nil” 

6.2 and 6.12  Joint Venture/Consortium (JV/C) Bids are permitted:  “No” 
 

B. The Bidding Documents 
9.1, 9.4 and 12.1 For Bid clarification purposes, the Employer’s address is: 

Attention: Mrs. Sangay Lhaden 
Address: Section Officer, ESD, Gelephu. 
Phone number: 17613042 
Electronic mail: sangaylhaden@bpc.bt 
 
Bid clarification request will be received on or before: 
Time: 09:00 to 17:00 hours Bhutan time during office hours 

11.1 A pre-bid meeting:-Not Applicable 
 

C. Preparation and Submission of Bids 
15.1 Alternative Bids [ “shall not be”] permitted. 

 
16.1 (i) The Bidder shall submit with its Bid the following additional documents: such 

as copies of:  
a) Valid Trade License; 
b) Latest Tax Clearance Certificate; 
c) Valid CDB registration certificate; 
 

16.1 (g) Deviation to any of these clauses anywhere in the Bid shall not be permitted: 

i. GCC 1.4: Governing Laws 

ii. GCC 19: Settlement of Disputes  

iii. GCC 13: Contract Price 

iv. GCC 3.2: Performance Security  

v. GCC 15.4: Patent Indemnity  

vi. GCC 10.3: Defect Liability  
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vii. GCC 15.5: Limitations of Liability  

viii. GCC 8.1: Time for Commencement and Completion 

19.2 The prices quoted by the Bidder [“shall not”] be adjustable. 

20.1 The Currencies of Bid shall be: [“Bhutanese Ngultrum”]  

21.1 The Bid validity period shall be 60 Days from the last date of bid submission 
i.e., up to 12.06.0224. 

22.1 The Bidder shall furnish a bid security in the amount of Nu.51,000.00(Fifty 
One Thousand) only should be address to Finance Officer, FAU, BPC, 
Gelephu and shall be valid up to 27.05.2024. 

22.2 The Bid Security shall be provided in any one of the following forms  
issued/enforceable by any Financial Institutions in Bhutan:  

i. An unconditional and irrevocable Bank Guarantee; or 
ii. A Banker’s Cheque/ Cash Warrant; or 

iii. A Demand Draft; or 
iv. Cash deposit in the Employer’s bank account, only in case of 

exceptional circumstances. 

22.4 The Bid Security shall be valid till: 26.06.2024.  

23.1 In addition to the original Bid, the number of copies is: 1 

24.3 For the purpose of bid submission only, the Employer’s address is:  

The Chief Divisional Manager 

Electricity Services Division 

Bhutan Power Corporation Limited  

Gelephu   

24.4 1. Single Stage Single Envelope 
Superscript of Cover Envelope:  
“CONFIDENTIAL”  
 
Bid for  R&M of Buildings under ESD, Gelephu (Civil Works)  
bearing NIT No. BPC/ESD/GP/TENDER/2024-Civil/01. 
 
Not to be Opened Before Due Date for Opening on:29.03.2024 (14:30 Hours). 

24.10 Bidders “shall not” have the option of submitting their Bids electronically. 
D. Bid Opening, Evaluation and Comparison 

28.1 The Bid Opening shall take place at: 
Venue: [Conference Hall, ESD, BPC, Gelephu] 
Date: 29.03.2024.  
Time (BST): 14:30 hours 

33.2 (e)  In addition to the requirements specified in ITB.16.1, the following qualifying 
requirement shall be met by the Bidder. 
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If the bidder has quoted the same amount, the work will be awarded to the 
similar work experience as per the record maintain the in the CDB. 

35.1 The ceiling for sub-Contractor’s participation and conditions are: NA 
 
40.1 The Performance Security shall be provided in any one of the following forms 

issued by a reputable Financial Institution and enforceable in any Banks in 
Bhutan:  
(a) Unconditional bank guarantee in the form provided in Section VII, 

Contract Forms; or 
(b) Demand draft; or 
(c)         Cash warrant; or 
(d)          Cash deposit in the Employer’s bank account only in case of exceptional 

circumstances.  
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SECTION III – BIDDING FORMS 

(Form No. 1 to Form No. 8) 

Applicable forms from this section shall be submitted by the Bidder along with the Bid 

FORM 1: BID SECURITY (BANK GUARANTEE) 

                   Bank Guarantee No. ........................ 

Date.................................................. 
To 

[Employer’s Name and Address] 

Dear Sir/ Madam, 

In accordance with NIT No. ..................................., M/s ........................................ having its 
Registered/Head Office at ................................................. (Here-in-after called the 'Bidder') wish to 
participate in the said Tender for ....................[Name of Package] ................................ 

As an unconditional and irrevocable bank guarantee against Bid Security for an amount of .............[insert 
currency and amount in words and figures*] ....................... valid up to...............[insert date@] 
..................is required to be submitted by the Bidder as a condition precedent to participating in the said 
Tender which amount is liable to be forfeited on the happening of any of the events mentioned in the 
Bidding Document. 

We, the ........................................... [Name & address of the Bank] ....................................... having our 
Head Office at ........................... (#) ...................... guarantee and undertake to pay immediately on demand 
by the Employer or its authorized representative, the amount of .....................[insert currency and amount 
in words and figures*] ..................... without any reservation, protest, demand and recourse. Any such 
demand made by Employer shall be conclusive and binding on us irrespective of any dispute or difference 
raised by the Bidder. 

This Guarantee shall be irrevocable and shall remain valid up to ......................(@) ........... If any further 
extension of this guarantee is required, the same shall be extended to such required period on receiving 
instructions from M/s...................... [Bidder's Name] ....................... on whose behalf this guarantee is 
issued. 

All rights of Employer under this Guarantee shall be forfeited and the Bank shall be relieved and discharged 
from all liabilities there under unless a demand or claim is lodged by Employer under this Guarantee against 
the Bank within thirty (30) days from the above-mentioned expiry date of validity or, from that of the 
extended date. 

In witness where of the Bank, through its authorized officer, has set its hand and stamp on 
this............................day of................................20..........at......... 

 

WITNESSES: SIGNATURE OF AUTHORIZED SIGNATORY OF THE BANK 

1. 
…………………………………………… 

1. 
…………………………………………… 
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(Signature) (Signature) 
 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Official Address) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Designation) 

 
 

 

Authorized vide 

Power of Attorney No…………. 

Date……………………………………. 

2. 
…………………………………………… 
(Signature) 

2.                                                       
…………………………………………… 
(Signature) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Official Address) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Designation) 
 

Authorized vide 

Power of Attorney No…………………. 

Date……………………………………. 

Note:  

 

 

 

 

 

(*) Shall be as specified in the BDS. 

(@) The Bid security shall be valid till the date as specified in BDS.  

(#) Complete mailing address of the Head Office and issuing branch of the Bank to be 
given with fax no./telephone no. of the contact person 
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FORM 2: INTEGRITY PACT STATEMENT 

This agreement should be a part of the tender document, which shall be signed and submitted along with 
the tender document. The head of the employing agency/or his authorized representative should be the 
signing authority. For the Bidders, the Bidder himself or his authorized representative must sign the 
integrity pact (IP). If the winning Bidder had not signed during the submission of the bid; the tender shall 
be rejected/cancelled. 

INTEGRITY PACT 

 1: General 

Whereas Mr. Pushpa Lal Acharya, ESD, BPC, Gelephu hereafter referred to as the ‘Employer’ on one part, 
and Mr.………………………………representing M/s………………………………………..on the other 
part hereafter referred to as the ‘Bidder’ here by execute this agreement as follows: 

2. Objectives 

Now, therefore, the employer and the Bidder agree to enter into this pre-contract agreement, here in after 
referred to as integrity pact, to avoid all forms of corruption by following a system that is fair, transparent 
and free from any influence/ unprejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into, with a view to:  

2.1.     Enable the Employer to obtain the desired contract at a reasonable and competitive price in 
conformity to the defined specifications of the works, goods and services; and 

2.2      Enable Bidders to abstain from bribing or any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors shall also refrain from bribing and other corrupt 
practices and the Employer shall commit to prevent corruption, in any form by their officials by 
following transparent procedures. 

3.        Commitments of the Employer 

The Employer commits itself to the following: 

3.1.  The Employer hereby under takes that no official of the Employer, connected directly or indirectly 
with the Contract, shall demand, take a promise for or accept, directly or through intermediaries, 
any bribe, consideration, gift, reward favour or any material or immaterial benefit or any other 
advantage from the Bidder, either for themselves or for any person, organization or third party 
related to the Contract in exchange for an advantage in the bidding process, bid evaluation, 
contracting or implementation process related to the Contract. 

3.2.  The Employer further confirms that its officials have not favored any prospective Bidder in any 
form that could afford an undue advantage to that particular Bidder during the tendering stage, and 
shall further treat all Bidders alike.   

3.3  All the officials of the Employer shall report to the Chief Executive Officer, Employer, any 
attempted/completed violation of clauses 3.1 and 3.2. 

3.4  Following report on violation of clauses 3.1 and 3.2 by official (s), through any source, necessary 
disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may be 
initiated by the Employer and such a person shall be debarred from further dealings related to the 
Contract process. In such a case while an enquiry is being conducted by the Employer the 
proceedings under the Contract would not be stalled.  

4.  Commitments of Bidders  

 The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair 
means and illegal activities during any stage of his bid or during any pre-contract or post-contract 
stage in order to secure the Contract or in furtherance to secure it and in particular commits himself 
to the following: 
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4.1  The Bidder shall not offer, directly or through intermediaries, any bribe, gift, consideration, reward, 
favour, commission, fees, brokerage, any materials or immaterial benefit to any official of the 
Employer, connected directly or indirectly with the bidding process, or to any person, organization 
or third party related to the contract in exchange for any advantage in the bidding, evaluation, 
contracting and implementation of the Contract. 

4.2    The Bidder further undertakes that he has not given, offered or promised to give, directly or 
indirectly any bribe, gift, consideration, reward, favour, commission, fees, brokerage, any material 
or immaterial benefit to any official of the Employer or otherwise in procuring the Contract or 
forbearing to do or having done any act in relation to the obtaining or execution of the Contract or 
any other contract with the Employer for showing or forbearing to show favour or disfavor to any 
person in relation to the Contract or any other contract with the Employer. 

4.3  The Bidder shall not collude with other parties interested in the contract to preclude the competitive 
bid price, impair the transparency, fairness and progress of the bidding process, bid evaluation, 
contracting and implementation of the contract. 

4.4  The Bidder, either while presenting the bid or during pre-contract negotiations or before signing 
the contract, shall disclose any payments he has made, is committed to or intends to make to 
officials of the Employer of their family members, agents, brokers or any other intermediaries in 
connection with the contract and the details of services agreed upon for such payments.  

4.5  The Bidder shall not enter into any monetary dealings or transaction, directly, with any tender 
committee member, and if he does so, the Employer shall be entitled forthwith to rescind the 
Contract and all other contracts with the Bidder. 

5.  Sanctions for Violation 

 The breach of any aforesaid provisions or providing false information by employers, including 
manipulation of information by evaluators, shall face administrative charges and penal actions as 
per the existing relevant rules and laws. 

 The breach of the Pact or providing false information by the Bidder, or any one employed by him, 
or acting on his behalf (whether with or without the knowledge of the Bidder), or the commission 
of any offence by the Bidder, or any one, employed by him, or acting on his behalf, shall be dealt 
with as per the provisions of the Penal Code of Bhutan, 2004, and the Anti – Corruption Act, 2006. 

 In the event of a breach, the Employer shall also take all or any one of the following actions, 
wherever required:  

5.1  Immediately call off the pre-contract negotiations without giving any compensation to the Bidder. 
However, the proceedings with the other Bidder(s) would continue. 

5.2  Immediately cancel the contract, if already awarded/signed, without giving any compensation to 
the Bidder. 

5.3  Forfeit the Earnest Money/security deposited with the Employer. 

5.4  Recover all sums already paid to the Bidder. 

5.5  Encash the advance bank guarantee and performance bond /warranty bond, if furnished by the 
Bidder, in order to recover the payments, already made by the Employer, along with interest.  

5.6  Cancel all or any other Contracts with the Bidder. 

5.7  Debar the Bidder from entering into any bid from the Employer as per the Debarment Rule. 

6.   Examination of Books of Accounts 

6.1  In case of any allegation of violation of any provisions of this integrity pact or payment of 
commission, the Employer/authorized persons or relevant agencies shall be entitled to examine the 
Books of Accounts of the Bidder and the Bidder shall provide necessary information of the relevant 
financial documents and shall extend all possible help for the purpose of such examination. 
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7.    Monitoring and Arbitration  

7.1  The Employer shall be responsible for monitoring and arbitration of IP as per the procurement 
rules. 

8  Legal Actions 

8.1  The actions stipulated in this integrity pact are without prejudice to any other legal action that may 
follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceeding as. 

9.  Validity  

9.1  The validity of this integrity pact shall cover the tender process and extend until the completion of 
the contract to the satisfaction of both the employer and the Bidder. 

9.2  Should one or any provision of this pact turn out to be invalid, the remainder of this pact remains 
valid. In this case, the parties shall strive to come to an agreement to their original intentions. 

We, hereby declare that we have read and understood the clauses of this agreement and shall abide by it. 
Further, the information provided in this agreement is true and correct to the best of our knowledge and 
belief. 

The parties here by sign this Integrity pact at ………………………..(place) on ………………..(date)                                   

 

EMPLOYER       BIDDER/REPRESENTATIVE 

CID :            

      

 

 

Witness:       Witness: ___________________ 

Name: Sangay Lhadon                    Name: 

CID :            

 

 

CID : 1 1 3 1 1 0 0 0 8 2 0 

CID : 1 1 1 0 4 0 0 2 2 7 4 
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FORM 3: BIDDER’S INFORMATION FORM 

 

[The Bidder shall fill in this Form in accordance with the instructions indicated below. No alterations 
to its format shall be permitted and no substitutions shall be accepted.] 

Date: ........[insert date of Bid submission] ...............  

NIT No.: .................................................. 
1.  Bidder’s Legal Name:  

2.  In the case of a Joint Venture (JV) legal name of each member of the Joint Venture:  

3.  Bidder’s or each member of JV’s Country of Registration:  

4.  Bidder’s or Each member of JV’s Year of Registration:  

5.  Bidder’s or Each member of JV’s Legal Address in Country of Registration:  

6.  Bidder’s or Lead member of JV’s Local Address in Bhutan (if any): 

7.  Bidder’s or Each member of JV’s Website Address: 

8.  Bidder’s or Each member of JV’s Business Activities: 

9.  Bidder’s or Lead member of JV’s Authorized Representative 

    Name: 

Designation: 

    Address:  

    Telephone:  

    E-mail Address: 

10.  Bidder’s or Lead member of JV’s Authorized Representative in Bhutan (if any)  

    Name of the Employer or firm: 

Name of the contact person: 

Designation: 

    Address:  

    Telephone:  

    E-mail Address: 

    Services to be provided by the local representative: 
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11.  Status of the Bidder (check the box as applicable): 

● Bidding Company 
● Lead Member of the Joint Venture 
● Agent of the Foreign Bidder   

12.  Attached are copies of the following original documents: [check the box(es) of the 
attached original documents] 

● Tax Clearance Certificate of Bidder named in 1or 2 above (applicable for 
Bhutanese Bidders) 

● Trade License of Bidder named in 1or 2 above (applicable for Bhutanese 
Bidders) 

● Certificate of Incorporation or Registration of Bidder named in 1or 2 
above 

● Any other certificate to support the legal entity of the Bidder named in 1or 
2 above 

 

Date: Signature..........................................................  

Place: Name................................................... 

 Designation.......................................................  

  

Seal................................................................... 
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FORM 4: POWER OF ATTORNEY 

 
KNOW ALL MEN BY THESE PRESENTS THAT WE, ……… [insert name of the Bidder] 
………………. an Employer incorporated under the ……………. [insert relevant statute of the country 
of incorporation] ……………. and having its registered office at ………… [insert address] 
……………………………………. (Hereinafter referred to as the “Bidder”) having been authorized by 
the Board of Directors of the Employer, inter alia, to execute contracts in the name of and for and on 
behalf of the Employer.  I ……. [insert name of the person giving the power of attorney] 
…………………. presently holding the position of ………………... [insert designation of the person 
giving the power of attorney] ……………… in the Employer do hereby constitute, appoint and 
authorize Mr.…………… [insert name, designation and residential address of the person to whom the 
power of attorney is being given] ………… as our true and lawful attorney to do in our name and on our 
behalf all such acts, deeds, things necessary and incidental to submission of our Bid against NIT No. 
……………………..., floated by Employer. I hereby further authorize the above attorney for signing 
and submission of the Bid and all other documents, information related to the Bid including 
undertakings, letters, certificates, declarations, clarifications, acceptances, guarantees, any amendments 
to the Bid and such documents related to the Bid, and providing responses and representing us in all the 
matters before Employer in connection with the Bid for the said NIT till the completion of the bidding 
process.  
 
I accordingly hereby nominate, constitute and appoint above named 
…………………………………………………… severally, as my lawful attorney to do all or any of 
the acts specifically mentioned immediately herein above. 
 
WE do hereby agree and undertake to ratify and confirm whatever the said Attorney shall lawfully do 
or cause to be done under and by virtue of this power of Attorney and the Acts of Attorney to all intents 
and purposes are done as if I had done the same on behalf of the Employer if these presents had not 
been made. 
 
IN WITNESS whereof I, …………………………………... have executed these presents this the 
………………………. day of …………………at ………………... 

       EXECUTANT 

 Signature………………………………...………… 

   Name: ........................................................... 

      Designation………….………….………………... 

ACCEPTED: 

Signature of Attorney...…………………………. 

Name: .....................……………………………… 

Designation………………….....................……... 

 

Signature of the Attorney Attested ………………………………… 

EXECUTANT 

Name……………………………………….  

Designation…………………………….…Office Seal………………………………… 

Note: The Power of Attorney should be notarized as per applicable legal provisions in the country of 
the Bidder. 
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FORM 5: DEVIATION SCHEDULE (IF APPLICABLE) 

NIT No: _____________ 

To: 

[Employer’s relevant official, name and address] 

 

Sir/Madam,  

 

The following are the deviations and variations from and exceptions to the terms, conditions and 
specifications of the Bidding Documents for procurement of…......[insert brief description of works] 
………... These deviations and variations are exhaustive. We are furnishing below the cost of withdrawal 
for the deviations and variations stated in this Form. We shall withdraw the deviations proposed by us 
in this Form at the cost of withdrawal indicated herein, failing which our Bid may be rejected and bid 
security forfeited. 

We confirm that except for the deviations and variations stated in this Form to our Bid, the entire work 
shall be performed as per specifications and conditions of the Bidding Documents without any extra 
cost to Employer, irrespective of any mention to the contrary anywhere else in the Bid, failing which 
our Bid may be rejected and Bid security forfeited. 

Further, we agree that additional condition, deviation, if any, found in the Bidding Documents other 
than those stated in this Form, save those pertaining to any rebates offered, shall not be given effect to.  

 
Section / Clause No Page No. Statement of Deviations Cost of withdrawal 

    
    
    

 

Date: (Signature)..........................................................  

Place: (Name)................................................... 

 (Designation).......................................................  

  

(Seal)................................................................... 

 

Note: Continuation sheets of like size and format may be used and annexed to this Form if required. 
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FORM 6: BID SUBMISSION FORM 
                                                                                                                             
Date: 

NIT no. …….……................ and Title of Contract……………………………………………………... 

To:   
  ……………………………….., 
  ………………………….……., 
  Employer 
  [Address] 
 
We, the undersigned, declare that: 
 
a) Having examined all the Bidding Documents (with reference ITB 10), including addenda [insert 

list], we offer to execute the (name and title of the contract/work) in accordance with the 
Conditions of Contract accompanying this Bid for the Contract Price of BTN………………………. 
(In figures), Ngultrums…………………………………………………. (In words). 
 

b) This Bid and your written acceptance of it shall constitute a binding Contract between us. We 
understand that you are not bound to accept the lowest or any Bid you receive. 
 

c) We hereby confirm that this Bid complies with the Bid validity and Bid Security required by the 
Bidding Documents and specified in the Bidding Data Sheet. 
 

d) We, including any subcontractors for any part of the Contract, have nationalities from eligible 
countries in accordance with ITB Clause 7; 
 

e) We have no conflict of interest in accordance with ITB sub clause 5.2; 
 

f) Our firm, its affiliates or subsidiaries—including any subcontractors for any part of the Contract—
has not been declared ineligible under the laws or official regulations of Bhutan, in accordance 
with ITB Clause 6 and other relevant clauses. 
 

g) Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to 
contract execution if we are awarded the contract, are listed below:  
 

Name & address of agent Amount & Currency Purpose of commission or gratuity 
 
 

  

* If none, please state none 
 
h) Our duly executed Integrity Pact Statement is attached herewith. 

j)   We accept the vendor performance management system. 

 

AUTHORIZED SIGNATURE:  ______________________________ (AFFIX LEGAL STAMP) 
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Name and title of signatory:  ………………………………………… 

Name of Bidder: __________________________________ 

Address:   …………………………………………………………………. 

 

FORM 7: BILL OF QUANTITIES 

[The objectives of the Bill of Quantities are:1 

 
a) To provide sufficient information on the quantities of Works to be performed to enable Bids to 

be prepared efficiently and accurately; and 

 
b) When a Contract has been entered into, to provide a priced Bill of Quantities for use in the 

periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail 
to distinguish between the different classes of Works, or between Works of the same nature carried out 
in different locations or in other circumstances, which may give rise to different considerations of cost. 
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple 
and brief as possible. 

 

Day work Schedule 

A Daywork Schedule should be included only if the probability of unforeseen work, outside the items 
included in the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates 
quoted by the Bidders, the Daywork Schedule should normally comprise the following: 

 
a) A list of the various classes of labour, materials and Constructional Plant for which basic 

Daywork rates or prices are to be inserted by the Bidder, together with a statement of the 
conditions under which the Contractor shall be paid for work executed on a Daywork basis.  

 
b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork rates as 

Bid. The rate to be entered by the Bidder against each basic Daywork item should include the 
Contractor’s profit, overheads, supervision and other charges. 

 

Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made by including a 
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible 
price increases should be provided as a provisional sum in the Summary priced Bill of Quantities. The 
inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to request 
periodic supplementary approvals as the future need arises. Where such provisional sums or 
contingency allowances are used, the Special Conditions of Contract should state the manner in which 
they shall be used, and under whose authority (usually the Project Manager’s) they shall be used.] 

                                                
1 In lump sum contracts the Bill of Quantities is prepared only for information and is not contractual. In such cases, the contractual document 
prepared by the Bidder shall be a Schedule of Activities. 
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 (Attached) 

ABSTRACT OF AMOUNT 

Sl. 
No.  

Name of Work   Quoted Amount 

         R & M of Buildings under ESD, BPC, Gelephu (Civil Works) 

i Construction of new Revenue Cash Counter at ESD, Gelephu.  Nu.    
ii Conversion of Billing Office to staff quarter at ESD Gelephu  Nu.    
iii R&M of Class-IV Staff Quarter at ESD, Gelephu  Nu.    
iv R&M of Class-III Staff Quarter at ESD, Pelrithang  Nu.    
v Re-roofing of Control Room Building at Pelrithang at ESD, Gelephu  Nu.    
vi Re-roofing of Control Room Building at ESSD, Sarpang  Nu.    
vii  R&M of Office cum Staff Quarter outer toilet at ESSD, Sarpang  Nu.    
  TOTAL QUOTED AMOUNT  Nu.    

Ngultrum_______________________________________________________________________________ 

_________________________________________________________ ) only 
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BILL OF QUANTITY 

I) Construction of new Revenue Cash Counter at ESD, Gelephu. 

 

SL# Description Unit QTY Rate  Amount 
Rate in 
words 

            

  DISMANTLING & DEMOLITION WORK            

1 

Dismantling of flooring laid in cement mortar 
including stacking useful materials & disposal of 
rubbish within all lead 

Sqm 1.04 
      

  REINFORCED CONCRETE           

2 

Providing & laying in position reinforced cement 
concrete work in beams, lintels, bands, plain 
window sills, staircases, spiral staircases upto 
floor five level excluding the cost of centering, 
shuttering and reinforcement  1:1.5:3 (1 cement : 
1.5 sand : 3 graded crushed rock 20 mm nominal 
size)  

cu.m 0.17 

      

  STEEL REINFORCEMENT           

3 

Providing & fixing Thermo-Mechanically Treated 
reinforcement bar (Yield Strength 500 MPa) for 
R.C.C work including cutting, bending, binding and 
placing in position complete. 

Kg 29.77 

      

  FORM WORK           

4 

Providing & fixing centering and shuttering 
(formwork), including strutting, propping etc. and 
removal of formwork - Suspended floor, roof, 
landing, shelves and their supports, 
balconies, chajjas, etc. 

Sqm 2.35 

      

  BRICK WORK           

5 

Providing & laying Second-Class Brick work in 
Foundation & Plinth - In cement mortar 1:4 
including Extra for brick work in superstructure 
above plinth level, up to floor two level 

sq.m 0.87 

      

  GRANITE TOP FOR COUNTER SLAB           

6 

Providing and laying Pre-Polished/ Polished 
Granite of approved quality and source over cash 
counter slab using necessary cement bedding in 
C.M. 1:4 upto 20 mm thick average cement slurry 
for fixing the tiles with required slopes curing, 
cleaning, filling the joints with pigments of similar 
colour, edge moulding and at all levels with all leads 

sq.m 2.48 
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and lifts etc. complete as per directions of site in-
charge and as per pattern required - 20mm Thick 
granite stone  

  PLASTERING           

7 

Providing and fixing tiles in skirting, step risers, 
dado and wall in different sizes (Sizes and 
thickness to be specified by the engineer/as per 
design) in all colours and shade, on 12 mm thick 
cement mortar 1:3 (1 cement:3 sand) finished 
with flush-pointing in white cement (Glossy tiles) 

Sqm 7.28 

      

  ALUMINIUM PARTITION            

8 

P&F andonised aluminium sections for partitions 
framing (using aluminium sections of more than 
1.5mm thick) including all accessories such as U-
rubber gasket for fixing glass panes including the 
cost of glass panes (5 mm thick)  or pre-laminated 
particle boards (12mm thick) including Sliding and 
Openable Shutters with aluminium tower bolts as 
per the instruction of the Engineer In-
charge.(Brown Color, Brand Bhagwati Sai, Alumex, 
1.5mm thickness) 

Sft. 106.20 

      

   
 

   

 Ngultrum_______________________________________________________________________________ 

 _________________________________________________________ ) only   

 

 

 

 

 

 

 

 

 

 

 

 

 



DHI Group – Standard Bidding Document for Works 
 
 

Page 42 of 120 
 

II)  Conversion of Billing Office to Staff Quarter at ESD Gelephu. 

 

SL# Description 
Unit 

Qty Rate (Nu.) 
Amount 

(Nu.) 
Rate In words 

  

  DISMANTLING & DEMOLITION WORK            

1 Demolishing cement concrete 1:3:6 & richer, 
including disposal of materials withen for all leads. 

cu.m 5.17     
  

2 
Dismantling of flushing cistern of any size 
including Indian W.C pan and stacking of useful 
materials & disposal of rubbish within all lead. 

Each 
          
1.00      

  

3 
Dismantling old plaster or skirting, raking out 
joints and cleaning the surface for plaster 
including disposal of rubbish within all lead. 

sq.m 19.98     
  

4 
Demolishing reinforced concrete, including 
stacking steel bars and disposal of rubbish within 
all lead. 

cu.m 0.44     
  

5 
Demolishing brick work including stacking useful 
materials & disposal of rubbish for all leads. cu.m 5.82     

  

6 

Dismantling doors, windows, and clerestory 
windows <3sq.m (steel, wood, alumunuim door, 
alumunuim partition, door shutter) including 
architrave, hold fasts, stacking within all lead  

Each 11.00     

  

7 
Dismantling cement A.C, celotex, hardboard 
ceiling, partition, including stacking useful 
materials & disposal rubbish within all leads 

Sq.m 
        

98.62      
  

8 
Demolishing of old S.W pipes including breaking 
joints, bed concrete, stacking of useful materials & 
disposal of rubbish within all lead -100mm 

m 
          

5.00  
    

  

9 
Dismantling of flushing cistern of any size 
including Indian W.C pan and stacking of useful 
materials & disposal of rubbish within all lead. 

Each 
          

1.00  
    

  

  EARTH WORK           

10 

Earth work in excavation over areas, depth 
>300mm, width >1.5m, area >10 Sq.m on plan, 
including disposal of excavated earth within all 
leads and lifts & disposed soil to be neatly dressed- 
Hard Soil 

Cum         
28.19  

    

  

   CONCRETE WORK            
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11 

Providing and laying in position plain cement 
concrete 1:2:4  (1 cement : 2 sand : 4 graded 
crushed rock 20 mm nominal size)   excluding the 
cost of centering and shuttering - All work upto 
plinth level.  

cu.m 2.17     

  

  REINFORCED CONCRETE           

12 

Providing & laying in position reinforced cement 
concrete work in beams, lintels, bands, plain 
window sills, staircases, spiral staircases upto floor 
five level excluding the cost of centering, 
shuttering and reinforcement - 1:1.5:3 (1 cement : 
1.5 sand : 3 graded crushed rock 20 mm nominal 
size) 

cu.m 0.27     

  

  STEEL REINFORCEMENT           

13 

Providing & fixing Thermo-Mechanically Treated 
reinforcement bar (Yield Strength 500 MPa) for 
R.C.C work including cutting, bending, binding 
and placing in position complete. 

Kg 70.36     

  

  FORM WORK           

14 

Providing & fixing centering and shuttering 
(formwork), including strutting, propping etc. and 
removal of formwork - Lintels, beams, girders, 
bresummers, cantilevers etc. 

Sqm 4.10     

  

  BRICK WORK           

15 
Providing & laying Second-Class Brick work in 
Foundation & Plinth In cement mortar 1:4 sq.m 29.34       

  WOOD WORK           

16 

Providing & fixing in position dressed wood work 
in frames of doors, windows, clerestory windows 
and other frames, wrought and framed- Mixed 
Conifer 

cum 0.45     

  

17 Providing & fixing Mixed Conifer (undressed) in 
wall frames etc. 

cu.m 0.19     
  

18 

Providing & fixing Cement Bonded Particle board 
(pre-laminated both sides for wall/ceiling) -6mm 
lining with necessary nails/screws etc. complete, 
excluding the cost of frame 

sq.m         
88.48  

    

  

19 
Providing & fixing Flush Door shutters (pre-
fabricated), block-board core with commercial ply 
veneer - 35mm thick. 

sq.m 12.61     
  

  PELMETS           
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20 

Providing & fixing 100x12mm, with 25mm dia. 
wooden curtain rod and brackets including M.S 
flats 25x3x100mm and plugs etc. complete - 
Mixed Conifer. 

m 7.55     

  

  SHUTTER FITTINGS           

21 
Providing & fixing brass pressed butt hinges with 
necessary screws etc. complete - 100mm Each 21.00       

22 
Providing & fixing brss tower bolt (barrel type) 
with necessary screws etc. complete- 150mm for 
Doors. 

Each 7.00     
  

23 Providing & fixing brass sliding door bolt with 
nuts necessary screws etc. complete - 250mm  

Each 7.00     
  

24 
Providing & fixing brass handle with necessary 
screws etc. complete- 125mm 

Each 14.00     
  

25 

P&f 40x3mm M.S. hold fast 400mm long, fixing 
to frame with 10mm bolts & nuts, plugs, concrete 
blocks 300/125x100x150mm with 1:3:6, 20mm 
aggregate. 

Each 21.00     

  

  FAN CLAMPS           

26 
Providing & fixing M.S. fan clamps of 16 mm dia. 
in R.C. slabs/ ceiling joist including painting with 
red lead paint. 

Each 6.00     
  

  TILING- WALL & FLOOR           

27 

Providing and laying tiles in flooring, treads of 
steps and landings in different sizes (Sizes and 
thickness to be specified by the engineer/as per 
design) in all colours and shade, laid on 20 mm 
thick cement mortar 1:4 (1 cement: 4 coarse sand) 
finished with flush pointing in white cement (Anti 
skid tiles for toilet and Matt tile for other room:- 
Brand of tiles somany, jhonson, cera and any 
apporved brand as per BSB) 

sq.m 103.90     

  

28 

Providing and fixing tiles in skirting, step risers, 
dado and wall in different sizes (Sizes and 
thickness to be specified by the engineer/as per 
design) in all colours and shade, on 12 mm thick 
cement mortar 1:3 (1 cement:3 sand) finished with 
flush-pointing in white cement 

sq.m 27.96     

  

  PLUMBING- INDOOR WORK           
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29 

Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes - class 1 (SDR11), having 
thermal stability for hot & cold water supply, 
including all CPVC plain & brass threaded fittings, 
i/c fixing the pipe with clamps at 1.00 m spacing. 
This includes jointing of pipes & fittings with one 
step CPVC solvent cement and the cost of cutting 
chases and making good the same including 
testing of joints complete as per direction of 
Engineer in Charge. Concealed work, including 
cutting chases and making the good walls etc.- 20 
mm nominal outer dia Pipes (brand name astral & 
prince, brand approved by BSB) 

m 30.00     

  

  PANS & CISTERNS           

30 

Providing & fixing European-type vitreous china 
w.c pedestal including seat and lid with c.p brass 
hinges, 15 lit white vitreous china low level cistern, 
fittings, brackets, repair walls - white, with plastic 
seat & lid. (somany, hindware, and brand 
approved by BSB) 

Each 2.00     

  

  BASINS & SINKS           

31 

Providing & fixing white vitreous china wash 
basin, including C.I brackets, 15mm C.P. brass 
pillar taps, c.p. chain & rubber plug, 32mm pvc 
waste, 32mm dia. trap & union, repair walls -Flat 
back wash basin 550x400mm with single 15mm 
c.p. 
brass pillar tap. (somany, hindware, and brand 
approved by BSB) 

Each 2.00     

  

32 

Providing & fixing pedestals for basins, white 
vitreous china, recessed back for pipes and 
necessary fittings. somany, hindware, and brand 
approved by BSB) 

Each 2.00     

  

33 
Providing & fixing Kitchen Sinks including all 
connections and fittings - Stainless steel, 940 x 460 
x 160 mm, single bowl & drainboard. 

Each 1.00     
  

34 
Providing & fixing C.P. Brass shower fittings- 
Shower arm, standard 15mm , somany, hindware, 
and brand approved by BSB) 

Each 2.00     
  

35 
Providing & fixing c.p. brass stop cock- 15mm, 
standard, c.p knob , somany, hindware, and brand 
approved by BSB) 

Each 8.00     
  

36 
Providing & fixing c.p. brass bibcock- 15mm, 
standard vertical, c.p knob 

Each 2.00     
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37 
P&f 600x450mm bevelled edge mirror (superior 
glass) including 4mm A.C. sheet base fixed to 
wooden cleats. 

Each 2.00     
  

38 
P&f c.p towel rail 600x20mm with c.p. brass 
brackets fixed to wooden cleats. 

Each 2.00     
  

39 P&F c.p. brass toilet paper holder Each 2.00       

40 
 Providing & fixing 450x120mm glass shelf, 
including c.p brass brackets fixed to wooden cleats 

Each 2.00     
  

41 
P&f soap dish including brackets, wooden cleats, 
c.p. brass screws. Each 2.00       

42 
15mm, standard, c.p knob , c.p knob for wash 
basin 

Each 2.00     
  

43  15mm, swan neck, c.p knob , c.p knob for kitchen 
sink 

Each 1.00     
  

44 
Providing & fixing c.p. brass mixers, 15mm , For 
wall, non-telephonic type Each 1.00       

45 
Providing & fixing Electric water heater including 
necessary fittings,  15 litres (Havells & Hindware) 

Each 1.00     
  

46 
Providing and fixing health faucet , somany or 
hindware 

Each 2.00     
  

47 Providing & fixing 32mm dia pvc. Waste. Each 3.00       

  PLUMBING OUTDOOR           

48 
P&F P.V.C. soil waste and vent pipes, single or 
double socketed including pipe clip complete 
(excluding the cost of p.v.c. fittings) 

        
  

a 75mm dia Mtr. 3.00       

b 110mm dia Mtr. 3.00       

49 
Providing & laying H.D.P.E pipes, 12.5 PN, 
including H.D.P.E fittings (excluding trenching, 
refilling & thrust block) 

        
  

a 110mm dia Mtr. 8.00       

50 Providing & fixing P.V.C. plain bend           

a 75mm dia Each 2.00       

b 110mm dia Each 2.00       

51 Providing & fixing P.V.C. door bend           

a 75mm dia Each 2.00       

b 110mm dia Each 2.00       

52 Providing and fixing P.V.C. Nahani trap-100mm 
inlet & 75mm outlet 

Each 3.00     
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53 Providing Water storage tank- 3000 litres Each 2.00       

54 Providing H.D.P.E pipe pressure class PN 10 -
25mm 

Each 200.00     
  

  PLASTERING           

55 
Providing and laying 20mm cement plaster in 
cement mortar 1:4 new wall Sqm 29.34       

56 
Providing & laying cement plaster, finished with a 
floating coat of neat cement - 15mm plaster in 
cement mortar 1:4 

Sqm 20.51     
  

57 

C.I. manhole cover with frame (light duty) internal 
dimension 455 x 610mm Total weight of Cover 
and frame not less than 38 kg. (Cover 23 kg. and 
frame 15 kg.) e 

Each 1.00     

  

  PAINTING & WALL PAPER           

  External wall painting           

58 
Surface preparation removing by scraping, sand 
papering, including scratch repairs- Cement 
primer  

  120.69 
  

  
  

              

59 
Plastic emulsion paint, for cement, masonry, 
plaster, two coats (weather and dust proof) Asian 
paint 

sqm 120.69     
  

60 
Providing, preparing and applying sumdang 
Traditional  Bhutanese paint, Ding quality 
(washable)  

Sqm 13.01 
  

  
  

  Internal wall painting           

61 
Surface preparation removing by scraping, sand 
papering, including scratch repairs- Cement 
primer  

  100.98     
  

62 Plastic  paint, for cement, masonry, plaster, two 
coats, (Asian paint) 

  100.98     
  

63 
Providing & applying one coat of primers : Wood 
work - pink primer. 

Sqm 12.61     
  

64 

Providing and applying finishing coats- Synthetic 
enamel, for steel & wood work, one coat on old 
work. (For old Doors & Windows same as existing 
colour) 

sq.m 63.37     

  

  ROOFING WORKS           
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65 
Providing & fixing Class 'B' (conifer) 
(undressed) in wall-frames etc. (for ceiling e-
lining etc) 

cum 0.80     
  

66 Providing & fixing Eaves board (225x25mm) with 
moulding fitted and fixed with necessary screws 

m 48.58   
 

67 

Providing & fixing Pre - Painted Galvanized Iron 
(PPGI) sheets in eave ceiling, including bolts, 
hooks and nuts 8mm dia. with bitumen and G.I 
limpet washers filled with white lead for 
connection, excluding the cost of purlins, rafter 
and trusses.  Thickness of sheet 0.35mm 

sqm 29.37     

  

  ADDITIONS, ALTERATIONS & REPAIRS           

68 

Repair to plaster including cutting to shape, 
surface preparation, proving and applying cement 
plaster to the surface, disposal rubbish within all  
lead -Patch Area < 2.5 sqm 

sq.m 25.00     

  

69 
Providing & fixing glass panes with putty, nails 
including remaining. broken glass panes - 4mm 
thick plain. 

sq.m 2.50     
  

70 
providing and fixing plain glass panes on existing 
wood window frame-5 mm thick frosted glass 
(including dismantling of existing glass) 

sq.m 
2.53 

    
  

 

Ngultrum_______________________________________________________________________________ 
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III)  R&M of Class-IV O&M Staff Quarter at ESD, Gelephu 

 

SL# Description Unit Qty Rate 
(Nu.) 

Amount 
(Nu.) 

Rate in 
words 

              

  DISMANTLING & DEMOLITION WORK            

1 
Demolishing cement concrete 1:3:6 & richer, 
including disposal of materials within all lead.   

1.8 
      

2 

Dismantling old plaster or skirting, raking out 
joints and cleaning the surface for plaster 
including disposal of rubbish within all lead. 

sq.m          
6.75  

  
    

3 
Dismantling of flushing cistern of any size 
including Indian W.C pan and stacking of useful 
materials & disposal of rubbish within all lead. 

Each 
         
4.00  

      

4 
Dismantling cement A.C, celotex, hardboard, 
plywood ceiling, partition, including stacking 
useful materials & disposal rubbish within all lead. 

sq.m 
       
10.04  

      

5 

Demolishing of old S.W pipes including breaking 
joints, bed concrete, stacking of useful materials 
& disposal of rubbish within 50m lead -75mm 
&100mm 

m 
       
20.00  

      

6 

Dismantling of G.I or HDPE pipes of diameter 
100mm to 250mm including breaking bed 
concrete, clamps, etc. and stacking of useful 
materials & disposal of rubbish within all lead 

m 15.00 

      

   CONCRETE WORK            

7 

Providing and laying in position plain cement 
concrete 1:2:4 (1 cement : 2 sand : 4 graded 
crushed rock 20 mm nominal size)   excluding the 
cost of centering and shuttering - All work upto 
plinth level.  

cu.m 2.29 

      

  FORM WORKS           

8 

Providing & fixing centering and shuttering 
(formwork), including strutting, propping etc. 
and removal of formwork: Foundation and plinth 
etc. 

sq.m 1.50 

      

  WOOD WORK           

9 

Providing & fixing in position dressed wood 
work in frames of doors, windows, clerestory 
windows and other frames, wrought and framed- 
Mixed Conifer/ Hard Wood for 2 Nos. Window 
frames (4 leaf) as per existing pattern including 
fixing of existing window security bars) 

cu.m 0.248 
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10 
Providing & fixing Plywood lining with necessary 
nails etc. including beading complete (excluding 
cost of frame) - 6mm, Commercial. 

sq.m 20.08 
      

11 
Providing & fixing Flush Door shutters (pre-
fabricated), block-board core with commercial 
ply veneer - 30mm thick. 

Sq.m 
         
1.18        

  SHUTTER FITTINGS           

12 
Providing & fixing brass pressed butt hinges with 
necessary screws etc. complete - 100mm for 
doors. 

Each 3.00 
      

13 
Providing & fixing brass tower bolt (barrel type) 
with necessary screws etc. complete- 150mm for 
Doors. 

Each 2.00 
      

14 
Providing & fixing brass tower bolt (barrel type) 
with necessary screws etc. complete- 100mm for 
Wondows 

Each 8.00 
      

15 Providing & fixing brass sliding door bolt with 
nuts necessary screws etc. complete - 250mm  

Each 1.00 
      

16 
Providing & fixing brass handle with necessary 
screws etc. complete- 125mm for Doors & 
Windows 

Each 10.00 
      

17 
Providing & fixing bright finished brass hook-
and-eye with necessary screws etc. complete - 
100mm 

Each 4.00 
      

  PLUMBING- INDOOR WORK           

18 

Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes - class 1 (SDR11), having 
thermal stability for hot & cold water supply, 
including all CPVC plain & brass threaded 
fittings, i/c fixing the pipe with clamps at 1.00 m 
spacing. This includes jointing of pipes & fittings 
with one step CPVC solvent cement and the cost 
of cutting chases and making good the same 
including testing of joints complete as per 
direction of Engineer in Charge. Concealed work, 
including cutting chases and making the good 
walls etc.- 20 mm nominal outer dia Pipes 

m 30.00 

      

  PANS & CISTERNS           

19 

Providing & fixing European-type vitreous china 
w.c pedestal including seat and lid with c.p brass 
hinges, 15 lit white vitreous china low level 
cistern, fittings, brackets, repair walls - white, with 
plastic seat & lid. 

Each 4.00 

      

  BASINS & SINKS           
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20 

Providing & fixing white vitreous china wash 
basin, including C.I brackets, 15mm C.P. brass 
pillar taps, c.p. chain & rubber plug, 32mm pvc 
waste, 32mm dia. trap & union, repair walls -Flat 
back wash basin 550x400mm with single 15mm 
c.p. 
brass pillar tap. 

Each 4.00 

      

21 
Providing & fixing pedestals for basins, white 
vitreous china, recessed back for pipes and 
necessary fittings. 

Each 4.00 
      

22 Providing & fixing 32mm dia pvc. Waste. Each 6.00       

23 
Providing & fixing c.p. brass stop cock- 15mm, 
standard, c.p knob 

Each 8.00 
      

24 Providing & fixing c.p. brass bibcock- 15mm, 
standard vertical, c.p knob 

Each 4.00 
      

  PLUMBING OUTDOOR           

  
P&F P.V.C. soil waste and vent pipes, single or 
double socketed including pipe clip complete 
(excluding the cost of p.v.c. fittings) 

      
    

25 75mm dia Mtr. 15.00       

26 110mm dia Mtr. 10.00       

  Providing & fixing P.V.C. plain bend           

27 75mm dia Each 8.00       

28 110mm dia Each 4.00       

  Providing & fixing P.V.C. door bend           

29 75mm dia Each 6.00       

30 110mm dia Each 4.00       

  PLASTERING           

31 
Providing & laying cement plaster, finished with 
a floating coat of neat cement - 15mm plaster in 
cement mortar 1:4 

Sqm 21.83   
    

  PAINTING & WALL PAPER           

32 Providing & applying one coat of primer- 
Cement primer  

Sqm 10.00 
      

33 
Providing & applying one coat of primers - Wood 
work - white primer. sq.m 22.67 

      

34 
Providing and applying finishing coats with 
acrylic washable distemper, two coats on new 
work, including cement primer coat. 

sq.m 50.00 
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35 

Providing and applying finishing coats- Synthetic 
enamel, for steel & wood work, two coats on new 
work. (For ceiling & door and window frames 
and shutters) 

sq.m 22.67 

      

  
ADDITIONS, ALTERATIONS & 
REPAIRS 

    
      

36 

Repair to plaster including cutting to shape, 
surface preparation, proving and applying cement 
plaster to the surface, disposal rubbish within 
50m lead -Patch Area < 2.5 sqm 

sq.m 50 

      

37 
Providing & fixing glass panes with putty, nails 
including remaining. broken glass panes - 4mm 
thick plain. 

sq.m 1.50 
      

  Total Amount (A)     Nu.     

 

 

Ngultrum ( _________________________________________________________________________________________

                  _________________________________________________________ ) only 

 

IV)  R&M of ESD Staff Quarter at Pelrithang. 

 

SL# Description Unit QTY Rate 
(Nu.) 

Amount 
(Nu.)  Rate in words 

  DISMANTLING & DEMOLITION WORK            

1 
Demolishing cement concrete 1:3:6 & richer, including 
disposal of materials within- all lead. 

cu.m 0.25     
  

2 
Dismantling doors, windows, and clerestory windows 
<3sq.m (steel, wood) including architrave, hold fasts, 
stacking within all lead 

Each 14.00     
  

3 
Taking out doors, windows and clerestory windows 
shutters <3sq.m (steel, wood) including stacking within 
all lead. 

Each 14.00     
  

   CONCRETE WORK            

4 

Providing and laying in position plain cement concrete 
1:2:4  (1 cement : 2 sand : 4 graded crushed rock 20 mm 
nominal size)   excluding the cost of centering and 
shuttering - All work upto plinth level.  

cu.m 1.00 

  

  

  

  FORM WORK           
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5 
Providing & fixing centering and shuttering (formwork), 
including strutting, propping etc. and removal of 
formwork - Foundation & plinth, etc. 

sq.m 2.50 
  

  
  

  WOOD WORK           

6 
Providing & fixing in position dressed wood work in 
frames of doors, windows, clerestory windows and 
other frames, wrought and framed- Conifer (Class-B) 

cum 0.96     
  

7 
Providing & fixing 150x12mm, with 25mm dia. wooden 
curtain rod and brackets including M.S flats 
25x3x100mm and plugs etc. complete - Mixed Conifer. 

m 21.00     
  

8 
Providing & fixing Flush Door shutters (pre-fabricated), 
block-board core with commercial ply veneer - 35mm 
thick. 

sq.m 21.10     
  

  SHUTTER FITTINGS           

9 
Providing & fixing brass pressed butt hinges with 
necessary screws etc. complete - 100mm 

Each 45.00 
  

  
  

10 Providing & fixing brss tower bolt (barrel type) with 
necessary screws etc. complete- 150mm for Doors. 

Each 30.00 
  

  
  

11 Providing & fixing brass sliding door bolt with nuts 
necessary screws etc. complete - 250mm  

Each 15.00 
  

  
  

12 
Providing & fixing brass handle with necessary screws 
etc. complete- 125mm Each 30.00       

13 
P&f 40x3mm M.S. hold fast 400mm long, fixing to 
frame with 10mm bolts & nuts, plugs, concrete blocks 
300/125x100x150mm with 1:3:6, 20mm aggregate. 

Each 90.00 
  

  
  

  PLASTERING           

14 
Providing & laying cement plaster, finished with floating 
coat of neat cement-20mm cement plaster in cement 
mortar 1:4 

sq.m 2.50 
  

  
  

  PAINTING & WALL PAPER           

15 
Providing & applying one coat of primers : Wood work 
- pink primer. 

sq.m 
49.35 

 
    

  

16 
Providing and applying finishing coats with acrylic 
washable distemper, two coats on new work, including 
cement primer coat. 

sq.m 120.00 
  

  
  

17 
Providing and applying finishing coats- Synthetic 
enamel, for steel & wood work, two coats on new work 

sq.m 
49.35 

 
    

  

  ADDITIONS, ALTERATIONS & REPAIRS           
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18 

Repair to plaster including cutting to shape, surface 
preparation, proving and applying cement plaster to the 
surface, disposal rubbish within 50m lead -Patch Area < 
2.5 sqm 

sq.m 50.00 

  

  

  

19 
Providing & fixing glass panes with putty, nails 
including remaining. broken glass panes - 4mm thick 
plain. 

sq.m 1.50 
  

  
  

20 Providing and fixing aluminium plain sheet to toilet 
door shutters (upto 1m ht.) from inner side. 

Each 12.00     
  

  Total Amount (A)     Nu.     

   
  

  

   
  

  

Ngultrum ( _________________________________________________________________________________________

                  _________________________________________________________ ) only 

 

V) Re-roofing of Control Room Building at Pelrithang under ESD, Gelephu. 

 

SL# Description Unit QTY 
Rate 
(Nu.) 

Amount 
(Nu.) 

 Rate in 
words 

  DISMANTLING & DEMOLITION WORK            

1 
Dismantling cement A.C, celotex, hardboard ceiling, 
partition, including stacking useful materials & disposal 
rubbish within 50m. (A.C/ Plywood Ceiling) 

Sq.m 6.25     
  

2 
Dismantling G.I sheets including ridges, hips, valleys, 
gutters & stacking materials within All lead Sqm 234.43       

  WOOD WORK           

3 
Providing & fixing Pre-laminated Particle Board Lining 
with necessary nails etc. complete (excluding cost of 
frame) - 8mm, white. 

sq.m 6.25     
  

4 Providing & fixing Mixed Conifer (undressed) in wall 
frames etc. 

cu.m 0.12     
  

  ROOFING           

5 

Providing & fixing Pre Painted Steel Corrugated 
Roofing sheets, including bolts, hooks and nuts 8mm 
dia. with bitumen and G.I limpet washers filled with 
white lead for connection, excluding the cost of purlins, 
rafter and trusses. (25g, 0.50mm) 

sq.m 234.43     

  

6 

Providing & fixing 600mm ridges or hips in Pre Painted 
Steel sheets, including bolts, hooks and nuts 8mm dia 
G.I limpet and bitumen washers for connection. (25g, 
0.50mm) 

Mtr 42.45 
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7 
Providing & fixing glass panes with putty, nails including 
remaining. Broken glass panes - 4mm thick plain. 

sq.m 0.50 
  

  
  

  Total Amount (A)     Nu.     

   
   

 

   
   

 

Ngultrum ( _________________________________________________________________________________________

                  _________________________________________________________ ) only 

 

VI) Re-roofing of Control Room Building at ESSD, Sarpang. 

 

SL# Description Unit QTY 
Rate 
(Nu.) 

Amount 
(Nu.) 

 Rate in 
words 

  DISMANTLING & DEMOLITION WORK            

1 

Dismantling cement A.C, celotex, hardboard 
ceiling, partition, including stacking useful materials 
& disposal rubbish within all lead. (A.C/ Plywood 
Ceiling) 

Sq.m 176.45     

  

2 
Dismantling G.I sheets including ridges, hips, 
valleys, gutters & stacking materials within all lead Sqm 234.43       

  CELING WORK           

3 
Providing & fixing Pre-laminated Particle Board 
Lining with necessary nails etc. complete (excluding 
cost of frame) - 8mm, white. 

sq.m 54.00     
  

4 
Providing & fixing Mixed Conifer (undressed) in 
wall frames etc. 

cu.m 0.23     
  

5 

Providing and fixing PVC false celing  consist of 
600x600x12.5mm with light fixtures including 
necessary GI fixtures , the cost of al materials, 
labours, hire charges of equipments and T&P, 
POL, etc complete as per specification, 
construction drawing and direction of Engineer-in-
charge. (PVC false ceiling should be of best quality. 
(Before executing the work, the contractor has to 
submit some sample, material details and best 
quality brand of false celing and get approval from 
head of office).  

 

Sq.ft 2293.03 

 

 

 

  ROOFING           
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6 

Providing & fixing Pre Painted Steel Corrugated 
Roofing sheets, including bolts, hooks and nuts 
8mm dia. with bitumen and G.I limpet washers 
filled with white lead for connection, excluding the 
cost of purlins, rafter and trusses. (25g, 0.50mm) 

sq.m 234.43     

  

7 

Providing & fixing 600mm ridges or hips in Pre 
Painted Steel sheets, including bolts, hooks and 
nuts 8mm dia G.I limpet and bitumen washers for 
connection. (25g, 0.50mm) 

Mtr 42.45 

  

  

  

8 
Providing & fixing glass panes with putty, nails 
including remaining. broken glass panes - 4mm 
thick plain. 

sq.m 1.00 
  

  
  

  Total Amount (A)     Nu.     

   
   

 

 

Ngultrum ( _________________________________________________________________________________________ 

                  _________________________________________________________ ) only 

 

VII)  R&M of Office cum Staff Quarter outer toilet at ESSD, Sarpang. 

 

SL# Description Unit Qty Rate (Nu.) Amount 
(Nu.) 

 Rate in 
words 

  DISMANTLING & DEMOLITION WORK            

1 
Dismantling doors, windows, and clerestory 
windows <3sq.m (steel, wood) including 
architrave, hold fasts, stacking within all lead. 

Each 3.00     
  

2 
Taking out doors, windows and clerestory 
windows shutters <3sq.m (steel, wood) including 
stacking within all lead. 

Each 3.00     
  

  WOOD WORK          

3 

Providing & fixing in position dressed wood 
work in frames of doors, windows, clerestory 
windows and other frames, wrought and framed- 
Conifer (Class-B) 

cum 0.13     

  

4 
Providing & fixing Flush Door shutters (pre-
fabricated), block-board core with commercial 
ply veneer - 35mm thick. 

sq.m 3.41     
  

  SHUTTER FITTINGS          

5 Providing & fixing brass pressed butt hinges with 
necessary screws etc. complete - 100mm 

Each 12.00 
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6 
Providing & fixing brass tower bolt (barrel type) 
with necessary screws etc. complete- 150mm for 
Doors. 

Each 6.00 
  

  
  

7 
Providing & fixing brass sliding door bolt with 
nuts necessary screws etc. complete - 250mm  

Each 3.00 
  

  
  

8 
Providing & fixing brass handle with necessary 
screws etc. complete- 125mm 

Each 6.00 
  

  
  

9 

P&f 40x3mm M.S. hold fast 400mm long, fixing 
to frame with 10mm bolts & nuts, plugs, concrete 
blocks 300/125x100x150mm with 1:3:6, 20mm 
aggregate. 

Each 14.00 

  

  

  

  FLOORING          

10 
Providing and laying cement concrete flooring 
1:2:4, finished with floating coat of neat cement -
20mm aggregates, 40mm thick 

Sqm 2.77     
  

  PLUMBING- INDOORWORK          

11 

Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes-class1 (SDR11), having 
thermal stability for hot & cold water supply, 
including all CPVC plain & brass threaded 
fittings, including fixing the pipe with clamps at 
1.00m spacing. This includes jointing of pipes & 
fittings with one step CPVC solvent cement and 
testing of joints complete as per direction of 
Engineer in Charge. Internal work - Exposed on 
wall -20 mm nominal outer dia pipe 

Mtr. 5.00 

  

  

  

12 

Providing & fixing Indian-type vitreous china w.c 
squatting pan, including100mm H.C.I P or S trap, 
10lit low level vitreous china cistern & fittings, 
repair walls- 580mm, white Orissa-model 

Each 1.00 

  

  

  

13 
Providing & fixing 32mm dia pvc. Waste water 
pipe. 

Each 1.00 
  

  
  

  PLUMBING- OUTDOOR WORK          

14 

Providing & fixing P.V.C soil waste and vent 
pipes, single or double socketed, including pipe 
clip complete (excluding the cost of PVC 
fittings)- 75mm dia. 

Mtr. 5.00 

  

  

  

15 

Providing & fixing P.V.C soil waste and vent 
pipes, single or double socketed, including pipe 
clip complete (excluding the cost of PVC 
fittings)- 110mm dia. 

Mtr. 4.50 

  

  

  

16 Providing & fixing P.V.C plain bend- 75mm dia. Each 3.00       

17 Providing & fixing P.V.C plain bend- 110mm dia. Each 2.00       
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18 Providing & fixing P.V.C door bend- 75mm dia. Each 2.00       

19 Providing & fixing P.V.C door bend- 110mm dia. Each 2.00       

20 Providing & fixing P.V.C Nahani Trap - 110mm 
inlet & 75mm outlet. 

Each 2.00 
  

  
  

  PLASTERING          

21 
Providing & laying cement plaster, finished with 
floating coat of neat cement-20mm cement 
plaster in cement mortar 1:4 

sq.m 7.10     
  

  PAINTING & WALL PAPER          

22 
Providing & applying one coat of primers : Wood 
work - pink primer. sq.m 8.33     

  

             

23 
Providing and applying finishing coats- Synthetic 
enamel, for steel & wood work, two coats on new 
work 

sq.m 8.33     
  

  
EXCAVATION / REFILLING FOR PIPES 
/ CABLES          

24 

Hand excavation and refilling in layers <200mm, 
of trenches for pipes & sockets, cables, including 
dressing of sides/ ramming of bottom, depth 
upto 1.5m, disposal of surplus material within 
lead of 50m: All types of soil- Pipes, cables etc. 
80mm < dia < 300mm 

Mtr. 3.00 

  

  

  

  ADDITIONS, ALTERATIONS & 
REPAIRS 

       
  

25 

Repair to plaster including cutting to shape, 
surface preparation, proving and applying cement 
plaster to the surface, disposal rubbish within 
50m lead -Patch Area < 2.5 sqm 

sq.m 15.00 

  

  

  

26 
Providing & fixing glass panes with putty, nails 
including remaining. broken glass panes - 4mm 
thick plain for Office cum Staff Qtr. 

sq.m 2.50 
  

  
  

27 Providing and fixing aluminium plain sheet to 
toilet door shutters (upto 1m ht.) from inner side. 

Each 3.00     
  

 

Ngultrum ( _________________________________________________________________________________________ 

                  _________________________________________________________ ) only 
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FORM 8: PRICE ADJUSTMENT DATA 

        NIT No: …………… 

To, 

[Name, Designation and address of Employer] 

Dear Sir, 

We hereby furnish the relevant details pertaining to the price adjustment provisions in your 
specifications and documents. 

Sl 
No. 

Variables Name of published index and 
its origin 

Value of indices as on 30 
days prior to date set for 

Opening of bids. 

 Material   

    

 Labour   

    

 

Date: Signature..........................................................  

Place: Name............................................................... 

 Designation.......................................................  

 Seal................................................................... 

Note:  

1. Bidders shall note that it is mandatory to furnish the values of various indices and name, source 
& origin of the published indices, wherever called for in the bidding document. Bidders are 
also required to mention whether the indices are monthly average, weekly average or as 
applicable. 

* Continuation sheets of like size & format shall be used, if required, in case number of currencies is 
more than one. 

** Continuation sheets of like size and format may be used, if countries of origin of expatriate labour 
are more than one. 
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1.1. Definitions 
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1.1.1. The following words and expressions shall have the meaning hereby assigned to them except 
where the context otherwise requires.  

 
(i) Affiliate means business concerns, organizations or individuals that control each other 

or that are controlled by a common third party. Control may include shared 
management or ownership; common use of facilities, equipment and resources; or 
family interests. 

(ii) Employer means the Employer including its legal successors and permitted assigns. 
The term “Employer” and “Employer” are synonymous. 

(iii) Bid means an offer to execute Works in accordance with the terms and conditions set 
out in the bidding documents inviting such offers. The term “tender” is synonymous 
with the term “bid”. 

(iv) Bid Data Sheet (BDS) means the proforma sheet, which contains data and information 
specific to a particular work. 

(v) Bidder means an eligible individual, firm, legal entity or joint venture that participates 
in a competitive bidding process governed by the bidding documents. 

(vi) Bidding Document means the set of documents sold or issued by Employer to potential 
Bidders in which the specifications, terms and conditions of the proposed procurement 
are prescribed. The terms “Bidding Documents”, “Tender Documents” and “Bid 
Documents” are synonymous. 

(vii) Bill of Quantities (BoQ) means summary of the quantities and unit prices of the items 
of work proposed and agreed under the contract. 

(viii) Contract means formal agreement(s) in writing entered into simultaneously between 
Employer and the Contractor on mutually agreed terms and conditions including the 
Contract Documents and amendments thereto pursuant to Notification of Award issued 
by Employer and accepted by the Contractor and which are in compliance with all the 
relevant provisions of the Governing Law of the Contract as per GCC 1.4. 

(ix) Contract Document means the documents referred in Contract Agreement. 
(x) Contract Price means the price payable to the Contractor as specified in the Contract 

Agreement, subject to such additions and adjustments thereto or deductions therefrom 
as may be made pursuant to the provisions of the Contract till the completion of the 
contract, the price so adjusted shall be termed as executed/final Contract Price. 

(xi) Contractor means an individual or legal entity whose Bid to perform the Contract   has 
been accepted by Employer and is named as such in the Contract Agreement, and 
includes the legal successors or permitted assigns of the Contractor. 

(xii) Contractor’s Representative means any person nominated by the Contractor and 
approved by Employer in the manner provided in GCC 3.3Error! Reference source 
not found. hereof to perform the duties assigned by the Contractor. 

(xiii) Contractor’s Equipment means all plant, facilities, equipment, machinery, tools, 
apparatus, appliances or things of every kind required for erection, completion and 
maintenance of works that are to be provided by the Contractor, but does not include 
plant, equipment, materials or other things intended to form or forming part of the 
works. 

(xiv) Day means calendar day of the Gregorian calendar. 
(xv) Day works are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 
Materials and Plant. 

(xvi) Defect Liability Period means the period of validity of the warranties given by the 
Contractor commencing at completion of the Works or a part thereof, if separate 
completion of the Works for such part has been provided in the Contract, during which 
the Contractor is responsible for defects with respect to the Works (or the relevant part 
thereof) as provided in Error! Reference source not found.10.3 hereof. 

(xvii) The Defects Liability Certificate is the certificate issued by the Employer upon 
correction of defects by the Contractor. 
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(xviii) Drawings include calculations and other information provided or approved by 
the Employer for the execution of the Contract. 

(xix) Effective Date means the date of Notification of Award/ Work Order/Contract Signing 
and from which the time for completion shall be determined. 

(xx) Foreign Bidder shall mean any Bidder having nationality of any country other than 
Bhutan. 

(xxi) Joint Venture or “JV” means a joint venture, association or consortium of not more 
than four (4) legal entities that pool their resources and skills to undertake a large or 
complex Contract in the role as a Contractor, with all legal entities (members in the JV) 
being legally liable, jointly and severally, through a joint venture agreement between 
the members of the JV for the execution of the Contract in the event of a member’s 
withdrawal. 

(xxii) Notification of Award (NoA) means the letter or order issued by Employer conveying 
the acceptance of the Bid of the successful Bidder subject to such terms and conditions 
as may have been stated therein.  

(xxiii) Local Transportation shall include loading, unloading, handling of plant, 
equipment and materials at the port of entry in India/airport in Bhutan; storage at the 
port/airport, if required, and subsequent transportation from the port of entry/airport up 
to the Site. 

(xxiv) Month means calendar month of the Gregorian calendar. 
(xxv) Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 
(xxvi) Party means the Employer or the Contractor, as the context requires, and “Parties” 

means both of them. 
(xxvii) Project Manager means the person appointed by Employer in the manner provided 

in Error! Reference source not found.hereof and named as such in the SCC to 
perform the duties delegated by Employer. 

(xxviii) Plant is any integral part of the Works that shall have a mechanical, electrical, 
chemical or biological function. 

(xxix) Site is the area defined as such in the SCC. 
(xxx) Subcontractor means any person named in the Contract as a subcontractor, or any 

person appointed by the Contractor as a subcontractor or designer, for a part of the 
works; and the legal successors in title to each of these persons. 

(xxxi) Time for Completion means the time within which completion of the Works as a whole 
(or of a part of the Works where a separate Time for Completion of such part has been 
prescribed) is to be attained in accordance with the stipulations in the SCC and the 
relevant provisions of the Contract. 

(xxxii) Technical Specifications means specifications of the Works incorporated in the 
bidding documents and forming part of the contract and includes any modification or 
amendment thereto or any addition thereto or any deduction therefrom, as may be made 
with the mutual agreement of the Employer and Contractor. 

(xxxiii) Temporary Works means all temporary works of every kind (other than Contractor’s 
Equipment) required on Site for the execution of the Works. 

(xxxiv) Works shall mean the total work to be executed in accordance with the Contract or 
part(s) thereof, as the case may be, and shall include all extra or additional, altered or 
substituted works or temporary/enabling works and urgent works as required for 
performance of the Contract. 

(xxxv) A Variation means any change to the Works, which is instructed as a variation under 
Clause. 

1.2. Interpretation 

 
1.2.1. In the Contract, except where the context requires otherwise:  
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a. Words indicating one gender shall include all genders; 
b. Words indicating the singular also include the plural and words indicating the plural 

also include the singular; 
c. Provisions including the word “agree,” “agreed,” or “agreement” require the agreement 

to be recorded in writing; 
d. “Written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 
e. “may” means that the party/person referred to has the choice whether to act or not in 

the matter referred to; and  
f. “shall” means that the party/person referred to has an obligation under the Contract to 

perform the duty referred to. 

 
1.2.2. "Month" and "Year" and all dates shall be reckoned according to the Gregorian calendar. 

 
1.2.3. A “law” shall be construed as a reference to such law including its amendments or 

reenactments from time to time. 

 
1.2.4. A “person” shall be construed as a reference to any person, firm, Employer, corporation, 

society, trust, government, or agency of a government or any association or partnership 
(whether or not having separate legal personality) of two or more of the above and a person 
shall be construed as including a reference to its successors, permitted transferees and 
permitted assigns in accordance with their respective interests. 

 
1.2.5. The words “hereof” or “herein” if and when used in the Contract Documents shall mean a 

reference to the Contract Documents of this Contract.   

 
1.2.6. Incoterms 

 
a) Unless inconsistent with any provision of the Contract, the meaning of any trade term, 

when used, and the rights and obligations of Parties thereunder shall be governed by 
the rules prescribed in the current edition of Incoterms specified in the SCC and 
published by the International Chamber of Commerce in Paris, France. 

 
1.2.7. Amendment 

 
a) No amendment or other variation of the Contract shall be effective unless it is in 

writing, is dated, expressly refers to the Contract, and is signed by duly authorized 
representatives of Employer and the Contractor. 

 
1.2.8. Non-waiver 

 
a) Subject to 1.2.8(b) below, no relaxation, forbearance, delay or indulgence by either 

party in enforcing any of the terms and conditions of the Contract or the granting of 
time by either party to the other shall prejudice, affect or restrict the rights of that Party 
under the Contract, nor shall any waiver by either Party of any breach of Contract 
operate as waiver of any subsequent or continuing breach of Contract; 
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b) Any waiver of a party’s rights, powers or remedies under the Contract must be in 
writing, dated and signed by an authorized representative of the party granting such 
waiver, and must specify the right and the extent to which it is being waived. 

 
1.2.9. Severability 

 
a) If any provision or condition of the Contract is prohibited or rendered invalid or 

unenforceable, such prohibition, invalidity or unenforceability shall not affect the 
validity or enforceability of any other provisions and conditions of the Contract. 

 
1.2.10. Entire Agreement 

 
a) The Contract constitutes the entire agreement between Employer and the Contractor, 

with respect to the subject matter of Contract, and supersedes all communications, 
negotiations and agreements (whether written or oral) of the Parties with respect thereto 
made prior to the date of Contract. 

 
1.3. Notices 

 
1.3.1. Notices shall be deemed to include any approvals, consents, instructions, orders, 

determinations and certificates to be given under the Contract.  

 
1.3.2. Unless otherwise stated in the Contract, all notices to be given under the Contract shall be in 

writing, and shall be sent by personal delivery, or courier, or post, or electronic mail, writing 
to the address specified in the SCC. 

 
1.3.3. Any notice sent by post or courier shall be deemed (in the absence of evidence of earlier 

receipt) to have been delivered ten (10) days after dispatch. In proving the fact of dispatch, it 
shall be sufficient to show that the envelope containing such notice was properly addressed, 
stamped and conveyed to the postal authorities or courier service for transmission by airmail 
or special courier. 

1.3.4. Any notice delivered personally or electronic mail shall be deemed to have been delivered on 
date of its dispatch. Either Party may change its address at which notices are to be received 
and/or sent by giving ten (10) days’ notices to other Party in writing.  

 
1.4. Governing Law and Language 

 
1.4.1. The Contract shall be governed by and interpreted in accordance with the laws of the 

Kingdom of Bhutan.  

 
1.4.2. The Contractor shall, in all matters arising in the performance of the Contract, comply in all 

respects, give all notices and pay all fees required by the provisions of any statute, ordinance 
or other law or any regulation or by-law of any duly constituted authority of the Kingdom of 
Bhutan. 

 
1.4.3. The Contractor shall indemnify and hold Employer harmless from and against any and all 

liabilities, damages, claims, fines, penalties and expenses of whatever nature arising or 
resulting from the violation of such laws by the Contractor or its personnel including its Sub-
Contractors and their employees. 
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1.4.4. The Contract, as well as all correspondence and documents relating to the Contract exchanged 

by the Contractor and Employer, shall be written in English. Supporting documents and 
printed literature that are part of the Contract may be in another language provided they are 
accompanied by an accurate translation of the relevant passages in English, in which case, 
for purposes of interpretation of the Contract, the translation shall govern. 

 
1.4.5. The Contractor shall bear all costs of translation to the governing language and all risks of 

the accuracy of such translation, for documents provided by the Contractor. 

 
1.5. Assignment 

 
1.5.1. The Contractor shall not, without the express prior written consent of Employer, assign to 

any third party the Contract or any part thereof, or any right, benefit, obligation or interest 
therein or there under, except that the Contractor shall be entitled to: 

 
1.5.2. Assign either absolutely or by way of charge any monies due and payable to it or that may 

become due and payable to it under the Contract in favour of its bankers;  

 
1.5.3. Assign to the insurers (in cases where the insurers have discharged the Contractor’s loss or 

liability) of the Contractor’s right to obtain relief from any other liable party. 

 
1.6. Fraud and Corruption 

 
1.6.1. If Employer determines that the Contractor and/or any of its personnel, or its agents, or its 

subcontractors, and/or their employees has engaged in corrupt, fraudulent, collusive coercive, 
or obstructive practices, in competing for or in executing the Contract, then Employer may, 
after giving fourteen (14) days’ notice to the Contractor, terminate the Contract and expel 
him from the site, and the provisions of Error! Reference source not found. shall apply as 
if such expulsion had been made under 14.2.1. 

1.6.2. For the purposes of this sub-clause, 

 
a) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, 

of anything of value to influence improperly the actions of another party; 

 
b) “Fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 
or other benefit or to avoid an obligation; 

 
c) “Collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of another 
party; 

 
d) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly 

or indirectly, any party or the property of the party to influence improperly the actions 
of a party; 

 
e) “Obstructive practice” is 
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a. Deliberately destroying, falsifying, altering or concealing of evidence material during 

an investigation or making false statements to investigators in order to materially 
impede any investigation into allegations of a corrupt, fraudulent, coercive or collusive 
practice; and/or threatening, harassing or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation, or 

 
b. Acts intended materially to impede the exercise of the inspection rights of Employer or 

any organization or person appointed by Employer. 

 
1.7. Joint Venture 

 
1.7.1. If the Contractor is a joint venture, all such parties shall be jointly and severally bound to 

Employer for the fulfilment of the obligations under the Contract and shall designate one of 
such firms/parties to act as a leader with authority to bind the joint venture. The composition 
or the constitution of the joint venture shall not be altered without the prior consent of 
Employer. 

 
2. The Employer 

 
2.1. Access to Site 

 
2.1.1. Employer shall give access to and possession of all parts of the Site including special and/or 

temporary rights-of-way to the Contractor, free from all encumbrances. Employer reserves 
the right to hand over the Site in parts progressively to the Contractor. The Contractor shall 
be required to take possession of the Site without any undue delay and commence the Works 
on the released fronts in parts without any reservation whatsoever.  

2.1.2. The Contractor shall allow the Project Manager and any person authorized by the Employer 
access to the Site and to any place where work in connection with the Contract is being carried 
out or is intended to be carried out. 

 
2.2. Employer Representative 

 
2.2.1. Project Manager 

 
a) If the Project Manager is not named in the Contract, then within fourteen (14) days of 

the Effective Date, Employer shall appoint and notify the Contractor in writing of the 
name of the Project Manager. Employer may from time to time appoint some other 
person as the Project Manager in place of the person previously so appointed, and shall 
give a notice of the name of such other person to the Contractor without delay. 
Employer shall take reasonable care to see that no such appointment is made at such a 
time or in such a manner as to impede the progress of Works. The Project Manager 
shall represent and act for Employer at all times during the currency of the Contract 
and carry out duties and responsibilities specified in the Contract. All notices, 
instructions, orders, certificates, approvals and all other communications under the 
Contract shall be given by the Project Manager, except as herein otherwise provided. 

 
b) The Project Manager’s representative shall be appointed by and be responsible to the 

Project Manager and shall carry out such duties and exercise such authority as may be 
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delegated to him by the Project Manager under c) Project Manager’s representative 
shall have no authority to relieve the Contractor of any of his duties or obligations under 
the Contract except as expressly provided hereunder or elsewhere in the Contract, nor 
to order any work involving delay or any extra payment by Employer, nor to make any 
variation in the Works. 

 
c) The Project Manager may, from time-to-time delegate to the Project Manager’s 

representative any of the powers and authorities vested in the Project Manager and he 
may at any time revoke such delegation. Any communication issued by the Project 
Manager’s representative to the Contractor in accordance with such delegation shall 
have the same effect as though it had been issued by the Project Manager, provided 
that: 

 
d) Any failure on the part of the Project Manager’s representative to disapprove any work 

or materials shall not prejudice the authority of the Project Manager thereafter to 
disapprove such work or materials and to give instructions for the removal or for the 
rectification thereof; 

 
e) If the Contractor questions any communication of the Project Manager’s 

representative, he may refer the matter to the Project Manager who shall confirm, 
reverse or vary the contents of such communication. 

 
f) The Project Manager or his representative may appoint any number of persons to assist 

the Project Manager’s representative in carrying out his duties. Such assistants shall 
have no authority to issue any instructions to the Contractor save in so far as such 
instructions may be necessary to enable them to carry out their duties and to secure 
their acceptance of materials, plant, equipment and machinery or workmanship as 
being in accordance with the Contract, and any instructions given by any of them for 
those purposes shall be deemed to have been given by the Project Manager’s 
representative. 

 
2.3. Employer’s Responsibilities 

 
2.3.1. Employer shall ensure the accuracy of all information and/or data to be supplied by Employer, 

except when otherwise expressly stated in the Contract. 

 
2.3.2. Employer shall be responsible for acquiring and providing legal and physical possession of 

the site and access thereto, and for providing possession of and access to all other areas 
reasonably required for the proper execution of the Contract, including all requisite rights of 
way. 

 
2.3.3. If requested by the Contractor, Employer shall try its best to assist the Contractor in obtaining 

in a timely and expeditious manner all permits, approvals and/or licenses necessary for the 
execution of the Contract from all government authorities or public service undertakings that 
such authorities or undertakings require the Contractor or subcontractors or the personnel of 
the Contractor or subcontractors, as the case may be. 

 
2.3.4. If so specified in the SCC, the Employer shall provide qualified personnel; shall supply and 

make available all raw materials, utilities, lubricants, chemicals, catalysts, other materials and 
facilities and shall perform work and services of whatsoever nature to enable the Contractor 
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to complete the Works at or before the time specified in the program furnished by the 
Contractor under 3.143.14 hereof and in the manner thereupon specified or as otherwise 
agreed upon by Employer and the Contractor. 

 
3. The Contractor 

 
3.1. Responsibility of the Contractor 

 
3.1.1. The Contractor shall design, execute and complete the works in accordance with the Contract 

and with the Project Manager’s instructions, and shall remedy any defects in the works. 

 
3.1.2. The Contractor shall provide all documents specified in the Contract, and all Contractor’s 

personnel, goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for the design, execution, and completion of Works and 
remedying of defects. 

 
3.1.3. The Contractor shall be responsible for the adequacy, stability, and safety of all site 

operations and of all methods of construction. The Contractor (i) shall be responsible for all 
Contractor’s documents, temporary works and such design of each item of Works, equipment 
or materials as is required for the item to be in accordance with the contract and (ii) shall not 
otherwise be responsible for the design or specification of the permanent works. 

 
3.1.4. The Contractor shall, whenever required by the Project Manager, submit details of the 

arrangements and methods which the Contractor purposes to adopt for the execution of the 
works. No significant alteration to these arrangements and methods shall be made without 
this having previously being notified to the Project Manager. 

 
3.1.5. If the Contract specifies that the Contractor shall design any part of the permanent works, 

then unless otherwise stated: 

 
a) The Contractor shall submit to the Project Manager the Contractor’s documents for this 

part in accordance with the procedures specified in the Contract; 

 
b) The Contractor’s documents, in this regard, shall be in accordance with the 

specification and drawings, shall be written in the language for communications 
defined in Error! Reference source not found.1.4, and shall include additional 
information required by the Project Manager to add to the drawings for co-ordination 
of each party’s designs; 

 
c) The Contractor shall be responsible for this part and it shall, when the works are 

completed, be fit for such purposes for which the part is intended as are specified in the 
Contract; and 

 
d) Prior to the commencement of the tests on completion, the Contractor shall submit to 

the Project Manager the “as- built” documents and operation and maintenance manuals 
in accordance with the specification and in sufficient detail for the Project Manager to 
operate, maintain, dismantle, reassemble, adjust and repair this part of the Works. Such 
part shall not be considered to be completed for the purpose of taking-over under 
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Error! Reference source not found.9.2 until these documents and manuals have been 
submitted to the Project Manager. 

 
3.1.6. Within 14 days of possession of site, the Contractor shall erect an information board as 

specified in SCC and construct a permanent board towards the completion of Project. 

 
3.2. Performance Security 

 
3.2.1. The Contractor shall, within thirty (30) days of the Notification of Award, provide a 

performance security equivalent to ten percent (10%) of the Contract Price valid until as 
specified in SCC. However, in case of delay in completion of the Contract, the validity of the 
contract performance security shall be extended by the Contractor for such period of delay. 
Employer shall encash the performance security to avoid it becoming invalid in case of failure 
by Contractor to extend the validity before 7 days of expiry. 

 
3.2.2. For Contracts not deducting retention money if specified in SCC, the Contractor shall extend 

the validity of the performance security until 30 days beyond defect liability period (DLP) 
before the release of final bill payment. In case of failure to extend, Employer shall withhold 
from final payment equivalent to 10% of the executed Contract price or the total final 
payment, in lieu of retention money. If the executed Contract price exceeds the Contract price, 
then retention money equivalent to 10% of the exceeded amount in addition to the 
performance security already submitted shall be deducted from the running bills and retained 
until 30 days beyond DLP. 

3.2.3. The performance security shall be denominated in the currency or currencies of the Contract 
or in a freely convertible currency acceptable to Employer and shall be in the form specified 
in SCC, issued/enforceable by any financial institution.  

 
3.2.4. The performance security shall be discharged and returned to the Contractor with in thirty 

(30) days after the issuance of Work completion certificate/no defects liability certificate, 
whichever is applicable.   

3.2.5. The proceeds from the Performance Security shall be payable to Employer as compensation 
for any loss resulting from the Contractor’s failure to complete its obligations under the 
Contract. 

 
3.3. Contractor’s Representative and Construction Manager 

 
3.3.1. If the Contractor’s Representative is not named in the Contract, then within fourteen (14) 

days of the Effective Date, the Contractor shall appoint his representative and shall request 
Employer in writing to approve the person so appointed. If Employer makes no objection to 
the appointment within fourteen (14) days, the Contractor’s Representative shall be deemed 
to have been approved.  If Employer objects to the appointment within fourteen (14) days 
giving the reason thereof, then the Contractor shall appoint a replacement within fourteen 
(14) days of such objection, and the foregoing provisions of this clause 3.3.1 shall apply 
thereto. 

 
3.3.2. The Contractor’s Representative shall represent and act for the Contractor at all times during 

the currency of the Contract and shall give to the Project Manager all the Contractor’s notices, 
instructions, information and all other communications under the Contract. 
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3.3.3. All notices, instructions, information and all other communications given by Employer or the 
Project Manager to the Contractor under the Contract shall be given to the Contractor’s 
Representative or, in its absence, its deputy, except as herein otherwise provided. 

 
3.3.4. The Contractor shall not revoke the appointment of the Contractor’s Representative without 

Employer’s prior written consent, which shall not be unreasonably withheld.  If Employer 
consents thereto, an equivalently qualified, experienced and competent replacement shall be 
appointed in pursuant to the procedure set out in 3.3.1 3.3.1. 

 
3.3.5. The Contractor’s Representative may, subject to the approval of Employer (which shall not 

be unreasonably withheld), at any time delegate to any person any of the powers, functions 
and authorities vested in him or her. Any such delegation may also be revoked at any time 
subject to the approval of Employer.  Any such delegation or revocation shall be subject to a 
prior notice signed by the Contractor’s Representative, and shall specify the powers, 
functions and authorities thereby delegated or revoked. No such delegation or revocation shall 
take effect unless and until a copy thereof has been delivered to Employer and the Project 
Manager. 

 
3.3.6. Any act or exercise by any person of powers, functions and authorities so delegated to him 

or her in accordance with this clause 3.3.53.3.5 shall be deemed to be an act or exercise by 
the Contractor’s Representative. 

3.3.7. From the commencement of Works at the Site until operational acceptance, the Contractor’s 
Representative shall appoint a suitable person as the construction manager (hereinafter 
referred to as “the Construction Manager”). The Construction Manager shall supervise all 
work done at the Site by the Contractor and shall be present at the Site throughout normal 
working hours except when on leave, sick or absent for reasons connected with the proper 
performance of the Contract. Whenever the Construction Manager is absent from the Site, an 
equivalently qualified, experienced and competent person shall be appointed to act as his or 
her deputy. 

 
3.3.8. Employer may by notice to the Contractor object to any representative or person employed 

by the Contractor in the execution of the Contract who, in the reasonable opinion of 
Employer, may behave inappropriately, may be incompetent or negligent, or may commit a 
serious breach of the Site regulations provided under Error! Reference source not 
found.3.8. Employer shall provide evidence of the same, whereupon the Contractor shall 
remove such person from the Site. 

 
3.3.9. If any representative or person employed by the Contractor is removed in accordance with 

3.3.83.3.8, the Contractor shall, where required, promptly appoint a replacement. 

 
3.3.10. If any dispute of any kind whatsoever arises between Employer and the Contractor in 

connection with or arising out of the Contract, including without prejudice to the generality 
of the foregoing, any question regarding its existence, validity or termination, or the execution 
of the works – whether during the progress of the works or after their completion and whether 
before or after the termination, abandonment or breach of the Contract – the parties shall seek 
to resolve any such dispute or difference by mutual consultation.  

 
3.4. Opportunities for other Contractors 

 
3.4.1. The Contractor shall, upon written request from Employer or the Project Manager, provide a 

reasonable opportunity to other Contractors employed by Employer to carry out the work at 
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or near the Site. If the Contractor so requires, Employer shall facilitate the Contractor to make 
use of the facilities created by other Contractors in and around the site, for the purpose of 
execution of the Contract. In the process of and as a result of using such facilities, if any 
damage is caused to the Works, the Contractor shall be responsible to make good such 
damage at his own cost. 

 
3.4.2. If the Contractor, upon written request from Employer or the Project Manager, makes 

available to other Contractors any roads or access ways, (the maintenance for which the 
Contractor is responsible), permits the use by such other Contractors of the Contractor’s 
Equipment, or provides any other service of whatsoever nature to such other Contractors, 
Employer shall fully compensate the Contractor for any loss or damage caused or occasioned 
by such other Contractors in respect of any such use or service, and shall pay to the Contractor 
a reasonable remuneration for the use of such equipment or  the provision of such services. 

 
3.4.3. The Contractor shall also arrange to perform its work so as to minimize, to the extent possible, 

interference with the work of other Contractors. The Project Manager shall determine the 
resolution of any difference or conflict that may arise between the Contractor and other 
Contractors and the workers of Employer with regard to their work. 

3.4.4. The Contractor shall notify the Project Manager promptly of any defects in the other 
Contractors’ work that come to its notice, and that could affect the Contractor’s work. The 
Project Manager shall determine the corrective measures, if any, required to rectify the 
situation after inspection of the Works. Decisions made by the Project Manager shall be 
binding on the Contractor. 

 
3.5. Emergency Work 

 
3.5.1. If, for reason of an emergency arising during the execution of the Contract, any protective or 

remedial work is necessary as a matter of urgency to prevent damage to the Works, the 
Contractor shall immediately carry out such work. 

 
3.5.2. If the Contractor is unable or unwilling to do such work immediately, Employer may do or 

cause such work to be done, as it may determine it necessary in order to prevent damage to 
the Works. In such event Employer shall, as soon as practicable after the occurrence of any 
such emergency, notify the Contractor in writing of such emergency, the work done and the 
reasons thereof.  If the work done or caused to be done by Employer is work that the 
Contractor was liable to do at its own expense under the Contract, the reasonable costs 
incurred by Employer in connection therewith shall be paid by the Contractor to Employer. 

  
3.6. Progress Review Meetings 

 
3.6.1. The Contractor shall attend all periodic progress review meetings organized by the Project 

Manager or his authorized representative. The deliberations in the meetings shall inter-alia 
include the scheduled program, progress of work achieved (including details of manpower, 
tools and plants deployed by the Contractor vis-a-vis agreed work schedule), inputs to be 
provided by Employer, delays, if any and recovery programme, specific hindrances to the 
Works and work instructions by the Project Manager. The minutes of such meetings shall be 
prepared by the Project Manager. These minutes shall be jointly signed by the Project 
Manager or his authorized representative and the Contractor and one copy of the signed 
minutes shall be handed over to the Contractor. 

 
3.7. Protection of the Environment 
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3.7.1. The Contractor shall take all reasonable steps to protect the environment on and off the Site 

and to avoid damage or nuisance to persons or to property of the public or others resulting 
from pollution, noise or other causes arising as a consequence of his methods of operation, 
and shall preserve and protect all existing vegetation and trees on or adjacent to the Site which 
do not unreasonably interfere with the execution of the Works. The Contractor shall be held 
responsible for all unauthorized cutting of and damage to trees, by careless operation of his 
plant, equipment or materials and stockpiling of materials etc. and Employer shall have no 
responsibility on this account. 

 

 
3.8. Site Regulations and Safety 

 
3.8.1. Employer and the Contractor shall establish Site regulations setting out the rules to be 

observed in the execution of the Contract at the Site and shall comply therewith. The 
Contractor shall draft site regulations and submit a copy to the Project Manager, Employer 
for his approval, which approval shall not be unreasonably withheld. Notwithstanding the 
approval of the Project Manager, the Contractor shall be responsible for the adequacy, 
stability and safety of all Site operations and methods of execution of the Contract. 

 
3.8.2. Such Site regulations shall include, but shall not be limited to, rules in respect of security, 

safety of the Works, gate control, sanitation, medical care, and fire prevention. 

 
3.9. Site Clearance 

 
3.9.1. Site Clearance in course of performance: In the course of carrying out the Contract, the 

Contractor shall keep the Site reasonably free from all unnecessary obstruction, store or 
remove any surplus materials, clear away any wreckage, rubbish or temporary works from 
the Site, and remove any Contractor’s Equipment no longer required for execution of the 
Contract. 

 
3.9.2. Clearance of Site after completion: After completion of all parts of the Works, the Contractor 

shall clear away and remove all wreckage, rubbish and debris of any kind from the Site, and 
shall leave the Site and Works clean and safe to the satisfaction of the Project Manager, 
without which the final bill shall be withheld. 

 
3.10.  Watching and Lighting 

 
3.10.1. The Contractor shall provide and maintain at its own expense all lighting, fencing, and 

watching when and where necessary for the proper execution and the protection of the Works, 
or for the safety of the owners and occupiers of adjacent property and for the safety of the 
public. 

 
3.11. Explosives 

 
3.11.1. Permission for the use of explosives shall be obtained from the Project Manager or from any 

appropriate authority as directed by the Project Manager and all explosive materials shall be 
used only under close supervision. It shall be the responsibility of the Contractor to seek and 
obtain any necessary permits, and to ensure that the requirements of the authorities are 
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complied with, in all respects. Failure to do so may result in the Project Manager withdrawing 
permission to use explosives. The indemnification provided for shall include indemnification 
against all claims in respect of any incident arising from the use of explosives. 

 
3.12. Temporary Utilities 

 
3.12.1. The Contractor, except as stated in SCC, be responsible for the provision of all temporary 

utilities, including electricity, gas, telecommunication, drinking water, construction water and 
any other services the Contractor may require for the execution of the Works. 

 
3.13. Working hours 

 
3.13.1. Unless otherwise provided in the Contract, no work shall be carried out during the night and 

on public holidays of the Kingdom of Bhutan without prior written consent of Employer, 
except where work is necessary to ensure the safety of the Works, for the protection of life, 
or to prevent loss or damage to property. Where work is needed to be carried out during public 
holidays, the Contractor shall immediately advise the Project Manager and seek his advice 
and consent. However, the provisions of this clause shall not apply to any work, which is 
customarily carried out in multiple shifts. Notwithstanding the above provisions, female 
labour shall not be employed in night shifts. 

 
3.13.2. Notwithstanding 3.13.1 or 5.15.2, if and when the Contractor considers it necessary to carry 

out work at night or on public holidays so as to meet the Time for Completion and requests 
the Employer’s consent thereto, Employer shall not unreasonably withhold such consent. 

 
3.14. Program of Performance 

 
3.14.1. Within twenty-eight (28) days of the Effective Date, the Contractor shall prepare and submit 

in soft copies to the Project Manager for his approval a detailed program of performance of 
the Contract, made in the form of PERT network (prepared in the software as may be directed 
by Employer) and showing the sequence in which it proposes to design, execute and complete 
the Works as well as the date(s) by which the Contractor reasonably requires that Employer 
shall have fulfilled its obligations under the Contract so as to enable the Contractor to execute 
the Contract in accordance with the program and to achieve completion of the Works in 
accordance with the Contract. The Contractor shall update and revise the program as and 
when appropriate or when required by the Project Manager, but without modification in the 
Time for Completion given in the SCC and any extension granted in accordance with Error! 
Reference source not found.8.3, and shall submit all such revisions to the Project Manager 
for his approval. 

 
3.15. Progress of Performance 

 
3.15.1. If at any time the Contractor’s actual progress falls behind the program referred to in 

3.143.14.1, or it becomes apparent that it shall so fall behind, the Contractor shall, at the 
request of Employer or the Project Manager, prepare and submit to the Project Manager a 
revised program, taking into account the prevailing circumstances, and shall notify the Project 
Manager of the steps being taken to expedite progress so as to attain completion of the Works 
within the Time for Completion under Error! Reference source not found., any extension 
thereof entitled under Error! Reference source not found., or any extended period as may 
otherwise be agreed upon between Employer and the Contractor. 
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4. Subcontracting 

 
4.1. The Contractor shall not Sub-Contract any part of the Contract or any part of the scope of 

work under the Contract, without explicit and written approval of Employer.   

 
4.2. Where sub-Contracting is allowed and approved, the Contractor shall prepare a list of 

subcontractors with the approval of Employer. The Contractor may propose any addition to 
or deletion from any such list.  The Contractor shall submit any such list or any modification 
thereto to Employer for its approval in sufficient time so as not to impede the progress of 
Works. Such approval by Employer for any of the subcontractors shall not relieve the 
Contractor from any of its obligations, duties or responsibilities under the Contract. 

 
4.3. The Contractor shall be responsible fully for the acts, defaults and negligence of his sub-

Contractors, their agents, servants, and workmen as if such acts, defaults, and negligence is 
of the Contractor. The Contractor shall be under obligation to furnish the un-priced copies of 
the Contracts awarded to the sub-Contractors at the request of Employer. 

 
5. Contractor’s Staff/Labour and Equipment 

 
5.1. Key Personnel 

 
5.1.1. The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as 

referred to in the SCC, to carry out the functions stated in the Schedule or other personnel 
approved by the Project Manager. The Project Manager shall approve any proposed 
replacement of key personnel only if their relevant qualifications and abilities are 
substantially equal to or better than those of the personnel listed in the Schedule. If the 
Contractor fails to deploy the personnel as committed in the Biding Document, the employer 
shall stop the work if the quality of work is going to suffer or otherwise deduct the salaries 
of such personnel at a rate stipulated in the SCC per month per personnel for every month of 
absence of such personnel from the site. Such deductions shall continue till such time that the 
Contractor deploys the key personnel acceptable to the employer. If the Contractor fails to 
deploy such key personnel within one to four months, the deductions may be discontinued 
and the Contractor’s failure to deploy such personnel shall be treated as a fundamental breach 
of Contract. This shall also apply to the commitment of employment to Bhutanese. 

 
5.2. Labour 

 
5.2.1. The Contractor shall provide and employ on the Site in the execution of the Works such 

skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution 
of the Contract. The Contractor is encouraged to use local labour that has the necessary skills. 

 
5.2.2. Unless otherwise provided in the Contract, the Contractor shall be responsible for the 

recruitment, transportation, accommodation, medical care and catering of all labour, local or 
expatriate, required for the execution of the Contract and for all payments in connection 
therewith. 

 
5.2.3. The Contractor shall be responsible, at his own cost, for obtaining all necessary permit(s) 

and/or visa(s) from the appropriate authorities for the entry of all labour and personnel to be 
employed on the Site into the Kingdom of Bhutan. The Contractor shall submit to Employer 
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for its approval details and bio-data of all expatriate personnel, which he proposes to engage 
for the performance of Works under the Contract, at least sixty (60) days prior to their 
departure for Bhutan. Such data for each personnel shall contain, among other details, his 
name, present address, his assignment and responsibility in connection with the Works, and 
a short resume of his qualifications, experience etc. in relation to the works to be performed 
by him.  

5.2.4. Any expatriate personnel deployed for the Works at Site, if found unsuitable or unacceptable 
later on to RGoB/ Employer, shall within a reasonable time, be repatriated by the Contractor, 
who shall make alternative arrangements for providing a suitable replacement. 

 
5.2.5. The Contractor shall at its own expense provide the means of repatriation to all of its and its 

subcontractor’s personnel employed on the Contract at the Site to their various home 
countries. It shall also provide suitable temporary maintenance of all such persons from the 
cessation of their employment on the Contract to the date programmed for their departure. In 
the event that the Contractor defaults in providing such means of transportation and 
temporary maintenance, Employer may provide the same to such personnel and recover the 
cost of doing so from the Contractor. 

 
5.2.6. No person brought to Bhutan for the completion of Works shall be repatriated without the 

consent of the Project Manager on a written request from the Contractor for such repatriation 
giving reasons thereof. The Project Manager may give permission for such repatriation 
provided it is satisfied that the progress of Works shall not suffer due to such 
repatriation/replacement. 

 
5.2.7. The Contractor shall at all times during the progress of the Contract use its best endeavors to 

prevent any unlawful, riotous or disorderly conduct or behavior by or amongst its employees 
and the labour of its subcontractors for the preservation of peace and protection of persons 
and property at the Site and its surroundings. 

 
5.2.8. In dealing with the labourers and workers engaged at the Works by him or his sub-

Contractors, the Contractor shall pay due regards to all recognized festivals, holidays, and 
traditions and cultures of the labourers. The Contractor shall also comply with all local laws 
and regulations pertaining to labour and expatriate personnel issued by Ministry of Home and 
Cultural Affairs, RGOB. The Contractor shall indemnify Employer in respect of all claims 
that may be made against Employer for non-compliance thereof by the Contractor. In case of 
non-compliance by the Contractor, the Project Manager may take such actions as may be 
necessary for compliance of the various labour laws and recover the costs thereof from the 
Contractor. 

 
5.2.9. The Contractor shall, deliver to the Project Manager or to the Project Manager’s 

representative, a report in such form and at such intervals as the Project Manager may 
prescribe, regarding the number and names of supervisory staff and different categories of 
labour engaged by the Contractor.  

 
5.3. Contractor’s Equipment 

 
5.3.1. All the equipment brought by the Contractor onto the Site shall be deemed to be intended to 

be used exclusively for the execution of the Contract. The Contractor shall not remove the 
same from the Site without the Project Manager’s consent stating that the equipment is no 
longer required for the execution of the Contract. 
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5.3.2. The Contractor shall deploy construction equipment as per agreed schedule. Provided further 
that in case of slow rate of progress of Works, the Contractor should supplement the agreed 
schedule of Contractor’s Equipment with additional construction equipment so as to ensure 
completion of Works within Time for Completion at no extra cost to Employer. 

 
5.3.3. If the Contractor does not make available at site the equipment committed for the Contract, 

the hiring charges of such equipment shall be deducted at a rate stipulated in the SCC per 
month for every month of absence for a period up to four months after which the deductions 
shall be discontinued and the Contractor’s failure to produce such equipment at site shall be 
treated as a fundamental breach of Contract. 

 
5.3.4. Unless otherwise specified in the Contract, upon completion of the Works, the Contractor 

shall remove from the Site all Contractor’s Equipment brought by the Contractor onto the 
Site and any surplus materials remaining thereon. 

 
5.3.5. Employer may, if requested, use its best endeavours to assist the Contractor in obtaining any 

government permission required by the Contractor for the export of the Contractor’s 
Equipment imported by the Contractor for use in the execution of the Contract that is no 
longer required for the execution of the Contract. 

 
6. Plant, Material and Workmanship 

 
6.1. Methodology of Construction & Equipment mobilization 

 
6.1.1. Methodology of construction and the work plan adopted by Contractor shall match the 

construction methodology/requirements specified in the Technical Specifications. The 
suggested minimum plant & equipment and machinery to be deployed by the Contractor for 
the execution of Works shall be as given in Technical Specifications. The Contractor shall 
arrange at his own expense all tools, plant and equipment required for execution of the Works. 

 
6.2. Test and Inspection 

 
6.2.1. The Contractor shall at its own expense carry out at the place of manufacture and/or on the 

Site all such tests and/or inspections of the plant, materials and any part of the Works as 
specified in the Contract. 

 
6.2.2. Employer and the Project Manager or their designated representatives shall be entitled to 

attend the aforesaid test and/or inspection, provided that Employer shall bear all costs and 
expenses incurred in connection with such attendance including, but not limited to, all 
travelling and boarding & lodging expenses. 

 
6.2.3. Whenever the Contractor is ready to carry out any such test and/or inspection, the Contractor 

shall give a reasonable advance notice of such test and/or inspection and of the place and time 
thereof to the Project Manager. The Contractor shall obtain from any relevant third party or 
manufacturer any necessary permission or consent to enable Employer and the Project 
Manager (or their designated representatives) to attend the test and/or inspection. 

6.2.4. The Contractor shall provide the Project Manager with a certified report of the results of any 
such test and/or inspection. 
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6.2.5. If Employer or Project Manager (or their designated representatives) fails to attend the test 
and/or inspection, or if it is agreed between the Parties that such persons shall not do so, then 
the Contractor may proceed with the test and/or inspection in the absence of such persons, 
and may provide the Project Manager with a certified report of the results thereof. 

 
6.2.6. The Project Manager may require the Contractor to carry out any test and/or inspection not 

required by the Contract, provided that the Contractor’s reasonable costs and expenses 
incurred in the carrying out of such test and/or inspection shall be added to the Contract Price. 
Further, if such test and/or inspection impede the progress of Works and/or the Contractor’s 
performance of its core obligations under the Contract, due allowance shall be made in respect 
of the Time for Completion and the other obligations so affected. 

 
6.2.7. If any part of the Works fails to pass any test and/or inspection, the Contractor shall either 

rectify or replace such part of the Works and shall repeat the test and/or inspection upon 
giving a notice in accordance with clause 6.2.36.2.3. 

 
6.2.8. If any dispute or difference of opinion shall arise between the Parties in connection with or 

arising out of the test and/or inspection of any part of the Works that cannot be settled between 
the Parties within a reasonable period of time, it may be referred to the Adjudicator for 
determination in accordance with 3.2. 

 
6.2.9. The Contractor agrees that neither the execution of a test and/or inspection of plant, 

equipment or any part of the Works, nor the attendance by Employer or the Project Manager, 
nor the issue of any test certificate pursuant to 6.2.4, shall release the Contractor from any 
other responsibilities under the Contract. 

 
6.2.10. No part of the Works or foundations shall be covered up on the Site without the Contractor 

carrying out any test and/or inspection required under the Contract. The Contractor shall give 
a reasonable notice to the Project Manager whenever any such part of the Works or 
foundations is ready or about to be ready for test and/or inspection; such test and/or inspection 
and notice thereof shall be subject to the requirements of the Contract. The Project Manager 
shall then without unreasonable delay carry out the test/inspection or measurement.   

 
6.2.11. The Contractor shall uncover any part of the Works, or shall make openings in or through the 

same as the Project Manager may from time to time require at the Site, and shall reinstate and 
make good such part or parts. 

 
6.2.12. If any part of the Works have been covered up at the Site after compliance with the 

requirement of 6.2.106.2.10 and are found to be executed in accordance with the Contract, 
the expenses of uncovering, making openings in or through, reinstating, and making good the 
same shall be borne by Employer, and the Time for Completion shall be reasonably adjusted 
to the extent that the Contractor has thereby been delayed or impeded in the performance of 
any of its obligations under the Contract. 

 
7. Work Execution 

 
7.1. Benchmark 
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7.1.1. The Contractor shall be responsible for the true and proper setting-out of the Works in relation 
to bench marks, reference marks and lines provided to it in writing by or on behalf of 
Employer. 

 
7.1.2. If, at any time during the progress of Works, any error shall appear in the position, level or 

alignment of the Works, the Contractor shall forthwith notify the Project Manager of such 
error and, at its own expense, immediately rectify such error to the reasonable satisfaction of 
the Project Manager. If such error is based on incorrect data provided in writing by or on 
behalf of Employer, the expense of rectifying the same shall be borne by Employer. The 
checking of any benchmark by the Project Manager shall not relieve the Contractor of his 
responsibility.  

 
7.2. Contractor’s Supervision 

 
7.2.1. The Contractor shall give or provide all necessary superintendence during the execution of 

Works, and the Construction Manager or its deputy shall be on the Site to provide full-time 
superintendence of the execution as long as the Project Manager may consider necessary for 
the proper fulfilment of the Contractual obligations. The Contractor shall provide and employ 
only technical personnel who are skilled and experienced in their respective callings and 
supervisory staff who are competent to adequately supervise the work at hand. 

 
7.3. Quality Assurance Program 

 
7.3.1. Sampling, testing and quality assurance requirements shall be as per the details given in 

Technical Specifications. All costs associated with testing of materials required as per 
Technical Specifications shall be deemed to be included in the rates/prices in the Bill of 
Quantities. 

 
7.4. Progress Report 

 
7.4.1. The Contractor shall monitor progress of all the activities specified in the program referred 

to in 3.143.14.1 above, and supply a progress report to the Project Manager every month. 

 
7.4.2. The progress report shall be in a form acceptable to the Project Manager and shall include, 

among other details: (a) percentage completion achieved vis-à-vis planned activities; and (b) 
where any activity is behind schedule providing reasons and likely consequences and stating 
the corrective action being taken. The progress report shall be supported by photographs and 
other written material as the Project Manager may direct. 

 
7.5. Materials obtained from excavation 

 
7.5.1. Materials of any kind obtained from excavation on the Site shall remain the property of 

Employer and shall be disposed of as the Project Manager may direct. 
7.5.2. All fossils, coins, articles of value or antiquity, structures and other remains or things of 

geological or archaeological interest discovered on the Site shall be the absolute property of 
Employer and the Contractor shall take reasonable precautions to prevent his workmen or 
any other person from removing or damaging any such article or thing. Upon discovery and 
before removal of such items or structures, the Contractor shall immediately inform the 
Project Manager and shall dispose the same as per the direction of the Project Manager and 
at the cost of Employer. 
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8. Commencement, Delays and Suspension 

 
8.1. Time for commencement and completion 

 
8.1.1. The Works must be taken up and completed in all respects within the specified time of 

completion as mentioned in the SCC and the NoA. 

 
8.1.2. Before the actual commencement of works, the Contractor shall submit an execution schedule 

of work clearly showing the materials, men and equipment to be mobilized by him to execute 
the works. The schedule should contain the planned monthly progress of the works for the 
approval of the Project Manager who shall have the authority to make additions, alternations 
and substitutions to such schedule in consultation with the Contractor. 

 
8.2. Manner of Execution 

 
8.2.1. The Contractor shall carry out all aspects of the Works in the manner (if any) specified in the 

Contract: 

 
a) In a proper workmanlike and careful manner with a high sense of aesthetics and in 

accordance with recognized good practice; and  

 
b) With properly equipped facilities and using non-hazardous materials, except as 

otherwise specified in the Contract. 

 
8.2.2. Within thirty (30) days of the Effective Date, the Contractor shall prepare and submit in soft 

copies to the Project Manager for his approval a detailed construction schedule showing the 
sequence and interdependence of activities and work breakdown structure covering all the 
activities to meet milestone schedules for complete performance of work, starting from the 
commencement date to completion within the Time for Completion.  

 
8.2.3. The detailed construction schedule shall include time scaled network diagrams and Gantt 

charts, based on calendar days. It shall be constructed to show the order in which the 
Contractor proposes to carry out the work and availability/requirement and use of manpower, 
materials and construction equipment. The Contractor shall utilize the detailed construction 
schedule in planning, scheduling, monitoring, coordinating and performing the Works under 
the Contract (including activities of subcontractors, plant vendors, material suppliers, etc.). 
The program so submitted by the Contractor shall be in accordance with the Contract. 

8.2.4. The Project Manager and Contractor shall meet within seven (7) days of submittal of the 
detailed construction schedule to review and make any necessary adjustments or revisions. 
The Contractor shall submit the revised schedule within seven (7) days of re-submission. The 
process of finalizing the detailed construction schedule shall be completed within sixty (60) 
days from the date of issue of Notification of Award. The detailed construction schedule, 
once approved by Employer, shall become the baseline record schedule. The baseline detailed 
construction schedule shall be used for all monitoring and evaluation of Contractor’s 
performance. 

 
8.2.5. The Contractor shall update and revise the schedule as and when appropriate or when required 

by the Project Manager, but without modification in the Time for Completion and any 
extension granted and shall submit all such revisions to the Project Manager for his approval. 
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8.2.6. If at any time the Contractor’s actual progress falls behind the program, or it becomes 

apparent that it shall so fall behind, the Contractor shall, at the request of Employer or the 
Project Manager, prepare and submit to the Project Manager a revised program, taking into 
account the prevailing circumstances, and shall notify the Project Manager of the steps being 
taken to expedite progress so as to attain completion of the Works within the Time for 
Completion, any extension thereof entitled, or any extended period as may otherwise be 
agreed upon between Employer and the Contractor. 

 
8.3. Extension of Time for Completion 

 
8.3.1. The Time(s) for Completion specified in the SCC shall be extended if the Contractor is 

delayed or impeded in the performance of any of its obligations under the Contract by reason 
of any of the following: 

 
a) Any Change in the Works as provided in Error! Reference source not found.12.2; 
b) Any occurrence of Force Majeure as provided in Error! Reference source not 

found.16; 
c) Any suspension order given by Employer under Error! Reference source not found. 

hereof or reduction in the rate of progress pursuant to 14.5.4; 
d) Any changes in laws and regulations as provided in Error! Reference source not 

found.12.7.1; 
e) Any default or breach of the Contract by Employer, specifically including failure to 

supply agreed items or any activity, act or omission of any other Contractors employed 
by Employer; or 

f) Any other matter specifically mentioned in the Contract. 

 
8.3.2. Extension of time shall be for such period as shall be fair and reasonable in all the 

circumstances and as shall fairly reflect the delay or impediment sustained by the Contractor. 

 
8.3.3. Except where otherwise specifically provided in the Contract, the Contractor shall submit to 

the Project Manager a notice of a claim for an extension of the Time for Completion, together 
with particulars of the event or circumstance justifying such extension as soon as reasonably 
practicable after the commencement of such event or circumstance. As soon as reasonably 
practicable after receipt of such notice and supporting particulars of the claim, Employer and 
the Contractor shall agree upon the period of such extension. In the event that the Contractor 
does not accept Employer’s estimate of a fair and reasonable time extension, the Contractor 
shall be entitled to refer the matter to the Adjudicator, pursuant to 3.2. 

 
8.3.4. In no case the extension in Time for Completion shall be permitted for the defaults on the 

part of the Contractor.  

 
8.4. Liquidated Damages 

 
8.4.1. The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the 

SCC for each day that the Completion Date is later than the Intended Completion Date. The 
total amount of liquidated damages shall not exceed the ten percent (10%) of the executed 
Contract Price. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor’s liabilities. 
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9. Taking Over 

 
9.1. Test on Completion 

 
9.1.1. The Contractor shall carry out the tests on completion in accordance with clause Error! 

Reference source not found.6.2. 

 
9.1.2. The Contractor shall provide to the Project Manager with a minimum of twenty-one (21) 

days’ notice of the date after which the Contractor shall be ready to carry out each of the tests 
on completion. Unless otherwise agreed, tests on completion shall be carried out within 
fourteen (14) days after the notice period on such day or days, as the Project Manager shall 
instruct. 

 
9.1.3. In considering the result of the tests on completion, Employer shall make allowances for the 

effect of any use of the Works by Employer on the performance or other characteristics of 
the Works. As soon as the Works, or a part, have passed any tests on completion, the 
Contractor shall submit a certified report of the results of these tests to Employer. 

 
9.1.4. If the tests on completion are being unduly delayed by the Contractor, Employer may by 

notice require the Contractor to carry out the tests within twenty-one (21) days after receiving 
the notice. The Contractor shall carry out the tests on such day or days within that period as 
the Contractor may fix and of which he shall give notice to Employer. 

 
9.1.5. If the Contractor fails to carry out the tests on completion within the period of twenty-one 

(21) days, the Employer’s personnel may proceed with the tests at the risk and cost of the 
Contractor. The tests on completion shall then be deemed to have been carried out in the 
presence of the Contractor and the result of the tests shall be accepted as accurate. 

 
9.1.6. If the Works, or a part, fail to pass the tests on completion, Employer may require the failed 

tests on completion on any related work, to be repeated under the same terms and conditions. 

 
9.1.7. If the Works, or a part, fail to pass the tests on completion repeated under GCC.9.1 above, 

the Project Manager shall be entitled to:  

 
a) order further repetition of tests on completion as provided under GCC.9.1;  
b) reject the Works if the effect of the failure is to deprive Employer of substantially the 

whole benefits of the Works in which event Employer shall have the same remedies as 
are provided in GCC 10.3.3 (c);  

c) issue a Taking-Over Certificate, if Employer so requests. 

 
9.2. Taking Over of Works 

 
9.2.1. The Works shall be taken over by Employer upon successful execution of Works by the 

Contractor in accordance with provisions of Contract. 

 
9.2.2. On successful completion of Works or any part thereof and upon request of the Contractor 

for taking over the Works and issuance of Taking Over Certificate (TOC), Employer shall, 
within forty-five (45) days after the receipt of the Contractor’s application, or within fifteen 
(15) days from the date of actual handing over of relevant Works, whichever is later, either 
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issue the TOC or reject the application giving its reasons and specifying the work required to 
be done by the Contractor to enable the TOC to be issued. 

 
9.2.3. TOC shall be issued to the Contractor specifying the date on which the Works or any part 

thereof were complete and ready for taking over, after ascertaining the following: 

 
a) The Works have been satisfactorily completed by the Contractor as per the provisions 

of Contract. 
b) The Contractor has cleared the Site of all the surplus materials, removed all 

scaffoldings, shuttering materials, labour huts/sheds, cleaned the dirt from Site, 
temporary sanitary and water supply arrangements and all electrical gadgets/ 
equipment/ switches, wiring, any wood work or any such item, as relevant to the 
Contract to the satisfaction of the Project Manager, except those required for carrying 
out rectification works. 

c) All the defects have been rectified to the complete satisfaction of the Project Manager.  

 
9.2.4. Issuance of such certificates shall not relieve the Contractor of any of his obligations which 

otherwise were to be complied with under the terms and conditions of the Contract. 

 
9.2.5. Notwithstanding the above-mentioned provisions, the issuance of TOC shall not be held up 

due to a delay in completion/ rectification of works of minor nature that do not affect the 
performance/ use of the Works. In such a case the Contractor shall, however, be required to 
give an undertaking stating that in case he fails to complete/rectify the defects within a 
mutually agreed period, Employer shall be at liberty to carry out the work at his risk and cost, 
and deduct an amount as may be considered appropriate by Employer. 

 
9.2.6. Issuance of TOC for any part of the Works is only for the purpose of facilitating the 

Contractor to receive the payment for part of the Works completed and for determination of 
liquidated damages in respect thereof and shall not relieve the Contractor of his 
responsibilities under the Contract towards other parts of the Works. 

9.2.7. At the time of taking over the work, the Project Manager shall ensure that the Contractor 
constructs a permanent information board as specified in SCC. 

 
9.3. Operating and Maintenance Manuals 

 
9.3.1. If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the SCC.  

 
9.3.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, 

or they do not receive the Project Manager’s approval, the Project Manager shall withhold 
the amount stated in the SCC from payments due to the Contractor. 

 
10. Defects 

 
10.1. Correction of Defects 

 
10.1.1. The Project Manager shall check the Contractor’s work and notify the Contractor of any 

Defects that are found. The Project Manager shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period (DLP), which begins at Completion, and is 
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defined in the SCC. Every time notice of a Defect is given; the Contractor shall correct the 
notified Defect within the length of time specified by the Project Manager’s notice.  

 
10.2. Uncorrected Defects 

 
10.2.1. If the Contractor has not corrected a Defect within the time specified in the Project Manager’s 

notice, the Project Manager shall assess the cost of having the Defect corrected, and the 
Contractor shall pay this amount to the Employer. At the option of the Employer, payment of 
such costs may be made in whole or in part by the Employer deducting and keeping for itself 
appropriate amounts from the Retention Money and/or claiming against any bank guarantee 
provided by the Contractor. 

 
10.2.2. Defects Liability Period shall be extended for as long as the defects remain to be corrected. 

 
10.3. Defect Liability 

 
10.3.1. If during the Defect Liability Period any defect is found in the design, engineering, materials 

and workmanship of the Works executed by the Contractor, the Contractor shall promptly, in 
consultation and agreement with Employer regarding appropriate remedying of the defects, 
and at its cost, repair, replace or otherwise make good such defect as well as any damage to 
the Works caused by such defect. 

 
10.3.2. The Defect Liability Period shall be as specified in the SCC. Where any part of the Works is 

taken over separately, the Defects Liability Period for that part shall commence on the date it 
was taken over. 

 
10.3.3. If the Contractor fails to commence the work necessary to remedy such defect or any damage 

to the Works caused by such defect within fifteen (15) days of the intimation of the defect, 
and complete the remedying of such defect within the time specified by Employer, Employer 
reserves the right to get such work done in a manner as mentioned hereunder: 

 
a) carry out the work himself or by others, in a reasonable manner and at the Contractor’s 

cost, but the Contractor shall have no responsibility for the work. The Contractor shall 
pay to Employer the costs reasonably incurred by Employer in remedying the defect or 
damage;  

 
b) require the Project Manager to agree or determine a reasonable reduction in the 

Contract Price; or  

 
c) if the defect or damage deprives Employer of substantially the whole benefit of the 

Works or any major parts of the Works, Employer may terminate the Contract as a 
whole, or in respect of such major part, which cannot be put to the intended use. 
Without prejudice to any other rights, under the Contract or otherwise, Employer shall 
then be entitled to recover all sums paid for the Works or for such part (as the case may 
be), plus financing costs and the cost of dismantling the same, clearing the site and 
returning plant and materials to the Contractor. If the Works or any part thereof cannot 
be used by reason of such defect and/or making good of such defect, the Defect 
Liability Period of the Works or such part, as the case may be, shall be extended by a 
period equal to the period during which the Works or such part cannot be used by 
Employer because of any of the aforesaid reasons. Upon correction of the defects in 
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the Works or any part thereof by repair/replacement, such repair/replacement shall have 
the Defect Liability Period for a period of twelve (12) months from the time such 
replacement/repair of the Works or any part thereof has been completed. 

 
10.3.4. On completion of the Defect Liability period of the whole of the Works or where Works have 

been taken over in parts, Employer shall issue a Defect Liability Certificate to the Contractor 
certifying the successful completion of defect liability period. 

 
11. Measurement and Valuation 

 
11.1. Except as otherwise stated in the Contract and notwithstanding local practice:  

 
11.1.1. Measurement shall be made of the net actual quantity of each item of the Works, and 

 
11.1.2. The method of measurement shall be in accordance with the BoQ, technical specifications or 

other applicable schedules. 

 
11.2. Whenever Employer requires any parts of the Works to be measured, reasonable notice shall 

be given to the Contractor’s representative, who shall:  

 
11.2.1. Promptly either attend or send a qualified representative to assist the Project Manager in 

making the measurement, and 

 
11.2.2. Supply any particulars requested by Project Manager.  
11.3. If the Contractor fails to attend or send a representative, the measurement made by (or on 

behalf of) Employer shall be accepted as accurate. 

 
11.4. Except as otherwise stated in the Contract, wherever any Works are to be measured from 

records, these shall be prepared by Employer. The Contractor shall, as and when requested, 
attend to examine and agree with the records with Employer, and shall sign the same when 
agreed. If the Contractor does not attend, the records shall be accepted as accurate. 

 
11.5. If the Contractor examines and disagrees with the records, and/or does not sign them as 

agreed, then the Contractor shall give notice to Employer citing the reasons/basis for the 
records to be allegedly inaccurate. After receiving this notice, Employer shall review the 
records and either confirm or vary them. If the Contractor does not so give notice to Employer 
within fourteen (14) days after being requested to examine the records, they shall be accepted 
as accurate. 

 
12. Variations and Adjustments 

 
12.1. Contract Price Adjustment 

 
12.1.1. The regulation and payment of Contract Price Adjustment under the Contract shall be 

governed by the provisions specified in the Bidding Documents. The Contract Price as 
awarded shall be the base Contract Price. A certain fixed percentage of the base Contract 
Price shall not be subject to any Contract Price Adjustment. The balance percentage to be 
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specified shall be of identified components towards labour, material(s) and H.S. diesel oil, 
hereinafter called the variable component, shall be subject to Contract Price Adjustment. 

 
12.1.2. The fixed component and the variable components shall be specified in SCC. The amount of 

Contract Price Adjustment payable/ recoverable for the work done during the relevant period 
shall be calculated as under: 

 

CPA = ACP - BCP 

Where, 

CPA = Control Price Agreement 

BCP = Base Contract Price 

ACP = Adjusted Contract Price 

ACP shall be computed as under: 

𝐴𝐶𝑃 = 𝐵𝐶𝑃 ∗  ൤𝐹 +
𝑙 ∗ 𝐿ଵ

𝐿଴
+  

𝑚 ∗  𝑀ଵ

𝑀଴
+  

𝑚 ∗  𝑀ଶ

𝑀଴
൨ 

 

F+l+m = 1 

Where: 
F = Fixed component expressed in percentage of the Base 

Contract Price which shall not be subject to any adjustment 
as quantified and stipulated in the SCC, generally 20%. 

L = Labour component expressed in percentage of the Base 
Contract Price which shall be subject to Price Adjustment as 
quantified and stipulated in the SCC, generally up to 15% to 

30% 
M = Material component expressed in percentage (excluding 

material issued by Employer) of the Base Contract Price which 
shall be subject to Price Adjustment as quantified and 
stipulated in the SCC, generally 30% to 60% 

L = Labour Index 
M = Material Index  
SUBSCRIPT 
‘0’ = refers to the value of the above-mentioned labour/ material 

indices as on thirty (30) days prior to the Bid opening date. 
‘1’ = refers to the value of the corresponding labour / material 

indices as applicable for the preceding month in which the 
work is executed for which the adjustment is applicable, 
respectively. 
 

12.1.3. The total amount payable on the Base Contract Price on account of the Contract Price 
Adjustment as indicated in above shall not exceed the maximum of twenty percent (20%) of 
the Contract Price as awarded. 

 
12.1.4. Contract Price Adjustment(s) shall be calculated for the value of Works executed for the 

billing month as per agreed work schedule. For the purpose of payment/recovery of Price 
Adjustments, such payment/refund shall be operative and payable in accordance with the 
schedule completion period (including authorized extensions, if any) or actual completion 
period, whichever is earlier. Provided further that the Contractor would be eligible for such 
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price adjustment claims or shall be liable for refund on the quantum of Works scheduled or 
the actual quantum of Works done provided always that the work done is more than or equal 
to the scheduled of work as per agreed work schedule. 

 
12.1.5. The Contractor shall not be eligible for the payment of the price adjustment claims or liable 

for refund of Contract Price adjustment for the period beyond the schedule date of execution 
of Works if the Works has been delayed beyond the scheduled date(s) for reasons attributable 
to the Contractor. However, for quantities of Works executed beyond the scheduled dates of 
execution, the Contractor would be liable for refund of Contract Price Adjustment(s) for such 
delayed Work based on the value of the indices as applicable to the scheduled dates of 
execution, provided that if the indices of the actual dates of execution are lower than the 
indices as on scheduled dates of execution, then lower indices shall be applicable. In cases 
where the execution of Works is delayed for reasons attributable to Employer, the Contractor 
shall be eligible for payment or refund of price adjustment on such delayed execution of 
Works based on the indices prevailing as on the date of execution of such Works. 

 
12.1.6. Rates of items included in the Bill of Quantities, whose quantities have varied beyond the 

permissible deviation limits and rates of extra items, derived and agreed from items included 
in the Bill of Quantities shall also be subject to price adjustment as per this clause. 

 
12.1.7. The Contractor shall, every month after commencement of the Works, submit to the Project 

Manager a written notice of the changes, if any, that have occurred in the specified indices of 
Materials, and Labour or that of Diesel price, etc. during the previous reporting period 
containing the effective date of such change, with authenticated documentary evidence of the 
relevant applicable published indices / diesel price, etc. 

12.1.8. Monthly bills for Contract Price Adjustment shall be made by the Contractor commencing 
first, from the month when all the relevant/ applicable indices/ diesel prices are available and 
not later than fifteen (15th) day of every month thereafter. The period for processing and 
making payment for these bills shall also be governed by the provisions as applicable to on-
account/ progressive interim payments. 

 
12.2. Change in Works 

 
12.2.1. Introducing a Change 

 

Employer shall have the right to propose, and subsequently require, that the Project Manager 
order the Contractor from time to time during the performance of the Contract to make any 
change, modification, addition or deletion to, in or from the Works in the form, quantity or 
quality of the Works or any part thereof  (hereinafter called “Change”), provided that such 
Change falls within the general scope of the Works and does not constitute unrelated work 
and that it is technically practicable, taking into account both the state of advancement of the 
Works and the technical compatibility of the Change envisaged with the nature of the Works 
as specified in the Contract. Such changes shall include but not be limited to the following: 

 
a) Increase or decrease in the quantity of any work included in the Contract; 

 
b) Omission, insertion, or substitution of any item of work; 

 
c) Change in the drawings, designs, specifications, character or quality or kind of any such 

work; 
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d) Change in the levels, lines, positions and dimensions of any part of the Works; 

 
e) Additional work of any kind necessary for the completion of the Works; 

 
f) Change in any specified sequence, method or timing of construction of any part of the 

Works. 

 
12.2.2. Employer shall make any such variations by issuing written instructions to the Contractor and 

shall ensure that such variations are duly noted by the Contractor and the Project Manager. A 
variation made shall not, in any way, vitiate or invalid the Contract, but the effect, if any, of 
such variations shall be valued. 

 
12.2.3. The Contractor shall execute and be bound by each variation, unless the Contractor promptly 

gives notice to Employer stating (with supporting particulars and documents) that (i) the 
Contractor cannot readily obtain the goods and materials required for the variation, or (ii) 
such variation triggers a substantial change in the sequence of the progress of the on-going 
works. Upon receipt of such a notice, Employer shall cancel, confirm or vary the instructions.  

 
12.2.4. The Contractor may from time to time during its performance of the Contract, propose to 

Employer (with a copy to the Project Manager) any Change that the Contractor considers 
necessary or desirable to improve the quality, efficiency or safety of the Works. Employer 
may at its discretion approve or reject any Change proposed by the Contractor. 

 
12.2.5. Notwithstanding 012.2.1 and 12.2.2 12.2.1(b), change made necessary because of any default 

of the Contractor in the performance of its obligations under the Contract shall not be deemed 
to be a Change, and such change shall not result in any adjustment of the Contract Price or 
the Time for Completion. 

 
12.3. Variations in Contract 

 
12.3.1. The Contractor shall be under obligation to agree for the Changes as may be required during 

the execution of the Contract as per directions of the Project Manager and execute such 
changes at the same rates included in the Contract, provided the total effect of such changes 
does not exceed the limit of plus/minus twenty percent (+-20%) of the Contract Price. Such 
ceiling shall however be applicable only for items of work for which rates are provided in the 
Contract. Notwithstanding the aforesaid provision, the quantities for individual items, if 
specified in the Contract, can vary to any extent. No claim for revision of rates for any 
individual item in the Bill of Quantities shall be admissible irrespective of the extent to which 
the ordered quantity may get revised (+) or (-) during the actual execution of the Works. For 
Change beyond twenty percent (20%) of the Contract Price, the adjustment in the rates for 
Bill of Quantity items shall be made as per GCC.12.4. The procedure on how to proceed with 
and execute Changes is specified in GCC.12.4.  

 
12.4. Adjustment of the Contract Price 

 
12.4.1. If reduction or increase in the Contract Price due to Change is found to be more than twenty 

percent (20%) of the Contract Price, the Contract Price shall be adjusted as per the rates 
below: 
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Variation in value of Work Increase in payment for minus 

variation 
Decrease in payment for plus 
variation 

Up to 20% Nil Nil 
Above 20% & up to 35% 6.00% 3.00% 
Above 35% & up to 60% 8.00% 4.00% 
Above 60% & up to 100% 10.00% 5.00% 
Above 100%  5.00% 

 
12.4.2. While working out the value of work for the purpose of variation, the extra items for which 

new rates have been paid and payment towards price adjustment; and the adjustment towards 
statutory variations shall not be considered.  

 

Illustration: 

 
a. In case of variation in value of work by (plus) + sixty percent (60%), the payment for 

(60-20) percent, i.e., forty percent (40%) of value of work shall be decreased by four 
percent (4%). The reduction in Contract rates shall commence as soon as the value of 
work executed reaches 120% of Contract Price.  

Award Value (AV)=100 

Executed Value (EV)=160 

Variation=+ 60% 

Final Payable= EV-((60-20) %*(4%*160)) 

=160-((40%*(4%*160)) =160-2.56=157.44 

 
b. In case of variation in value of work by (minus) – fifty-five percent (55%), the payment 

for (45-20) percent i.e., twenty-five percent (25%) of value of work shall be increased 
by eight percent (8%). 

A=Award Value (AV) =2013935.35 

B=Executed Value (EV) =1164731.44 

C=Decrease in value of work (B-A) = 849,203.91 

D=% decrease in value of work (C/A%) = -42.17% 

E=% increase in payment on plus variation of -42.17% based on variation slab=8% 

F=Amount on which 8% increase in payment will be applied (42.17%- 20%) 
*A=446,489.47 

G=Decrease in payment (E%*F) =35,719.16 

Final payable=B+G=12, 00,450.60 

 
12.4.3. The Contractor within fifteen (15) days from the receipt of an order to execute any extra item 

shall submit rate analysis to the Project Manager supported by documentary evidence of basic 
rates adopted therein; having regard to the cost of materials, actual wages of labour, and other 
operational costs. The analysis so provided by the Contractor shall form the basis for 
determination of rates for such extra items. Extra items of work which are not provided in the 
Bill of Quantities shall be paid on the basis of Bhutan Schedule of Rates (BSR) after adjusting 
such rates for the place of Works and time period elapsed after the date of BSR. If rates for 
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such extra items are not available in BSR, the rates for such items shall be determined based 
on the actual expenditure relating to that item including cost of materials, 
fabrication/machinery handling and erection at site plus twenty percent (20%) towards 
overheads including profits. The price of varied items determined by the Project Manager 
shall be final and binding on the Contractor. No payment shall be made for the items of Works 
ordered to be omitted. 

 
12.4.4. If there is delay in Employer and the Contractor coming to an agreement on the rate of varied 

work, provisional rates at the rate of seventy-five percent (75%) of the rates as determined 
by Employer shall be payable till such time as the rates are finally determined. In any case, 
Employer shall decide the rates within a maximum period of forty-five (45) days from the 
date of submission for the analysis of rates by the Contractor. 

 
12.4.5. Items of work for which rates have been derived shall be eligible for price adjustment as per 

the price adjustment formula with base date as per the Contract. Rates for extra items, derived 
as per GCC.0 above, shall be eligible for price adjustment as per the price adjustment formula 
with base date corresponding to the date of input costs considered for working out the rates. 

 
12.5. Day Work 

 
12.5.1. For work of a minor or incidental nature not covered in the Bill of Quantities, the Project 

Manager may instruct that a Change shall be executed on a daywork basis. 

 
12.5.2. The Contractor shall deliver each day to the Project Manager accurate statements in duplicate 

which shall include the following details of the resources used in executing the previous day’s 
work: 

 
a) the names, occupations and time of Contractor’s employees;  

 
b) the identification, type and time of Contractor’s Equipment and temporary works; and  

 
c) the quantities and types of plant and materials used. 

 
12.5.3. One copy of each statement shall, if correct, or when agreed, be signed by the Project 

Manager and returned to the Contractor. The Contractor shall then submit priced statements 
of these resources to the Project Manager for further approval and inclusion in the next 
running bill for payment. 

 
12.6. Record of costs 

 
12.6.1. In any case where the Contractor is instructed to proceed with a variation prior to the 

determination of the adjustment to the Contract Price in respect thereof, the Contractor shall 
keep records of the cost of undertaking the variation and of time expended thereon. Such 
records shall be open to inspection by the Project Manager at all reasonable times. 

 
12.7. Change in Laws and Regulations 
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12.7.1. If, after the date seven (7) days prior to the last date of Bid submission, any law, regulation, 
ordinance, order or by-law having the force of law is enacted, promulgated, abrogated or 
changed in the Kingdom of Bhutan (which shall be deemed to include any change in 
interpretation or application by the competent authorities) that subsequently affects the costs 
and expenses of the Contractor and/or the Time for Completion, the Contract Price shall be 
correspondingly increased or decreased, and/or the Time for Completion shall be reasonably 
adjusted to the extent that the Contractor has thereby been affected in the performance of any 
of its obligations under the Contract.  However, these adjustments would be restricted to 
direct transactions between Employer and the Contractor. These adjustments shall not be 
applicable on procurement of raw materials, intermediary components etc. by the Contractor 
of foreign Contractor and shall also not be applicable on the bought-out items dispatched 
directly from sub-vendor's works to site. Notwithstanding the foregoing, such additional or 
reduced costs shall not be separately paid or credited if the same has already been accounted 
for in the price adjustment provisions where applicable, in accordance with clause GCC 12.2 
hereunder. 

 
13. Contract Price and Payment 

 
13.1. Contract Price 

 
13.1.1. The Contract Price shall be as specified in the Contract Agreement subject to any additions 

and adjustments thereto or deductions therefrom as may be made pursuant to the Contract. If 
specified in the SCC, the Contract Price shall be adjusted. 

 
13.1.2. The Contract Price charged by the Contractor for the performance of the Works shall not vary 

from the prices quoted by the Contractor in its Bid, with the exception of any price 
adjustments as per the provisions of the Contract specified in the SCC.  

 
13.1.3. Subject to 2.3.12.3.1 and Error! Reference source not found.16.1(h) hereof, the Contractor 

shall be deemed to have satisfied itself as to the correctness and sufficiency of the Contract 
Price, which shall, except as otherwise provided for in the Contract, cover all its obligations 
under the Contract. 

 
13.2. Advance Payment  

 
13.2.1. Mobilization Advance 

 
a) Employer may provide for payment of interest free mobilization advance of a 

maximum ten (10) percent of the Contract price on request from the Contractor, if the 
payment of mobilization advance is stated in the SCC. 

 
b) Together with the request for mobilization advance, the Contractor shall submit an 

unconditional bank guarantee for an equivalent amount of advance requested in 
accordance with the Contract agreement. 

 
c) The advance shall be recovered through proportionate/percentage deductions from 

payments made to the Contractor. All advances shall be fully recovered by the time 
eighty percent (80%) of the Contract is executed. 
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13.2.2. Secured Advance 

 
a) If stated in the SCC, Employer may provide for payment of secured advance to the 

Contractor against the construction materials brought to the work site as per the 
Contract agreement and verified by the Project Manager. The list of materials and the 
quantities not liable for secured advance if any, shall be specified in the SCC. In 
exceptional circumstances if specified in SCC, secured advance shall be given on 
account of plants & machineries.  

 
b) The payment of the secured advance shall be based on the following conditions: 

 
a. The materials shall be in accordance with the specifications and shall not be in excess 

of the requirements; 

 
b. A declaration shall be given by the Contractor passing on the lien on the rights of the 

materials to the Employer. However, the materials delivered at work site, shall be 
properly stored and protected against loss, damage or deterioration by the Contractor; 

 
c. The amount of the secured advance shall not be more than seventy-five (75%) of the 

cost of materials delivered at the site of works, which shall be supported by the original 
invoices/bills. All materials imported from other countries shall be supported by 
Bhutan Sales Tax receipts or customs clearance. In case of fabrication works off site, 
secured advance may be paid to the Contractor after site inspection is carried out by 
the Procuring Agency at the cost of the Contractor, submission of proof of payment 
and submission of work order; 

 
d. The advance shall be recovered through proportionate/percentage deductions from 

payments made to the Contractor. All advances shall be fully recovered by the time 
eighty percent (80%) of the Contract is executed. 

 
13.3. Terms of Payment 

 
13.3.1. The Contract Price shall be paid as specified in the Contract:  

 
a) The Contractor’s request for payment shall be made to Employer in writing 

accompanied by invoices and documents, describing, as appropriate, the work done 
and related services performed in fulfilment of the obligations stipulated in the 
Contract. 

 
b) Payment shall be made promptly by Employer, no later than 30 (thirty) days after the 

receipt of bills and documents in accordance with GCC 13.3.1(a), provided that the 
documents are compliant with all the requirements of Employer.  

 
c) No payment made by Employer herein shall be deemed to constitute acceptance by 

Employer of the works or any part(s) thereof. 

 
d) The currency or currencies in which payments are made to the Contractor under this 

Contract shall be those in which the Contract Price is expressed in the Contractor’s Bid. 
In cases where the Bid price is in Indian Rupees or Bhutanese Ngultrum, Employer 



DHI Group – Standard Bidding Document for Works 
 
 

Page 96 of 120 
 

shall at its discretion make payment in either of the currencies at the exchange rate of 
one Ngultrum = one Indian Rupees. 

 
e) Wherever applicable, the release of first progressive interim payment shall be subject 

to submission of documentary evidence by the Contractor towards having taken the 
insurance policy (ies) and acceptance of the same by the Project Manager. 

 
13.4. Taxes and Duties 

 
13.4.1. The prices bid by the Contractor shall include all duties, taxes, and levies that may be levied 

in accordance with the laws and regulations in force as of the date 30 days prior to the closing 
date for submission of Bids. As such, except as otherwise specifically provided in the 
Contract, the Contractor shall bear and pay all taxes, duties, levies and charges assessed on 
the Contractor, its subcontractors or their employees by all municipal, state or national 
government authorities in connection with the Works in and outside of the Kingdom of 
Bhutan. 

 
13.4.2. At the time of release of payment, tax shall be deducted at source (TDS) from Bhutanese 

Bidders and International Bidders as specified in the SCC from the gross amount of bills. 
Employer shall furnish necessary TDS Certificate to the Bidders, issued by the Department 
of Revenue & Customs, RGoB. The Contractor shall be responsible to deduct tax at source 
from the gross payments made to the sub-Contractors and deposit the same to the account of 
RGoB as per provisions of law in this regard in force from time to time. 

 
13.4.3. If any rates of taxes or levies are increased or decreased, a new tax or levy is introduced, an 

existing tax is abolished, or any change in interpretation or application of any tax occurs in 
the course of the performance of Contract, an equitable adjustment of the Contract Price shall 
be made to fully take into account any such change by addition to the Contract Price or 
deduction therefrom, as the case may be.   

 
13.4.4. The Contractor’s staff, personnel and labour shall be liable to pay personal income tax in 

Bhutan in respect of such of their salaries and wages as are chargeable under the laws and 
regulations in force and the Contractor shall perform such duties with regard to such 
deductions thereof as may be imposed on him by such laws and regulations. 

 
13.5. Retention Money 

 
13.5.1. The Employer shall retain ten percent (10%) from each payment due to the Contractor in the 

proportion stated in the SCC until Completion of the whole of the Works as retention money. 

 
13.5.2. The Retention Money may be returned to the Contractor upon issuance of No Defects 

Liability Certificate. After completion of the work, the Contractor may substitute the 
retention money with an unconditional bank guarantee, issued/enforceable by any financial 
institution in Bhutan. Such bank guarantee shall be valid until the completion of Defect 
Liability Period. 

 
13.5.3. If the Contractor fails to remedy any reported defect within the Defects Liability Period, 

Employer shall withhold the payment or realize claims from the Retention Money, of an 
amount, which in the opinion of Employer, represent the cost of the defects to be remedied. 
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13.5.4. On completion of the Defects Liability Period, the Project Manager shall issue a no Defect 

Liability Certificate to the Contractor and release the retention money and/ or bank guarantee 
as available within fifteen (15) days from the issue of such certificate. 

 
14. Termination 

 
14.1. Termination for Employer’s Convenience 

 
14.1.1. Employer shall at any time terminate the Contract for any reason by giving the Contractor 

(and a copy to the Project Manager) a sixty (60) days prior notice of termination that refers 
to this clause GCC 14.1. 

 
14.2. Termination for Contractor’s default 

 
14.2.1. In situations/conditions defined below, Employer shall serve a notice to the Contractor 

highlighting the default/limitation on the part of the Contractor and advising the Contractor 
to take appropriate corrective/remedial measures. If the Contractor fails to correct or to take 
steps to remedy the faults/limitations within fourteen (14) days of the notice served by 
Employer, Employer may, without prejudice to any other rights it may possess, terminate the 
Contract forthwith by giving a fifteen (15) days prior notice of termination with a copy to the 
Project Manager and its reasons thereof to the Contractor, referring to this clause GCC 14.2.1. 

 
a) If the Contractor becomes bankrupt or insolvent, has a receiving order issued against 

it, compounds with its creditors, or, if the Contractor is a corporation, a resolution is 
passed or order is made for its winding up (other than a voluntary liquidation for the 
purposes of amalgamation or reconstruction), a receiver is appointed over any part of 
its undertaking or assets, or if the Contractor takes or suffers any other analogous action 
in consequence of debt; 

 
b) If the Contractor assigns or transfers or sub-Contracts the Contract in whole or in part 

or any right or interest therein in violation of the provision of 1.51.5.1; 

 
c) If the Contractor, in the judgement of Employer has engaged in fraud or corruption, as 

defined in 1.31.6 in competing for or in executing the Contract; 

 
d) If the Contractor has abandoned or repudiated the Contract for more than 30 days; 

 
e) If the Contractor has, without valid reasons, failed to commence the Works promptly 

or has suspended (other than pursuant to 14.5.414.5.4) the progress of Contract 
performance for more than twenty-eight (28) days after receiving a written instruction 
from Employer to proceed; 

 
f) If the Contractor persistently fails to execute the Contract in accordance with the 

Contract or persistently neglects to carry out its obligations under the Contract without 
just cause and does not make good such failure or neglect within reasonable period 
even after a written notice by the Project Manager; 
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g) If the Contractor refuses or is unable to provide required/sufficient materials, services, 
equipment or manpower to execute and complete the Works in the manner specified in 
the program furnished under 3.143.14.1 at rates of progress that give reasonable 
assurance to Employer that the Contractor can attain completion of the Works by the 
Time for Completion as extended; 

 
h) If the liquidated damages to be levied in terms of the provisions under Error! 

Reference source not found.8.4.1 has reached a maximum of ten percent (10%) of the 
Contract Price and it appears to the Project Manager that the Contractor is unable to 
complete the Works. 

 
14.2.2. Upon receipt of the notice of termination under GCC 14.1 and GCC 14.2, the Contractor 

shall, either immediately or upon such date as is specified in the notice of termination: 

 
a) Cease all further work, except for such work as Employer may specify in the notice of 

termination for the sole purpose of protecting that part of the Works already executed, 
or any work required to leave the Site in a clean and safe condition; 

 
b) Terminate all subcontracts, except those to be assigned to Employer pursuant to 

paragraph (d)(ii) below; 

 
c) Remove all Contractor’s Equipment from the Site, repatriate the Contractor’s and its 

subcontractors’ personnel from the Site, remove from the Site any wreckage, rubbish 
and debris of any kind, and leave the whole of the Site in a clean and safe condition; 

 
d) In addition, the Contractor, subject to the payment specified in GCC.14.4, shall: 

 
(i) Deliver to Employer the parts of the Works executed by the Contractor up to 

the date of termination; 

 
(ii) To the extent legally possible, assign to Employer all right, title and benefit of 

the Contractor to the Works and to the plant, equipment or material as at the 
date of termination, and, as may be required by Employer, in any subcontracts 
concluded between the Contractor and its subcontractors; 

 
(iii) Deliver to Employer all non-proprietary drawings, specifications and other 

documents prepared by the Contractor or its subcontractors as at the date of 
termination in connection with the Works. 

 
14.2.3. Upon termination under GCC 14.2, Employer may expel the Contractor, and complete the 

Works itself or by employing any third party. Employer may, to the exclusion of any right of 
the Contractor over the same, take over and use any Contractor’s equipment owned by the 
Contractor and at site in connection with the Works for such reasonable period, as Employer 
considers expedient for the completion of the work. However, in doing so, Employer shall 
pay a fair rental rate to the Contractor, bear all the maintenance costs and indemnify the 
Contractor for all liability including damage or injury to persons arising out of Employer’s 
use of such equipment. Upon completion of the Works or at such earlier date as Employer 
thinks appropriate, Employer shall give notice to the Contractor that such Contractor’s 
Equipment shall be returned to the Contractor at or near the Site and shall return such 
Contractor’s Equipment to the Contractor in accordance with such notice. The Contractor 
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shall thereafter without delay and at its cost remove or arrange removal of the same from the 
Site. 
 

14.3. Termination by Contractor 

 
14.3.1. The Contractor may terminate the Contract forthwith by giving a notice to Employer to that 

effect, referring to this clause 14.3.1, if Employer becomes bankrupt or insolvent, has a 
receiving order issued against it, compounds with its creditors, or, being a corporation, if a 
resolution is passed or order is made for its winding up (other than a voluntary liquidation for 
the purposes of amalgamation or reconstruction), a receiver is appointed over any part of its 
undertaking or assets, or if Employer takes or suffers any other analogous action in 
consequence of debt. 

 
14.3.2. If the Contract is terminated under 14.3.1, then the Contractor shall immediately: 

 
a) Cease all further work, except for such work as may be necessary for the purpose of 

protecting that part of the Works already executed, or any work required to leave the 
Site in a clean and safe condition; 

 
b) Terminate all subcontracts, except those to be assigned to Employer pursuant to 

paragraph (d)(ii) below; 

 
c) Remove all Contractor’s Equipment from the Site and repatriate the Contractor’s and 

its subcontractor’s personnel from the Site; 

 
d) In addition, the Contractor, subject to the payment specified in Error! Reference 

source not found.14.4, shall 

 
(i) Deliver to Employer the parts of the Works executed by the Contractor up to 

the date of termination; 

 
(ii) To the extent legally possible, assign to Employer all right, title and benefit of 

the Contractor to the Works and to the plant, equipment or materials as of the 
date of termination, and, as may be required by Employer, in any subcontracts 
concluded between the Contractor and its subcontractors; 

 
(iii) Deliver to Employer all non-proprietary drawings, specifications and other 

documents prepared by the Contractor or its subcontractors as of the date of 
termination in connection with the Works. 

 
14.4. Payment upon Termination 

 
14.4.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Project Manager shall issue a certificate for the value of the work done and Materials 
ordered less advance payments received up to the date of the issue of the certificate and less 
the percentage to apply to the value of work not completed, as indicated in the SCC. If the 
total amount due to the Employer exceeds any payment due to the Contractor, the difference 
shall be a debt payable by the Contractor to the Employer. 
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14.4.2. If the Contract is terminated for the Employer’s convenience or because of a fundamental 
breach of Contract by the Employer, the Project Manager shall issue a certificate for the value 
of the work done, Materials ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s 
costs of protecting and securing the Works, and less advance payments received up to the 
date of the certificate. 

 
14.5. Suspension 

 
14.5.1. Employer /Project Manager may, by notice to the Contractor, order the Contractor to suspend 

performance of any or all of its obligations under the Contract. Such notice shall specify the 
obligation of which performance is to be suspended, the effective date of the suspension and 
the reasons thereof. The Contractor shall thereupon suspend performance of such obligation 
(except those obligations necessary for the care or preservation of the Works) until ordered 
in writing to resume such performance by the Project Manager/ Employer. 

 
14.5.2. If, by virtue of a suspension order given by the Project Manager/ Employer, the Contractor’s 

performance of any of its obligations is suspended for an aggregate period of more than ninety 
(90) days, then at any time thereafter and provided that at that time such performance is still 
suspended, the Contractor may give a notice to the Project Manager requiring that Employer 
shall, within twenty-eight (28) days of receipt of the notice, order the resumption of such 
performance or request and subsequently order a Change in the Works in accordance with 
Error! Reference source not found.12.2, excluding the performance of the suspended 
obligations from the Contract. 

 
14.5.3. If Employer fails to do so within such period, the Contractor may, by a further notice to the 

Project Manager, elect to treat the suspension, where it affects only a part of the Works, as a 
deletion of such part of the Works in accordance with Error! Reference source not 
found.12.2 or, where it affects the whole of the Works, as termination of the Contract under 
14.1. 

 
14.5.4. Under the condition (a) and (b) below, the Contractor may, by giving fourteen (14) days’ 

notices to Employer suspend performance of all or any of its obligations under the Contract, 
or reduce the rate of progress: 

 
a) If Employer has failed to pay the Contractor any sum due under the Contract within the 

specified period, or has failed to approve any invoice or supporting documents without 
just cause or commits a substantial breach of the Contract, the Contractor may give a 
notice to Employer that requires payment of such sum, requires approval of such 
invoice or supporting documents, or specifies the breach and requires Employer to 
remedy the same, as the case may be. If Employer fails to pay such sum, fails to approve 
such invoice or supporting documents or give its reasons for withholding such 
approval, or fails to remedy the breach or take steps to remedy the breach within 
fourteen (14) days after receipt of the Contractor’s notice; or 

 
b) If the Contractor is unable to carry out any of its obligations under the Contract for any 

reason attributable to Employer, including but not limited to Employer’s failure to 
provide possession of or access to the Site or other areas in accordance with 2.3.2, or 
failure to obtain any governmental permit necessary for the execution and/or 
completion of the Works; 



DHI Group – Standard Bidding Document for Works 
 
 

Page 101 of 120 
 

14.5.5. If the Contractor’s performance of its obligations is suspended or the rate of progress is 
reduced pursuant to this clause Error! Reference source not found., then the Time for 
Completion shall be extended in accordance with Error! Reference source not found.8.3.1, 
and any and all additional costs or expenses incurred by the Contractor as a result of such 
suspension or reduction shall be paid by Employer to the Contractor in addition to the 
Contract Price, except in the case of suspension order or reduction in the rate of progress by 
reason of the Contractor’s default or breach of the Contract. 

 
14.5.6. During the period of suspension, the Contractor shall not remove from the Site any plant, 

equipment, material or any part of the Works or any Contractor’s Equipment, without the 
prior written consent of Employer. 

 
15. Care of the Works and Indemnities 

 
15.1. Protection of Works 

 
15.1.1. The Contractor shall have total responsibility for protecting the Works till it is finally taken 

over by Employer. No claim shall be entertained by Employer for any damage or loss to the 
Works and the Contractor shall be responsible for the complete restoration of the damaged 
works/equipment to its original condition to comply with the specification and drawings. 

  
15.1.2. The Contractor shall, in connection with the Works, provide and maintain at his own cost all 

lights, guards, fencing and security when and where necessary or required by Employer or 
by any authority for the protection of the Works or for the safety and convenience of the 
public or others. 

 
15.2. Copyright 

 
15.2.1. The copyright of all drawings, documents and other materials containing data and information 

furnished to Employer by the Contractor shall remain vested in the Contractor, or, if they are 
furnished to Employer directly or through the Contractor by any third party, including 
suppliers of materials, the copyright in such materials shall remain vested in such third Party. 

 
15.3. Confidential Information 

 
15.3.1. Employer and the Contractor shall keep confidential and shall not, without the written consent 

of the other Party hereto, divulge to any third party any documents, data or other information 
furnished directly or indirectly by the other Party hereto in connection with the Contract, 
whether such information has been furnished prior to, during or following completion or 
termination of the Contract. Notwithstanding the above, the Contractor may furnish to its 
Sub-vendors such documents, data and other information as it receives from Employer to the 
extent required for the Sub-vendors to perform its obligations under the Contract, in which 
event the Contractor shall be under obligation to have a clause in the Contracts with their sub 
vendors regarding confidentiality similar to that provided herein. 

 
15.3.2. Employer shall not use such documents, data and other information received from the 

Contractor for any purposes unrelated to the Contract. Similarly, the Contractor shall not use 
such documents, data and other information received from Employer for any purpose other 
than the design, procurement of plant and equipment, construction or such other work and 
services as are required for the performance of the Contract. 
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15.3.3. The obligation of a Party under 15.3.1 and 15.3.2 above, however, shall not apply to 

information that: 

 
a) Employer or the Contractor needs to share with the RGoB; 

 
b) Is already in public domain now, or enters the public domain during the execution of 

the Contract through no fault of that Party;  

 
c) Can be proven to have been possessed by that Party at the time of disclosure and which 

was not previously obtained, directly or indirectly, from the other Party; or 

 
d) Otherwise lawfully becomes available to that Party from a third party that has no 

obligation of confidentiality. 

 
15.3.4. The above provisions of Error! Reference source not found. shall not in any way modify 

any undertaking of confidentiality given by either of the Parties hereto prior to the date of the 
Contract in respect of the performance of the Contract or any part thereof. 

 
15.3.5. The provisions of Error! Reference source not found. shall survive completion or 

termination, for whatever reason, of the Contract. 

 
15.4. Patent Indemnity 

 
15.4.1. The Contractor shall, subject to Employer’s compliance with 15.4.2, indemnify and hold 

harmless Employer and its employees from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, damages, costs and expenses of any 
nature, including attorney’s fees and expenses, which Employer  may suffer as a result of any 
infringement or alleged infringement of any patent, utility model, registered design, 
trademark, copyright or other intellectual property right registered or otherwise existing at 
the date of the Contract by reason of:   

 
a) The execution of the Works by the Contractor or the use of the Works in the Kingdom 

of Bhutan; and 

 
b) The sale in any country of the products produced by the Works. 

 
15.4.2. Such indemnity shall not cover any use of the Works or any part thereof other than for the 

purpose indicated by or reasonably to be inferred from the Contract, neither any infringement 
resulting from the use of the Works or any part thereof, or any products produced thereby in 
association or combination with any other equipment, plant or materials not supplied by the 
Contractor, pursuant to the Contract. 

 
15.4.3. If any proceedings are brought or any claim is made against Employer arising out of the 

matters referred to in 15.4.1, Employer shall promptly give the Contractor notice thereof, and 
the Contractor may at its own expense and in Employer’s name conduct such proceedings or 
claims and any negotiations for the settlement of any such proceedings or claims. 
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15.4.4. If the Contractor fails to notify Employer within thirty (30) days after receipt of such notice 
that it intends to conduct any such proceedings or claims, then Employer shall be free to 
conduct the same on its own behalf at the cost of the Contractor. 

 
15.4.5. Employer shall, at the Contractor’s request, provide all available assistance to the Contractor 

in conducting such proceedings or claim, and shall be reimbursed by the Contractor for all 
reasonable expenses incurred in so doing. 

 
15.4.6. Employer shall indemnify and hold harmless the Contractor and its employees from and 

against any and all suits, actions or administrative proceedings, claims, demands, losses, 
damages, costs and expenses of any nature, including attorney’s fees and expenses, which the 
Contractor may suffer as a result of any infringement or alleged infringement of any patent, 
utility model, registered design, trademark, copyright or other intellectual property right 
registered or otherwise existing at the date of the Contract arising out of or in connection with 
any design, data, drawing, specification or other documents or materials provided or designed 
by or on behalf of Employer. 

 
15.5. Limitations of Liability 

 
15.5.1. In cases of gross negligence or willful misconduct: 

 
a) Neither Party shall be liable to the other Party, whether in Contract, tort or otherwise, 

for any indirect or consequential loss, damage, loss of use, loss of production, or loss 
of profits or interest costs. However, this exclusion shall not apply to any obligation of 
the Contractor to pay liquidated damages to Employer; and 

 
b) The aggregate liability of the Contractor to Employer, whether under the Contract, in 

tort or otherwise, shall not exceed the total Contract Price. However, this limitation 
shall not apply to the cost of repairing or repairing defective works, or to any obligation 
of the Contractor to indemnify Employer with respect to patent infringement. 

 
15.5.2. In all cases, the Party claiming a breach of Contract or a right to be indemnified in accordance 

with the Contract shall be obliged to take all reasonable measures to mitigate the loss or 
damage. 

 
15.6. Indemnification Employer 

 
15.6.1. The Contractor shall indemnify and hold harmless Employer and its employees from and 

against any and all suits, actions or administrative proceedings, claims, demands, losses, 
damages, costs, and expenses of whatsoever nature, including attorney’s fees and expenses, 
in respect of the death or injury of any person or loss of or damage to any property (other 
than the Works whether accepted or not), arising in connection with the execution of Works 
and caused due to the negligence of the Contractor or its subcontractors, or its employees, or 
agents. For any injury, death or damages to property caused by the negligence of Employer, 
its other Contractors, employees, or agents Employer shall be responsible. 

 
15.6.2. If any proceedings are brought or any claim is made against Employer that might subject the 

Contractor to liability under 15.6.1, Employer shall promptly give the Contractor a notice 
thereof and the Contractor shall at its own expense and in the Employer s name conduct such 



DHI Group – Standard Bidding Document for Works 
 
 

Page 104 of 120 
 

proceedings or claim and any negotiations for the settlement of any such proceedings or 
claim. 

 
15.6.3. If the Contractor fails to notify Employer within twenty-eight (28) days after receipt of such 

notice that it intends to conduct any such proceedings or claim, then Employer shall be free 
to conduct the same on its own behalf. Unless the Contractor has so failed to notify Employer 
within the twenty-eight (28) day period, Employer shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 

 
15.6.4. Employer shall, at the Contractor’s request, afford all available assistance to the Contractor 

in conducting such proceedings or claim, and shall be reimbursed by the Contractor for all 
reasonable expenses incurred in so doing. 

 
15.6.5. Employer shall indemnify and hold harmless the Contractor and its employees and 

subcontractors from any liability for loss of or damage to property of Employer, other than 
the Works not yet taken over, that is caused by fire, explosion or any other perils, in excess 
of the amount recoverable from insurances procured under GCC.17, provided that such fire, 
explosion or other perils were not caused by any act or failure of the Contractor. 

 
15.6.6. The Party entitled to the benefit of an indemnity under this clause shall take all reasonable 

measures to mitigate any loss or damage, which has occurred.  If the Party fails to take such 
measures, the other party’s liabilities shall be correspondingly reduced. 

 
16. Exceptional Event (Force Majeure) 

 
16.1. “Force Majeure” shall mean any unavoidable event beyond the reasonable control of 

Employer or of the Contractor, as the case may be, and which has impeded the progress of 
work unreasonably and shall include, without limitation to the following: 

 
a) War, hostilities or warlike operations whether a state of war be declared or not, 

invasion, act of foreign enemy and civil war; 

 
b) Rebellion, terrorism, revolution, sabotage by persons other than the Contractor’s 

personnel, insurrection, mutiny, usurpation of civil or military government, conspiracy, 
riot, civil commotion and terrorist acts; 

 
c) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 

personnel; 

 
d) Munitions of war, explosive materials, ionizing radiation or contamination by radio-

activity, except as may be attributable to the Contractor’s use of such munitions, 
explosives, radiation or radio-activity; 

e) Confiscation, nationalization, mobilization, commandeering or requisition by or under 
the order of any government or de jure or de facto authority or ruler or any other act or 
failure to act of any government authority; 

 
f) Embargo, import restriction, port congestion, industrial dispute, shipwreck, shortage or 

restriction of power supply, epidemics/pandemic, quarantine and plague; 
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g) Natural catastrophes such as earthquake, hurricane, typhoon, volcanic activity, fire, 
landslide or flood; 

 
h) The physical conditions or artificial obstructions on the Site. 

 
16.2. If a force majeure situation arises, the Bidder shall notify the Employer in writing within 

seven (7) days of such conditions and the cause thereof along with documentary or pictorial 
evidence acceptable to the Employer. Unless otherwise directed by the Employer in writing, 
the Bidder shall continue to perform its obligation.   

 
16.3. The Party who has given such notice shall be excused from the performance or punctual 

performance of its obligations under the Contract for so long as the relevant event of Force 
Majeure continues and to the extent that such Party’s performance is prevented, hindered or 
delayed. The Time for Completion shall be extended in accordance with Error! Reference 
source not found.8.3. 

 
16.4. The Party or Parties affected by the event of Force Majeure shall use reasonable efforts to 

mitigate the effect thereof upon its or their performance of the Contract and to fulfil its or 
their obligations under the Contract so far as reasonably practicable. 

 
16.5. Delay or non-performance by either Party hereto caused by the occurrence of any event of 

Force Majeure after the Contract has become effective shall not:  

 
a) Constitute a default or breach of the Contract; 

 
b) Give rise to any claim for damages or additional cost or expense occasioned thereby. 

 
16.6. If the performance of the Contract is substantially prevented, hindered or delayed for a single 

period of more than sixty (60) days or an aggregate period of more than one hundred and 
twenty (120) days on account of one or more events of Force Majeure during the currency of 
the Contract, the Parties shall attempt to develop a mutually satisfactory solution, failing 
which the dispute shall be resolved in accordance with 2. 

 
16.7. Notwithstanding 16.5, Force Majeure shall not apply to any obligation of Employer to make 

payments to the Contractor herein. 
 
17. Insurance 

 
17.1. The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the date of commencement of the Works to the end of the respective 
periods specified below, in the amounts and deductibles stated in the SCC for the following 
events:  

 
Sl. Nature of insurance Period of insurance 

coverage 
i Loss of or damage to the Works including Employer 

issued materials, if any 
Up to the date of Taking Over 
of the last Works 

ii Loss of or damage to the Contractor’s tools and plant Up to the date of Taking Over 
of the last Works 
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iii Loss of or damage to the property other than Works 
including those of third parties 

Up to the completion of the 
Defects Liability Period 

iv Injury or death of personnel belonging to the 
Contractor, Employer or any other party 

Up to the completion of the 
Defects Liability Period 

 

The insurance policy for (iv) above shall be taken from Bhutanese insurance companies. 

 
17.2. Policies and certificates for insurance shall be delivered by the Contractor to the Project 

Manager for the Project Manager’s approval before the start date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies required 
to rectify the loss or damage incurred. Payments received from insurers shall be used for the 
rectification of loss or damage.  

 
17.3. If the Contractor does not provide any of the policies and certificates required, the Employer 

may affect the insurance which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a debt due from the Contractor to the 
Employer.  

 
17.4. Alterations to the terms of insurance shall not be made without the approval of the Project 

Manager. Both parties shall comply with any conditions of the insurance policies. 

 
18. Claims 

 
18.1. Contractor’s Claims 

 
18.1.1. If the Contractor considers himself to be entitled to any extension of the Time for Completion 

and/or any additional payment, under any clause of GCC.18 or otherwise in connection with 
the Contract, the Contractor shall give notice to Employer, describing the event or 
circumstances giving rise to the claim. The notice shall be given as soon as practicable, and 
not later than thirty (30) days after the Contractor became aware, or should have become 
aware, or the event or circumstance. 

 
18.1.2. If the Contractor fails to give notice of a claim within such period of thirty (30) days, the 

Time for Completion shall not be extended, the Contractor shall not be entitled to additional 
payment, and Employer shall be discharged from all liability in connection with the claim. 
Otherwise, the following provisions of this sub-clause shall apply. 

 
18.1.3. The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, as relevant to such event or Circumstances. 

 
18.1.4. The Contractor shall keep such contemporary records as may be necessary to substantiate any 

claim, either on the Site or at another location acceptable to the Project Manager. Without 
admitting the Employer’s liability, the Project Manager may, after receiving any notice under 
this sub-clause, monitor the record-keeping and/or instruct the Contractor to keep further 
contemporary records. The Contractor shall permit the Project Manager to inspect all these 
records, and shall (if instructed) submit copies to the Project Manager. 
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18.1.5. Within forty-two (42) days after the Contractor became aware (or should have become aware) 
of the event or circumstances giving rise to the claim, or within such other period as may be 
proposed by the Contractor and approved by the Project Manager, the Contractor shall send 
to the Project Manager a fully detailed claim which includes full supporting particulars of the 
basis of the claim and for the extension of time and/or additional payment claimed. If the 
event or circumstance giving rise to the claim has a continuing effect: 

 
a) this fully detailed claim shall be considered as interim; 

 
b) the Contractor shall send further interim claims at monthly intervals, giving the 

accumulated delay and/or amount claimed, and such further particulars as the Project 
Manager may reasonably require; and 

 
c) the Contractor shall send a final claim thirty (30) days after the end of the effects 

resulting from the event or circumstances, or within such other period as may be 
proposed by the Contractor and approved by the Project Manager. 

 
18.1.6. Within forty-two (42) days after receiving a claim or any further particulars supporting a 

previous claim, or within such other period as may be proposed by the Project Manager and 
approved by the Contractor, the Project Manager shall respond with approval, or with 
disapproval and detailed comments. He may also request any necessary further particulars, 
but shall nevertheless give his response on the principals of the claim within such time. 

 
18.1.7. Each payment certificate shall include such amounts for any claim as have been reasonably 

substantiated as due under the relevant provision of the Contract. Unless and until the 
particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall 
only be entitled to payment for such part of the claims, as he has been able to substantiate. 

 
18.1.8. The Project Manager shall proceed to determine (i) the extension (if any) of the Time for 

Completion (before or after its expiry), and/or (ii) the additional payment (if any) to which 
the Contractor is entitled under the Contract. 

 

 
18.1.9. The requirements of this sub-clause are in addition to those of any other sub-clause, which 

may apply to a claim. If the Contractor fails to comply with this or any other sub-clause in 
relation to any claim, any extension of time and/or additional payment shall take account of 
the extent (if any) to which the failure has prevented or prejudiced proper investigation of the 
claim, unless the claim is excluded under the second paragraph of this sub-clause. 

 
18.2. Claims towards idling of resources 

 
18.2.1. Components of claim admissible hereunder towards additional cost incurred by the 

Contractor due to idling of resources in connection with execution of Contract for reasons 
given hereunder shall be evaluated by the Project Manager: 

 
a) Employer does not give possession to Site or a part of the Site free of all encumbrances 

by the Site possession date stated in the SCC; 
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b) Employer modifies the schedule of other Contractors in a way which affects the works 
of the Contractor under the Contract; 

 
c) Employer’s representatives’ does not issue Drawings, Technical Specifications or 

instructions required for the execution of Works as per agreed schedule; 

 
d) Other Contractors or Employer does not work within the dates stated in the Contract 

that cause delay or extra work to the Contractor. 

 
18.2.2. The evaluation of compensation towards idling of resources done by the Project Manager 

shall be final and binding on the Contractor. The procedure as provided in GCC.17.1 for 
settlement of claims shall also apply for such claims. 

 
18.3. Early Warning 

 
18.3.1. The Contractor shall warn the Project Manager in writing at the earliest of specific likely 

future events or circumstances that may adversely affect the quality of the work, increase the 
Contract Price or delay the execution of the Works. The Project Manager may require the 
Contractor to provide an estimate of the expected effect of the future event or circumstance on 
the Contract Price and Completion Date. The estimate shall be provided by the Contractor not 
later than 30 days after the Contractor became aware, or should have become aware, of the 
event or circumstance. If the Contractor fails to give notice of a claim within such period of 
30 days, the Employer may be discharged from all liability in connection with the claim. 

 
19. Disputes and Arbitrations 

 
19.1. Amicable Settlement 

 
19.1.1. If any dispute of any kind whatsoever arises between Employer and the Contractor in 

connection with or arising out of the Contract, including without prejudice to the generality 
of the foregoing, any question regarding its existence, validity or termination, or the execution 
of the works – whether during the progress of the works or after their completion and whether 
before or after the termination, abandonment or breach of the Contract – the parties shall seek 
to resolve any such dispute or difference by mutual consultation.   

 
19.2. Dispute Resolution 

 
19.2.1. In case of dispute, the objecting party may file a written Notice of dispute to the other Party 

providing in detail the basis of the dispute.  The Party receiving the Notice of Dispute shall 
consider it and respond in writing within 14 days after receipt. If that Party fails to respond 
within 14 days, or the dispute cannot be amicably settled within 14 days following the 
response of that Party, clause GCC.19.2.2 shall apply. 

 
19.2.2. Any dispute between the Parties as to matters arising pursuant to this Contract that cannot be 

settled amicably according to clause GCC.19.2.1 and GCC.19.2.2 may be submitted by either 
Party for settlement in accordance with the provisions specified in the SCC.  

 
19.2.3. Notwithstanding any reference to the settlement of dispute settlement herein: 



DHI Group – Standard Bidding Document for Works 
 
 

Page 109 of 120 
 

 
a) The Parties shall continue to perform their respective obligations under the Contract 

unless they otherwise agree; and  

 
b) Employer shall pay the Contractor any monies due to it. 

 

 

SECTION V – SPECIAL CONDITIONS OF CONTRACT 

Special Conditions of Contract 

The following Special Conditions of Contract (SCC) shall supplement and/or amend the General 
Conditions of Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail 
over those in the GCC. 

 
GCC 

Clause Ref., 
if any 

Particulars 

1.1.1 (xxvii)  The Project Manager shall be Mr. Pushpa Lal Acharya, Chief Divisional Manager 
ESD, BPC, Gelephu 

1.1.1 (xxix) The Site is located at ESSD, Sarpang and ESD Gelephu  

1.1.1 (xxxi) Completion of Works shall be attained within 6 months from the date of Contract 
Signing/handing taking of site. 

1.2.6 (a) The applicable Incoterms edition shall be of: 2020 or the lattest edition. 

1.3.2 For notices, the addresses shall be: 
For the Employer: 
The Chief Divisional Manager 
Electricity Services Division 
Bhutan Power Corporation Limited 
Gelephu 
Contact:17608936  
E-mail address: esdgelephu@bpc.bt 

2.3.4 The list of manpower, equipment, raw material etc. to be provided by the Employer: 
Not Applicable. 

3.1.6 The information board shall be Not Applicable. 

3.2.1 The amount of the Performance Security shall be: 10% of the quoted contract price. 

3.2.2 Not Applicable 

3.2.3 The types of acceptable Performance Securities are: 
 (i) Unconditional bank guarantee issued by a reputable financial institution 

enforceable in any banks in Bhutan, in the form provided for in the Contract 
or in any other form acceptable 

to     (ii) Cash warrant, or 
    (iii) Demand Draft 
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3.12.1 The temporary utilities to be provided by Employer are: Nil 

5.1.1 Key Personnel:  
 Site Supervisor 

 The amount to be deducted for the key personnel not employed by the Contractor 
for each personnel shall be  

 Nu.800 per day. 
5.3.3  The amount to be deducted for the equipment not available at site - not applicable. 

8.4.1 

 

The applicable rate for liquidated damages for delay shall be 10% of the contract 
price.  
The rate of LD may be determined based on the completion period:  
 

Delivery Period LD (%) applicable 
< 20 days 0.30% 
120 to 149 days 0.25% 
150 to 199 days 0.20% 
200 to 299 days 0.15% 
300 to 599 days 0.10% 
>599 days 0.05% 

 

9.2.7 Not Applicable 

10.1.1 

10.3.2 

The Defect Liability Period shall be 12 months. 

12.1.2 Not Applicable. 

13.1.1 The Contract Price “is not” adjustable.  

13.2.1 (a) The Mobilization Advance Payment shall be a maximum of ten percent (10%) of the 
Contract Price against the submission of unconditional bank guarantee issued by a 
reputable financial institution and enforceable by any Banks in Bhutan.  

13.2.2 (a) The secured advance shall not be more than seventy-five (75%) of the cost of 
materials delivered at the site of work, which shall be supported by the original 
invoices/bills. 

13.4.2 The present rate of tax deducted at source (TDS) of the gross value of the invoice is 
[2%]. 

 

19.2.2 
 

 Institution whose arbitration procedures shall be used:  
 
For Contracts with Bhutanese Contractors  
 

All disputes arising in connection with the present Contract shall be finally 
resolved by arbitration in accordance with the rules and procedures of the 
Alternate Dispute Resolution Act 2013.  
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SECTION VI – TECHNICAL SPECIFICATIONS 

 

1. TECHNICAL SPECIFICATIONS AND GUARANTEED TECHNICAL 
PARTICULARS 

[A set of precise and clear Specifications is a prerequisite for Bidders to respond realistically and 
competitively to the requirements of the Employer without qualifying or conditioning their Bids. In the 
context of international competitive bidding, the Specifications must be drafted to permit the widest 
possible competition and, at the same time, present a clear statement of the required standards of 
workmanship, materials and performance of the Works to be procured. Only if this is done shall the 
objectives of economy, efficiency and fairness in procurement be realized, responsiveness of Bids be 
ensured, and the subsequent task of Bid evaluation facilitated.  

 

The Specifications should require that all goods and materials to be incorporated in the Works be new, 
unused, of the most recent or current models, and incorporate all recent improvements in design and 
materials unless provided otherwise in the Contract. 

 

Samples of Specifications from previous similar projects are useful in this respect. Most specifications 
are normally written specially by the Employer or Project Manager to suit the Contract Works in hand.  

 

There are considerable advantages in standardizing General Specifications for repetitive Works in 
recognized public sectors such as highways, ports, railways, urban housing, irrigation and water 
supply, especially in the same region where similar conditions prevail. The General Specifications 
should cover all classes of workmanship, materials and equipment commonly involved in construction, 
although not necessarily to be used in a particular Works Contract. Deletions or addenda should then 
adapt the General Specifications to the particular Works. 

 

Care must be taken in drafting Specifications to ensure that they are not restrictive. In the specification 
of standards for goods, materials and workmanship recognized international standards should be used 
as much as possible. Where other particular standards are used, whether national standards or other 
standards, the Specifications should state that goods, materials and workmanship that meet other 
authoritative standards, and which ensure substantially equal or higher quality than the standards 
mentioned, shall also be acceptable. To this effect, the following clause may be inserted in the Special 
Conditions or Specifications: 

 

‘Wherever reference is made in the Contract to specific standards and codes to be met by the goods 
and materials to be furnished, and work performed or tested, the provisions of the latest current edition 
or revision of the relevant standards and codes in effect shall apply, unless otherwise expressly stated 
in the Contract. Where such standards and codes are national or regional, other authoritative standards 
that ensure a substantially equal or higher quality than the standards and codes specified shall be 
accepted subject to the Project Manager’s prior review and written consent. Differences between the 
standards specified and the proposed alternative standards shall be fully described in writing by the 
Contractor and submitted to the Project Manager at least 30 days prior to the date when the Contractor 
desires the Project Manager’s consent. In the event the Project Manager determines that such proposed 
deviations do not ensure substantially equal or higher quality, the Contractor shall comply with the 
standards specified in the documents.] 
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2. DRAWINGS 

[In this section, please insert a list of Drawings prepared for the execution of the Works. The actual 
Drawings, including site plans, may either be attached to this section or annexed in a separate folder.] 
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SECTION VII - CONTRACT FORMS 

(Form No. 1 to Form No. 4) 

Applicable Forms from this Contract Forms section shall either be submitted by the successful Bidder 
or by Employer, post award of Contract. 
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FORM 1: NOTIFICATION OF AWARD 

[Insert date] 

To: [name and address of the Contractor] 

 
Sub: Notification of Award for 
Ref: Our NIT No: (insert number and reference of the NIT) 
 
Dear Sir or Madam,  
 
With reference to your Bid dated [insert date] for execution of the [insert name of the Contract and 
identification number, as given in the SCC] for the Contract Price of the equivalent of [insert amount 
in numbers and words] [insert name of currency], as corrected and modified in accordance with the 
Instructions to Bidders is hereby accepted by our Agency. 

 

[Insert one of the following (x) or (y) options if applicable] 
 

(x) We accept that [insert name proposed by Bidder] be appointed as the Adjudicator. 
 

(y) We do not accept that [insert name proposed by Bidder] be appointed as Arbitrator, and by 
sending a copy of this Notification of Award to [insert name of the Appointing Authority] we 
are hereby requesting [insert name], the Appointing Authority, to appoint the Arbitrator in 
accordance with SCC 7.  

 

 The Contract in duplicate is attached hereto. Kindly be advised of the following:  

 
a) Please confirm your acceptance of this Notification of Award by signing and dating both 

copies of it, and returning one copy to us no later than 15 days from the date hereof; 

 
b) Please report to this office to sign the formal Contract Agreement within 15 (fifteen) days of 

the date of this Notification of Award. 

 
c)  Prior to the signing of Contract Agreement, you are required to submit performance security 

in the form of a Bank Guarantee/demand draft/cash warrant as per ITB clause 42 and GCC 
clause 17. The performance security may be submitted in advance or at the time of signing 
the contract agreement. The bank guarantee/demand draft/cash warrant should be in favour 
of (insert appropriate name and designation). 

 
d) The stipulated commencement of the work shall be reckoned from the date of Contract signing. 

Kindly acknowledge the receipt of this letter. 

 

Yours sincerely, 

[ xyz] 
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FORM 2: CONTRACT AGREEMENT 

This agreement is made the [insert day] day of [insert month], [insert year] between [insert name 
and address of Employer] (hereinafter called “the Employer”), of the one part, and [insert name and 
address of Contractor] (hereinafter called “the Contractor”) of the other part. 

 

Whereas the Employer desires that the Contractor execute [name and identification number of 
Contract] (hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor 
for the execution and completion of such Works and the remedying of any defects therein. 

The Employer and the Contractor agree as follows: 

 
a) In this Contract, words and expressions shall have the same meanings as are respectively assigned 

to them in the contract documents referred to. 

 
b) The following documents shall be deemed to form and be read and construed as part of this 

Agreement: 

 
i. The Notification of Award 

ii. The Bid Submission Form 
iii. The addenda Nos. (insert addenda number if any) 
iv. The General Conditions of Contract 
v. The Special Conditions of Contract 

vi. The Technical Specifications 
vii. The Drawings 

viii. The Schedules 

   
c) In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all respects with the provisions of the 
Contract. 

 
d) The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein, the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

 
e) This Agreement shall prevail over all other Contract documents. 

 

In Witness whereof the parties thereto have caused this Agreement to be executed on the day, month 
and year indicated above.  

 

Sign & Seal of Contractor 
  

Sign & Seal of witness of Contractor: ____________________________________________ 

 

Sign & seal of Employer authorized representative: 

Binding signature of Employer’s representative’s signature: 
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FORM 3: BANK GUARANTEE FOR CONTRACT PERFORMANCE 
SECURITY 

 [To be provided on the relevant legal document, as per applicable law, in the country of execution] 

Bank Guarantee No. ........................ 

Date.................................................. 
To 
[Employer’s Address] 

 
Dear Sir/Madam, 
 
In consideration of Employer’s name  (hereinafter referred  to  as Employer which expression shall 
unless repugnant to the context or meaning thereof include its successors, administrators and  assigns)  
having awarded    to    M/s …………… with    its Registered/Head  Office  at  
……………………………(hereinafter referred  to  as the 'Contractor’ which expression shall unless 
repugnant to the context  or  meaning  thereof,  include  its  successors,  administrators, executors   and   
assigns),   a   Contract   by   issue   of  Letter  of  Award No………….. dated ………... valued at 
.............[amount of foreign currency in words], [amount in figures], and [amount of local currency in 
words], [amount in figures] .............., for ……………………...  (Insert Scope of Contract) ………… 
and the Contractor having agreed to provide a Contract Performance Guarantee for the faithful 
performance of the entire Contract equivalent to ten percent (10%) of the said value of the Contract to 
Employer.   
 
We …………... (insert Name and Address of the bank issuing the Guarantee) …………. having its 
Head Office at ……………………... hereinafter referred to as the ‘Bank’ which expression shall, 
unless repugnant to the context or meaning thereof include its successors, administrators, executors and 
assigns), do hereby guarantee and undertake to pay Employer, on demand any and all monies payable 
by the Contractor to the extent of ……. [insert amount of the Bank Guarantee and its currency] 
……………... at any time up to ………….@...............(day/month/year) without any demur, 
reservation, contest recourse or protest and or without any reference to the Contractor.  Any such 
demand made by Employer on the Bank shall be conclusive and binding notwithstanding any difference 
between Employer and the Contractor or any dispute pending before any Court, Tribunal or any other 
Authority. The Bank undertakes not to revoke this guarantee during its currency without prior consent 
of Employer. 
 
Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this 
guarantee from time to time to extend the time for performance of the Contract by the Contractor. 
Employer, shall have the fullest liberty, without affecting this guarantee to postpone from time to time 
the exercise of any powers vested in Employer or of any right which they might have against the 
Contractor and to exercise the same at any time and any manner, and either to enforce or to forbear to 
enforce any covenants, contained or implied in the Contract between Employer and the Contractor or 
any other course of remedy or security available to Employer. The Bank shall not be released of its 
obligations under these presents by any exercise by Employer of its liberty with reference to the matters 
aforesaid or any of them or by reason or any other acts of omission or commission on the part of 
Employer or any other indulgence shown by Employer or by any other matter or thing whatsoever 
which under the law would but for these provisions have the effect of relieving the Bank. 
 
The Bank also agrees that Employer at its option shall be entitled to enforce this guarantee against the 
Bank as a Principal debtor, in the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee that Employer may have in relation to the Contractor's 
liabilities. 
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Notwithstanding anything contained herein above, our liability under this guarantee is restricted to 
……………… and shall remain in force up to and including ………………… and shall be extended 
from time to time for such period, as may be desired by M/s …………………………. on whose behalf 
this guarantee has been given. 
 
All rights of Employer under this guarantee shall be forfeited and the Bank shall be relieved and 
discharged from all liabilities after the above-mentioned date or from the extended date. 
 
Dated this ………………day of …………….20 ……… at ……………………. 
 
Witness: 
 
 

…………………………………………… 
(Signature) 

…………………………………………… 
(Signature) 

 
…………………………………………… 

(Name) 

 
…………………………………………… 

(Name) 
 
…………………………………………… 

(Official Address) 

 
…………………………………………… 

(Official Address) 
 

Authorized vide 

      Power of Attorney No………………. 

Date……………………………………. 

Note: (@) This date shall be ninety (90) days beyond the scheduled end of Defect Liability Period 
of the last equipment covered under the Contract 
 (#) Complete mailing address of the Head Office of the Bank to be given 
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FORM 4: BANK GUARANTEE FOR ADVANCE PAYMENT 

[To be provided on the relevant legal document, as per applicable law, in the country of execution] 

Bank Guarantee No. ........................ 

Date.................................................. 
To 
[Employer’s address] 

 
Dear Sir/Madam, 
 
In consideration of the Employeral Corporation Ltd (hereinafter referred to as Employer) which 
expression shall unless repugnant to the context or meaning thereof include its successors, 
administrators, executors   and assigns having awarded to M/s............................  with its 
registered/Head   Office   at   ................................  (Here-in-after referred to as the Contractor) which 
expression shall unless repugnant to the context or meaning thereof, include its   successors, 
administrators, executors and assigns, a Contract by issue of Employer 's Notification of Award No. 
………. dated …………………. and the same having been unequivocally accepted by the Contractor 
resulting in a 'Contract', dated ……………… valued at …….............[amount of foreign currency in 
words], [amount in figures], and [amount of local currency in words], [amount in figures] ……………. 
for …… (insert Scope of Contract) …………………. (Hereinafter called the Contract) and Employer 
having agreed to make advance payment to the Contractor for performance of the above Contract 
amounting to .........[insert currency and amount of the advance] ................., as an advance against Bank 
Guarantee to be furnished by the Contractor. 
 
We, ………. [Insert name and address of the bank issuing Branch] …………………... having its Head 
Office at ……………………...  (Hereinafter referred to as the 'Bank' which expression shall, unless 
repugnant to the context of meaning thereof, include its successors, administrators, executors and 
assigns) do hereby guarantee and undertake to pay Employer immediately on demand any or all monies 
payable by the Contractor to the extent of ……. [insert currency and amount of the advance].……….at 
any time up to …….@……... without any demur, reservation, contest, recourse or protest and/or 
without any reference to the Contractor.  Any such demand made by Employer on the Bank shall be 
conclusive and binding not withstanding any difference between Employer and the Contractor or any 
dispute pending before any Court, Tribunal, Arbitrator or any other Authority. 
 
Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this 
guarantee from time to time to vary the advance or to extend the time for performance of the Contract 
by the Contractor. Employer shall have the fullest liberty, without affecting this guarantee to postpone 
from time to time the exercise of any powers vested in them or of any right which they might have 
against the Contractor and to exercise the same at any time in any manner and either to enforce or to 
forbear to enforce any covenants contained or implied in the Contract between the Employer and the 
Contractor or any other course or remedy or security available to Employer. The Bank shall not be 
released of its obligations under these presents by any exercise by Employer of its liberty with reference 
to the matters aforesaid or any of them or by reason of any other act or forbearance or other acts of 
omission or commission on the part of Employer or any other indulgence shown by Employer or by 
any other matter or thing whatsoever which under law would, but for this provision, have the effect of 
relieving the Bank. 
 
The Bank also agrees that Employer at its option shall be entitled to enforce this Guarantee against the 
Bank as a principal debtor, in the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee that Employer may have in relation to the Contractor’s 
liabilities.  
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Notwithstanding anything contained hereinabove our liability under this guarantee is limited to.…… 
[insert currency and amount of the advance].……… and it shall remain in force up to and including 
…………… and shall be extended from time to time for such period as may   be   desired   by M/s 
………………… on whose behalf this guarantee has been given. 
 
All rights of Employer under this guarantee shall be forfeited and the Bank shall be relieved and 
discharged from all liabilities after the above-mentioned date or from the extended date. 
 
Dated this ………………day of …………….20 ……… at ……………………. 
 
Witness: 
 
 

…………………………………………… 
(Signature) 

…………………………………………… 
(Signature) 

 
…………………………………………… 

(Name) 

 
…………………………………………… 

(Name) 
 
…………………………………………… 

(Official Address) 

 
…………………………………………… 

(Official Address) 
 

Attorney as per  

Power of Attorney No: …………………. 

Date……………………………………. 

Note: (@) This date shall be ninety (90) days beyond the schedule date of Completion of the last 
Facility covered under the Contract. 
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